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RWS   DIVISION, KANCHIPURAM 

 

 

 

 

       TENDER SCHEDULE 

        NAME OF WORK 

 

 

Construction Of 4.50 M Dia open well for Providing water supply to 

Thirumani Colony in Thirumani  Panchayat in Thirukkalikundram Union. 
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TAMIL NADU WATER SUPPLY AND DRAINAGE BOARD 

TENDER DOCUMENTS 

FOR RWS WORKS ON TURNKEY BASIS 

 

 

1 Tender Notice No : EE/RWS /KANCHIPURAM  Tender Notice   No.2 / 

F.Tender /2019-20/ Dt. 19.06.2019 

 

2 Name of work : Construction Of 4.50 M Dia open well for 

Providing water supply to Thirumani Colony 

in Thirumani  Panchayat in 

Thirukkalikundram Union. 

 

3 Eligible class of contractor : Class IV and above in TWAD Board/any other state 

or Central Government Department under takings 

 

4 Amount of E.M.D. : Rs. 8500/- in favour of The Executive Engineer, 

TWAD Board RWS  Division, Kanchipuam -631502 

 

5 Period of sale of Tender 
schedule 
 

 

: 21.06..2019  to  04.07.2019 

6 Last date for submission of 
tender 
 

 

: 05.07.2019 upto 3.00 P.M 

7 Date and time of opening of 
tender 
 

: 05.07.2019 at 3.30 P.M. 

8 Tender should be valid for : 90 days 

    

 
                    
Executive Engineer,TWAD Board 

                                                                            RWS  Division,KanchIpuram 
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LETTER OF CONSENT 
E-Tendering 

 
1. I/We agree to abide by all the detailed specifications, terms and conditions stipulated  

by the TWAD Board which I have read and understood. 

 

2. I/We certify that I have fully read and understand the instruction to bidders for online 

bid submission given by TWAD Board and any lapse to properly submit the bids 

result in rejection of the bid submitted. 

 
3. I/We certified that the tender is offered without any alteration/ addition / omission. 

 
4. I/We certified that all the conditions of the tender are accepted / Not accepted. 

 
5. I/We agree that the TWAD Board is not responsible for any data corruption that might 

arise during the transmission / uploading of data in the website or due to disruption in 

communication error in my / our tender. 

 
6. I/We agree that the Board has right to change schedule of opening or any technical 

corrective action to resolve any error that might arise during the opening of the e-

tender by TWAD Board. 

 
7. I/We certify that I/We am responsible for the uploading of correct copies of scanned 

documents as per the E-tender procedure of TWAD Board & I understand that any 

error in doing so my/our tender may be summarily reject by TWAD Board. 

 
 

Signature of Tenderer 
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TAMIL NADU WATER SUPPLY AND DRAINAGE BOARD 

LETTER OF TENDER 

        Date: 

To 

 The Executive Engineer, 
 TWAD Board, 
  RWS  Division,Kanchipuram.    
Sir, 
 

1. I/we do hereby tender and if this tender be accepted undertake to execute the 
works covered by this tender as shown in the drawing and described in the 
specifications deposited in the office of the Executive Engineer, RWS  
Division, Kanchipuram With such variations by way of alternations or additions 
to and omissions from the said works and in accordance with the detailed 
standard specifications and General conditions of contract stipulated in the 
TWAD Board Manual for Rural Water supply schemes at ……………..% 
Excess/Less over the department value of Rs ……………….. /- (Rupee 
……………………………………………………………………..  only) or such 
other sums as may be arrived at under the clause of the contract terms and 
conditions of TWAD Board relating to payment by final measurements at unit 
prices. 

 
 

2. I/we have also quoted the tender / excess percentage in the bill of quantities 
(Abstract of BOQ annexed) in words and figures for which I / we agree to 
execute the work and receive payment on measured quantities as per the 
General conditions of the contract. 

 
3. I/we do hereby distinctly and expressly declare and acknowledge that before 

the submission of my / our tender.  I / we have carefully followed the 
instructions, in the tender and have read, the Tamil Nadu building practice, 
the general conditions to contract therein and the TWAD Board manual for 
Rural Water Supply Schemes that I / we have made such examination of the 
contract documents and of the plan, specifications, quantities and of the 
location where the said work is to be done and such investigation of work 
required to be done and in regard to the materials required to be furnished as 
to enable me / us to thoroughly understand the intention of same and the 
requirements, covenants, stipulations and restrictions contained in the 
contract and in the said plans and specifications and distinctly agree that I / 
we will not thereafter make any claim of demand upon the TWAD Board upon 
or arising out of any alleged misunderstanding or misconception of mistake on 
my / our own part of the said requirements, covenants, stipulations, 
restrictions and conditions.  

 
Sd/ xx 

Contractor:        Executive Engineer: 
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4. I / we enclose an Income tax verification certificate and Sales tax clearance 

certificate. 
5. ** a. I / we enclose……………………………………………………………the 

sum of Rs…………………. (Rupees…………………..…………………………… 
………………… in the form of …………………………………………………as 
prescribed in the tender notice towards bid security (Earnest Money Deposit) 
which will not carry any interst. 

 Note: ** to be scored out if not applicable. 
6. If my / our tender is not accepted, the bid security shall be returned to me / us 

on my / our application when intimation is sent to me / us of rejection.  If my / 
our tender is accepted.  I / we do hereby agree to produce the performance 
security (Security Deposit) in the manner and form prescribed under clause 
23, of the instruction to the bidders for the due fulfillment of contract.  If upon 
intimation being given to me/us by the tender accepting authority of 
acceptance of tender.  I / we fail to make the performance security in the 
prescribed form, then, I / we agree to the forfeiture to the bid security.  Any 
notice, required to be served on me/us hereunder shall be sufficient service 
on me/us if delivered to me/us personally or forwarded to me/us by post to 
(Registered or ordinary) or left at my / our address given herein, such notice 
shall, if sent by post be deemed to have been served on me / us at the time 
when in due course of post if would be delivered at the address which it is 
sent. 

 
7. I / we fully understand that on receipt on communication of acceptance of 

tender from the accepting authority, there emerges a valid contract between 
me / us and the TWAD Board represented by the officer accepting agreement 
and the TWAD Board manual for Rural Water supply schemes – Detailed 
standard specifications and General conditions of contract and the tender 
documents issued by the board, i.e., Tender notice, Tender with schedules, 
General conditions to the contract and special conditions of the tender, 
Negotiation letters, Communication of acceptance of tenders, shall constitute 
the contact for this purpose and be the foundation of rights of both the parties 
as defined in clause of the tender notice, provided that, it shall be open to the 
acceptance authority to insist on execution of any written agreement by 
tenderer if administratively considered necessary of expedient. 

 
8. I / we have also have carefully examined the TWAD Board manual for Rural 

Water Supply schemes- Detailed Standard Specification and General 
conditions of contract and Tamil Nadu Building practice in acknowledgement 
of being bound by all conditions of the clauses of the TWAD Board manual for 
Rural Water Supply schemes- Detailed standard specifications and General 
conditions of contract and all specifications for items of works described by 
specification number in Bill of quantities (Schedule A).     

 
  

                                                                                                        Sd/ xx 
 
Contractor:                   Executive Engineer: 
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9. In consideration of the payment of Rs…………………..(Rupees………………..  
…………………………………………………………or such other sums as may 
be arrived at under the clause of the general conditions to the contract relating 
payment by final measurement at unit prices.  I / we agree subject to said 
conditions to execute and complete the works shown upon the said drawing 
serially from No.                to             .                    inclusive (Schedule B) and 
described in the Technical specification for works and materials and to the 
extent or probable quantities shown (Schedule A) with such variations by way 
of addition to or alternations, deductions from the said work and method of 
payment there after as are provided in the said conditions. 

 
10. I / we agree that time shall be considered as the essence of this contract and 

commence the work as soon as this tender is accepted by the competent 
authority and to show progress as defined in the tabular statement (Schedule 
C) “Rate of Progress” subject nevertheless to the provisions for extensions of 
time contained in clause 8 of the general conditions to the contract. 

 
11. I / we agree that upon the terms and conditions of this contract being fulfilled 

and performed to the satisfaction of the Executive Engineer, the security 
deposited by me / us as herein before recited or such protion there of as I / we 
may be entitled to under the said conditions to be paid back to me / us 
provided in clause 55 of the special conditions or contract. 

 
12. The term Executive Engineer in the said condition shall mean the Executive 

Engineer, TWAD Board in charge of the Division having jurisdiction for the 
time being over the work, who shall be competent to exercise all the powers 
and privileges referred here in favour of the TWAD Board who has been duly 
authorized by the TWAD Board.  

 
13. I am /we are professionally qualified and my / our qualifications are as 

follows………………. I / we in pursuance of schedule E undetake to employ 
the following technical staff for supervising the work and will see one of them 
is always at site during working hours personally checking all items of works 
and paying extra attention to such work as may require special attention. 

 
eg. Reinforced Cement Concrete etc., 

 
Sl. 
No. 

Name of Technical staff 
proposed to be employed 

Qualification Experience 

1 
 
 

  

2 
 
 

  

3 
 
 

  

  
 
Sd/ xx 

Contractor:                   Executive Engineer: 
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       14.I / We agree in the event of any dispute arising between the parties hereto 
            in respect of any of the matter comprised in this contract, the same shall be 
            settled by a competent court having jurisdiction, over the place where the  
            contract is  awarded and agreement is concluded and by no other court. 
 

15 I / We undertake to assume full responsibility for the stability and soundness 
of the works structures that will be excluded by me / us as per this contract. 

 
15 I / We undertake and agree thatI / We will not withdraw this tender during the 

period for validity of my / our tender as indicated in my / our tender and also 
during such extended period as agreed to by me / us such period to date from 
the last date by which tenders are due to be submitted and if I / We do so with 
draw.  I / We agree to forfeit the Bid security to the TWAD Board. 

 
16 I / We understand that the Board is not bound to accept the lowest or any 

tender the Board may received. 
 
 
 
           Dated this…………………………. day of ………………………… 
.  
 
        

Signature of the Tenderer 
        Address 
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E-Tendering –    INSTRUCTIONS TO BIDDER for online submission. 

 
1. The above tender notice is also available on the Web site www.twadboard.gov.in and 

http://tntenders.gov.in.  This Website permits downloading of the tender documents 
at free of cost. The intending bidder may visit https://tntenders.gov.in website upload 
the tender documents upto 04.07.2019  upto  3.00 pm. 

 
2. THE BIDDERS ARE ALSO REQUESTED TO UPLOAD THE COMPLETED BID 

DOCUMENTS ON THE WEBSITE WIHTIN THE PRESCRIBED DATE AND TIME. 
 

a. the Bidders should download the documents which is digitally signed only from 
this website https://tntenders.gov.in 

b. The downloaded documents should be converted to word document and  edited 
at suitable places for filling the required information like 
i. letter of consent duly filling every line 
ii. letter of tender duly filling every line.  
iii. Schedule “A” duly fill the percentage of offer. 

c. Necessary download option for free software coverting. pdf to M.S . word format 
is available in the website itself. 

3. The bidders are requested to digitally sign the Bid Document and convert them to 
.pdf format. 

 
4. Bidders  are requested to use the Digital Signature (e-token ) for Registration for e-

submission through the website https://tntenders.gov.in.  
 
5. The scanned copies of the following list of documents are also to be uploaded by the 

bidder at the time of submission of bids through the website by converting the 
documents to.pdf form. 

 
i. Earnest Money Deposit-Scanned copy of the Demand Draft should be 

attached alongwith in the tender document. 
ii. The other documents need to be like Registration details, Experience 

Certificate and Income Tax, Sale Tax certificate may also be uploaded. 
iii. All the necessary documents mentioned above may be combined and 

converted to zip files and uploaded as single file in the website. 
 

 
 Any clarification regarding tendering, kindly contact the following 
 
              EE/SE/CE through Main……………………………………/concerned 
 
 
CHECK LIST FOR uploading / Online submission 
 

1. Scanned copy of EMD 
2. Scanned copy of letter of consent & letter of Application 
3. Scanned copy of credentials 
4. Scanned copy of filled-in abstract of BOQ 
5. Abstract of BOQ.xls ( in excel format ) 

  

http://www.twadboard.gov.in/
http://tntenders.gov.in/
https://tntenders.gov.in/
https://tntenders.gov.in/
https://tntenders.gov.in/
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E-TENDERING 

 
The following instructions are to be carried out for online submission of bids. 
 

1 Bidder should do the registration in the tender site using the option available. Then 
the Digital Signature registration has to be done with the e-token, after logging into 
the site. The e-token may be obtained from one of the authorized Certifying 
Authorities such as SIFY/TCS/n Code. 

 
2. Bidder then login to the site thro’ the secured log in by giving the password of the e-

token & then the user id/password chosen during registration. 
 
3. The e-token that is registered should be used by the bidder and should not be 

misused by others. 
 
4. After downloading / getting the tender schedules, the bidder should go thro’ them 

carefully and then submit the documents as asked, otherwise, the bid will be 
rejected. 

 
5. If there are any clarifications, this may be obtained online thro’ the tender site, or thro’ 

the contact details.  Bidder should take into account of the corrigendum published 
before submitting the bids online. 

 
6. Bidder, in advance should get ready the bid documents to be submitted as indicated 

in the tender schedule and they should be in PDF format. If there are more than one 
documents, they can be clubbed together. 
 

7. Bidder should get ready the EMD as specified in the tender. The original should be 
posted/couriered/given in person to the Tender inviting authority, within the bid 
submission date & time for the tender. 
 

8. The bidder read the terms & conditions and accepts the same to proceed further to 
submit the bids. 
 

9. The bidder has to submit the tender document online well in advance before the 
prescribed time to avoid any delay or problem during the submission process. 
 

10. After the bid submission, the acknowledgement number given by the e-tendering 
system should be printed by the bidder and kept as record of evidence for online 
submission of bid for the particular tender. 
 

11. The details of the Earnest Money Deposit document submitted physically and at the 
time and scanned copies furnished at time of submission in the website bid 
submission of tender online should be the same otherwise the tender will be 
summarily rejected. 
 

12. The Board will not be held responsible for any sort of delay or the difficulty faced in 
the submission of tenders online by the bidders. 
 

13. The bidder who participated in the tender, should submit the tender documents 
through e-tendering online system only. 
 

14. The rates % offered details have to be entered separately against the specified place 
in the down loaded spread sheet file (xls) and should be submitted as BOQ.xls file 
during the e-bid submission. 
 

15. The tendering system will give a successful bid update message after uploading all 
the bid documents submitted & then a bid summary will be shown with the bid no & 
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the date & time of submission of the bid with all other relevant details. The 
documents submitted by the bidders will be digitally signed with the e-token of the 
bidder and then submitted. 
 

16. The bid  summary has to be printed and kept as an acknowledgement as a token of 
the submission of the bid.  The bid summary will act as a proof of bid submission for 
a tender floated and will also act as an entry point to participate in the bid opening 
date. 
 

17. Bidder should log into the site well in advance for bid submission so that he submits 
the bid in  time i.e. on or before the bid submission time. If there is any delay, due to 
other issues, bidder only is responsible.  
 

18. Each document to be upload thro’ online for the tenders should be less than 2 MB. If 
any document is more than 2MB, it can be reduced thro’ zip and the same can be 
uploaded. However of the file size is less than 1 MB the transaction uploading time 
will be very fast. 
 

19. The time settings fixed in the server side & displayed at the top of the tender site, will 
be valid for actions of requesting, bid submission, bid opening etc. in the e-tender 
system. The bidders should follow this time during bid submission. 
 

20. All the data being entered by the bidders would be encrypted using PKI encryption 
techniques to ensure the secrecy of the date. The data  entered will not viewable by 
unauthorized persons during bid submission & not be viewable by anyone until the 
time of bid opening. Overall, the submitted tender documents become readable only 
after the tender opening by the authorized individual. 
 

21. The confidentiality of the bids is maintained since the secured Socket Layer 128 bit 
encryption technology is used. Data storage encryption of sensitive fields is done. 
 

22. The bidders are requested to furnish the tenders through e-tendering on line system 
to the tender inviting authority before 3.00 PM ( as per Server System Clock) on 
19.07.2013 
 

23. The contractors who have registered in this Board in the appropriate class and above 
and other state or central Government Department under taking can participate in the 
tender. If they have not participated the tenders for two years continuously their 
registration will be cancelled, similarly the contractors who have purchased the 
tender schedule and not participated in the tender for three times continuously, their 
registration will be cancelled and their tender will not be considered.  
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INSTRUCTIONS TO BIDDERS 
 

1. Description of works 

 

Execution on turnkey basis  Construction Of 4.50 M Dia open well for 

Providing water supply to Thirumani Colony in Thirumani  Panchayat 

in Thirukkalikundram Union. 

 
2. The tenderer is required to examine carefully all instructions, conditions, 

forms terms, specifications and drawings in the tender documents and in 
the TWAD Board manual for Rural Water Supply Schemes – Detailed 
standard specifications and general conditions of contract.  Failure to 
comply with the requirements of the bid will be tenderers own risk.  
Tenderers which are not responsive to the requirements of the tender 
documents are liable to be rejected. 

 
3. Qualifications criteria 

 
The bidder should have registered as Class IV contractor in TWAD Board / 

Any other State / Central Government / Undertaking.  The Bidder who is not 
registered in the TWAD Board should get registered his name in the 
appropriate class of registration before conclusion of agreement in the event 
of his tender is accepted. 

 
4. Method of Tendering 

 
If the tender is made by an individual, the tender documents shall be signed 
by the individual with his name and address.If the tender is made by a 
registered firm, it shall be signed by the Managing Partner will full name of the 
firm and address.If the tender is made by a limited company or a limited 
corporation, it shall be signed by a duly authorized person holding the power 
or attorney for signing the tender in which case a certified copy of the power 
of attorney shall accompany the tender.  Such limited company or corporation 
may be required to furnish satisfactory evidence of its existence before the 
contract is awarded. 

 
5. The bids from the contractors / firms shall be accompanied by an attested 

copy of the valid Income Tax Clearance Certificate and latest Sales Tax 
Verification Certificate.  If the firm / contractor is not liable to the Sales Tax 
Department, the firm / contractor should produce a valid certificate issued 
by the competent authority to this effect. 

 
 

Sd/ xx 
 

Contractor:       Executive Engineer:TWAD 
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6. The bidder is expected to examine carefully all instructions, conditions, 
forms, terms, specifications and drawing in the bidding documents.  Failure 
to comply with the requirements of bid submission will be at bidder’s own 
risk, bids which are not substantively responsive to the requirements of the 
bidding documents are liable to be rejected. 

 
7. Amendment of bidding documents 

 
At any time prior to the deadline for submission of bids, the Employer may, for 
any reason, whether at his own initiative or in response to a clarification 
requested by a prospective bidder, modify the bidding documents by the 
issuance of the addendum / corrigendum. 
 
The Addendum / Corrigendum will be sent in writing or by cable to all 
prospective bidders who have purchased the bidding documents and will be 
binding upon them prospective bidders shall promptly acknowledge the 
receipt of communication thereof to the employer. 
 
In order to afford prospective bidders reasonable time in which to take an 
addendum / corrigendum into account in preparing their bids, the employer 
may at his discretion, extend the deadline for the submission of the bids. 

 
8. Language of Bid 

 
The bid prepared by the bidder and all correspondence and documents 
relating to the bid exchanged by the bidder and the employer  shall be written 
in English / Tamil language. 

 
9. Documents comprising the bid 

 
The bid to be prepared by the bidder shall be comprise the entire documents 
in full say the tender documents and appendix there to the bid security, the bill 
of quantities and the rates there of the schedules of supplementary 
information, the information on eligibility criteria supported by the relevant 
documentary evidence and any other materials required to be completed and 
submitted in accordance with the instructions to bidders embodies in these 
bidding documents.  The forms, bill of quantities and schedules shall be used 
without exception subject to extensions of the schedules in the same format. 

 
10. Prices 

The prices offered by the contractor shall remain firm for the entire project 
period and no variation in price shall be allowed on any account. 
 
 
 
        Sd/ xx 
Contractor:      Executive Engineer:TWAD 
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11. Bid  validity 
The bids shall remain valid and open for acceptance for aperiod of 90 days 
after the date of opening of the bids.  In exceptional circumstances prior to 
expiry of the original validity period, the employer request the bidder for a 
specified extensions of the period of validity.  The request  & responses there 
to shall be made in writing or by cable.  A bidder may refuse the request 
without forfeiting his bid security.  The bidder agreeing to the request will not 
be required nor permitted to modify his bid, but will be required to extend the 
validity of his bid security shall continue to apply during the extended period of 
bid validity. 
 

12. Bid Security (Earnest Money Deposit)The bidder shall furnish as part of his 
bid, the bid security (Earnest Money Deposit) of Rs. 8500(Rupees Eight 
thousand five hundred only ) in any one of the following forms duly pledged 

or drawn in favour of the Executive Engineer, TWAD Board, RWS Division, 
Kanchipuram 
1. Demand draft drawn in a Nationalised Bank in favour of the Executive 

Engineer concerned. 
 

2. Deposits at call receipt of scheduled banks pledged in favour of the 
Executive Engineer concerned. 

 
3. Government Security and National Savings Certificate pledged in the 

favour of the Executive Engineer concerned (Purchased within the 
State of Tamilnadu) 

 
4. Post office savings bank deposits pledged in favour of the Executive 

Engineer concerned (Purchased within the State of Tamilnadu) 
 

5. Fixed deposit receipts from Schedule Bank pledged in favour of the 
Executive Engineer concerned. 

Any bid not accompanied by an acceptable form of bid security will be 
rejected by the Engineers as non responsive. 
The bid security of unsuccessful bidder will be returned without any interest 
within 15 days after a decision is taken on the tender. 

13. Signing of bids 

 
The original bid shall be filled by typing or by writing in indelible ink and shall 
be signed by the authorized signatory to bind the bidder to the contract.  Proof 
of authorization shall be furnished in the form of power of attorney duly signed 
executed and this should accompany the bid.  All pages of the bid shall be 
signed and wherever entries of amendments as directed by the employer are 
made, they should be properly attested by the signatory to the bid. 
 
         

Sd/ xx 
Contractor:      Executive Engineer:TWAD 
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The complete bid shall be free of alternations, interlineations or erasures 
except those that were instructed to be carried out by the employer.  In case 
necessity arose to correct the errors committed by the bidder, in the abstract 
of BOQ the same shall be properly attested by the signatory to the bid. 
 
Each bidder is entitled tosubmit only one bid.  No bidder will have the option 
of participating more than one bid for this contract . 
 

14. Deadline for submission of bids 

The tender shall be received by the Executive Engineer, at his office at RWS 
Division, TWAD Board,   No.16 A Senkazhineerodai Street, Kanchipuram 
  not later than 3.00p.m. on 05.07.2019 the Engineer may at his discretion, 
extend the deadline for submission of bids by issuing and amendment in 
accordance with Clause 7 above, in which case all rights and obligations of 
the Engineer and the bidders previously subject to the original deadline shall 
thereafter be subject to the new deadline as extended. 

15. Mode of submission of bid documents 

 
The bid documents are to be dropped in the tender box or sent by registered 
mail in the following address before the expiry of the deadline fixed for 
submission of bid documents.The Executive Engineer, TWAD Board,  RWS 
Division, TWAD Board,    No.16 A Senkazhineerodai Street, Kanchipuram. 
under no circumstances shall be responsible for the delay or loss of damage 
to the bid documents in transit. 

 
16. Late Bids 
Any bids received by the Executive Engineer, after the deadline for 
submission of bids prescribed in accordance with clause 14 above, will not be 
considered and the same will be returned to the bidder unopened. 
 

17. Bid Opening 

The tender will be opened by the Executive Engineer at 3.30 PM on  
05.07.2019  in the premises of the Office of the Executive Engineer, TWAD 
Board,  RWS Division, TWAD Board, No.66AIndiraGandhi Salai 
(Nellukkaratheru ),Kanchipuram-631501.  The bidders or their authorized 
representative desirous of attending opening of the bids may do so with 
proper authorization to represent. 
The Engineer will examine the bids to determine whether the document are 
complete, whether the requisite bid security has been remitted to the required 
value and in the manner prescribed whether the documents have been 
properly signed / attested and ascertained whether the bids are generally in 
order. 
During the opening of bids, the Engineer will announce the names of the 
bidders, written notification of bid modifications if any, the compliance with 
reference to the remittnce of bid security and such other details as the 
employer may consider appropriate. 
        Sd/ xx 
 
Contractor:      Executive Engineer:TWAD 
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18. Clarification of Bids 

For any clarification in the bid and for negotiations the bidder shall attend the 
office of the Executive Engineer, RWS Division, Kanchipuram  Whenever he 
is called upon to do so.  

 
19. Responsiveness of the Bids 
The bids shall be treated as substantively responsive based on the 
satisfaction of the required capacity, capability and financial resources.  For 
the purpose the bid should conform to all terms, conditions and specification 
of the bidding documents without material deviation or reservation. 
 
The Executive Engineer reserves the right to determine and evaluate the bids 
with regard to their response substantively. 
 
If a bid in the opinion of the Executive Engineer is found to be substantially 
not responsive, the Executive Engineer reserves the right to rejectthat bid and 
may not subsequently be mde responsive by the bidder by carrying out 
corrections or withdrawal of the non-conforming deviation or reservation.  
However the decision of the employer shallbe final and bidding in all these 
matters. 

 
20. Evaluation and comparison of Bids 
The Executive Engineer will evaluate and compare only the bids which are 
determined to be substantively responsive with reference to the requirements 
and parameters fixed for qualification. 
 
The value based on the excess / less percentage quoted in the bid will only be 
taken into account for deciding the successful bidder. 

 
21. Right to accept or reject the bids 
The Executive Engineer reserves the right to acceptg or reject any or all the 
bids without assigning any reasons therefore.  Under such circumstances, the 
Engineer will neither be under any obligation to inform the bidder or 
thebidders of the grounds for the action of the Engineer nor will be 
responsible for any liability incurred by the bidder on this account. 

 
22    Notification of Award 

The Engineer will promptly inform the successful bidder the award of  contract 
before the expiry of the validity period and in the case of extended periods, 
before the expiry of the extended periods.  The award of the contract will be in 
the writing and in the event of award of contract being informed through cable, 
the same shall be confirmed though a written communication by the Engineer.  
The award of contract shall be in the form of work order and shall notify the 
total value at which the Engineer has accepted the works to be executed.  
The notification of the award will constitute the formation of the contract. 

          
         Sd/ xx 

 
Contractor:      Executive Engineer:TWAD 
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23 Performance Security (Security Deposit) and Agreement 

 
The successful bidder on getting the work order from the Engineer shall remit 
the performance security at 2% of the value of contract in the form of NSC / 
Post Office saving deposit A/c pledged in favour of the Executive Engineer, 
TWAD Board within 15 days from the date of work order and promptly enter 
into an agreement with the ExecutiveEngineer in the form specified for this 
purpose.  The agreement should be executed within 15 days from the work 
order in the non judicial stamp paper of value not less than Rs. 100.00 
purchased in the name of the contractor at his cost.  The remittance of the 
required security deposit in the proper form and the conclusion of agreement 
shall constitute the formal fulfillment of the contract. 

 
         FOR TENDERS RECEIVED WITH MINUS PERCENTAGE 
 

a) For tenders received with 15 to 20% less than the departmental vaue, the 
successful tenderer should remit 50% of the difference between the 
departmental value and the value of tender as additional security deposit. 

 
b) For tenders received with 5% to 15% less than the departmental value the 

successful tenderer should remit additionally 2% towards security deposit 
on departmental value. 

 
24. Forfeiture of Bid Security (Earnest Money Deposit) 

 
In the event of the successful bidder, upon receipt of work order should 
respond with the remittance of performance security and execution of the 
agreement within a maximum of 30 days from the date of work order, failure 
of which will beliable for the forfeiture of the bid security remitted by the bidder 
along with the bid documents. 

 
Sd /xx 

 
Contractor:     Executive Engineer:TWAD 
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PRICE BID 
 

a.   Bill of quantities shall be read in conjunction with the instructions to bidders 
and TWAD Board manual for Rural Water Supply Schemes- Detailed 
standard specifications general conditions of contract and drawing. 

 
b. The quantities given in the bill of quantities are estimated and provisional and 

are given to provide a common basis for bidding.  The basis of payment will 
be actual quantities of work ordered and carried out, as measure by the 
Engineer and agreed valued at the rate and prices tendered in the priced bill 
of quantities, where applicable and otherwise at such rates and price as the 
Engineer may fix within the terms of the contract. 

 
c. The rates and prices tendered in the priced bill of quantities shall, except in 

so far as it is otherwise provided under the contract, include all constructional 
plant, labour supervision, materials, erection, maintenance, insurance profit, 
taxes and duties together with all general risks, liabilities and obligations set 
out or implied in the contract. 

 
d. All pages in the BOQ should be signed without omission. 

 
e. All corrections/over writing should be properly attested by the bidder. 

 
f. The total amount arrived based on the excess/less quoted on the “Abstract 

of BOQ” will only be taken as final value for comparison and finalisation of 
the tender. 

 
g. If there is any variation in the percentage quoted in words and figures, the 

lesser of the two will only be taken into consideration. 
 

h. The percentage quoted in the bid should be upto two decimal only. 
 

i. If the tenderer failed to score out the word either of “Excess” or “Less” the 
word less alone will be taken into consideration. 

 
     J.    The rates provided are inclusive of excise duty and the exemption if  
                          any availed should be passed on to TWAD Board . 
 
 
        Sd /-- 
Contractor:      Executive Engineer:TWAD 
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SCHEDULE-B 

LIST OF DRAWINGS 

 
 NAME OF WORK:  
 

Sl. 
No. 

TWAD Board Manual for Rural Water 
Supply Refer. 

Description 

01 S.No. 4.11 (Fig. No. 4.1.1.1 to 4.1.1.2) Pump Room (1.50mx1.50m) 

02 Sl.No.7.1 (Fig.No.7.1.1 to 7.1.8) SR.10,000 Litres 

03 Sl.No.7.3 (Fig. No.7.3.1 to 7.3.8) SR.30,000 Litres 

04 Sl.No.7.5 (Fig. No.7.5.1 to 7.5.8) SR 60,000 Litres 

05 Sl.No.9.1 (Fig.No.9.1) 
(T.D.No. P&D 1/98) 

Single tap public Fountain 

06 Sl.No.9.2 (Fig.No.9.2) 
(T.D.No. P&D 2/98) 

Single tap public Fountain 
 

07 SL.No.9.3 (Fig. No.9.3) 
(T.D.No. P&D 3/98) 

Single tap public Fountain 

08 Sl.No.9.4 (Fig.No.9.4) Single tap public Fountain 
(T.D.No. P&D 4/98) 

09 Sl.No.9.5 (Fig. No.9.5) 
(T.DNo. P&D 5/98) 
 

Single tap public Fountain 
 

10. Sl.No.10.1(Fig. No.10.1.1 to 10.1.4 ) Mini Power Pump 

11. Sl.No. (Fig.No. 10:2.1 to 10.2.4) Rain Water Harvesting 

12.  Sl.No. (Fig. No. 10.3.1 to 10.3.11) Valve Pits 

13. Sl.No. 10.4 School Tank 

 

 

Note: 

  Drawings to be signed by the contractors as well as by officers entering into 

contract. 

 

 

 
 
         Sd/ --   
 

Contractor:      Executive Engineer:TWAD 
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SCHEDULE-C 

RATE OF PROGRESS 

--- 

  The seventh day from the date of issue of work order shall be reckoned 

as the start date of contract period. 

The date of acceptance of agreement………………………………… 

The date of handing over of site……………………………………….. 

The entire project must be completed in all respects within  one  month. 

 

  The rate of progress for each component covered in the contract shall 

be as in the following schedule. 

  

Sl. 
No. 

Name of Component Period from 
commencement 

Completion in term of 
%age 

1 All works  One month 100 % 

2 After completion of all works 
Maintenance period one month at 
free of cost  

  

 

 
 

  

        Sd/--- 
Contractor:      Executive Engineer:TWAD 
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SCHEDULE-D 

MATERIALS 

--- 

 
  All the materials required for the work should be arranged by the 
contractor himself at his cost.  He shall be responsible for transport of all materials to 
site of work, storing properly at site of work and for the safe custody of all materials 
including all incidental and handing charges. 
 
  The contractor shall ensure that the materials procured conform to the 
relevant BIS specification set out in the bid documents and also good quality.  If the 
material is not covered by BIS they should confirm to the departmental specifications 
and departmental requirements. 
 
  The contractor shall arrange at his cost for the inspection of the 
materials at the manufacturing place or at other places by the departmental officer 
wherever necessary.  The contractor shall provide all the assitance necessary 
including instruments, machineries and materials that are normally required for 
carrying out the testing/measuring the quality/quantity of the materials and workmen 
ship.  Any materials rejected after testing by the Engineer-in-charge or his respective 
should not be used on the works. 
 
  The Engineer incharge shall have the right to order the removal of such 
materials which in his opinion are substandard stipulating a time limit for the removal 
of the same and replacement with quality materials. 
 
Supply by Board 
 

  If in case any of the materials required for the work are available with 
the board, the Executive Engineer incharge of the work shall have discretion to issue 
such materials to the contractor for use in the work and such of these items under 
the agreement shall be treated as authorized omission from the scope of the 
contract. 
   
 
 
 
 
 
         Sd/---  

Contractor:      Executive Engineer:TWAD 
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SCHEDULE – E 
 

TECHNICAL STAFF TO BE EMPLOYED 

  The contractor shall employ the following technical staff as per the 
prescribed rules. 
Name of the member of technical Staff to be employed   : 
Qualification     : 
 
  The details of value, scale and minimum qualification prescribed for the 
employment of technical staff, the rate of penalty for the failure on the part of the 
contractor to employ the technical staff for the work etc. are as follows. 
 

Sl. 
No. 

Value of Contract 
Scale & Minimum Qualification 
prescribed for the employment 

of technical staff 
Rate of penalty 

1 Above Rs. 1.00 Lakh 
& upto Rs. 5.00 Lakh 

One LCE / DCE / LSE or retired 
JE / LSE (Civil) of TWAD (or) 
other Engineering Department 

Rs. 2,000/- per 
month 

    

2. Above Rs. 5.00 Lakhs 
& upto Rs. 10.00 
Lakhs 

One B.E., (Civil) or equivalent 
degree holder with atleast one 
year experience (or) other Engg. 
Dept. (or) retired AEE of TWAD 

Rs. 5,000/- per 
month 

    

3. Above Rs. 10.00 
Lakhs & upto Rs. 
25.00 Lakhs 

One B.E., (Civil) or equivalent 
Engineering Department holder 
with atleast three years 
experience (or) retired AEE of 
TWAD or other Engg. Dept. in 
addition to one LCE / DCE / LSE 
holder 

Rs. 7,000/- per 
month (Degree Rs. 
5,000/- Diploma 
Rs. 2,000/- 

    

4 Above Rs. 25.00 
Lakhs 

One B.E., (Civil) or equivalent 
Engineering Degree holder with 
atleast three years experience 
(or) retired AEE to TWAD or 
other Engg. Dept. in addition to 
two LCE / DCE / LSE holder 

Rs. 9,000/- per 
month (Degree Rs. 
5,000/-, Diploma 
Rs. 2,000/- 

 
  If the contractor fails to employ the technical staff to the technical 
departmental requirements, the contractor is liable to pay the penalty as indicated 
above during the period of such non employment of technical staff. 

 
 
  

         Sd/-- 
Contractor:      Executive Engineer:TWAD 

 
 
 



 22 

 
 

SCHEDULE – F 
 

PAYMENT SCHEDULE 
1. Infiltration Well:  
   
 After casting curb Upto 15% 
 After sinking of well upto 50% of the required depth Upto 50% 
 After completion of the entire works Upto 95% 
 After completion of the maintenance period of the scheme as 

a whole 
Balance 5% 

   
2. Openwell:  
   
 (Applicable only if the diameter of the well is atleast 5 meters)  
 After completion upto average GL Upto 50% 
 After completion of the entire works Upto 95% 
 After completion of the maintenance period of the scheme as 

a whole 
Balance 5% 

   
3. Pumping Main:  
   
 After supplying, laying, jointing and testing of pipeline for 

every 1 KM and part thereof entire length whichever is less 
Upto 70% of 
the value of 
work done 

 After satisfactory commissioning of the entire length of main Upto 95% 
 After completion of the Maintenance period of the scheme as 

a whole 
Balance 5% 

   
4 Sump:  
   
 After completion upto floor slab Upto 30% 
 After completion upto roof slab Upto 70% 
 After completion of the entire work including pipe connection 

etc. 
Upto 95% 

 After completion of the Maintenance period of the scheme as 
a whole 

Balance 5% 

   
5. Service Reservoir:  
   
 After completion of work upto average GL Upto 25% 
 After completion upto floor slab Upto 75% 
 After completion of the entire works including pipe connection 

etc. and issue of water tightness certificate by the Engineer-
in-charge 

Upto 95% 

 After completion of the Maintenance period of the scheme as 
a whole 

Balance 5% 

  
         Sd/-- 

 
Contractor:      Executive Engineer:TWAD 
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6. Distribution System:  
 After supplying, laying, jointing and testging of pipe line for 

every 1 KM and part thereof or entire length whichever is less 
Upto 70% of 
the value of 
work done 

 After satisfactory commissioning of the entire length of main Upto 95% 
 After completion of the Maintenance period of the scheme as a 

whole 
Balance 5% 

   
7. Valve Pits and Public Fountains:  
   
 After completion of entire works Upto 95% 
 After completion of the Maintenance period of the scheme as a 

whole 
Balance 5% 

   
8. Pumping Plant:  

   
 After receipt of pump, motor, valves, cable, control panel, 

transformer at site 
Upto 75% 

 After erection of pump, motor and accessories Upto 85% 
 After commissioning of the Pumping Plant and testing Upto 95% 
 After completion of the Maintenance period of the scheme as a 

whole 
Balance 5% 

   
9. Pumproom:  
   
 After completion upto plinth level Upto 35% 
 After completion upto roof slab Upto 70% 
 After completion of the entire work Upto 95% 
 After completion of the Maintenance period of the scheme as a 

whole 
Balance 5% 

   
10. Other items of work:  
   
 On completion of the entire job Upto 95% 
 After completion of the Maintenance period of the scheme as a 

whole 
Balance 5% 

   
11. EB connection and power supply:  
   
 The power supply connection from the TNEB has to be obtained by the 

contractor himself and the charges thereon shall be borne by the contractor.  
However, these charges shall be reimbursed to the contractor on submission of 
necessary receipts in original issued by EB. 

  
   
Sd/-- 
 

Contractor:       Executive Engineer:TWAD 
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12. Maintenance Charges:    Free of cost   
 Note:  
 Maintenance of the Scheme  
 The period of maintenance for scheme are 

as follows: 
 

 i) Individual power pump schemes One Month, from the date of 
commissioning 

   
 ii) CWSS scheme upto a value of Rs.25 

Lakhs 
2 months from the date of 
commissioning 

   
 iii) CWSS scheme of value more than Rs. 25 

Lakhs and upto Rs. 50 Lakhs 
3 months from the date of 
commissiong 

 
  During the maintenance period, if any defects either on material or work 
are noticed, the same should be attended to free of cost by the contract.  No extra 
payment on this account will be made as a separate item for maintenance of the 
scheme for the specified period included in the schedule A.  During the maintenance 
period, TWAD Board will bear the electricity charges.  Charges such as repairs and 
renewals if any, consumable like oil for filling transformer, starters, alum / bleaching  
powder, diesel etc. have to be borne by the contractor.  During the maintenance period, 
the contractor at his cost has to train the staff to be employed by the Board. 
 
Note: 

 The percentage of payment mentioned above are with reference to the total 
value of each component as per the agreement entered into by the firm / 
contractor except pumping main and distribution system. 

 
 The payment shall be made for each component as per the actual 

measurements upto the percentage mentioned above for the stage of progress of 
each component. 

 
 Payments shall become eligible only for finished items of work in all respects. 

 
 
 

Sd/-- 
 

Contractor:       Executive Engineer:TWAD 
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Deductions from bills: 
 

 5% of the value of every running bill shall be retained by the board as additional 
performance security (WHA). 

 
 Deduction of income tax shall be made at the prevailing rate as may be specified 

by the income tax department from the bills from time to time. 
 

 Deduction of source towards sales tax shall be made at 2% for civil works 
contract and 4% for all other works contract as per Tamilnadu General Sales Tax 
(Fifth Amendment) Act (Act No. 15 of 1999). 

 
 As per B.P. Ms. No. 151/C/Wing/dt. 27.08.2004, a recovery of 0.30% of contract 

value should be made from your bill as “Contribution towards the fund constituted 
for the benefit of registered manual contract workers of the Tamilnadu 
Construction Welfare Board. 

 

 

 

        Sd/-- 
Contractor:       Executive Engineer:TWAD 
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SPECIAL CONDITIONS OF CONTRACT 

 
1) Royalty Charges 

Except where otherwise stated, the contractor shall pay all seignorage and other 
royalities rent and other payments or compensation, if any for getting stone, 
sand, gravel day or other materials required for the work.  The contractor is not 
eligible for any payment in this regard from the Board. 

2)  Earthwork Excavation 

The bidder should be carefully inspect the site to access the prevalence of 
differing soil classifications and quote his rate for trench excavations that are 
likely to be encountered and no extra will be paid for excavation of trench on 
account of any variations in the classifications of soil met with during actual 
execution. 

3) Penalty for the Slow Progress 

If the contractor fails to maintain the rate of progress of the work as stipulated in 
Schedule C, the Engineer shall have the power to impose as penalty of such 
amount as he may deemed fit for every day that the work remains uncommenced 
or unfinished.  However total amount of penalty imposed during the stipulated 
period of completion of the work shall not exceed 5% of the contract value 
. 
The programme schedule drawn for the project entrusted on turnkey basis, 
should be kept up by the firm / contractor without any slippage.  The Executive 
Engineer concerned shall monitor properly the execution of the work with 
reference to the programme schedule stipulated.  The Executive Engineer on 
identification of any defective construction or any on the programme schedule in 
any of the components shall issue a show cause notice either by RPAD or 
through personal service to the firm / contractor for rectification of the defective 
construction / slippage in the programme schedule giving 15 days time for 
furnishing the reasons therefore by the firm / contractor.  In cases where the 
reasons adduced by the firm / contractor are not convincing, the penalty 
contemplated in the agreement condition shall be invoked.  If the delay is due to 
reasons beyond the control of the contractor, the penalty need not be levied. 
 
The penalty levied on the firm / contractor is however subject to modification at 
the discretion of the next higher authority for valied reasons which are to be 
recorded. 

4) Liquidatd Damages 

If the contractor fails to complete the work or part thereof within the stipulated 
completion period, he shall be liable topay liquidated damages at Rs. 500 per 
day of delay for each incomplete part till the date of completion and handling over 
to the department.  The amount of liquidated damages shall however be 
restricted to a maximum of 5% of the contract value.  This is without prejudice to 
the right of the Engineer to terminate the contract treating time as essence of 
contract.  
 
          Sd/-- 
Contractor:       Executive Engineer:TWAD 
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 For imposing liquidated damages detailed show cause notice, shall be served on 
the defaulting firm / contractor either by RPAD or through personal service.  The 
first notice shall be served allowing 15 days time to the firm / contractor for 
furnishing the reply by them.  On expiry of 15 days time, from the date of the first 
notice, the second notice shall be served allowing 7 days time to the firm / 
contractor for furnishing the reply by them.  On expiry of 7 days time from date of 
second notice thirdnotice shall be served allowing 3 days time to the firm / 
contractor for furnishing the reply by them.  On receipt of the reply, it shall be 
verified by the Engineer in charge and the liquidated damages clause shall be 
involved by issuing an explicit speaking order to the firm / contractor.  Similarly 
the non receipt of any reply from the firm / contractor shall attract imposition of 
the liquidated damages clause automatically and in the case also, the liquidated 
damages shall be imposed by issuing an explicit speaking order to the firm / 
contractor. 

 
5) Execution of work by the contractor 

 
The contractor shall execute the whole and every part of the work in the most 
substantial and work man like manner and both as regards materials and every 
other respect in strict accordance with specificatio.  The contractor shall also 
confirm exactly fully and faithfully to the designs drawing and instructions in 
writing relating to the work signed by the Engineer incharges.  And completion of 
the entire work as per the specifications of the Engineer incharge, the contractor 
shall obtain the completion certificate from the Executive Engineer. 
 
 

6) Alternation to specification and design 
 

The Engineer incharge shall have the power to make any alternation or additions 
to the original specification, drawing, design and instructions that may appear to 
him to be necessary during the progress of work and the contractor shall bound 
to carry out the work in accordance  with the instruction in this connection which 
may be given to him in writing signed by the Engineer incharge and such 
alternation shall not invalidate the contract and such works shall be carried out by 
the contractor on the same condition in all respects on which he agreed to do the 
main work.  The rates for such additional works will be fixed by the Executive 
Engineer as per rules inforce. 
 

 
7) Contractor Liability 

 
During the period of 12 months from the date of completion as certified by the 
Executive Enginee,r the said work is found to be defective in any manner 
whatsoever, thecontractor shall forthwith, on receipt ofnotice in that behalf from 
the Executive Engineer duly commence execution and completely carry out at his 
cost in every respectall the work that may be necessary for rectifying and setting 
right the defect specified therein strictly accordance and in the manner 
prescribed and under the supervision of the Engineer incharge.  
 
 
           Sd/-- 
Contractor:       Executive Engineer:TWAD 
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 In the event of the contractor failing or neglecting to carry out the rectification 
work within the period prescribed therefore, in the said notice, the Engineer 
incharge will get the same executed and carried out departmentally or by any 
other agency at the risk and cost of the contractor.  The contractor shall forthwith 
on demand, pay to the Board the amount of such costs, charges and expenses 
sustained or incurred by the Board of which the certificate of the Executive 
Engineer shall be final and binding on the contractor.  If the contractor fails to pay 
the same on demand, the Board shall be entitled to deduct the same from any 
amount which may then be payable or become payable by the Board to the 
contractor, either in respect of the said work or any other work whatsoever or 
from the amount of Security Deposit. 
 

 
8) Withheld amount in Running Bill 

 
In addition to the initial security, an amount of 5% of the total value of each bill 
will be recovered as additional Security Deposit.  The Security Deposit less any 
amount due to the Board and 2 ½ % out of the held amount shall be released in 
final bill which shall be prepared after the work is completed in all respect and 
after completion of the maintenance period. 
 
 
 
 
         Sd/--   
   
Contractor:       Executive Engineer:TWAD 
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PAYMENTS AND RETENTION: 
 

a) In respect of pipe laying works and for thework where water tightness and 
soundness are not watched for more than 6 months, payments will be made 
to the contractor under the certificates to be issued at reasonably frequent 
intervals by the Engineer of a sum equal to 95% of the value of the finished 
work done by the contractor as so certified and the balance of 5% will be 
withheld and retained as security for the due fulfillment of the contract.  Under 
the certificate to be issued by the Engineer on the completion of the entire 
work, the contractor will receive the final payment of all the money due or 
payable to him under or by virtue of contract except performance security and 
the retention amount equal to 2 ½ % of the total value of work done provided 
there is no recovery from or forfeiture by the contractor to be made.  The 
amount withheld from the final bill will be retained under ‘Deposits’ and paid to 
the contractor together with Security Deposit after six months reckoned from 
the date of completion of work or as soon after the expiration of such period 
of six months as all defects shall have been made good accordingly to true 
intent and meaning here of whichever shall last happen.  In the event the final 
bill remains unpaid even after the period of six months aforesaid the Engineer 
shall refund the Security Deposit and also the withheld amount on a separate 
bill if requested for by the contractor in writing.  No certificate of Engineer 
shall be considered conclusive evidence as to the sufficiency of any work or 
materials or correctness from his liability to make good defects as provided by 
the contract.  The contractor when applying for a certificate shall prepare a 
sufficient detailed bill based on the original figures of quantities and rates in 
the contract schedule to the satisfaction of the Engineer to enable the 
Engineer to check dhte claims and issue the certificate.  The certificate as to 
such of theclaims mentioned in the application as are allowed by the Engineer 
shall be issued within (14) fourteen days of the application.  No application for 
a certificate shall be made within (14) fourteen days of a previus application.  
The amount to be withheld in each bill is 5%. 

 
b) In respect of building works RCC reservoir and other works where water 

tightness and soundness are to be watched for more than 6 months not 
withstanding the above caluse, the retention amount of 2 ½ % from the final 
bill in respect of contract for original construction ororiginal building works, 
construction of RCC reservoir works etc.  Will be retained by the Engineer 
and paid to the contractor after a period of 24 months of satisfactory 
performance of the entire civil works, or soon after the expiry of such periods 
of 24 months as all defects shall have been made good according to the true 
intent and the meaning hereof which ever shall be later and on production of 
an indemnity bond for the above amount for a further period of three years 
beyond the above said two years to ensure structural stability. 

 
 
 

Sd/-- 
Contractor:       Executive Engineer:TWAD 
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c) In addition to the without amount  40% of the amount of each bill of the 

contract shall be deducted and will be retained till the date of receipt of 
certificate of water tightness from the Executive Engineer, TWAD Board.  The 
whole of the above sum together with any recovery from the payments 
already made to the contractor as may be assessed by the Executive 
Engineer shall be forfeited to the TWAD Board if the RCC reservoir develops 
structural defects or leaks, the above recovery shall be exclusive of the 
amount deposited towards Security Deposit.  The fact of carrying out water 
tightness testshould be recorded in the M.Book.  The last part bill should be 
passed only after above certificate is issued.  Further, the certificate of 
structural soundness is to be issued by the Executive Engineer after 6 months 
from the date of water tightness certificate an indemnity bond in lieu of the 
recovery of 40% in each bill in prescribed form in stamp paper for a value of 
Rs. 100.00 towards watger tightness and structural stability of the reservoir / 
water retaining structure.  The period of gurantee required by the contract 
shall be two years from the date of completion and handling over (with filling 
of water upto maximum water level in the case of service reservoir / OHT).  if 
defects are noticed within the stipulated period of 24 months of satisfactory 
performance, the defects should be rectified by the contractor at this own cost 
and the performance period again shall be reckoned from the date of 
completion of the rectification of defects by the contractor.  In the case of 
service reservoir / over head tanks and other water retaining structures during 
this period, structure under full working head of water shall show no sign of 
leakage.  The test for water tightness should be arranged to carried out and 
completed within 30 days from the date of intimation by the Engineer. The 
testing of the service reservoir / OHT and the other water retaining structures 
should be done by the contractor at his own cost inclusive of all necessary 
equipment water etc. complete.  The tenderer shall be solely responsible for 
the accuracy of the design and the details of the structure.  The test for the 
water tightness of the structure as well as materials ofconstruction used 
shallbe conducted in conformity with the standard specification as  per IS 
3370 (Part I) 1965 as mentioned from time to time and the other 
specifications as mentioned in the technical specification schedule.  

 
d) Income Tax shall be deducted at two (2) percent of the gross amount of each 

bill or at the ruling rates fixed by the Goernment of India fromt time to time.  
 

e) In the event of the death of insanity or insolvency or imprisonment of the 
contractor or where the contractor being a partnership firm becomes 
dissolved or being a Corporation goes into liquidation voluntary or otherwise, 
the contractor may at the opinion of the Engineer, be terminated by notice in 
writing posted at the site of the work and all accepted and acceptable works 
shall forthwith be measured up and paid for at the rates provided in the 
contract schedule where such apply or otherwise by the most recent 
schedules or rate approved by the competent authority to the person or 
person entitled to receive and give a discharge for the payment. 

 
 

Sd/-- 
Contractor:       Executive Engineer:TWAD 
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9. Recovery of money payable to the TWAD Board 
 

All losses, cost, damages and expenses and other money payable to the board 
by the contractor under any stipulation in the contract, may be retained out of any 
money due or which may subsequently become due from Board to the contractor 
under any contract or otherwise how so ever and in case such money then due 
or become due to the contractor by the Board shall be insufficient to pay such 
losses, cost, damages and other money payable to the TWAD Board by the 
contractor.  It shall be lawful for the Engineer without any further consent on the 
part of the contractor, to sell or dispose of any or all the Government promissory 
notes for the securities deposited in the Board by the contractor as aforesaid and 
with and out of the proceeds of such sale, after payment of all expenses 
connected therewith or reimburse and pay to the Board all such losses, cost, 
damages and expenses and other money payable to the contractor, and in case 
such proceeds ofsale of the said Government promising notes or securities shall 
be insufficient for such purpose then and in that case it shall be lawful for the 
Board to recover the residue thereof if necessary by legal proceedings and or by 
resorting to revenue recovery act against the contractor. 

 
10. Foreclosure of works 

 
 After the award of contract, if at any time the Engineer for any reason 
whatsoever does not require the whole or any parts of the works to be carried out 
shall give notice to this effect to the contractor.  The contractor shall not have any 
claim towards compensation or whatsoever, on account of any profit or 
advantage which he might have derived from the execution of such works. 

 
11. Risk Insurance 

 
 The contractor may take risk insurane at his cost against loss or damages 
to the construction against unprecedented floods and other acts of good.  The 
contractor will not be eligible for any payment by the Board on this account. 

  
12. Forfeiture of Bid Security (EMD) 

 
The bid security shall be forfeited on the following grounds. 
 

 In the case of bidder with drawing or modifying his bid during the period of 
validity. 

 
 In the case of a successful bidder falling to furnish the prescribed 

performance Security Deposit within the stipulated time. 
 

 In the case of successful bider failing to enter into agreement within the 
stipulated time. 

 
 In case of bidder severing the conditions after intimation of the acceptance 

of the bid. 
 

Sd/-- 
Contractor:       Executive Engineer:TWAD 
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13. Forfeiture of performance security (Security Deposit) 
 

 In case of the contractor, after award of work, failing to carry out the work 
in accordance with the specifications, terms and conditions of the contract 
leading to termination of contract, the performance security will be forfeited to the 
Board. 
 

14. Jurisdiction of Court 

 
In the event of any dispute arising between parties here to in respect of any of 
the matter comprised in this contract, the same shall be settled by a competent 
court having jurisdiction over the place where contract is awarded and agreement 
is concluded and by no other court. 
 
 
 
 
         Sd/-- 
Contractor:       Executive Engineer:TWAD 
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