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REQUEST FOR TECHNICALPROPOSAL 

FOR 

Consultancy services to Conduct Demand Study, 
Prefeasibility studies including Environmental Feasibility, 
Preparation of Detailed Project Report, Detailed Engineering 
(including processing for sanction) & Bid Documents for the 
installation of 4.00 MLD capacity containerized Sea Water 
Reverse Osmosis Desalination Plant at Narippaiyur in 
Ramanathapuram District, Tamil Nadu, India including the 
O&M of the plant and allied units for 5 years. 

 

CHIEF ENGINEER  

TAMIL NADU WATER SUPPLY AND DRAINAGE BOARD 
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Opp. To Mattuthavani Bus stand, Melur Road, 
Madurai – 625 007 
Tamil Nadu, India. 

Telephone: 91 452 – 2585339     Fax   :91452- 2584595 
E-mail: cesrtwad@gmail.com 

Web site: www.twadboard.tn.gov.in 
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SECTION -1 

TWAD BOARD – INVITATION OF BIDS – TWO COVER –INTERNATIONAL COMPETITIVE BIDDING 

IFB No. F.Narippaiyur 4.00 mld/SWRO/DO I/CW/2018-19/Dated.27.06.2019 

Fund NRDWP/ SMS 
Eligibility National and International consultants / firms 
Tender Invitee The Chief Engineer, TWAD Board, No.1/1,Sambakulam,                                                   

Ganesh Nagar,Mattuthavani, Madurai. 625007 
Sale of Bid& 
Place of Sale 

03.07.2019 to 05.08.2019up to 17.45 pm  
O/o the Executive Engineer,TWAD Board, RWS Division, 
Ramanathapuram,TamilNaduby cash or by DemandDraft Rs.1000+ GST in 
favour of Executive  Engineer, TWAD Board, RWS Division, 
Ramanathapurampayable at  Ramanathapuram. 
 

Down loading 
website 

(Free of cost) at www.tenders.tn.gov.inand   www.twadboard.tn.gov.in. 

Pre Bid meeting 24.07.2019 at 11.00 hours at the office of the Tender Invitee 

Bid Submission  07.08.2019 before15.00 hours at the office of the Tender Invitee in person or 
through post. This office will not be held responsible for postal delay, if any. 

Bid opening 07.08.2019 at 15.30 hours at the office of the Tender Invitee 
 

Sl. 
No. 

Name of work Approximate value of 
work 

( Rs. in Crore including 
GST) 

Bid security 
(Rs.in lakh) 

1 Consultancy services to Conduct Demand 
Study,Prefeasibility studies including Environmental 
Feasibility, Preparation of Detailed Project Report, 
Detailed Engineering (including processing for 
sanction) & Bid Documents for the installation of 4.00 
MLD capacity containerized Sea Water Reverse 
Osmosis Desalination Plant at Narippaiyur in 
Ramanathapuram District, Tamil Nadu, India including 
the O&M of the plant and allied units for 5 years. 

3.13 (Approx.) 2.40 

Chief Engineer (i/c),  TWAD Board, Madurai 
 

    
 

 
 
                                         Sd/-N. Rajasekar,dt.27.06.2019 

Chief Engineer (i/c), 
                                                                                    TWAD Board, Madurai 

 

 

 

 

 

 

 

 



                                                                 4                            Narippaiyur DSP 4.00 MLD 
 

Contractor                                                                         Sd/-Chief Engineer, TWAD, Madurai   

 

 

 

TWAD BOARD – INVITATION OF BIDS – TWO COVER –INTERNATIONAL COMPETITIVE 
BIDDING 

Extension Notice 

No. .F.Narippaiyur 4.00 mld/SWRO/DO I/CW/2018- 19/Dated.26.07.2019 
 

Sub:-Consultancy services to Conduct Demand Study,Prefeasibility studies including     
Environmental Feasibility, Preparation of Detailed Project Report, Detailed Engineering            
 (including processing for sanction) & Bid Documents for the installation of 4.00 MLD     
capacity containerized Sea Water Reverse Osmosis Desalination Plant at Narippaiyur 
inRamanathapuram District, Tamil Nadu, India including the O&M of the plant and  
allied units for 5 years– Last date of sale, Last date of submission and Opening date  
           – Extension – reg. 
 
Ref: - INVITATION FOR BID NO. F.Narippaiyur 4.00 mld/SWRO/DO I/CW/2018-   
           19/Dated.27.06.2019 
 

           The sale period, Last date of receipt of bid and opening of tender for the above work are here by 

extended as below:- 

Sl .No Description Extended up to 

1 The last date for Sale of Tender 19 .08.2019 up to  5.45 P.M 

2 The last date for receipt of Tender 21 08.2019 up to  3.00 P.M 

3 Date & Time of opening of  Technical bid 21.08.2019 at  3.30 P.M 

  
The other terms and conditions remains unaltered. 

 

 

 

   

                                                                                                                       Sd/- N. Ganesan.26.07.19. 
                                                                                                                             Chief Engineer (i/c), 
                                                                                                TWAD Board, Madurai  
 
 
 
 

 

 

 

 

 



                                                                 5                            Narippaiyur DSP 4.00 MLD 
 

Contractor                                                                         Sd/-Chief Engineer, TWAD, Madurai   

 

SECTION – 2 

INFORMATION TO CONSULTANTS 

 

1. INTRODUCTION 

 

1.1   The Tamil NaduWater Supply &Drainage Board otherwise called TWAD 
Board(herein called as Client) invites sealed proposals from eligible consultants for 
award of Consultancy services to Conduct Demand Study,Prefeasibility studies 
including Environmental Feasibility, Preparation of Detailed Project Report, 
Detailed Engineering (including processing for sanction) & Bid Documents for 
the installation of 4.00 MLD capacity containerized Sea Water Reverse 
Osmosis Desalination Plant at Narippaiyur in Ramanathapuram District, Tamil 
Nadu, India including the O&M of the plant and allied units for 5 years. 
 

1.2    The Consultants are requested to submit a technical and a financial proposal as 

specified in the Data Sheet (the proposal) for this Assignment. 

1.3 The Assignment shall be implemented in accordance with the Terms 

andConditions specified in the Data Sheet and other sections of the Document. 

1.4     The Consultants must familiarize themselves with local conditions and take 

them into account in preparing their proposals. To obtain firsthand information 

on the Assignment and on the local conditions, Consultants are encouraged to 

pay a visit to the area before submitting a proposal and attend a pre-proposal 

conference specified in the Data Sheet.  

1.5     The Client will provide the inputs specified in the Data Sheet and will assist the 

Consultants in obtaining licenses and permits needed to carry out the services, 

and make available relevant project data and reports. 

1.6      Please note that (i) the costs of preparing the proposal and of negotiating 

thecontract, including a visit to the area, are not reimbursable as a direct cost 

of the Assignment; and (ii) the Client is not bound to accept any of the 

proposals submitted. 

1.7.The Client requires that Consultants provide professional, objective and impartial 

advice and at all times hold the Client’s interests paramount, withoutany 

consideration for future work and strictly avoid conflicts with other assignments 

or their own corporate interests.  Consultants shall not be hired for any 

assignment that would be in conflict with their prior or current obligations to 

other clients, or that may place them in a position of not being able to carry out 

the assignment in the best interest of the Client.     
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1.7.1 Without limitations on the generality of this rule, Consultants shall not be hired 

under the circumstances set forth below: 

a) a firm, which has been engaged by the Client to provide goods or works 

or services for this Consultancy Service for the same project.  Conversely, 

firms hired to provide consulting services for the preparation or 

implementation of a Project and any of their affiliates shall be disqualified 

from subsequently providing goods or works or services related to this 

Project.  

b) Consultants or any of their affiliates shall not be hired for any assignment, 

which, by its nature, may be in conflict with another assignment of the 

Consultants. 

 

 1.8. It is the Clients’ policy to require that the Consultants observe the highest 

standard of ethics during selection and execution of any contracts. In pursuance of 

this policy, the Client: 

(a) defines, for the purposes of this provision, the terms set forth below as 

follows: 

(i)   “corrupt practice” means the offering, giving, receiving or soliciting of 

anything of value to influence the action of a public official in the 

selection process or in contract execution; and                          

(ii) “fraudulent practice” means a misrepresentation of facts in or to 

influence a selection process or the execution of a contract to the 

detriment of the Client and includes collusive practices among consultants  

(prior to or after submission of proposals) designed to establish prices at 

artificial, non-competitive levels and to deprive the Client of the benefits 

of free and open competition. 

 

(b) will reject a proposal for award if it determines that the firm 

recommended for award has engaged in corrupt or fraudulent practices in 

competing for the contract in question; 

(c)   will declare a firm ineligible, either indefinitely or for a stated period of 

time, to be awarded of a contract if it any time determines that the firm 

has engaged in corrupt or fraudulent practices in competing for, or in 

executing, a contract;            
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1.9 Consultants shall furnish declaration as described in the financial proposal 

submission form.  

 

2 PREPARATION OF PROPOSAL 

2.1Consultants are requested to submit a technical and a financial proposal (Para 1.2) 

written in the language specified in the Data Sheet. 

The Consultants are required to furnish the Bid Security as detailed in the Data Sheet. 

 

TECHNICAL PROPOSAL 

 

2.2.In preparing the Technical Proposal, Consultants are expected to examine all 

terms and instructions included in the Documents in detail. Material deficiencies in 

providing the information requested may result in rejection of a proposal. 

 

2.3.While preparing the technical proposal, Consultants must give particular attention 

to the following: 

i) If a firm considers that it does not have all the expertise for the 

assignment, it may obtain expertise by associating with individual 

consultant(s) and / or entities in a joint venture relationship as 

appropriate.Memorandum of Understanding (MOU) entered among the 

entities should be enclosed along with their proposal. 

ii) For assignments on a staff-time basis, the estimated number of 

professional staff-months is given in the Data Sheet.  The proposal shall, 

however, be based on the number of professional staff-months estimated 

by the firm. 

iii) It is desirable that the Chief Consultant (Team Leader) and Deputy Team 

Leader of the key professional staff proposed shallbe permanent 

employees of the firm unless otherwise indicated in the data sheet. 

iv) Alternative professional staff shall not be proposed and only one 

Curriculum Vitae may be submitted for each position; 

v) A good working knowledge of the Language specified in the Data Sheet is 

essential for key professional staff on this Assignment.  

vi) Reports to be issued by the Consultants as part of this assignment must 

be in the Language(s) specified in the Data Sheet. 
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2.4.The Technical Proposal should provide the following information, using the 

attached Standard Forms  (Section 3) 

i) Bid security. 

ii) A brief description of the Consultant's organization and an outline of 

recent experience on assignments (Section 3 B) of a similar nature. For 

each assignment, the outline should indicate, inter alia, the profiles and 

names of the staff provided, duration of the assignment, contract amount 

and firm’s involvement. 

iii) Any comments or suggestions on the ToR and on the data, a list of 

services and facilities to be provided by the client (Section 3C). 

iv) A description of the methodology and work plan for performing the 

assignment. (Section 3 D) 

v) The list of the proposed staff team by speciality, the tasks that would be 

assigned to each staff team member and their timing. (Section 3 E) 

vi) Recently signed Curriculum Vitae (C.V.) of the proposed 

professional staff and the authorized representative submitting 

the proposal (Section 3 F). Key information should include No. of  

years working for the firm/entity and degree of responsibility held in 

various assignments during the last fifteen years. 

vii) Estimates of the total staff effort (professional and support-staff; staff 

time) to be provided to carry out the assignment, supported by bar chart 

diagrams showing the time proposed for each professional staff team 

member. (Section 3 Gand 3 H) 

viii) A detailed description of the proposed methodology, staffing and 

monitoring of training, if the Data sheet specifies training as a 

component of the Assignment. 

ix) Any additional information requested in the Data Sheet. 

 

2.5.The technical proposal must not include any financial information. 
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FINANCIAL PROPOSAL 

 

2.6.In preparing the financial proposal, Consultant is expected to take into account 

the requirements and conditions of the documents.  The Financial Proposal should 

follow Standard Forms. (Section 4) It lists all costs associated with the 

Assignment, including           

(a) remuneration for staff: The payment to the expatriate consultants will be 

mentioned in Indian Rupees.   

(b) reimbursable such as subsistence (per diem, housing), transportation (local, 

for mobilization and demobilization), and services and equipment (vehicles, 

office equipment, furniture and supplies), insurance, printing of documents, 

surveys.  If appropriate, these costs should be broken down by activity in 

Indian Rupees. 

2.7 The financial proposal should clearly identify, as a separate amount, the GST 

and other impositions imposed under the applicable law, on the Consultants and 

their personnel unless the Data Sheet specifies otherwise. 

2.8 Costs shall be expressed in Indian Rupees only. 

2.9 The Consultant shall give a declaration on the financial proposal as in Sec 4A. 

2.10 The Data sheet indicates how long the proposals must remain valid after the 

submission date. The Client will make best effort to complete negotiation within  

this period.  If the client wishes to extend the validity period of the proposals, 

the Consultants who do not agree have the right not to extend the validity of 

their proposals. 

 

3. SUBMISSION, RECEIPT AND OPENING OF PROPOSALS 

3.1 The original and each copy of the technical and financial proposal must be 

prepared in indelible ink.It shall contain no inter-lineation or overwriting, 

except as necessary to correct errors made by the Consultants themselves. 

Any such corrections must be initialed by the person or person(s) who sign(s) 

the proposals. 

3.2 An authorized representative of the firm shall initial all pages of the proposal. 

The representative’s authorization must be confirmed by a written power of 

attorney accompanying the proposals. 
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3.3 For each proposal, the Consultant shall prepare the number of copies indicated 

in the Data sheet. Each Technical Proposal and Financial Proposal shall be 

marked “Original” or “Copy” as appropriate and there are any discrepancies 

between the original and the copies of the proposal, the original governs. 

The original and all copies of the Technical Proposal shall be placed in sealed envelope 
clearly marked "Consultancy services to Conduct Demand Study, Prefeasibility 
studies including Environmental Feasibility, Preparation of Detailed Project 
Report, Detailed Engineering (including processing for sanction) & Bid 
Documents for the installation of 4.00 MLD capacity containerized Sea Water 
Reverse Osmosis Desalination Plant at Narippaiyur in Ramanathapuram 
District, Tamil Nadu, India including the O&M of the plant and allied units for 
5 years. 
– “TECHNICAL PROPOSAL " 
 
and the original and all copies of the Financial Proposal shall be placed in another 
separate sealed envelope clearly marked "Consultancy services to Conduct 
Demand study, Prefeasibility studies including Environmental Feasibility, 
Preparation of Detailed Project Report, Detailed Engineering (including 
processing for sanction) & Bid Documents for the installation of 4.00 MLD 
capacity containerized Sea Water Reverse Osmosis Desalination Plant at 
Narippaiyur in Ramanathapuram District, Tamil Nadu, India including the 
O&M of the plant and allied units for 5 years. 
. –“FINANCIAL PROPOSAL". 
 
Both envelopes shall be placed into an outer sealed common envelope clearly 
marked“Consultancy services to Conduct Demand study, Prefeasibility studies 
including Environmental Feasibility, Preparation of Detailed Project Report, 
Detailed Engineering (including processing for sanction) & Bid Documents for 
the installation of 4.00 MLD capacity containerized Sea Water Reverse 
Osmosis Desalination Plant at Narippaiyur in Ramanathapuram District, Tamil 
Nadu, India including the O&M of the plant and allied units for 5 years. 
 
CONTRACT NO: F. Narippaiyur 4.00 mld/SWRO/DO I/CW/2018-
19/Dated.27.06.2019bearing the submission address. 
 
3.4 The completed technical and financial proposals must be delivered on or before 

the time and date stated in the Data Sheet or any extended dates specified.  

 Any proposal received after the closing time for submission of proposals willnot 

be considered. 

3.5 After the deadline for submission of proposals, the Technical Proposals shall be 

opened as indicated in the Data sheet.  The Financial proposal will be kept 

sealed until the Technical proposals are evaluated. 
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4. PROPOSAL EVALUATION  

General 

4.1 From the time the bids are opened to the time the contract is awarded, if any 

consultants wishes to contact the Client on any matter related to its proposal, 

they should do so in writing to the address indicated in the Data Sheet.  Any 

effort by the firm to influence the Client in the Client’s proposal evaluation, 

proposal comparison or contract award decisions may result in the rejection of 

the Consultant’s proposal. 

4.2 A two-stage procedure will be adopted in evaluating the proposals: (i) a 

technical evaluation, which will be carried out prior to opening of any financial 

proposal; (ii) a financial evaluation.  Firms will be ranked using a combined 

technical/financial score, as indicated below: 

 

 Evaluation of Technical Proposal 

4.3 The Evaluation committee appointed by the Client will carry out the evaluation 

of proposals on the basis of their responsiveness to the ToR, applying the 

evaluation criteria and point system specified in the Data Sheet.  Each 

responsive proposal will be attributed a technical score (St).  A proposal to be 

considered unsuitable shall be rejected at this stage if it does not respond to 

important aspects of the Terms of Reference or if it fails to achieve the 

minimum technical score indicated in the Data Sheet.   

 

Evaluation of Financial Proposal 

4.4 The Client shall simultaneously notify the Consultants who have secured the 

minimum qualifying marks, indicating the date and time set for opening the 

Financial Proposals.  

4.5 TheFinancial Proposals of qualified consultants shall be opened in the presence 

of the Consultants, Representatives who choose to attend.  The name of the 

Consultant, the technical scores and the proposed prices shall be read aloud 

when the Financial Proposals are opened.     

4.6 The Evaluation committee will determine whether the Financial Proposals are 

complete and without computational errors and arrive prices as specified in the 

Data Sheet. Where there is a discrepancy between the rates in figures and in 

words, lower of the two will govern. 

 



                                                                 12                            Narippaiyur DSP 4.00 MLD 
 

Contractor                                                                         Sd/-Chief Engineer, TWAD, Madurai   

4.7 The lowest Financial Proposal (Fm) will be given a financial score (Sf) of 100 

points. The financial scores (Sf) of the other Financial Proposals will be 

computed as indicated in the Data Sheet.  Proposals will be ranked according to 

their combined technical (St) and financial (Sf) scores using the weights (T = 

the weight given to the Technical Proposal; F = the weight given to the 

Financial Proposal; T + F = 1) indicated in the Data Sheet:S = St x T + Sf x F.  

The firm achieving the highest combined technical/financial score will be invited 

for negotiations. 

5. NEGOTIATIONS 

5.1 Negotiations will be held at the address indicated in the Data Sheet.  The aim is 

to reach agreement on all points and sign a contract. 

5.2 Negotiations will include a discussion of the technical proposal, the proposed 

methodology (work plan), staffing and any suggestions made by the firm to 

improve the Terms of References (ToRs). The Client and firm will then work out 

agreed final ToR, the staffing and bar charts that will indicate activities, staff, 

periods in the field and in the home office, staff months, logistics and reporting.  

The agreed Work Plan and final ToR will then be incorporated in the 

“Description of Services” and form part of the Contract.  Special attention will 

be paid to optimize the required outputs from the Consultants and to define  

clearly the inputs required from the Client to ensure satisfactory 

implementation of the Assignment. 

5.3 Prior to the expiry period of proposal validity, the Client will notify the 

successful Consultant who submitted the highest scoring proposal by registered 

letter, E-Mail or facsimile and invite it to negotiate the contract. 

5.4 Financial negotiations will then be carried out. 

5.5 Having selected the Consultants, among other things, on the basis of an 

evaluation of proposed key professional staff, the Client expects to negotiate a 

contract on the basis of the experts named in the proposal and prior to contract  

Negotiations will require assurances that these experts will be actually 

available.  The Client will not consider substitutions during contract negotiations 

except in cases of unexpected delays in the starting date or incapacity of key 

professional staff for reasons of health.  If this is not a case and if it is 

established that key staffs were offered in the proposal without confirming their 

availability, the firm may be disqualified. 

5.6 The negotiations will conclude with a review of the draft form of Contract. To 

complete negotiations the Client and the Consultants will initial the agreed 
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contract.  If negotiations fail, the Client will invite the firm that received the 

second highest score to contract negotiations and the process will be continued 

till an agreement is reached. 

6. AWARD OF CONTRACT 

6.1   The Contract will be awarded after negotiations with the successful Consultant.  

Upon successful completion, the Client will promptly inform the other 

Consultants that their proposals have not been retained. 

The successful consultant is required to furnish the Performance Security in the 

form of irrevocable bank guarantee as specified in the form of National Savings 

Certificate / Post Office savings Deposit account purchased within the state of 

Tamil Nadu and pledged in favour of the Executive Engineer, TWAD Board, RWS 

Division, Ramanathapuram. 

Or 

Unconditional and irrevocable bank guarantee issued by any one of the 

branches of nationalized bank or scheduled bank located in India, provided 

they are in prescribed format (enclosed in the Document) for an amount equal 

to 2% of the total value of the contract in favour of the Executive Engineer, 

TWAD Board, RWS Division, Ramanathapuram as specified in the Special 

Conditions of Contract and execute the agreement within 28 days from the date 

of receipt of Letter of Acceptance. 

6.2 The selected Consultant is expected to commence the Assignment on the date 

and at the location specified in the Data Sheet. 

 

7. CONFIDENTIALITY 

  Information relating to evaluation of proposals and recommendations 

concerning awards shall not be disclosed to the Consultants who submitted the 

proposals or to other persons not officially concerned with the process, until 

the winning firm has been notified that it has been awarded the contract. 
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DATA SHEET 

Information to Consultants 

Clause  

Reference    

1.1 The name of the Client: 

Tamil Nadu Water Supply and Drainage  Board (TWAD Board) 

 

The method of selection is:  Quality and Cost BasedSelection (QCBS) 

The name of the Assignment is: Consultancy services to Conduct Demand 
Study,Prefeasibility studies including Environmental Feasibility, Preparation 
of Detailed Project Report, Detailed Engineering (including processing for 
sanction) & Bid Documents for the installation of 4.00 MLD capacity 
containerized Sea Water Reverse Osmosis Desalination Plant at Narippaiyur 
in Ramanathapuram District, Tamil Nadu, India including the O&M of the 
plant and allied units for 5 years. 
 
1.2 A Technical and a Financial Proposals are requested : Yes. 

1.3         Assignment Period                 

A.To conduct Prefeasibility studies, Preparation of Detailed Project Report and Bid 

documents       : 3 Months 

(Prefeasibility report should be submitted first. After clearance by TWAD 

Board, Preparation of Detailed Project Report and Bid documents should be 

done) 
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Conducting Demand Study, prefeasibility studies, preparation of Detailed 

Project Report and Bid Documents for the setting up of containerized 

SWRO for 4.0 MLD capacity-3 Months from the date of signing the 

agreement 

Sl. 
No. 

Description Time duration Total Days 

1 Submission of Prefeasibility Report including 
Environmental feasibility& Financial viability 

30 days 30 days 

2 Submission of Interim Report on  draft design, 
drawings and technical specifications for 
containerized SWRO plant and all   associated 
works with cost estimate 

15 days 45 days 

3 Submission of Draft Detailed Project Report      
including EIA, Rehabilitation, design & detailed 
engineering and cost estimates for all the 
components, O&M Manual, analysis for various 
options for bidding such as EPC with O&M,DBOT, 
DFBOT or other modes of financing and draft  Bid 
Documents  

15 days 60 days 

4 Submission of Final Detailed Project Report along 
with  final bid documents 

30 days 90 days 

 

 

1.4Pre-proposal Conference  :Yes 

1. Date, Time & Venue       :21.08.2019 at 11.00 a.m. 

in the Office of the Chief Engineer 

  TWAD Board, 1/1, Sambakulam 

     Ganesh Nagar, Melur Road 

     Madurai – 625 007. 

 

 

 The name and address of theclient:CHIEF ENGINEER 
TWAD Board, 1/1, Sambakulam 
      Ganesh Nagar, Melur Road 
      Madurai – 625 007. 

Tamil Nadu, India. 
 

2.0The Documents are:  Information to Consultants, ToR, Draft form of 

Contract,   Appendices  

 

3.1   The language is: English 



                                                                 16                            Narippaiyur DSP 4.00 MLD 
 

Contractor                                                                         Sd/-Chief Engineer, TWAD, Madurai   

3.1.1 The consultants are required to furnish the Bid Security for a value of 

Rs.2,40,000/- in the following forms 

Demand draft/ Deposit call receipt / Fixed Deposit receipt/ Bank 

Guarantee (Unconditional) for the bid security issued by a Nationalized Bank/ 

Scheduled Bank located in India/ National Savings Certificate/ Post Office 

Savings Bank Deposits drawn in favour of the Executive Engineer, TWAD Board, 

RWS Division, Ramanathapuram which is to be kept in a separate cover in 

the  Technical Proposal Envelope while submitting their bid.  

FDR and Deposits at call receipts should contain lien certificate issued by 

the Bank for encashment by department. The FDR furnished but the firm should 

also bear the signature of the authorized signatory on a revenue stamp at the 

back of the FDR. 

3.1.2 Any Bid not accompanied by bid security in stipulated form shall be rejected by 

the Employer as non responsive. 

 

The Bid Security will be forfeited;  

a) if the consultant withdraws the bid after opening of the Technical Proposal 

during the Bid Validity Period. 

b) If the consultant does not accept the corrections in the bid price 

c) in case of successful consultant, if the consultants fails within the specified 

time  

3.2  i)The estimated number of professional man months required for this assignment 

is 

a) For conducting prefeasibility studies, preparation of Detailed Project Report 

and Bid document        - 25 man months. 

 

ii) The Team Leader & the Deputy Team Leader must be permanent employees of 

the consultancy firm  

iii) The estimate of the man month required is based on the assessment of the 

Board. The consultants are free to vary the professionals and their man months 

based on their experience. But the Board will group the experts chosen in 

accordance with the broad classification given in Item  (iv) below 
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iv)  The desirable qualifications and over all experience of the proposed staff  

 

Sl. 
No. 

Category 
Name 

Qualification & 
Discipline 

Years 
of 

Experi
-ence 

Expertise required 

No. of  
Man 
months 
required 

1 2 3 4 5 6 
1. Chief 

Consultant 
(Team 
Leader) 

Master Degree in 
any discipline of 
Civil / 
Mechanical/ 
Electrical/ 
Chemical 
Engineering/ 
Public Health 
Engineering/ 
Environmental 
Engineering 

15 Should have served as 
Chief Consultant or head of 
the Designing unit and 
should have prepared 
Detailed Project Report 
including Design & Detailed 
Engineering and Bid 
document for at least one 
Sea Water Reverse 
Osmosis Desalination Plant 
of capacity of 2 MLD. 

a) for preparation of 
detailed Project 
Report and Bid 
documents  

 

 
 
 
 
 
 
 
 
 
3 
 

2. Deputy Team 
Leader 

Master Degree in 
any discipline of  
Civil/ 
Mechanical/  
Electrical/ 
Chemical 
Engineering/ 
Public Health 
Engineering/ 
Environmental 
Engineering. 

10 Should have served as 
Technical Adviser or in 
senior capacity and should 
have experience in the 
preparation of Detailed 
Project Report including 
Design and Detailed 
Engineering and Bid 
document for at least one 
Sea Water Reverse 
Osmosis Desalination plant 
of capacity of  2 MLD. 
a)for preparation of 

Detailed Project Report 
and Bid documents  

 

 
 
 
 
 
 
 
 
 
 
 
 
 
3 
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Sl. 
No. 

Category 
Name 

Qualification & 
Discipline 

Years 
of 

Experi
-ence 

Expertise required 

No. of  
Man 
months 
required 

3 Plant Design 
Engineer. 
 

Master Degree / 
BachelorDegree 
in any discipline 
of Civil/ 
Mechanical/  
Electrical/ 
Chemical 
Engineering / 
Public Health 
Engineering/ 
Environmental 
Engineering 

7 for  
ME & 
10 for 

BE 

Should have designed & 
carried out Detailed 
Engineering for SWRO 
plant for at least one 
SWRO Desalination Plant of 
capacity of2 MLD. 

3 

4 Pretreatment 
Design 
Engineer. 

Master Degree/ 
Bachelor Degree 
in  
Mechanical/ 
Chemical 
Engineering.   

7 for  
ME & 
10 for 

BE 

Should have designed 
pretreatment units with 
Detailed Engineering for 
Desalination Plant 

2 

5. Environmen-
tal specialist 

Master Degree in 
Environmental 
Engineering / 
Public Health 
Engineering  

     7 Should have experience in 
carrying out EIA/EAP&EMP 
and mitigation plans for 
large-scale infrastructure 
projects. 

2 

6 Design 
Engineer 
(Civil) 

Master Degree in 
Civil  
Engineering  
(Structural 
Engineer) 

7 Should have served as a 
Senior Engineer in project 
formulation, Design and 
Detailed Engineering of civil 
structures  

a) for preparation of 
Detailed Project 
Report and Bid 
documents  

 

 
 
 
 
 

3 
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Sl. 
No. 

Category 
Name 

Qualification & 
Discipline 

Years 
of 

Experi
-ence 

Expertise required 

No. of  
Man 
months 
required 

7 Design 
Engineer 
(Mechanical) 

Master Degree/ 
Bachelor Degree 
in  
Mechanical 
Engineering  

7 for  
ME & 
10 for 

BE 

Should have served as 
Senior Engineer in project 
formulation, Design and 
Detailed Engineering for 
mechanical works including 
piping  
a)for preparation of 

Detailed Project Report 
and Bid documents  

 
  

 
 

3 
 

8. Design 
Engineer 
(Electrical & 
Instrumental 
Control 
System) 

Master Degree/ 
Bachelor Degree 
in Electrical/ 
Instrumentation 
Engineering  / 
Electrical 
&Electronics 
Engineering 

7 for  
ME & 
10 for 

BE 

Should have served as 
Senior Engineer in project 
formulation, Design and 
Detailed Engineering of 
Electrical and 
Instrumentation control  
a)for preparation of 

Detailed Project Report 
and Bid documents  

 

 
 
 
 
 

3 
 

9 Contract 
Specialist 

Bachelor Degree 
in Engineering in 
any discipline/  
Law 

7 Should have prepared Bid 
Documents covering legal 
and contractual aspects of 
large infrastructure 
projects. 
a)for preparation of Bid 

documents  
 

 
 
 
 
 
3 
 

 

Note: The Consultants shall indicate the name of the personnel who has to be 

awarded marks for evaluation purpose.  

 
3.3      i) Language preferable    :English& Tamil 

(ii) Reports must be written in     :English 

 

3.4 Training is a component of this Assignment : No 
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3.5Tax liability, insurance  : The Clause 1.10 of General  

Conditionsand Special Conditions 

 

3.6. Proposals must remain valid for a period not less than One hundred and 

eighty (180) days after the due date for bid submission.  

 

3.7 The number of copies of the proposal is:  Technical and Financial  

Proposalsare to be furnished in two 

copies each (one original and one 

copy)  

 

4.1 The address for information, delivery and opening:    

CHIEF ENGINEER 

TAMIL NADU WATER SUPPLY AND DRAINAGE BOARD 
1/1, Sambakulam, Ganesh Nagar 

Opp. To Mattuthavani Bus stand, Melur Road 
Madurai – 625 007 
Tamil Nadu, India. 

Telephone: 91 452 – 2585339     Fax   : 91 452 - 2584595 
E-mail: cesrtwad@gmail.com 

Web site: www.twadboard.tn.gov.in 

 

4.2 Last date &Time for receipt of bids        :Upto 3.00 p.m.on 21.08.2019 

4.3 Date & Time for opening of bids :At3.30 p.m. on 21.08.2019 

 

 

The location is   :Office of the Chief Engineer 

  TWAD Board, 1/1, Sambakulam 

      Ganesh Nagar, Melur Road 

      Opp. To Mattuthavani Bus stand 

      Madurai – 625 007. 

 

5.1. Contact address   :CHIEF ENGINEER 
TWAD Board, 1/1, Sambakulam 
      Ganesh Nagar, Melur Road 
      Madurai – 625 007. 

Tamil Nadu, India. 



                                                                 21                            Narippaiyur DSP 4.00 MLD 
 

Contractor                                                                         Sd/-Chief Engineer, TWAD, Madurai   

 

5.2 The No. of marks to be given under each of the evaluation criteria are 

as follows. 

           Marks. 

 

I. Specific Experience of the Consultancy Firm related to the 

Assignment        -  40  

    

(Experience of firms during the last 5 years will be considered for evaluation) 

To qualify in this consultancy proposal, the single consultancy firm must have 

prepared Detailed Project Report for at least one number of 2 MLD or above capacity 

Containerized or Land basedSea Water Reverse Osmosis Desalination Plant. The said 

2 MLD capacity plant should have been commissioned and functioning satisfactorily for 

at least oneyearwithin the last five years period. 

 

a) Experience in preparation of Detailed Project Report    - 20 

For Containerizedor Land basedSWRO plant of 2MLD or more Capacity  

 4 or more projects (8 MLD or more)   - 20 

 3 projects (6MLD)       - 15 

2 projects (4 MLD)     - 10 

b)  Experience in preparation of bid document    -     20 

for Desalination projects       

 4 or more projects (8 MLD or more)  - 20 

3 projects (6MLD)       - 15 

2 projects (4MLD)       -   5 
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II Qualifications and Competence of the Key staff for the assignment - 60 

The following key staff only will be evaluated.  The respective weightages are:  

   

Sl. No. Key staff position 
Maximum marks assigned 
for each category for 
scoring of 60 marks. 

1. Chief Consultant 15 

2. Deputy Team Leader 10 

3. Plant Design Engineer  8 

4. Environmental Specialist  5 

5. Pretreatment Design Engineer 5 

6. 
Design Engineer (Civil, Electrical & 

Instrumentation and  Mechanical) 

12    (4 marks for each 

category) 

7. Contract Specialist 5 

 Total  60 

 

The qualification of staff will be evaluated based on the following criteria: 

 

A. General Qualifications       -      20 

 

  i. Education         -  6 

a) Masters degree = 6 

b) Bachelors  degree = 5 

 

  ii. Professional Expertise in relevant field  

   (As specified for each category in column 5  

under section (iv) of Qualification and 

   Experience criteria)      - 10 

For Sl.No. 1 

15 years and above                     - 10 

For Sl. No.2 

10 years and above                             - 10 

For Sl No. 3 to 9 

 7 years and  above but less than 10 years -7 

  10 years and  above    -  10  
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  iii. Types of positions held       -   4 

    Senior Position  =  4 

    Middle level Position =  3 

    Others   =  2  

 

B.  Adequacy for the assignment  -   40  

1. For Chief Consultant & Deputy Team Leader. 

i) Experience in preparation of Detailed Project Report -  20 

including preparation of Design and Detailed 

           Engineering forContainerizedor Land basedSWRO Desalination plants 

(As specified for each category in column 5  

under section (iv) of Qualification and 

Experience criteria) 

 4 or more projects (8 MLD or more)  - 20 

3 projects (6 MLD)     - 15 

2 projects (4 MLD)     - 10 

ii) Experience in preparation of Bid documents   -   20 

4 or more projects (8 MLD or more)  - 20 

3 projects (6 MLD)    - 15 

2 projects (2 MLD)    - 10 

 

2. For the  Key Staff  under Sl. No: 3 to 5 

 Expertise in relevant field  

 (As specified for each category in column 5  

under section (iv) of Qualification and 

 Experience criteria)     - 40  

    

 4 or more projects (8 MLD or more)  - 40 

 3 projects(6 MLD)     - 30 

 2 projects(4 MLD)    -        20 
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3. For the  Key Staff  under Sl. No: 6 to 8  

 Expertise in relevant field  

 (As specified for each category in column 5  

under section (iv) of Qualification and 

 Experience criteria)     - 40 

 

Experience in preparation of Detailed Project Report    

including preparation of Design and Detailed 

           Engineering for SWRO Desalination plants              - 30 

  

  4 or more projects (8 MLD or more) -  30 

 3 projects (6 MLD)    -  20 

 2 projects (4 MLD)    -         15 

 

Experience in Preparation ofBid documents -   10 

 4 or more projects (8 MLD or more)  - 10 

3 projects (6 MLD)     -   7 

2 projects (4 MLD)     -   5 

 

4. For the  Key Staff  under Sl. No: 9 

 Expertise in relevant field  

 (As specified in column 5  

under section (iv) of Qualification and 

 Experience criteria)     - 40 

 

Experience in Preparation of Bid documents    

  4 or more projects (8 MLD or more) - 40 

 3 projects( 6 MLD)    - 30 

 2 projects (4 MLD)    -        20 

 

 Note:   The marks assigned from the above basis for individual key staff of 

various categories will be added on and then the total marks obtained would 

be divided by the strength of that category.  These marks would then 

proportionately allotted to each category of each staff based on the maximum 

marks indicated in the table and then totaled.  
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 Only the firm getting minimum pass marks of 60 will be considered for opening 

of financial package. 

The formula for determining the financial scores is the following: 

(Sf = 100 x Fm/F, in which Sf is the financial score, Fm is the lowest 

price among the Consultancy Firms and F is the price of the proposal 

under consideration of the Consultancy Firm).  

The weights given to the technical and financial proposals are: 

T = 0.6, and F = 0.4 

 
The assignment is expected to commence immediately on receipt of 

letter of acceptance for this work. 

 
The Address for negotiation is: Chief Engineer 

       TWAD Board, 1/1, Sambakulam 

      Ganesh Nagar, Melur Road 

       Opp. To Mattuthavani Bus stand 

       Madurai – 625 007. 

 

6.1. Commencement of Assignment: The assignment is expected to commence 

immediately on receipt of Letter of Acceptance for this work.The assignment 

location is at Narippaiyur, Ramanathapuram District, Tamil Nadu, India. 
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SECTION – 3 TECHNICAL PROPOSAL– STANDARD FORMS 

 

3A Technical Proposal submission form 

3B Firm’s references 

3C Description of methodology and work plan for performing the 

assignment 

3D Composition of Team Personnel and Task(s) of Each Team Member 

3E Format of Curriculum Vitae (CV) of proposed Professional Staff 

3F Time schedule for professional personnel 

3G Activity (work) schedule 
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3A –TECHNICAL PROPOSAL SUBMISSION FORM 

From       To 

-------------------------------------   -------------------------------- 

-------------------------------------   -------------------------------- 

-------------------------------------   --------------------------------- 

-------------------------------------   ------------------------------- 

Sir, 

Subject: Engaging Consultants for ------------------------------------------------ 

   ------------------------------------------------- Technical Proposal. 

I/We the undersigned, offer to provide the consulting services for the above in 

accordance with your Notice Inviting Proposal.   We are hereby submitting our 

Proposal, which includes this Technical Proposal, and a Financial Proposal sealed 

under a separate envelope and both envelopeof Technical proposal and Financial 

proposal placed into an outer sealed common envelope.  Our proposal is binding upon 

us and subject to the modifications resulting from contract negotiations.  

 We understand you are not bound to accept any Proposal you receive. 

 

      Yours faithfully, 

Authorized Signature 

Name and Title of Signatory 

Name of the firm 

Address  
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3B – FIRM’S REFERENCES 

Relevant Services carried out in the Last Five years that best illustrate 

Qualifications 

Using the format below providing information on each reference assignment for which 

your firm/entity, was legally contracted. 

Assignment Name  :   Country/location   : 

Location within Country : Professional  staff provided  

Byyour firm/entity           : 

Name of Client  :   No. of  Staff   : 

Address               : No. of  Staff-Months, duration of    

   assignment    :   

Start  Date (Month/Year)  :              Completion Date( Month/Year):          

  

Approx. value of Services :    

Name of Senior Staff  (Project Director/Coordinator, Team Leader) involved and 

functions performed: 

Narrative Description of Project: 

Description of Actual Services provided by your Staff: 

Notarized copy of the Performance certificate issued by the Client / Owner of 

the Project for having satisfactorily completed the assignment/consultancy 

has to be enclosed for each work. 

Consultants’/Firms Name: 
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3C– DESCRIPTION OF THE METHODOLOGY AND WORK PLAN FOR 

PERFORMING THE ASSIGNMENT
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3 D– COMPOSITION OF THE TEAM PERSONNEL AND TASK(S) OF 

 EACH TEAM MEMBER 

1 Technical/Managerial Staff 

S.No.     Name   Position   Task 

1. 

2. 

3. 

4. 

5. 

.. 

.. 

2 Support Staff 

S.No.   No. of Staff   Position   Task 

1. 

2. 

3. 

4. 

5. 

.. 

.. 
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3E- FORMATS OF CURRICULUM VITAE (CV) FOR 

PROPOSED PROFESSIONAL STAFF 

Proposed position :------------------------------- 

Name of firm :------------------------------- 

Name of Staff :------------------------------- 

Profession  :------------------------------- 

Date of Birth  :------------------------------- 

Years with Firm :-------------------------------  Nationality : 

Membership of Professional Societies:-------------------------------------- 

Detailed Tasks Assigned ------------------------------------------------------ 

Key Qualifications 

(Give an outline of staff member’s experience and training most pertinent to tasks on 
assignment.  Describe degree of responsibility held by staff member on relevant 
previous assignments and give dates and locations.  Use upto half a page). 

Education 
(Summarize College/University and other specialized education of staff member, 
giving names of colleges, dates attended and degrees obtained, Use up to a quarter 
page.Notarized copy of the degreecertificate foreach personnel has to be 
enclosed). 
 
Employment Record 
(Starting with present position, list in reversed order, every employment held. List all 
positions held by staff member since graduation, giving dates names of employing 
organization, title of positions held and location of assignments. For experience in last 
ten years, also give types of activities performed and client references, where 
appropriate.  Use up to three-quarters of a page). 

 
Language 

(Indicate proficiency in speaking reading and writing of each language by “excellent”, 

“good”, “fair”, or “poor”). 
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Certification 

I, the undersigned, certify that to the best of my knowledge and belief, this bio-data 

correctly describes my qualificationsand  my experience. 

 

---------------------------------------------------------------Date:------------------------- 

Signature of Staff Member and authorized official from the firm 

(The CVs without the signature of the Staff members and the CVs  with 

scanned signature of the staff member will not be considered for evaluation) 
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3F – TIME SCHEDULE FOR PROFESSIONAL PERSONNEL 

 

Sl.

No 
Name Position 

Reports 

Due / 

Activities 

Months (in the form of bar 

chart) 
Number of 

Months 

    1 2 3 . . . 

.  

11  

1 

2 

3 

4 

 

 

 

        Subtotal (1) 

Subtotal (2) 

Subtotal (3) 

Subtotal (4) 

 

 

Full –time  :   Part-time :   Signature: 

 

Reports Due  :      (Authorized Representative) 

 

Activities Duration:             Full Name & Address:
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3 G. ACTIVITY (WORK) SCHEDULE 

 

  

 

Sl. 

No 
Item of Activity (Work) 

Monthwise program (in the form 

of chart) 

1 2 3 . . . 

.  

11 
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SECTION-5-TERMS OF REFERENCE 

Consultancy services to Conduct Demand Study,Prefeasibility studies 
including Environmental Feasibility, Preparation of Detailed Project 
Report, Detailed Engineering (including processing for sanction) & 
Bid Documents for the installation of 4.00 MLD capacity 
containerized Sea Water Reverse Osmosis Desalination Plant at 
Narippaiyur in Ramanathapuram District, Tamil Nadu, India 
including the O&M of the plant and allied units for 5 years. 
 
Background 
 
 Ramanathapuram District is an administrative district of Tamil Nadu state in 

southern India. The city of Ramanathapuram is the district headquarters. 

Ramanthapuram District has an area of 4123 Sq.km. It is bounded on the north 

by Sivaganga District, on the northeast by Pudukkottai District, on the east by 

the Palk Strait, on the south by the Gulf of Mannar, on the west by Thoothukudi 

District, and on the northwest by Virudhunagar District. The District Comprises of 4 

Municipalities, 7 Town Panchayats and 2441 rural habitations in 11 blocks. 

Narippaiyur is a coastal village situated in the Gulf of Manner nearer to 

Sayalkudi in Ramanathapuram District. TWAD Board had established 3.80 mld sea 

water Desalination plant to cater domestic needs at the rate of 15LPCD to 306 

habitations in Kadaladi, Mudukulathur and Kamuthi Union of Ramanathapuram 

District. 

1.1 Scope of the project 

 This project involves providing drinking water for domestic need at rate of 55 

LPCD to the public residing in the project area in Ramanathapuram District as 

detailed below. 

 174 Rural habitations in 50 VillagePanchayats of kadaladi Union 

 71 Rural habitations in 18   Village Panchayats of kamuthi Union 

          61 Rural habitations in 21   Village Panchayats of Muthukulathur Union 

  

 Totally about266316 population of public in above 306  rural habitations are 

benefitted from Narippaiyur CWSS which supplied desalinated water from the 3.8 
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MLD capacity desalination plant installed in year1999. Due to aging and non-

availability of spares, the existing Desalination Plant is not operational now. Since 

new cost effective technologies are emerging now, it is proposed to replace this 

plant with a containerized SWRO plant. The advantage of this containerized plant is 

that it meets the drinking water need in the quickest possible time of less than two 

months.  

TWAD Board will take care of Distribution of produced waterby providing 

necessary infrastructure arrangements viz., Sumps, Pumping Main, Pumpsets, 

Branch Mains, Service Reservoirs, Distribution System etc.,separately. 

 

1.2 Project area 

 The project area comprises of 306 rural habitations in Kadaladi, 

Mudukulathur and Kamuthi Union of Ramanathapuram District. 

1.3 Population and requirement: 

 The population for the base year (2020) is 266316 and for the ultimate stage 

(2050) is266316. The water demand adopting 55 lpcd for 306 rural habitations 

after deducting the existing sustainable supply works out to 4.0 MLD.  

1.4 Existing water supply arrangements  
 
 In Ramanathapuram District, the Ramanathapuram Mega CWSS executed at 

a cost of Rs.672 Crores caters to the drinking water requirement of the entire 

District with River Cauvery as source. 

 In addition to the above, many Individual Power Pump Schemes with local 

sources are also available.  

1.5 Need for desalination plant 

 This District faces water scarcity problems due to saline nature of the ground 

water and depleting river sources and due to failure of monsoon. Especially, the 

coastal areas in Kadaladi, Ramanathapuram, Rameswaram and ThiruvadanaiTaluks 

are facing severe water scarcity problems.   
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 Considering the goal of the Government to provide drinking water at the pro 

rata supply of 55 lpcd to the rural habitations, the drinking water requirement of 

the public in the year 2050 after deducting the quantity available from the existing 

arrangementsis estimated to be in the order of 4.0 MLD.  

 In view of the problems of depletion in ground water, surface water and sub 

surface water, added with monsoon failure and considering the increasing demand, 

it is need of the hour, to go for Desalination Plants, treating sea water which is 

available in abundance.  

1.6 Proposal in brief 

 The Intake arrangement  available to tap sea water cannot be utilized 

as it is not in use for a long time due clogging, sedimentation and growth of marine 

organisms.However after detailed study and analysis of existing intake 

arrangementssystem,new intake system will be provided to tap sea water and 

gravitated to the proposed sump of suitable capacity at off-shore. From the sump 

sea water will be pumped to the Pre-treatment system and to containerised plant 

consisting of the following components.  

o Sea Water feed pump capable of 2m static lift  

o Coagulation, flocculation, settling and filtration  

o Auto-backwashing strainer for removal of suspended solids prior to filtration  

o Filtration system is for the removal of colloids, suspended solids and 
protection of the downstream processes, operating at a conservative flux due 
to the nature of the feed water (seawater)  

o Antiscalant and SMBS dosing for RO feed conditioning 

o RO system equipped with an energy recovery device removal of dissolved 
solids to produce product water of TDS less than 500 ppm PH 7 to 8.5 with 
LSI slightly positive. 

o A calcite contact vessel for remineralisation (adjustment hardness) of the 
treated water  

 
The treated water from the plant will be collected in a sump of suitable 

capacity. From the collection sump, water will be distributed to the beneficiaries 

through a network of pipeline and pumping stations. The reject from the plant will 

be discharged back into Sea with suitable outfall arrangements.  
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1.7. Design Basis for the Containerised Plant  
 
a. Plant Capacities  

Based on the requirement of 4.0 mld product water.  

b. Feed and Treated Water Quality  

In the absence of any detailed analysis for raw sea water (feed water), the 

following typical water analysis is proposed as the design basis for the plant:  

 

S.No Parameter  Units  Design Limits  

1  Water temperature  0 C  20 – 35  

2  Colour  HU  < 3  

3  Odour  -  Unobjectionable  

4  pH  -  7.5 – 8.5  

5  Total Dissolved Solids  mg/l  35,000  

6  Total Suspended Solids  mg/l  < 5  

7  Turbidity  -  5 – 10  

8  Heavy metals  mg/l  mg/l < 0.05  

9  Oil & grease  mg/l  Non-detectable  

Notes:  

1. In case the actual feed water quality deviates from the above, the plant 

output (quality and quantity) may be impaired and a process or equipment 

change may be necessary to achieve the target parameters. 

c. Product Water Quality  

 

Based on modelling using membrane 

manufacturer’s software, and the 

above feed water quality, the offered 

reverse osmosis system will produce 

potable water of the following quality: 

Parameter  

Units  Value  

Total Dissolved Solids (calc)  mg/l  < 500  

pH  -  6.5 – 8.5  
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d. Process Description  

Containerised seawater desalination plant is based on the following unit 

operations to produce the required product water.  

e. Intake pump & pre-chlorination  

Suitable diameter intake line be installed from an intake pipe / channel and 

connected to sea water feed pump container. The static lift on the suction of the 

seawater intake pump should not exceed 2.0m. If required to minimise the suction 

lift, the intake pump container may need to be installed into a concrete sump.  

 

The sea water intake line is proposed to be shock dosed with sodium 

hypochlorite for disinfection purposes and improved control over seawater organism 

growth.  

f. Coagulation, flocculation, settling & filtration  

The water from the intake system is pumped to flash mixer, where ferric 

chloride will be dosed. Coagulant dosed water will be flocculated in the flocculation 

chamber and settled in the lamella clarifier for the removal of large suspended 

solids. Pre-screening is an important part of the pre-treatment process to ensure 

particles do not damage the downstream membrane.  

g. Pressure sand filtration  

The settled water from lamella clarifier shall be collected and filtered through 

Pressure sand filter having fine sand filter media.  

 

h. Dual media pressure filtration  

The filtrate from Pressure sand filter shall be further filtered through Dual 

media pressure filters for effective removal of fine suspended particles.  

The Pressure sand filters and Dual media filters shall be backwashed as and when 

required with the dedicated Backwash pumps with DMF filtered water.  

i. Filtrate storage  

DMF filtrate is stored in an intermediate DMF Filtrate Tank. It is then pumped 

to the RO system for removal of dissolved solids.  

The Filtrate Tank also provides clean water for backwashing of PSF and DMF.  
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j. Reverse Osmosis (RO)  

Upstream of the RO units a cartridge filter is used to capture any fines that 

may have been present in the UF Filtrate Tank and act as a final protective barrier 

for the RO membranes. The RO feed water is chemically conditioned with 

antiscalant and sodium meta-bisulphite (SMBS) make it suitable for the RO unit. 

Antiscalant reduces the scaling potential of the feed to the membrane and SMBS 

deactivates any free chlorine in the water, which would otherwise be harmful to the 

membranes. As the feed water enters the RO system, a high pressure pump boosts 

the pressure in the feed above the osmotic pressure of the RO membrane.  

Most of the large dissolved salt particles are retained on the feed side of the 

membrane, while the smaller water molecules pass through, producing permeate 

with significantly reduced Total Dissolved Solids (TDS).The high pressure RO pump 

is fitted with a variable speed drive (VSD) to automatically compensate for the 

varying feed water conditions. The RO plant is designed to operate at a recovery of 

85%.  

The ‘concentrate’ or ‘reject’ stream produced by the RO system is discharged to the 

plant’s reject outfall.  

k. Clean-in-Place (CIP) system  

Periodically (roughly once in 3 months), the RO plant will need to be shut 

down for chemical cleaning for around 6 - 8 hours. Cleaning is in-situ and is usually 

termed as Clean-in-place (CIP). Each stage of the RO trains will be cleaned 

separately.  

RO CIP must be done with an operator in attendance to help in observing any 

potential issues on the plant. This is a preventive maintenance procedure and can 

be planned around the operational requirements of the downstream user. As part of 

our offer, we have included all the equipment needed for chemical cleans. Water for 

cleaning will be taken from the RO permeate line.  

l. RO reject and waste water disposal  

Waste water produced to be delivered into discharge system to be provided.  
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Design Features and Benefits  

o PSF & DMF followed by Cartridge Filters provide for excellent removal of 

sediments from the water, thus providing reliability of operation with reduced 

risk of RO membrane fouling.  

o Conservative RO membrane fluxes selected in design, manufacturing and 

operating plants. While this means somewhat more membranes/membrane 

area is used, it provides long term benefits of reduced membrane fouling and 

cleaning frequencies resulting in longer membrane life, lower operating costs 

and increased plant’s reliability.  

o The high pressure RO feed pump is designed wide operating range to 

accommodate changes in conditions – water TDS and temperature, and 

membrane condition/age. By sizing the pumps for the worst case scenario 

(highest TDS, coldest water and 3 year old membranes). Design ensures that 

the plant can operate at design capacity and recovery despite temperature 

variations and even as the membranes near the end of their life.  

o RO Pump control using VFD’s allows the feed pressure to vary, thereby 

ensuring that the plant output capacity and quality can be monitored and 

controlled very accurately. This minimizes operator input while maintaining 

membranes in optimum condition.  

o VF driven Pumps allow a smooth speed increase, which reduces the pressure 

shock that membranes typically are subject to in a DOL start. This extends 

membrane life and reduces operating costs.  

o Accurate detailed monitoring of plant performance, so that any decline in 

performance may be detected at a very early stage, while the membranes 

are still easily recoverable. This reduces operating costs.  

o Ready to deploy containerized plant, inclusive of all required interconnecting 

piping, will deliver a significantly reduced time and cost of installation and 

commissioning.  
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m. Electrical and Control Specification  

The plant is automated using a PLC with touchscreen HMI which provides for 

full local control and monitoring of key process parameters. The control system can 

also be connected to computer program for 24/7 remote control and monitoring in 

support of on-site operations if required.  

No UPS or surge protection is currently included but if required can be provided at 

an additional cost.  

n. Electrical supply  

Suitable power supply will be obtained from the TNEB. Power Supply to Plant 

MCC is required at 400V / 690V / 11kV, 50 Hz, 3-phase + Neutral + Earth. The 

power supply should be free of any spikes or dips. Suitable power supply will be 

obtained from the TNEB. Should any UPS or surge protection be required, this may 

be offered at additional cost.  

o. Control System  

The plant is fully automated using a PLC based system which allows control 

and monitoring of key process parameters. Installed in the MCC, the PLC will 

include an HMI touch screen for Operator access. The control system can be 

connected to site SCADA or DCS system (for monitoring) via Ethernet protocol. 

Process equipment will be provided with instrumentation for control of plant, and 

pre-installed equipment skids. All instruments on skids will be terminated at local 

junction boxes.  

p. Deliverables under the Scope of Work  

 Supply of design & engineering  

 Preparation and supply of Pre-treatment/RO Plant  

 Equipment testing prior to dispatch  

 Supply of equipment ex-works supplier’s facility  

 Other services provided on a Schedule of Rates and cost  

o Attendance at HAZOP, Safety in Design  

o Installation supervision  
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o Pre-commissioning, commissioning  

o Training package for Client  

q. Civil Works  

All civil related works are to be undertaken by Construction Sub-contractor.  

Design guidelines including dimensions, working weights and layout of the 

plant shall be provided during the mobilisation phase by supplier for the client to 

carry out all required works. The proposed plant will be placed on a suitably 

designed concrete slab with adequate drainage systems.  

The High Pressure RO pump skid / base will be encased in a suitably 

designed concrete slab in accordance with supplier guidelines. 

1.8.Operation& Maintenance: 
 
 The Containerized plant after 5 years O&M by the supplier is to be handed 
over to TWAD Board. 
 

 

1.9. Objective 

The scope ofwork under this consultancy is to conduct Prefeasibility studies 

including environmental feasibility, options for financial modules & financial 

viability, for setting up of containerized SWRO for 4.0 MLD capacity with either 1 

module or more than 1 module of various capacities, instead of existing defunct 

Naripaiyur Desalination Plant,  Preparation of Detailed Project Report (including 

processing for sanction) & Bid Documents for the selected capacities totaling 4.0 

MLD as decided by the TWAD Board for the installation of containerized Sea Water 

Reverse Osmosis Desalination Plant at Narippaiyur in Ramanathapuram District, 

Tamil Nadu, India including the O&M of the plant and allied units for 5 years 
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2.1. Scope of consultancy work  

 The scope ofwork under this consultancy is to conduct demand study 

prefeasibility studies including environmental feasibility  for setting up of 4.0 MLD 

capacity containerized SWRO Desalination Plant, preparation of the Detailed Project 

Report containing preliminary assessment, Detailed Design Engineering, Cost 

Estimates and preparation of Bid Documents for the following works: 

i) The selected consultancy firm has to advice TWAD Board appropriate 

ways to install thecontainerized SWRO for 4.0 MLD capacity based on pre 

feasibility study including Environmental feasibility study , financial 

viability and structuring of the project  

ii) On clearance by TWAD Board, the scope of work under this 

consultancy is to prepare Detailed Project Report containing preliminary 

assessment including EIA report and CRZ Clearance, Detailed Design 

Engineering with reference to operational efficiency and output efficiency, 

Cost Estimates, preparation of Bid Documents and analysis of options for 

EPC with O & M, DBOT, DFBOT etc., for installation of the containerized 

SWRO for 4.0 MLD capacity including the O&M of the Plants and all allied 

units for 5years.Consultancy firm has to process the detailed project 

report for sanction with assistance of TWAD Board. It has to appraise the 

project and furnish the required documents necessary for 

gettingapprovalfrom the funding agency.   

iii)  The scope of work for the selected consultancy firm is to be received 

for the work of for installation  of the containerized SWRO for 4.0 

MLD capacity  

iv) The Bid document should have flexibility to suit the modification of 

design offered by the executing Contractor. 

v) In the Bid document milestones should be defined properly. 

vi) Provision for Performance based incentive or penalty should be 

incorporated in the Bid document. 

vii) Training module for TWAD Board staff should be suggested and 

provision should be made in the Detailed Project Report. 
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2.2 Data collection  

i. The Consultants have to collect basic data in respect of the location(s) for 

installation of the Plant(s), such as Data on Sea Water / Intake Water 

covering quality of sea water, Indicative temperature, salinity and 

seasonal variations, data required for raw water intake system designs 

and reject disposal system design (Bathymetric Studies - For every 25m) 

and strategy for optimizing quality of Intake water based on site conditions 

and the details of High Tide Line (HTL) and Low Tide Line (LTL). 

ii. The Consultants has to make necessary studies on soil strata and to 

ensure that necessary provisions are made for such site conditions for 

providing intake and outfall pipeline corridor and also for various units in 

onshore with cost effective solutions. 

iii. Consultants should consider various issues related to the Capital and O&M 

cost including power consumption in order to optimize the project life cycle 

cost. 

iv. Consultants have to identify the location for tapping the required power to 

the proposed plant from the Tamil Nadu Electricity Board (TNEB) power 

grid. 

 
2.3 Requirement for preparation of design and detailed technical 

specifications for the proposed desalination plants: 
 

The consultants shall conductDemand study prefeasibility studies including 

environmental feasibility for setting up of 4.0 MLD capacity containerized SWRO, 

prepare the Detailed Project Report containing preliminary assessment, Detailed 

Design Engineering, Cost Estimates and preparation of Bid Documents. The 

consultants shall prepare the detailed design and detailed technical specifications 

for 4.0 MLD capacity containerized SWRO for Narippaiyur Desalination plant , 

suitable to the site condition. 

 This will broadly comprise of the following but not restricted to; 

i) Conducting prefeasibility studies including identifying the location for 

setting up of the plant, environmental feasibility to setup the 

containerized SWRO desalination plants. 
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ii) Carrying out Topographic Survey of the site and preparation of topo – 

drawings. 

iii) Conducting Soil Investigation and analysis seismic, rainfall, wind and 

temperature. 

iv) Preparation of Design, Detailed Engineering and Specifications for process 

units, piping and allied utilities of the Plant. 

v) Preparation of Design, drawing and Detailed Technical specifications for 

the following: 

a) Sea water intake system. 

b) Pre treatment Units 

c) Containerized SWRO Plant 

d) Energy recovery System 

e) Post treatment unit 

f)  Reject Disposal System 

vi) Preparation of Plant layout, Pipeline and Instrumentation Diagrams (P&I 

ds) and Hydraulic Profile 

vii) Preparation of Detailed Design, drawings and Detailed Technical 

Specifications for all mechanical equipments and on site piping valves and 

fittings. 

viii) Preparation of Detailed Design and Detailed Technical Specifications 

for all Electrical Equipments and Single Line Diagram (SLD). 

ix) Preparation of Detailed Design and Detailed Technical Specifications for 

Instrumentation equipment, Instrumentation control Philosophy and 

Instrumentation Schematics with drawings. 

x) Preparation of Detailed Engineering and Specifications for the sustained 

feed water quality.  

xi) Preparation of Detailed Engineering and Specifications for the all the 

treatment units for the Product Water quality conforming to drinking 

water standard as per IS 10500-1991 and as amended from time to time 

and now. 

xii) Preparation of Detailed Engineering for minimization of water losses in 

process operations. 
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xiii) Assessment of power requirement for the plant, detailed design and 

drawings for electrical sub-station and preparation of Yard drawing 

including distribution arrangements to the process units, lighting etc., 

xiv) Identify the location for tapping the required power to the proposed 

plant from the Tamil Nadu Electricity Board (TNEB) power grid. 

xv) Preparation of Detailed Design, drawings and Technical Specifications 

for buildings and all other civil structures. 

xvi) Preparation of Detailed Design, drawings and specifications for in-plant 

roads, drainage, utilities and landscaping. 

xvii) Preparation of Detailed Technical specifications for all construction 

materials, construction methodology and stage wise test to be carried out 

prior to acceptance. 

xviii) Conducting survey of the possible suppliers of the equipments, piping 

and materials who would be in a position to supply the equipments and 

pipes based on the design and sizing criteria both international and 

indigenous and recommend 6 to 8 vendors of repute with lead time for 

supply of equipments and Machineries. 

xix) Preparation of Detailed technical specifications for surface preparations 

and painting for civil, mechanical, electrical, piping and instrumentation 

works. 

xx) Specifications of the quality of laboratory and process chemicals 

including the suggested dosage for process applications, specifications of 

the laboratory equipment and the apparatus for routine and specialized 

investigations including bacteriological quality. 

xxi) Preparation of Layout of the workshop with detailed specifications for 

maintenance facilities including specifications of the workshop equipment, 

type and quantity. 

xxii) Recommend necessary performance tests to assess the quality of 

Product Water and to identify the efficiency of the operating units. 

xxiii) Preparation and providing Operation & Maintenance manual for the 

Plant(s) including suggesting Operating Procedures and Preventive 

maintenance schedule. 
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xxiv) Preparation of detailed Cost Estimate supported with cost analysis for 

all the components of selected capacities of containerized Sea Water 

Reverse Osmosis Desalination Plants, totaling4 MLD which include the 

underground storage of product water  

xxv) Consultancy firm has to process the Detailed project report for 

sanction with assistance of TWAD Board. It has to apprise the project and 

furnish the required documents necessary for getting approval from the 

funding agency.  The client (TWAD Board) shall accompany the 

consultantfor all discussions with funding agencies within India at their 

own cost. 

xxvi) Preparation of Detailed Engineering and Technical Specifications and 

cost estimate for any other system or sub-system that would be required 

for smooth and uninterrupted operation of the desalination plant. 

xxvii) Any further field data & details necessary for completeness of DPR 

should be furnished by the Consultants. 

xxviii) The Consultant should also furnish an Activity Chart / PERT Chart 

indicating the critical activities for monitoring the Project activities. 

xxix) The Consultants should prepare individual Bid Documents for the 

construction of   4 MLD capacityContainerizedSea Water Reverse Osmosis 

Desalination Plant,  including operation & maintenance of the plant for 

inviting the bids under International Competitive Bidding (ICB) procedure.  

2.4. Economic option 

i. The Power consumption for the plant should be minimum and 

comparable with best practices of any other Desalination Plant in the 

world. 

ii. Compile the risks associated with this Project and recommend most 

appropriate mitigation mechanisms.  

iii. Recommend the most economical option with respect to both Capital and 

Operation and maintenance for 4 MLD capacity for containerized Sea 

Water Reverse Osmosis Desalination Plant considering all the above 

issues. 
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2.5.  Availability of electrical power to the desalination plant 

 The Tamil Nadu Electricity Board (TNEB) is having power plants in the 

following locations with sufficient power generation to meet the power demand to 

the proposed desalination plant.  

i. Valuthur Gas turbine Power Station      -  187.2 MW 

3.1 Environmental studies 

 The consultants are expected to undertake a full-fledged Environmental 

Impact Assessment (EIA) study, including inter alia impact on the marine 

environment, flora & fauna, social impact etc., The EIA would also examine impact 

if any on any neighboring habitation / infrastructure / industrial complexes. 

 The consultants would evaluate the environmental impact of plant during 

construction / post construction and subsequent operation (including seawater  

intake/discharge). The recommendations of consultants would need to comply with 

the Environmental Regulations / Guidelines stipulated by Ministry of Environment 

and Forests (MoEF), MoU, Government of India, and other Statutory Organizations. 

Based on studies the consultants would recommend an appropriate and cost 

effective Environment Management Plan (EMP) including appropriate mitigation 

measures, Environmental Action Plan (EAP) and Social Management Plan (SMP) for 

the SWRO plant as may be needed in order to get the statutory clearances. 

 3.2 Costing 

 The Consultants would prepare the Detailed Cost Estimate for the 

construction of 4 MLD capacity of Containerized Sea Water Reverse Osmosis 

Desalination Plant, Operation & Maintenance of the Plant and all associated works 

for 5 years. 

 The consultants have to work out cost of Product water detailing the cost 
break up. 
 
3.3 Construction and completion time 

 The consultants should advise the Board on the estimated completion time 

for the installation of 4 MLD capacity of Containerized Sea Water Reverse Osmosis 

Desalination Plantwhich include the underground storage of product water. The 

Consultants should provide activity Charts/PERT Chart, identifying critical activities 

for the Project. 
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3.4 Schedule for completion of task 

The duration of the consultancy will be 3months to conduct prefeasibility 

studies, preparation of Detailed Project Report and Bid documents from the date of 

signing the agreement.The reports are required according to the following schedule 

from the date of agreement. 

 
A. Conducting Demand Study, prefeasibility studies, preparation of 
Detailed Project Report and Bid Documents for the containerized 
Desalination Plant -3 Months from the date of signing the agreement 

 
Sl. 
No. 

Description Time 
duration 

Total Days No. of copies 
to be 

furnished 
1 Submission of Pre feasibility 

Report including Environmental 
feasibility& Financial viability 

30days 30 days 10 copies 

2 Submission of Interim Report on  
draft design, drawings and 
technical  specifications for 
SWRO plant and all   associated 
works with cost estimate 

15 days 45 days 15 copies 

3 Submission of Draft Detailed 
Project Report  including EIA, 
Rehabilitation, design & detailed 
engineering and   cost estimates 
for all the components, O&M 
Manual, analysis for various 
options for bidding such as EPC 
with O&M, DBOT, DFBOT etc ., 
and draft  Bid Documents  

15 days 60 days 15 copies 

4 Submission of Final Detailed 
Project Report along with  final 
bid documents 

30days 90  days 15 copies 

 
 

Note : Soft copies of all the reports  should be submitted along with the 
reports 
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4.1 Responsibilities ofthe consultants 
 

The Consultants responsibility would include 

i) Data: The consultants shall be wholly responsible for all the details of 

the proposal, the physical and site conditions and execution 

methodology etc., All data utilized in preparation of the proposal shall 

be presented indicating sources of the data and also the basis of 

assumptions if any. The consultants shall be responsible for all the 

data and/or designs and drawings given by them.  

ii) Survey and analysis: The consultants shall conduct independent 

studies for all the inputs required for the Detailed Project Report and 

prepare cost estimates which include the underground storage of 

product water.  

iii) Soil Investigation and Tests: Soil test as per Indian Standards (IS)/ 

Indian Road Congress (IRC) including chemical analysis of sub-soil 

water have to be conducted by the consultants to arrive at the design 

parameters for the formation and safe bearing capacity.  

iv) Instrumentation: All necessary instrument, equipment and software 

to carry out the study shall be arranged and operated by the 

consultants at their own cost. 

Project Design: For the given purpose and functional use of the 

respective projects, proper design has to be developed. The 

consultants have freedom to choose the type of sub-structure and 

super structure provided the requirement as per BIS specification / 

CPHEEO stipulation is met. The drawings and designs shall include a 

general arrangement drawing and detailed drawings of all components 

in size A1 or A2   

v) Estimation of Quantities: Based on the surveys and designs evolved 

by the consultants within the framework and the requirements of the 

projects, the consultants have to prepare detailed item and quantity 

schedule and subsequently work out the cost estimate for the 

containerized SWRO plant which includes the underground storage 
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facilities for the product water and Operation & Maintenance of all 

works for 5 years. 

vi) Bid: Preparation of Bid Documents for setting up of the plant(s) in an 

appropriate format adopting ICB procedure. 

4.2 Services and facilities  

i) Consultants have to make their own arrangement for office 

accommodation and equipment, software and stationery for the 

consultancy study. No office accommodation will be provided by TWAD 

Board for the consultancy study.  

ii) Consultants should note that they are required to make necessary 

provision for housing their staff and that no assistance in this 

connection will be provided by TWAD Board. 

iii) The consultants will have to make their own arrangements for 

necessary computer software and hardware and transportation 

facilities. 

4.3. Final outputs that shall be furnished by the consultants  

A. Conducting Demand Study, prefeasibility studies, preparation of 
Detailed Project Report and Bid documents for the Desalination plant  

i. Inception Report : Covering details about site conditions, pre 

feasibility report including environmental feasibility and approach 

methodology. 

ii. Interim Report :Covering draft design, drawing and technical 

specifications for the Containerized SWRO plant and all associated works  

with cost estimate. 

iii. Detailed Project Report : Covering Detailed Project Report, Design  &   

Detailed Engineering and cost estimates, and draft Bid  documents and 

EIA along with O&M manual. 

iv. Final Report : Final Bid Documents, EIA, CRZ Clearance and DPR with  

incorporation  of necessary comments and corrections given by TWAD 

Board. 
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4.4 Procedures for review of progress reports, inception, status, 
final draft reports 

 
 The Progress of the consultancy will be reviewed by a Review 

Committee once in a month and as and when required if warranted. The reports 

submitted by the consultants will be scrutinized/ evaluated by 

theReviewCommittee and necessary comments on the Inception Report, Interim 

Report and Detailed Project Report will be furnished to the consultants within 7 

days from the date of submission of the report in full. The acceptance of the Final 

Report will be made by TWAD Board within a reasonable period of 10 (ten) days. 

In case of Construction management and supervision including third party  

inspection, the consultant has to make detailed presentations whenever the review 

meeting convened to review. 

I) Review Committee: 

The review committee will comprise of the following officials : 

1 Managing Director, TWAD Board 

2 Joint Managing Director, TWAD Board 

3 Finance Director, TWAD Board 

4 Engineering Director, TWAD Board 

5 Engineering Director, CMWSS Board 

6 1 Professor from Indian Institute of Technology, Guindy, Chennai 
7 Chief Engineer, TWAD Board, Madurai 

8 Joint Chief Engineer (PDC), TWAD Board 

9 Joint Chief Engineer (COM), TWAD Board 

10 Superintending Engineer, TWAD Board, SR cum PM Circle, 

Sivagangai 

11 Representative from Directorate of Rural Development and 

Panchayat Raj. 

The observation of the Review Committee will be communicated to the 

Consultant for incorporation in the Reports. 
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4.5 Terms of payment 
The payment will be made in Indian Rupees. The schedule of payment will be 

as follows: 

A. Conducting prefeasibility studies, preparation of Detailed Project Report 
and Bid documents   
Sl.No. Schedule Payment * 

1. On submission and acceptance 
of Inception Report with a 
detailed work plan 

20% of contract amount 

2. On submission and acceptance 
of Interim Report 

25% of contract amount 

3. On Submission and acceptance 
of Detailed Project Report and 
after Technical sanction 
 

25% of contract amount 

4. On submission and acceptance 
of the Final Report along with 
Final Bid document and 
approved by the Board 

25% of contract amount 

 

*Upto 95% of the payment will be made to the consultants on submission and 

acceptance of Final Report. The balance amount of 5% will be retained as 

Performance Guarantee, which will be paid to the consultants (without interest) 

after obtaining approval from funding agency/concerned authority for approval of 

the DPR. 
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SECTION 6 – STANDARD FORM OF CONTRACT 
 

CONTRACT FOR CONSULTANT’S SERVICES  

 

 

between 

 

 

 

(name of Client) 

 

and 

 

 

(name of Consultants) 

 

 

 Dated _____________________ 
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I.  FORM OF CONTRACT 

CONTRACT FOR CONSULTANTS’ SERVICES 

 This CONTRACTConsultancy services to Conduct Prefeasibility studies 
includingEnvironmental Feasibility, Preparation of Detailed Project Report, Detailed 
Engineering (including processing for sanction) & Bid Documents for the installation 
of 4.00 MLD capacity containerized Sea Water Reverse Osmosis Desalination Plant 
at Narippaiyur in Ramanathapuram District, Tamil Nadu, India including the O&M of 
the plant and allied units for 5 years.(hereinafter called the “Contract”) is made 
the-----------------day of the month of------------, 2019, between, on the 
one hand TWAD Board (herein after called the “Client and on the other 
hand, ----------------- 

(hereinafter called the “Consultants”). 

WHEREAS 

The Client has requested the Consultants to provide certain consulting    

services as defined in the General Conditions of Contract attached to this 

Contract (hereinafter called the “Services”) 

The Consultants, having represented to the Client that they have the required 

professional skills, personnel and technical resources, have agreed to 

provide the Services on the terms and conditions set forth in this 

Contract; 

NOW THEREFORE the parties hereto hereby agree as follows; 

1. The following documents attached hereto shall be deemed to form an integral 

part of this Contract 

a) Information to Consultant 

b) Data Sheet 

c) Letter Of Acceptance 

d) The General Conditions of   Contract (hereinafter called   "GCC");  

e) The Special Conditions of    Contract (hereinafter called  "SCC"); 

f) Terms of Reference 

g) Any other documents namely; reply to queries, Clarifications issued by TWAD 

Board and such information given by the Consultancy Firm which are accepted 

by the Board and all the Addendum issued are forming part of the Contract. 

h) The following Appendices 
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APPENDIX A - Description of the Services   
 
APPENDIX    B -         Reporting Format   
 
APPENDIX    C - Consultant’s Key Personnel    
 
APPENDIX    D - Review Committee    
 

 APPENDIX    E - Terms of Payment  
 
2.0   The mutual rights and obligation of the Client and the Consultants shall be as 

set forth in the Contract; in particular: 

(a) The Consultants shall carry out the Services in accordance with the 

provisions of the Contract; and 

(b) the Client shall make payments to the Consultants in accordance with the 

provisions of the Contract. 

IN WITNESS WHEREOF, the Parties hereto have caused this Contract to be 

signed in their respective names as of the day and year first above written. 

 
    FOR AND ON BEHALF OF 
    (NAME OF THE CLIENT) 

 
    By ____________________   

         (Authorised Representative) 
 
 
 
    FOR AND ON BEHALF OF 
    (NAME OF THE CONSULTANTS) 

    By _________________________ 
           (Authorised Representative) 
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II) GENERAL CONDITIONS OF CONTRACT 

1. GENERAL PROVISIONS 

1.1 Definitions 

Unless the context otherwise requires, the following terms whenever used in 

this Contract have the following meanings: 

(a) “Applicable Law” means the laws and any other instruments having 

the force of law in the State of Tamil Nadu, India. 

(b) ”Contract” means the Contract signed by the Parties, to which these 

General Conditions of Contract are attached, together with all the 

documents listed in Clause I of such signed Contract; 

(c) DPR means“ Detailed Project Report “  

(d) “Effective Date” means the date on which this Contract comes into 

force and effect pursuant to Clause GCC  2.1; 

(e) “GCC” means these General Conditions of Contract; 

(f) “Government” means the Government of the Client’s country 

(GOI/GOTN) 

(g) “Currency” means the Indian Rupees  

(h) “Member”, in case the Consultants consist of a joint venture of more 

than one entity, means any of these entities, and “Members” means all 

of these entities’ 

(i) “Personnel” means persons hired by the Consultants as employees and 

assigned to the performance of the Services or any part thereof;  

(j) “Party” means the Client or the Consultants, as the case may be and 

Parties means both of them; 
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(k) “Services” means the work to be performed by the Consultants 

pursuant to this Contract for the purpose of the Project, as described 

in Appendix A hereto; 

(l) “SCC” means  the Special Conditions of Contract by which these 

General conditions of contract may be amended or supplemented; 

(m) “Project”: means  -Consultancy services to Conduct Demand Study, 

Prefeasibility studies including Environmental Feasibility, Preparation 

of Detailed Project Report, Detailed Engineering (including processing 

for sanction) & Bid Documents for the installation of 4.00 MLD capacity 

containerized Sea Water Reverse Osmosis Desalination Plant at 

Narippaiyur in Ramanathapuram District, Tamil Nadu, India including 

the O&M of the plant and allied units for 5 years. “Third Party” means 

any person or entity other than the Government, the Client, the 

Consultants. 

1.2 Relation between the Parties 

Nothing contained herein shall be construed as establishing a relation of 

master and servant or of agent and principal as between the Client and the 

Consultants. The Consultants, subject to this Contract, have complete charge 

of Personnel, performing the services and shall be fully responsible for the 

Services performed by them or on their behalf hereunder. 

1.3 Law governing contract 

This contract, its meaning and interpretation, and the relation between the 

Parties shall be governed by the Applicable Law. 
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1.4 Language 

This contract has been executed in the language specified in the SCC, which 

shall be the binding and controlling language for all matters relating to the 

meaning or interpretation of this contract. 

1.5   Headings  

The headings shall not limit, alter or affect the meaning of this contract. 

1.6   Notices 

1.6.1   Any notice, request or consent required or permitted to be given or made 

pursuant to this contract shall be in writing. Any such notice, request or consent 

shall be deemed to have been given or made when delivered in person to an 

authorized representative of the party to whom the communication is addressed, or 

when sent by registered mail, or fax / e-mail to such party at the address specified 

in the SCC. 

           Notice will be deemed to be effective as follows: 

(a) In the case of personal delivery or registered mail, on delivery; 

(b) In the case of  Fax / e-mail, 72 hours following confirmed transmission 

1.6.2 A party may change its address for notice hereunder by giving the other 

party notice of such change pursuant to the provisions listed abovein  Clause 

GCC 1. 

1.7    Location 

The Services shall be performed at such locations as are specified in 

Appendix A hereto and, where the location of a particular task is not so 

specified, at such locations, as the Client may approve. 
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1.8    Authority of member in charge 

In case the Consultants consist of a consortium of more than one entity, the 

Members hereby authorize the entity specified in the SCC to act on their 

behalf in exercising all the Consultants’ rights and obligations towards the 

Client under this Contract, including without limitation the receiving of 

instructions and payments from the Client. 

1.9 Authorised Representatives 

Any action required or permitted to be taken, and any document required or 

permitted to be executed, under this contract by the Client or the 

Consultants may be taken or executed by the officials specified in the SCC. 

1.10 GST and other taxes 

Unless otherwise specified in the SCC, the Consultants and their Personnel 

shall pay such taxes including the Goods and  Service tax, other taxes, fees 

and other impositions as may be levied under the Applicable Law. 

2 COMMENCEMENT, COMPLETION, MODIFICATION AND TERMINATION 
OF CONTRACT 

2.1      Effectiveness of Contract 

This contract shall come into force and effect on the date (the “Effective 

Date”) of the Client’s notice to the Consultants instructing the Consultants to 

begin carrying out the services. This notice shall confirm that the 

effectiveness conditions, if any listed in the SCC have been met. 

 2.2     Termination of Contract for Failure to Become Effective 

If this contract has not become effective within the time prescribed below 

(2.3 of GCC) then the Client may, by not less than two (2) weeks’ written 

notice to the Consultant declare this contract to be null and void and in the 

event of such declaration by the Client, the Consultant shall have no claim 

against the Client with respect hereto. 
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2.3 Commencement of Services 

The Consultants shall begin carrying out the Services from the date of 

execution of agreement 

2.4  Expiration of Contract 

Unless terminated earlier pursuant to Clause   2.9   hereof,   this    contract 

shall   expire when   services   have      been    completed    and    all 

payments have been made. 

2.5     Entire Agreement 

This contract contains all covenants, stipulations and provisions agreed by 

the parties.  No Agent or representative of either Party has authority to 

make, and the Parties shall not be bound by or be liable for, any statement, 

representation, promise or agreement not set forth herein. 

2.6     Modification 

Modification of the terms and conditions of this contract, including any 

modification of the scope of the Services, may only be made by written 

agreement between the Parties and shall not be effective otherwise.   

Pursuant to Clause 7.2 hereof, however, each party shall give due 

consideration to any proposals for modification made by the other Party. 

2.7    Force Majeure 

2.7.1    Definition 

2.7.1.1 The works taken by the contractors under the contract shall be at the      

contractor’s risk until the work is taken over by the Executive Engineer. 

The contractor shall arrange his own insurance against fire, flood, volcanic 

eruption,earth quake and other convulsions of nature and all other natural 

calamities, risks arising out of acts of God,Acts of Terrorism, Civil 

disturbances, Riots during such period and that the TWAD Board 
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/Government shall not be liable for any loss or damages occasioned by or 

arising out of any such acts of God. 

2.7.1.2 Provided however that the contractor shall not be liable for all or any loss 

or damages occasioned by or arising out of acts of foreign enemies, 

invasion, hostilities  or war like operations (before or after declaration of 

war) rebellion military or usurped power   

2.7.2. No Breach of Contract 

The failure of a party to fulfill any of its obligations hereunder shall not be 

considered to be a breach, or default under, this Contract insofar as such 

inability arises from an event of Force Majeure provided that the party 

affected by such an event has taken all reasonable precautions, due care and 

reasonable alternative measures, all with the objective of carrying out the 

terms and conditions of this Contract. 

2.7.3. Measures to be Taken 

(a) A Party affected by an event of Force Majeure shall take all reasonable 

measures to remove such Party’s inability to fulfill its obligations 

hereunder with a minimum of delay. 

(b) A Party affected by an event of Force Majeure shall notify the other 

Party of such event as soon as possible, and in any event not later 

than fourteen (14) days following the occurrence of such event, 

providing evidence of  the nature and cause of such event, and shall 

similarly give notice of the restoration of normal conditions as soon as 

possible. 

(c) The parties shall take all reasonable measures to minimize the 

consequences of any event of Force Majeure.   
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2.7.4. Extension of Time 

Any period within which a Party shall, pursuant to this contract, complete 

any action or task, shall be extended for a period equal to the time during 

which such Party was unable to perform such action as result of Force 

Majeure.   

2.7.5     Payments 

During the period of their inability to perform the Services as a result of an 

event of Force Majeure, the Consultants shall be entitled to be reimbursed 

for additional costs reasonably and necessarily incurred by them during such 

period for the purposes of the Services and in reactivating the Services after 

the end of such period. 

2.7.6   Consultation 

Not later than thirty (30) days after the Consultants, as the result of an 

event of Force Majeure, have become unable to perform a material portion of 

the Services, the Parties shall consult with each other with a view to agreeing 

on appropriate measures to be taken in the circumstances. 

2.8    Suspension 

          The Client may, by written notice of suspension to the Consultants, suspend 

all payments to the Consultants hereunder (i) if the Consultants fail to 

perform any of their obligations under this Contract, including the carrying 

out of the Services, provided that such notice of suspension shall specify the 

nature of the failure and (ii) shall request the Consultants to remedy such 

failure within a period not exceeding thirty (30) days after receipt by the 

Consultants of such notice of suspension. 
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2.9 Termination 

2.9.1  By the Client 

The Client may, by not less than Fifteen (15) days and written notice of 

termination to the Consultants (except in the event listed in paragraph (f) 

below, for which there shall be a written notice of not less than Thirty (30) 

days), such notice to be given after the occurrence of any of the events 

specified in paragraphs (a) through (g) of this Clause 2.9.1 terminate this 

contract: 

(a) if the Consultants fail to remedy a failure in the performance of their 

obligations hereunder, as specified in a notice of suspension pursuant 

to Clause 2.8  herein  above, within Fifteen  (15) days of receipt of 

such notice of suspension or within such further period as the Client 

may have subsequently approved in writing; 

(b) if the Consultants become (or, if the, Consultants consist of more than 

one entity, if any of their Members becomes) insolvent or bankrupt or 

enter into any agreements with their creditors for relief of debt or take 

advantage of any law for the benefit of debtors or go into liquidation 

or receivership whether compulsory or voluntary; 

(c) if the Consultants fail to comply with any final decision reached as a 

result of arbitration proceedings pursuant to Clause 8 hereof; 

(d) if the Consultants submit to the Client a statement which has a 

material effect on the rights, obligations or interests of the Client and 

which the Consultants know to be false; 

(e) if, as the result of Force Majeure, the Consultants are unable to 

perform a material portion of the Services for a period of not less than 

Thirty  (30) days; or 

(f) if the Client, in its sole discretion and for any reason whatsoever, 

decides to terminate this Contract. 
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(g) if the Consultant, in the judgment of the Client has engaged in corrupt 

or fraudulent  practices in competing or in executing the Contract.  For 

the purpose of this Clause: 

“corrupt practice” means the offering, giving, receiving or soliciting of 

anything of value to influence the action  of a public  official in the 

selection process or in contract execution. 

“fraudulent  practice” means a misrepresentation of facts in order to 

influence a selection process or the execution of a contract to the 

detriment of the Clients, and includes  collusive practice  among  

Consultants (prior to or after  submission of proposals) designed to 

establish prices at artificial non-competitive levels and to deprive the 

Clients of the benefits of free and open compensation. 

2.9.2Cessation of Rights and Obligations 

Upon termination of this contract pursuant to Clause 2.2.or 2.9 hereof, or 

upon expiration of this contract pursuant to Clause 2.4 hereof, all rights and 

obligations of the Parties hereunder shall cease, except: 

such rights and obligations as may have accrued on the date of termination 

or expiration 

 (ii) the obligation of confidentiality set forth in Clause 3.3 hereof;  

 (iii) the Consultants’ obligation to permit inspection, copying and 

auditing of their accounts and records set forth in Clause 3.6 (ii) 

hereof; and 

 (iv) any right which a Party may have under the Applicable Law. 
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2.9.3 Cessation of Services 

Upon termination of this contract by notice pursuant to Clauses 2.9.1 hereof, 

the consultants shall, immediately upon receipt of such notice, take all 

necessary steps to bring the Services to a close in a prompt and orderly 

manner and shall make every reasonable effort to keep expenditures for this 

purpose to a minimum. With respect to documents prepared by the 

Consultants and equipment and materials furnished by the Client, the 

Consultants shall proceed as provided, respectively, by clauses 3.9 or 3.10 

hereof. 

2.9.4   Payment upon Termination 

 Upon termination of this contract pursuant to Clauses 2.9.1 hereof, the Client 

shall make the following payments to the Consultants (after offsetting 

against these payments any amount that may be due from the Consultant to 

the Client). 

(a) remuneration  pursuant to Clause 6 hereof for Services satisfactorily 

performed prior to the effective date of termination 

(b) reimbursable expenditures pursuant to Clause 6 hereof for expenditure 

actually incurred prior to the effective date of termination; and 

(c) except in the case of termination pursuant to paragraphs (a) through 

(d) of Clause 2.9.1 hereof, reimbursement of any reasonable cost 

incident to the prompt   and orderly termination of the Contract. 

2.9.5Disputes about Events of Termination 

If the Consultant disputes whether an event specified in paragraphs (a) 

though (e) of Clause 2.9.1 hereof has occurred, then the Consultant, may 

within Thirty  (30) days after receipt of notice of termination from the Client, 

refer the matter to arbitration pursuant to Clause 8 hereof, and this Contract 

shall not be terminated on account of such event except in accordance with 

the terms of any resulting arbitral award.     
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3. OBLIGATIONS OF THE CONSULTANTS 

3.1     General 

3.1.1  Standard of Performance 

The Consultants shall perform the Services and carry out their obligations 

hereunder with all due diligence, efficiency and economy, in accordance with 

generally accepted professional techniques and practices and shall observe 

sound management practices, and employ appropriate advanced technology 

and safe and effective equipment, machinery, materials and methods. The 

Consultants shall always act, in respect of any matter relating to this 

Contract or to the Services, as faithful advisers to the Client, and shall at all 

times support and safeguard the Client’s legitimate interests in any dealings 

with  Third Parties. 

3.1.2 Law Governing Services 

The Consultants shall perform the Services in accordance with the Applicable 

Law and shall take all practicable steps to ensure that the Personnel of the 

Consultants comply with the Applicable Law. The Consultants shall be 

conversant with laws / local customs and respect them.  

3.2    Conflict of Interests 

3.2.1   Consultants Not to Benefit from Commissions, Discounts, etc. 

The remuneration of the Consultants pursuant to Clause 6 hereof shall 

constitute the Consultants’ sole remuneration in connection with this 

Contract for the Services and, subject to Clause 3.2.2. hereof, the Consultant 

shall not accept for their own benefit any trade commission, discount or 

similar payment in connection with activities pursuant to this Contract or to 

the Services or in the discharge of their obligations hereunder, and the 

Consultants shall use their best efforts to ensure that their Personnel 

similarly shall not receive any such additional remuneration. 
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3.2.2 Procurement Rules of Funding Agencies 

If the Consultants, as part of the Services, have the responsibility of advising 

the Client on the procurement of goods, works or services, the Consultants 

shall comply with any applicable procurement guidelines of funding agencies 

and shall at all times exercise such responsibility in the best interest of the 

Client.  Any discounts or commissions obtained by the Consultants in the 

exercise of such procurement responsibility shall be for the account of the 

Client. 

3.2.3  Consultants and Affiliates Not to engage in Certain Activities 

The Consultants agree that, during the term of this Contract and after its 

termination, the Consultants and any entity affiliated with the Consultants 

shall be disqualified from providing goods, works or services (other than the 

Services and any continuation thereof) for any project resulting   from or 

closely related to the Services subject to the provision in the Special 

Condition of Contract. 

3.2.4  Prohibition of Conflicting  Activities     

 The Consultants shall not engage, and shall cause their Personnel as well as 

their personnel not to engage, either directly or indirectly, in any of the 

following activities. 

(a) during the term of this Contract, any business or professional activities in 

the Government’s country which would conflict with the activities  

assigned to them under this Contract; and 

(b) For a period of two years after the expiration of this Contract, the 

Consultants shall not engage, and shall cause their Personnel not to 

engage, in the activity of a purchaser (directly or indirectly) of the assets 

on which they advised the Client under this Contract nor in the activity of 

an adviser (directly or indirectly) of potential purchasers of such assets.  

The Consultants also agree that their affiliates shall be disqualified for 

the same period of time from engaging in the said activities. 
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3.3 Confidentiality 

The Consultants, their personnel shall not, either during the term or after 

the expiration of this Contract, disclose any proprietary or confidential 

information relating to the Project, the Service, this contract or the Client’s 

business or operations without the prior written consent of the Client. 

3.4 Liability of the Consultants 

 The Consultants shall be liable to the Clients for the performance of the 

services in accordance with the provision of this contract and for any loss 

suffered by the Client as a result of default of the Consultants in such 

performance. 

           The Client shall be indemnified by the Consultants for any damage to Third 

Parties caused by the Consultants or any person or firm acting on behalf of 

the Consultants in carrying out the services. 

 The Consultant will be levied liquidated damages for non compliance with 

respect to engaging key personnel or for the absence of key personnel for 

continuous period of 7 days and above double the monthly wages proposed 

till the personnel returns to duty. 

The successful consultant is required to furnish the Performance Security in 

the form of irrevocable bank guarantee as specified in the Special Conditions 

of Contract.  

If the consultants terminate the contract in between any of the activities or 

do not carry out any one of the activities, then the Performance Security 

furnished by the consultants shall be forfeited. 

 

3.5 Insurance to be taken out by the Consultants 

The Consultants (a) shall take out and maintain at their own cost by on 

terms and conditions approved by the Client, insurance against the risks, and 
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for the coverage, as shall be specified in the SCC; and (b) at the Client’s 

request, shall provide evidence to the Client showing that such insurance has 

been taken out and maintained and that the current premiums have been 

paid. 

The minimum insurance cover for loss or damage to the equipment and 

physical property in connection with this contract, personal injury or death, 

theinsurance valid for 4 occurrences alwaysis  Rs. 10,000/- per occurrence, 

with the number of occurrences limited to 4.  After each occurrence, the 

Consultant will pay additional premium necessary to makeinsurance valid for 

4 occurrences always. 

3.6 Accounting, Inspection and Auditing 

The Consultants  (i) shall keep accurate and systematic accounts and records 

in respect of the Services hereunder, in accordance with internationally 

accepted accounting principles and in such form and detailed as will clearly 

identify all relevant time charges and cost, and the bases thereof;  (ii) shall 

permit the Client or its designated representative periodically, and up to one 

year from the expiration or termination of this Contract, to make copies 

thereof.  

3.7Consultants’ Actions Requiring Client’s Prior Approval 

The Consultants shall obtain the Client’s prior approval in writing before  

taking any of the following actions: 

(a) Appointing such members of the Personnel as are listed in Appendix C 

(“Consultants’ Key Personnel”) merely by title but not by name; 

(b) Outsourcing for the performance of any part of the Services and the 

Consultants shall remain fully liable for the performance of the 

Services by the outsourcing firm and its Personnel pursuant to this 

contract; and 

(c) Any other action that may be specified in the SCC. 
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3.8      Reporting Obligations 

The Consultants shall submit to the Client the reports and documents 

specified in Appendix B hereto in the form in the numbers and within the 

time periods set forth in the said Appendix B 

 

3.9    Documents Prepared by the Consultants to be the Property of the    
Client 

All plans, drawings, specifications, designs, reports and other documents and 

software prepared by the Consultants for the Client under this Contract and 

in performing the Services shall become and remain the property of the 

Client, and the Consultants shall, not later than Fifteen (15) days upon 

termination or expiration of this contract, deliver all such documents to the 

Client, together with a detailed inventory thereof.  The Consultants shall not 

use these documents for any other purpose without the prior approval of the 

Client. 

3.10 Equipment and Materials Furnished by the Client 

Equipment and materials made available to the Consultants by the Client, or 

purchased by the Consultants with funds provided by the Client, shall be the 

property of the Client and shall be marked accordingly. Upon termination or 

expiration of this contract, the Consultants shall make available to the Client 

an inventory of such equipment and materials and shall return such 

equipment and materials to Client not later than Fifteen (15) days. While in 

possession of such equipment and materials, the Consultants, unless 

otherwise instructed by the Client in writing, shall insure them at the 

expense of the Client in an amount equal to their full replacement value. 

4       CONSULTANTS’ PERSONNEL  

4.1      General 

The Consultants shall employ and provide such qualified and experienced 

Personnel as are required to carry out the Services. 
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4.2 Description of Personnel 

(a) The titles, agreed job descriptions, minimum qualifications and 

estimated periods of engagement in the carrying out of the Services of 

each of the Consultants’ Key Personnel are described in Appendix C.  

The Key Personnel listed by title as well as by name in Appendix C are 

hereby approved by the Client. 

(b) If required to comply with the provisions of Clause 3.1.1 hereof this 

Contract, adjustments with respect to the estimated periods of 

engagement of Key Personnel set forth in Appendix C may be made by 

the Consultants by written notice to the Client, provided (i) that such 

adjustments shall not alter the originally estimated period of 

engagement of any individual by more than 10% or one week, 

whichever is larger, and (ii) that the aggregate of such adjustments 

shall not cause payments under this contract.  Any other such 

adjustments shall only be made with the Client’s written approval. 

(c) If additional work is required beyond the scope of the Services 

specified in Appendix A, the estimated periods of engagement of Key 

Personnel set forth in Appendix C may be increased by agreement in 

writing between the Client and the Consultants. 

4.3      Approval of Personnel 

The Key Personnel listed by title as well as by name in Appendix C, which 

the Consultants propose to use in the carrying out of the Service, shall be 

submitted to the Client for review and approval. 

 

4.4      Working hours, Overtime, Leave etc. 

The key Personnel shall not be entitled to be paid for overtime nor to be paid 

for sick leave or vacation leave. The Consultants’ remuneration shall be 

deemed to cover these items.  All leave to be allowed to the Personnel, is 
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included in the staff-months of service set forth in Appendix C.  Any taking of 

leave by Personnel shall be subject to the prior approval by the Consultants 

who shall ensure that absence for leave purposes will not delay the progress 

and adequate supervision of the Services. 

4.5 Removal and/or Replacement of Personnel 

(a) Except as the Client may otherwise agree no changes shall be made in 

the Key Personnel. If, for any reason beyond the reasonable control of 

the Client / Consultants, it becomes necessary to replace any of the 

Personnel, the Consultants shall forthwith provide as a replacement a 

person of equivalent or better qualification and experience. 

(b) If the Client (i) finds that any of the Personnel has committed serious 

misconduct or has been charged with having committed a criminal 

action, or (ii) has reasonable cause to be dissatisfied with the 

performance of any of the Personnel, then the Consultants shall, at the 

Client’s written request specifying the grounds therefore, forthwith 

provide as a replacement a person of equivalent or better 

qualifications and experience. 

(c) Each member of the staff appointed by the Consultants shall be under 

probation for a period of 1 month.  If his performance is found to be 

not satisfactory within this period, the Client shall have the right to ask 

for replacement of such person at the Consultants’ cost and the 

Consultants will not be entitled to recover any cost on account of the 

Service of this person during the probation period.   

 

5.0 OBLIGATIONS OF THE CLIENT 

5.1 Assistance and Exemptions 

Unless otherwise specified in the SCC, the Client shall use its best efforts to 

ensure that the Government shall; 
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(a) Provide the Consultants and their Personnel with work permits and 

such other documents as shall be necessary to enable the Consultants 

and their Personnel to perform the Services; 

(b) Issue to officials, agents and representatives of the Government all 

such instructions as may be necessary or appropriate for the prompt 

and effective implementation of the Services; 

(c) Provide to the Consultants and their Personnel any such other 

assistance as may  be specified in the SCC. 

5.2    Access to Land 

The Client warrants that the Consultants shall have, free of charge, 

unimpeded access to all land in respect of which access is required for the 

performance of the Services. 

5.3    Change in the Applicable Law 

If, after the date of this Contract, there is any change in the Applicable Law 

with respect to taxes and duties, which increases or decreases the cost or 

reimbursable expenses incurred by the Consultants in performing the 

Services, then the remuneration and reimbursable expenses otherwise 

payable to the Consultants under this Contract shall be increased or 

decreased accordingly by agreement between the parties hereto and 

corresponding adjustments shall be made to the ceiling amounts specified in 

Clause 6. 

 

5.4      Payment 

In consideration of the Services performed by the Consultants under this 

contract, the Client shall make to the Consultants such payments and in such 

manner as is provided by Clause 6 of this Contract. 
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6.    PAYMENTS TO THE CONSULTANTS 

6.1. Lump Sum Remuneration 

The Consultant’s total remuneration shall not exceed the Contract Price and 

shall be a fixed lump sum, including all staff costs, printing, communications, 

travel, accommodation, and the like, and all other costs incurred by the 

Consultant in carrying out the Services described in Appendix A.  Except as 

provided in clause 5.3 the contract price may only be increased if the parties 

have agreed to additional payments in accordance with the clause 2.6 

The payment to the expatriate consultants will be made in Indian Rupees.  

6.2. Currency of Payment 

 The Client shall pay to the Consultants in local currency (Indian Rupees) as 

quoted by the consultants as remuneration. 

6.3 Mode of Billing and Payment 
 

Billings and payments in respect of the Services shall be made as follows: 

(a) All payments under this Contract shall be made to the account of the 

Consultants specified in the SCC. 

7. FAIRNESS AND GOOD FAITH 

7.1 Good Faith 

The Parties undertake to act in good faith with respect to each other’s rights 

under this Contract and to adopt all reasonable measures to ensure the 

realization of the objectives of this Contract. 

 

7.2 Operation of the Contract 

The Parties recognize that it is impractical in this contract to provide for 

every contingency which may arise during the life of the contract, and the 

parties hereby agree that it is their intention that this contract shall operate 
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fairly as between them, and without detriment to the interest of either of 

them, and that, if during the term of this contract either Party believes that 

this contract is operating unfairly, the Parties will use their best efforts to 

agree on such action as may be necessary to remove the cause or causes of 

such unfairness but no failure to agree on any action pursuant to this Clause 

shall give rise to dispute subject to arbitration in accordance with Clause 8 

hereof. 

8 SETTLEMENT OF DISPUTES 

8.1DisputesRedressal  Committee 

In order to ensure a dispute Redressal mechanism, a Committee headed by 

the Managing Director/ Joint  Managing Director and consisting of 

Engineering  Director, TWAD Board and Engineering  Director  , CMWSS  

Board as Member, will comprise the “Disputes  Redressal  Committee” for 

each package in order to resolve any disputes  between the client /Engineer 

– in charge concerned and the consultants 

8.2. Jurisdiction of Court  

In the event of non settlement of any dispute by the Disputes  Redressal  

Committee arising between the parties hereto in respect of any matter 

comprised in the contract  the same shall be settled at a competent court 

having jurisdiction over the place where the contract is awarded and 

agreement is concluded and by no other court . 
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III. SPECIAL CONDITIONS OF CONTRACT 

 
Number of GCC Clause 

A. AMENDMENT OF, AND SUPPLEMENTS TO, CLAUSES IN THE GENERAL 
CONDITIONS 

1.4       Language is          : English 

1.6.1   The addresses are                  
                     Client           :Tamil Nadu Water Supply and Drainage Board . 

Attention   : Chief Engineer 

Telephone   : +91 452 2585339 

Fax    :       + 91 452 2584595 
E – Mail   : cesrtwad@gmail.com 
      

web site   : www.twadboard.tn.gov.in 

Consultants 

Attention   : 

Telephone   : 

Fax    : 

E-Mail    : 

Web-site   :    

1.8    The Authorized Representatives are: 

For the Client :Chief Engineer  or his designated representative  

For the Consultant: --------------------------      

1.9.1The Consultants and the Personnel shall pay the taxes including the Service 

tax, duties, fees, levies and other impositions levied under the existing, 

amended or enacted laws during life of this contract and the Client shall 

perform such duties in regard to the deduction of such tax as may be lawfully 

imposed. 
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Consultants may appoint a tax consultant at their own cost to deal with the 

matters of Income tax for the Consultants and their staff. 

The Consultants shall seek the information necessary to allow them to 

calculate their approximate liability for the applicable taxes, duties and 

impositions from Indian Income Tax Consultants. 

2.1    The date on which this Contract shall come into effect is the date of 

agreement which is to be executed within 15 days from the date of receipt of 

Letter of Acceptance after furnishing the required performance certificate. 

2.3   The date for commencement of services is from the date of execution of 

agreement. 

2.4 The period of consultancy shall be 3 months from the effective date as 

indicated in ToR. 

2.8. The Consultants shall not use these documents for purposes unrelated to the 

Contract without the prior written approval of the Client. 

2.9   The successful consultant shall furnish an irrevocable bank guarantee equal to  

2% of the Consultancy contract value drawn from any of the Scheduled / 

NationalisedBank before signing the agreement which shall be valid up to one year 

from the date of completion of consultancy contract in conformity with the 

conditions laid down in Section 2 (6.1 Award of Contract).  

3.0. The risks and the coverage shall be 

1)Third party motor vehicle liability insurance as required under Motor Vehicles Act, 

1988, in respect of motor vehicles operated in India by Consultants or their 

Personnel, for the period of Consultancy; 

2)Third party liability insurance, with a minimum coverage for Rs.1,00,000/- for the 

period of Consultancy; 
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3)Employer’s liability and workers’ compensation insurance in respect of the 

Personnel of the Consultant, in accordance with the relevant provisions of the 

Applicable Law, as well as, with respect to such Personnel, any such life, health, 

accident, travel or other insurance as may be appropriate; 

4)Professional liability insurance, with a minimum coverage of equal to total 

contract value for this consultancy; and 

5)Insurance against loss of or damage to (i) equipment purchased in whole or in 

part with funds provided under this Contract, ii) the Consultants’ property used in 

the performance of the Services, and (iii) any documents prepared by the 

Consultants in the performance of the Services. 

4.0   The Contract Price is Rs. 

Any variation in GST imposition of new taxes shall be adjusted and paid by 

TWAD Board in accordance with Clause:5.3 of GCC. 

4.1The details of account for the payment 

Account Number : 

  Type of Account : 

 Name & Address of  

  the Bank (Branch)  : 

 

A) The payment to the expatriate consultants will be made in Indian Rupees.  
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4.2.1 The schedule of payment will be as follows: 

A. Preparation of Prefeasibility Report, Detailed Project Report(Processing 

for sanction) and Bid documents  

 

Sl. 
No. 

Schedule Payment  

1. On submission and acceptance of Inception 

Report with a detailed work plan 

20% of contract amount 

2. On submission and acceptance of Interim 

Report  

25% of contract amount 

3. On Submission and acceptance of Detailed 

Project Report and after Technical sanction 

25% of contract amount 

4. On submission and acceptance of the Final 

Report along with Final Bid document and 

approved by the Board 

25% of contract amount 

 

 

C )    Performance Guarantee:  

   95% of the payment will be made to the consultants on submission and 

acceptance of Final Report. The balance amount of 5% will be retained as 

Performance Guarantee, which will be paid to the consultants (without 

interest) after obtaining approval from Funding agency/concerned authorities  

for the DPR. 
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    IV. APPENDICES 

APPENDIX A - DESCRIPTION OF THE SERVICES 
 
1.   SCOPE OF WORK   

 The scope of work under this consultancy is to Conduct demand 

study,Prefeasibility studies including environmental feasibility, for setting up of 4.0 

MLD capacity containerized SWRO Preparation of Detailed Project Report (including 

processing for sanction), Detailed Engineering& Bid Documents for the 4 MLD 

capacity for the installation of containerized Sea Water Reverse Osmosis 

Desalination Plant at Narippaiyur in Ramanathapuram District, Tamil Nadu, India 

including the O&M of the plant and allied units for 5 years. 

2.  OBJECTIVE OF THE ASSIGNMENT 

The objective of this Consultancy to conduct Demand Study,Prefeasibility 

studies including environmental feasibility, for setting up of 4.0 MLD capacity 

containerized SWRO Preparation of Detailed Project Report (including processing for 

sanction), Detailed Engineering & Bid Documents for the installation of  4 MLD 

capacity containerized Sea Water Reverse Osmosis Desalination Plant at 

Narippaiyur in Ramanathapuram District, Tamil Nadu, India including the O&M of 

the plant and allied units for 5 years. 

 

3. OUTLINE OF THE TASKS TO BE CARRIED OUT: 

 
3.1. DATA COLLECTION  

 
i) The Consultants have to collect basic data in respect of the location for 

installation of the Plant, such as Data on Sea Water / Intake Water covering quality 

of sea water, Indicative temperature, salinity and seasonal variations, data required 

for raw water intake system designs and reject disposal system design 

(Bathymetric Studies) and strategy for optimizing quality of Intake water based on 

site conditions and the details of High Tide Line (HTL) and Low Tide Line( LTL). 

ii) Consultants should consider various issues related to the Capital and O&M 

cost including power consumption in order to optimise the project life cycle cost. 
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iii) Consultant have to identify the location for tapping the required power to 

the proposed plant from the Tamil Nadu Electricity Board (TNEB) power grid. 

 
3.2. DEVELOPMENT OF DESIGN AND DETAILED TECHNICAL 
       SPECIFICATIONS FOR THE PROPOSED DESALINATION PLANT: 

 
The consultants shall develop the detailed design and detailed technical 

specifications for 4 MLD capacityContainerizedSea Water Reverse Osmosis 

Desalination plant suitable to the site condition. 

 This will broadly comprise of but not restricted to;  

i. Topographic Survey of the site and preparation of topo – drawings. 

ii. Soil Investigation Report, seismic, rainfall, wind and temperature. 

iii. Design, Detailed Engineering and Specifications for process units, 

piping   and allied utilities of the Plant. 

iv. Design, drawing and Detailed Technical specifications for the sea water   

intake system. 

v. Design drawing and Detailed Technical specifications for the Reject 

disposal system.  

vi. Plant layout, Pipeline and Instrumentation Diagrams (P&I ds) and 

Hydraulic Profile 

vii. Detailed Design, drawings and Detailed Technical Specifications for all 

mechanical equipments and off site piping valves and fittings. 

viii. Detailed Design and Detailed Technical Specifications for all Electrical 

Equipments and Single Line Diagram (SLD). 

ix. Detailed Design and Detailed Technical Specifications for 

Instrumentation equipment, Instrumentation control Philosophy and 

Instrumentation Schematics with drawings. 

x. Detailed Engineering and Specifications for the sustained feed water 
quality.  

 
xi. Detailed Engineering and Specifications for the Product Water quality 

confirming to drinking water standard as per IS 10500-1991 and as 

amended from time to time and flow. 



                                                           88                                            Narippaiyur DSP 4.00 MLD 
 

 

Contractor                                                                                   Sd/-Chief Engineer, TWAD, Madurai   

xii. Detailed Engineering for minimisation of water losses in process 

operations. 

 

xiii. Assessment of power requirement for the plant, detailed design and 

drawings for electrical sub-station and preparation of Yard drawing 

including distribution arrangements to the process units, lighting etc. 

 

xiv. Identify the location for tapping the required power to the proposed 

plant from the Tamil Nadu Electricity Board (TNEB) power grid. 

 

xv. Detailed Design, drawings and Technical Specifications for buildings 

and all other civil structures. 

 

xvi. Detailed Design, drawings and specifications for in-plant roads, 

drainage, utilities and landscaping. 

 

xvii. Detailed Technical specifications for all construction materials, 

construction methodology and stage wise test to be carried out prior to 

acceptance. 

 

xviii. Survey of the possible suppliers of the equipments, piping and 

materials who would be in a position to supply the equipments and 

pipes based on the design and sizing criteria both international and 

indigenous and recommend 6 to 8 vendors of repute with lead time for 

supply of equipments and materials. 

 

xix. Detailed technical specifications for surface preparations and painting 

for civil, mechanical, electrical, piping and instrumentation works. 

 

xx. Specifications of the quality of laboratory and process chemicals 

including the suggested dosage for process applications, specifications 
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of the laboratory equipment and the apparatus for routine and 

specialized investigations including bacteriological quality. 

 

xxi. Layout of the workshop with detailed specifications for maintenance 

facilities including specifications of the workshop equipment, type and 

quantity. 

 

xxii. Recommend necessary performance tests to assess the quality of 

Product Water and to identify the efficiency of the operating units. 

 

xxiii. Preparation of detailed Cost Estimate supported with cost analysis for 

all the components of 4 MLD capacityContainerizedSea Water Reverse 

Osmosis Desalination plant. 

 

xxiv. Assist the TWAD Board in furnishing the required documents for 

getting necessary approval from Funding agency/concerned authority 

for approval of the DPR. 

 

xxv. Detailed Engineering and Technical Specifications and cost estimate for 

any other system or sub-system that would be required for smooth 

and uninterrupted operation of the desalination plant. 

 

xxvi.  Any further field data & details necessary for completion of DPR 

should be furnished by the Consultants. 

 

xxvii. The Consultant should also furnish an Activity Chart / PERT Chart 

indicating the critical activities for monitoring the Project activities. 

 

xxviii. The consultants should prepare the Bid documents for 4 MLD capacity 

Containerized Sea Water Reverse Osmosis Desalination plant to invite 

International Competitive Bidding (ICB) including operation & 

maintenance of the plant. 



                                                           90                                            Narippaiyur DSP 4.00 MLD 
 

 

Contractor                                                                                   Sd/-Chief Engineer, TWAD, Madurai   

3.3   ECONOMIC OPTION  

i) The Power consumption for the plant should be minimum and comparable 

with best practices of any other plant in the world. 

ii) Compile the risks associated with this Project and recommend most 

appropriate mitigation mechanisms.  

iii) Recommend the most economical option for 4 MLD capacity Containerized 

Sea Water Reverse Osmosis Desalination plant suitable to the site condition 

considering all the above issues. 

  
3.4  ENVIRONMENTAL STUDIES: 

 The consultants are expected to undertake a full fledged Environmental 

Impact Assessment (EIA) study, including inter alia impact on the marine 

environment, flora & fauna, social impact and CRZ Clearanceetc.. The EIA would 

also examine impact if any on any neighboring habitation / infrastructure / 

industrial complexes. 

 

 The consultants would evaluate the environmental impact of plant during 

construction / post construction and subsequent operation (including seawater 

intake/discharge). The recommendations of consultants would need to comply with 

the Environmental Regulations / Guidelines stipulated by Ministry of Environment 

and Forests(MOEF), Government of India, and other Statutory Organizations. Based 

on studies the consultants would recommend an appropriate and cost effective 

Environment Management Plan (EMP) including appropriate mitigation measures, 

Environmental Action Plan (EAP) and Social Management Plan (SMP) for the SWRO 

plant as may be needed in order to get the statutory clearances. 
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3.5  COSTING: 

The Consultants would prepare the Detailed Cost Estimate for Construction and 

Operation & Maintenance of 4 MLD capacityContainerizedSea Water Reverse 

Osmosis Desalination plant and all associated works for a period of 5 years. 

 The consultants have to work out cost of Product water detailing the cost 

break up. 

 
3.6 CONSTRUCTION AND COMPLETION TIME 

 A) The consultants should advise the Board on the estimated completion time 

for construction of4 MLD capacityContainerized Sea Water Reverse Osmosis 

Desalination plant and to provide specific recommendation on the phasing of the 

project. The Consultants should provide activity Charts/PERT Chart, identifying 

critical activities for the Project. 

 

8.  SERVICES AND FACILITIES : 

i) Consultants have to make their own arrangement for office accommodation 

and equipment, software and stationery for the consultancy study. No 

office accommodation will be provided by TWAD Board for the consultancy 

study.  

 
ii) Consultants should note that they are required to make necessary 

provision for housing their staff and that no assistance in this connection 

will be provided by TWAD Board 

iii) The consultants will have to make their own arrangements for necessary 

computer software and hardware and transportation facilities. 
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9.  TOTAL KEY PROFESSIONAL STAFF'S   ESTIMATED MANMONTHS  
  

 
A) For conducting prefeasibility studies, 

preparation of Detailed Project Report 

and Bid document           -  25 man months. 

 
 

  
10.  FINAL OUTPUTS THAT SHALL BE FURNISHED BY THE CONSULTANTS : 

A. Conducting  Demand study ,prefeasibility studies, preparation of 

Detailed Project Report and Bid documents   

i)  Inception Report:Covering details about site conditions, Demand, pre 

feasibility report including environmental feasibility and approach methodology.  

 

ii) Interim Report : Covering draft design, drawing and technical specifications 

for the SWRO plant and all associated works  with cost estimate. 

 

 iii) Detailed Project Report : Covering Detailed Project Report, Design  &   

Detailed Engineering and cost estimates, and draft Bid  documents and EIA. 

  

 iv) Final Report : Final Bid Documents, EIA, CRZ Clearance and DPR with 

incorporation  of necessary comments and corrections given by TWAD Board. 
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APPENDIX    B - REPORTING FORMAT 

A. Conducting Demand Study,prefeasibility studies, preparation of 

Detailed Project Report and Bid Documents for the Containerized 

Desalination Plant- 3 Months from the date of signing the agreement 

 

Sl.No. Schedule Time 
Duration 

No. of 
copies 

1. Submission of Pre feasibility Report 
including Environmental feasibility& 
Financial viability 

30 days 10 

2 Submission of Interim Report on  draft 
design, drawings and technical  
specifications for SWRO plant and all   
associated works with cost estimate 

15 days 15 

3 Submission of Draft Detailed Project 
Report      including EIA, Rehabilitation, 
design & detailed engineering and     cost 
estimates for all the components, O&M 
Manual, analysis for various options for 
bidding such as EPC with O&M ,DBOT, 
DFBOT etc ., and draft  Bid Documents  

15days 15 

4 Submission of Final Detailed Project 
Report along with  final bid documents 

30 days 15 
 

 

Miscellaneous  

a)  Consultant has to make his own arrangements for office accommodation 

transport communications and equipment for the consultancy study.  No office 

accommodation will be provided by TWAD Board for the consultancy study. 

b) Consultants should note that they are required to make necessary provision for 

housing their staff and that no assistance in this connection will be provided by 

TWAD Board. 

c) The consultants will have to make their own arrangements for necessary 

computer software and hardware and transportation facilities. 

 

Note : Soft copies of all the reports should be submitted along with the 

reports 
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APPENDIX C - CONSULTANTS'  

KEY PERSONNEL 

List under: C-1  Titles and names,  detailed job descriptions and minimum    

qualifications to be assigned to work and staff-months for each 

C-2  Same information as C-1 for Key local personnel / expatriate 

personnel (if required). 
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APPENDIX  D - REVIEW COMMITTEE 
 

The Progress of the consultancy will be reviewed by a Committee once in a 

month and as and when required if warranted. The reports submitted by the 

consultants will be scrutinized/evaluated by the Committee and necessary 

comments/approval on the report will be furnished to the consultants within 15 

days from the date of submission of the report in full. 

 

I. Review Committee: 

The review committee will comprise of the following officials of TWAD Board. 

1 Managing Director, TWAD Board 

2 Joint Managing Director, TWAD Board 

3 Finance Director, TWAD Board 

4 Engineering Director, TWAD Board 

5 Engineering Director, CMWSS Board 

6 1 Professor from Indian Institute of Technology, Guindy, Chennai 
7 Chief Engineer, TWAD Board, Madurai 

8 Joint Chief Engineer (PDC), TWAD Board 

9 Joint Chief Engineer (COM), TWAD Board 

10 Superintending Engineer, TWAD Board, SR cum PM Circle, 

Sivagangai 

11 Representative from Directorate of Rural Development and 

Panchayat Raj. 

 

The observation of the Review Committee will be communicated to the 

Consultant for incorporation in the Reports. 

 
The Chief Consultant shall attend the periodical Review Meeting conducted by 

the Client with the required progress details. 
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APPENDIX E - TERMS OF PAYMENT 
 
Terms of payment –Refer Clause  6-4 GCC  

 
 

 Performance Guarantee:  

95% of the payment will be made to the consultants on submission and 

acceptance of Final Report. The balance amount of 5% will be retained as 

Performance Guarantee, which will be paid to the consultants (without 

interest)after obtaining approval from Funding agency/concerned authorities for the 

approval of the DPR. 
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APPENDIX - F 
  

PERFORMANCE BANK GUARANTEE 
 
 
To: ______________________________________________ [name of 

Employer] 
 _________________________________________ [address of Employer] 
 
 WHEREAS _________________________ [name and address of Contractor] 

(hereinafter called "the Contractor") has undertaken, in pursuance of Contract No. 

_____ dated ________________ to execute  __________________________ 

[name of Contract and brief description of Works] (hereinafter called "the 

Contract"); 

 

 AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a recognized bank for the 

sum specified therein as security for compliance with his obligations in accordance 

with the Contract; 

 

 AND WHEREAS we have agreed to give the Contractor such a Bank 

Guarantee; 

 

 NOW THEREFORE we hereby affirm that we are the Guarantor and 

responsible to you, on behalf of the Contractor, up to a total of 

____________________ [amount of guarantee]1___________________________ 

[in words], such sum being payable in the types and proportions of currencies in 

which the Contract Price is payable, and we undertake to pay you, upon your first 

written demand and without cavil or argument, any sum or sums within the limits 

of ____________________ [amount of guarantee] 1 as aforesaid without your 

needing to prove or to show grounds or reasons for your demand for the sum 

specified therein. 

 

 We hereby waive the necessity of your demanding the said debt from the 

Contractor before presenting us with the demand. 
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 We further agree that no change or addition to or other modification of the 

terms of the Contract or of the Works to be performed there under or of any of the 

Contract documents which may be made between you and the Contractor shall in 

any way release us from any liability under this guarantee, and we hereby waive 

notice of any such change, addition or modification. 

 

 

 This guarantee shall be valid until one year                                                                                                                         

from the date of completion of the Consultancy Contract. 

 
 
 Signature and seal of the guarantor _____________________________ 

 Name of Bank ____________________________________________ 

 Address ____________________________________________ 

 Date ____________________________________________ 

 

 

 An amount shall be inserted by the Guarantor, representing the percentage 

of the Contract Price specified in the Contract including additional security for 

unbalanced Bids, if any and denominated in Indian Rupees. 
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ANNEXURE.I. 

BID SECURITY (BANK GUARANTEE) 

WHEREAS, ………………………………(Name of Bidder) (herein after called “the Bidder”) 
has submitted his Bid dated. ………………………… (Date) for the construction of  
………………………………………………………..(Name of Contract) (hereinafter called ‘the Bid). 

KNOW ALL PEOPLE by these presents that We ………………………….(Name of bank) of 
………………………………………….having our registered office at 
………………………………………………………………………..(hereinafter called “the Bank”) are 
bound unto ………………………………………………..(name of Employer) (hereinafter called 
“the Employer”) in the sum of ………………………………………….(1) for which payment 
well and truly to be made to the said Employer the Bank binds itself, his successors 
and assigns by these presents. 

SEALED with the Common Seal of the said Bank this ……………….day of ………..2019. 

THE CONDITIOINS of this obligation are: 

(1) If after Bid opening the Bidder withdraws his bid during the period of Bid 
validity specified in the Form of Bid: 

or 

(2) If the Bidder having been notified of the acceptance of his bid by the Employer 
during the period of bid validity. 

(a) fails or refuses to execute the Form of Agreement in accordance with the 
instructions to Bidders, if required: or 

(b) fails or refuses to furnish the Performance Security, in accordance with the 
instruction to Bidders or 

(c) does not accept the correction of the Bid Price pursuant to Clause 3.1.2 (b) 
under Data sheet. 

We undertake to pay to the Employer up to the above amount upon receipt of his 
first written demand, without the Employer having to substantiate his demand, 
provided that in his demand the Employer will note that the amount claimed by him 
is due to him owing to the occurrence of one or any of the three conditions, 
specifying the occurred condition or conditions. 

This Guarantee will remain in force up to and including the date ………………(2) days 
after the dead line for submission of Bids as such deadline is stated in the 
instructions to Bidders or as it may be extended by the Employer, notice oif which 
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extension(s) to the Bank is hereby waived.  Any demand in respect of this 
guarantee should reach the Bank not later than the above date. 

 

 

DATE …………………SIGNATURE OF THE BANK……………………… 

WITNESS ………………SEAL………………………………………… 

………………………………………………………………………………… 

(Signature, Name and address) 

……………………………………….. 

1. The bidder should insert the amount of the guarantee in words and figures 
denominated in Indian Rupees.  This figure should be the same as shown in Clause 
3.1.1 under Data sheet of the instructions to Bidders. 

2. 365 days. 
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DOWNLOADED CERTIFICATE 

 

Certified that no correction/ alteration on the bid 

document as found in the web site was made by me/us and 

I/we shall abide by all the terms, conditions and specifications 

contained in the bid document. 

 

 
 
 

       Tenderer 
 


