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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 
CHIEF ENGINEER/THANJAVUR   

 

                           

 BID DOCUMENT 

Volume - I 

 
COVER- I 

 
NAME OF WORK : Providing 1.15 MLD Sewage Transmission main from  TNSCB 

HFA project area for 1920 tenements at Narimedu of  
Pudukkottai district under deposit work to the existing  10.62 
mld STP  of Pudukkottai Municipality at Maurpini Grass farm 
under deposit work including trial run 6 months and paid 
maintenance for one year(Period of completion 12 months).  

 
 
 
 
Last date of submission :  Up to 03.00 P.M. on  10.08.2020 
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CHECK LIST TO BE ENCLOSED BY BIDDER (along with Bid Documents) 

 
     The check list is only indicative to assist the bidder in satisfactorily enclosing all required 

major documents for Technical Qualification. The list is not exhaustive and the bidder should 

read all clauses of the bid document so as to enclose all documents as required.  

A. BID SECURITY: 

I) Bid security for a value of Rs. 4.65 Lakhs  to be furnished 

II) Furnish the details of Bid Security as under 

Sl.           

No 
Name of the Bidder Amount and type of security 

 

Issued by 

 

 

 

 

   

B.ELIGIBILITY / QUALIFICATION CRETERIA 

 

 

Sl.           

No 

 

               Description  

 

Requirement as 

per Bid 

document  

Particula

rs as 

furnishe

d by the 

bidder  

Page No. with 

ref. no.  if any 

where the 

particulars are 

furnished by 

bidder. 

 Financial Turnover & Cash flow - 

Lead Partner / Joint Venture 

 

   

1.   Annual Turnover in any one of the 

last three financial years (Rs.6.17 in 

crore)   ( 2017-18 , 2018-19 and 

2019-20) – 75% of BOQ value  

4.63 Crore   

2 Minimum Annual Turn over in last 

three financial year (Rs.6.19 in 

crore)      (2017-18 , 2018-19 and 

2019-20 

) – 33% of BOQ value  

2.04 Crore   

3 Minimum cash flow required in Rs. in 

crore  =3 months  X   BOQ Value 

               Period of completion 

 

1.54 Crore 

  

4 Similar work    

1 The bidder should have satisfactorily 

completed sewerage scheme with 

Collection System and STP of value 

not less than  Rs. ______Crore 

during  the last five  financial years 

(2015 – 2016 to 2019 – 2020). 

   

 

 

i) If single agreement  with  40 

%  of BOQ value  

2.47 Crore   

 (OR)    

 ii) If  Two agreements with   60 

%  of BOQ value  

3.70 Crore           
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5 Physical (Work Experience) - 
Lead Partner / Joint Venture 

Minimum aggregate during last five 

financial years (2015 – 2016 to 

2019 – 2020)  

   

5.a Minimum aggregate experience  of 

pipeline during the last 5 years in 

km  

 

i) CI/ DI  pipe should have supplied, 

laid, jointed, tested and 

satisfactorily completed (30% of 

total requirement of 7.305 km) 

 

ii) Should have completed one 

Sewage pumping station including 

all civil, Electrical ,Mechanical work 

(30% total requirement of 1 no) 

 

 

 

 

 

2.19 KM 

 

 

 

 

 

1 No 

  

5.b Minimum Aggregate capacity of 

pumping machinery Non clog 

submersible installed  

(50% of total requirement  24.62 

KW)  

 

   12.31 KW 

  

6. Bid capacity  

Assessed Available Bid capacity = 

(A*N*1.5 - B) 

Should be more 

than 6.17 

Crore 

 

 

 

 

 

 

7.  Manufacturer’s  Experience Criteria    

i.  Pump and Electrical 

equipments  

Centrifugal 

Submersible  

 

 

Minimum Number of years - 

10 years   

Minimum Number of years - 5 

years  

  

ii.  Valves above 200mm 

size  

 

 

Minimum Number of years - 5 

years  and sold a minimum of 

200 units  per year 

  

Iii PVC Pipe / UPVC pipe Minimum Number of years - 5 

years  and sold a minimum  

200 % of total length 

required 

  

 

 

8 Whether performance eligibility for 5 (a) , 5 (b) and 5 

(c) above are based on certificate issued by  the 

officer not less than the rank of Executive Engineer of 

that user departments and in the case of Private 

organization from the General Manager of that 

Organization     

        

  

 

     ( Yes  / No ) 

9 Whether Annexure  - I to XII are all filled up fully and 

enclosed   

 

    ( Yes  / No ) 

 

If Yes, give details as under (Notarized as per requirement) 
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Sl.No 
Description 

Page Nos. 

in the 

Bidders 

Document 

1.  Performance of the bidder showing total monetary value of 

Civil Engineering work for the past five financial  years 

(Annexure– I)  

 

2.  Average Annual Construction Turn over ( Annexure – II)   

3.  Experience in works of similar nature of Magnitude within a 

period of 5 years ( Annexure – III )  

 

4.  Commitment of works on hand ( Annexure – IV)   

5.  Works for which Bids are already submitted ( Annexure-V)   

6.  List of equipments available with bidder (Annexure – VI)   

 

7.  

 

Qualification / Experience of key personnel proposed for  

technical and administrative functions under this Contract 

(Annexure – VII) 

 

8.  Sample Format for evidence of access to or availability of 

credit facilities (Annexure – VIII) 

 

9.  Details of Litigation if any (Annexure – IX)  

10.  Declaration by the bidder pertaining to blacklisting / 

debarment etc., (Annexure – X) 

 

11.  Details of components proposed to be sublet and sub 

contractor involved (Annexure – XI) 

 

12.  Technical staff to be employed (Annexure – XII)  
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10. List of  Certificates to be enclosed by the Bidder.  

 

Sl.No 
Description 

Page Nos. in 

the Bidders 

Document   

1.  Signature of the proprietor or proprietress attested by the 

Notary public.  

 

2.  Signature of all the partners / power of attorney attested by 

the Notary public  

 

3.  Registration of the firm, Signature of all the authorized  

person attested by the Notary public   

 

4.  A copy of the listed Power of Attorney authorizing the 

signatory of the bidder.  

 

5.  Proof of Registration of firm / company   

6.  Audited Balance sheets   

7.  Credit line certificate from Financial institutions   

8.  Income Tax clearance certificate.   

9.  GST Registration certificate.   

10.  Certificate of performance issued by not less than the rank 

of Executive Engineer / Responsible person of the 

organization.  

 

 

 

 

 

Signature of Tenderer 

 

 

 



5 

 

 Contractor                                                                           Chief Engineer/TNJ               
                                                                                    

BID DOCUMENTS 
INDEX 

Item No  Description of Work               Page No. 
I Invitation for Bids               9  

II Letter of Application          10 

III Instructions to Bidders    13 

 A. GENERAL        13 

         1. Scope of the Bid        

   2. Method of Bidding 

 3. One Bid per Bidder  

 4. Cost of Bidding 

 5. Site Visit   
 
B.   ELIGIBILITY / QUALIFICATION CRITERIA                        18 

6. Eligible Bidder Special attention to Bidders              
7. Qualification of the Bidder 

Special attention to Bidders    

C.     BID DOCUMENTS               26 

8.. Contents of Bid Documents                
9. Clarification of Bid Documents      
10. Amendments to Bid Documents               

 
D.   PREPARATION OF BIDS            27 

 11. Language  of  the Bid .   
 12. Documents comprising the bid  
 13. Bid Prices   
 14. Currencies of Bid and Payment 
 15. Bid Validity  
 16. Bid Security   
 17. Compliance to Technical Design and Specifications 
 18. Formal and Signing of Bid  
 19. Pre Bid Meeting  
 
E.    SUBMISSION OF BIDS                                                         31 

 20. Sealing and marking of Bids     
 21. Deadline for submission of Bids  

22. Late Bids   
23.   Modification substitution and withdrawal of Bids   

 
F.  BID OPENING AND EVALUATION          34   
          24.   Bid Opening          
          25.  Process to be Confidential     
          26.  Clarification of Bids      
          27.  Examination of Bids and determination of Responsiveness  
          28.   Correction of Errors      
          29.  Evaluation and comparison of Bids    
 
 
 



6 

 

 Contractor                                                                           Chief Engineer/TNJ               
                                                                                    

 
         G.  AWARD OF CONTRACT                36 

         30. Award Criteria         
         31.    Employers Right to accept any Bid and to Reject any or all Bids 

32.   Notification of Award 
         33.   Registration in TWAD      
         34.  Performance Security      
         35. Signing of Agreement    
         36.          Forfeiture of performance Security    
 
IV.   PROGRAM SCHEDULE                 38 
         37. Project completion and Milestone    
         38.  Program Schedule/Rate of progress/Milestone    
         39.  Penalty for Defective construction  
         40. Liquidated damages      
         41.   Foreclosure of works 
        
V.  PAYMENTS AND RECOVERIES                40 
         42. Payment Schedule      
         43.  Release of performance security and Retention amount    
         44.  Recovery of money payable to the TWAD Board 
         45.   Income  Tax  
         46. GST 
         47.  Excise Duty - Deleted 
         48.  Fund contribution for manual workers 
         49.  Price Adjustment                   
 
VI. LIST OF ANNEXURES AND CERTIFICATES             49 

 Annexures: 

1) Performance of the Bidder showing total monetary value of Civil   

 Engineering works for the past three years (Annexure-I) 

2) Average Annual Construction Turnover (Annexure-II) 

3) Experience in works of similar nature and Magnitude within a period of   

5 years (Annexure-III) 

4) Commitment of works on hand (Annexure-IV)  

5) Works for which Bids are already submitted (Annexure-V) 

6) List of Equipments available with bidder (Annexure-VI) 

7) Qualification/Experience of key personnel proposed for technical and  

 administrative functions under this contract (Annexure-VII) 

8) Sample Format for evidence of access to or availability of credit facilities 

(Annexure-VIII) 

9) Details of Litigation if any (Annexure-IX) 

10) Declaration by the bidder pertaining to blacklisting/debarment etc.,(Annexure-X) 

11) Details of components proposed to be sublet and 

         Sub contractor involved (Annexure-XI) 
12) Technical staff to be employed (Annexure-XII) 

 Certificates: 

1) Signature of the Proprietor or Proprietress attested by the Notary Public 
2) Signature of all the Partners/Power of attorney attested by the Notary 

      Public. 
3) Registration of the firm, signature of the authorized person attested 

       by the Notary public. 
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4) A copy of the listed Power of Attorney authorizing the signatory of the bidder 
5) Proof of Registration of firm/company. 
6) Audited Balance sheets. 
7) Credit line certificate from Financial Institutions. 
8) Income Tax clearance certificate. 
9) Sales Tax verification certificate 
10) Certificate of Performance issued by not less than the rank of Executive 

       Engineer/Responsible person of the  organization. 
 
VII            GENERAL CONDITIONS OF CONTRACT                      59 

           1.  Definitions 

           2.  Interpretations 

        3.  Authority of Engineer Incharge 

 4.  Sufficiency of Bid 

 5.  Priority of Contract Documents -  

 6.  Secrecy of the Contract Documents  

 7.  Instructions in Writing 

 8.  Commencement of Works  

 9.  Reference Marks 

 10.  Supervision  

 11.  Subletting of contract  

 12.  Specification and Checks 

 13.  Custody and Supply of Drawings and Documents 

 14.   Bill of Quantities 

 15.  Change in the Quantities  

 16.  Additional Items  

 17.  Order Book 

 18.  Independent Inspection  

 19.   Covering and Opening of Works 

 20.   Temporary  Diversion of Roads and Commencement  of Work 
 21.          Notice to Telephone, Railway and Electric Supply Undertaking 
 22.          Watching and Lighting 
 23.          Measurement of Work  
 24.          Tools and Plants 
 25.          Information and Data  
 26.          Coexistence with other Contractors 
 27.          General Responsibilities and Obligations of the Contractor  

28.          Labour  
       29.          Restriction of Working Hours 
       30.          Right of Way and Facilities  
       31.          Removal of Improper Work. Material and Plant 
       32.          Default of contractor in Compliance 
       33.          Default by Contractor  

 34.          Power to vary Work  
       35.          Extra for Varied Works 
       36.          Omissions  
       37.          Notices regarding Shoring etc 
       38.          Cost of Repairs  
       39.          Suspension of Works 
       40.          Suspension of Progress 

41.          Termination  
       42.          Plant etc not to be removed  
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       43.          Contractor not to occupy Land etc  
       44.          Power Supply 
       45.          Completion and Delivery of the Waits  
       46.          Final Certificate 
       47.          Completion Certificate  
       48.          Taking Over   
 49.          Performance Guarantee  

 50.          Maintenance of the Project  

 51.          Operating and Maintenance Manual 

 52.          Work on Private Property  

 53.          Protection 

 54.          Accident or Injury to Workmen  

 55.          Risk Insurance  

 56.          Care and Risk 

 57.          Safety Provisions  

 58.          Provision of Health and Sanitary Arrangements 

 59.          Patent Rights  

 60.          Royalties 

 61.         Old Curiosities  

 62.         Contractor Dying, becoming Insolvent or Insane 

 63.         Force  Majeure  

 64.         Payment out of Public Funds  
      65          Bribery and Collusion  

         66.         Technical Audit 
      67.         Jurisdiction of Court  

         68.          Reservation of Right  
 
VIII SPECIAL CONDITIONS OF CONTRACT          

                       Additional condition for cleaning and maintenance of sewer system  
 Letter of Negotiation      `      
 Forwarding slip to Lump sum Agreement                         
 Form of Agreement (Lump sum)         
 Indemnity Bond     
 Indemnity Bond (in lieu Of water tightness and structural    
 stability) 
 Performance Bank Guarantee (Unconditional)                                   
 Bid Security  (Bank Guarantee)                                                           
 Bill of Quantities                                                                                  
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TAMIL NADU WATER SUPPLY AND DRAINAGE BOARD 
                                    TENDER CALL FOR SEWERAGE SCHEME 

     FORM OF CONTRACT: ITEMWAR (TWO COVER SYSTEM) 

TWAD BOARD-INVITATION OF BIDS- TWO COVER – ITEMWAR TENDER SYSTEM  

IFB No: 03/ F. STM to TNSCB /2020/ SDO /dt.03.07.2020 

Name of 
Work: 

Providing 1.15MLD Sewage Transmission main from  TNSCB HFA 
project area for 1920 tenements at Narimedu of     Pudukkottai district 
under deposit work to the existing  10.62 MLD STP  of Pudukkottai 

Municipality at Maurpini Grass farm including paid maintenance for 
one year (Period of completion 12 months) 

Fund  Deposit work 

Approximate 
value of work  

Rs. 6.17 Crore  

Bid Security: Rs.4,65,000/- 

Eligible class Class-I    

Tender 
Invitee 

The Chief Engineer, TWAD Board, No 37,1st Floor, Easwari Nagar, 
Medical College Road, Thanjavur . 613004. Tamil Nadu. 

Sale of Bid & 
Place of sale  

From   10 -07-2020  to    07-08-2020 at O/o the Executive  Engineer,  
TWAD  Board, Project  Division, Pudukkottai by  cash or Demand Draft 
on any Scheduled/Nationalized bank payable at  Pudukkottai for                  
Rs.1120/-(Rs.1000+GST@12%) each,by post Rs. 500/ additional (each). 

Down 
loading  

www.tenders.tn.gov.in and   www.twadboard.gov.in. (free of cost) 

1. Date and time of Pre bid meeting  30.07.2020 at 11.00 AM  

2. Last date and time of downloading bid documents  07.08.2020 upto 05.45 PM 

3. Last date and time for receipt of bid document  10.08.2020 upto 03.00 PM 

4. Last date and time for opening of Technical bid  10.08.2020 at 03.30 PM 

         

                                  Sd/-M.Sugumaran,03.07.2020 
                                                                                                Chief Engineer,(i/c)                                                                          
                                                                                             TWAD Board,Thanjavur 
 

 
 

                                               

http://tenders.tn.gov.in/
http://www.twadboard.gov.in/
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II. LETTER OF APPLICATION 
 
(Letter head  paper of the Applicant, including full postal address, telephone no., fax no., cable 
address, and E.Mail)  
 
       Dated   
To 
The Chief Engineer, TWAD Board,    
 No.37,First Floor, Easwari Nagar,  
Medical college road, 
Thanjavur-613004 
 
Sir,  
 
Being duly authorized to represent and set on behalf of  
       (hereinafter ―the Applicant‖),  
and having reviewed and fully understood all the information provided, the undersigned hereby 
apply for consideration as a bidder for the following 
  

IFB No. 03/ F. STM to TNSCB /2020/ SDO /dt.03.07.2020  
 

Providing 1.15 MLD Sewage Transmission main from  TNSCB HFA project area for 1920 
tenements at Narimedu of  Pudukkottai district under deposit work to the existing  10.62 
mld STP  of Pudukkottai Municipality at Maurpini Grass farm under deposit work including 
trial run 6 months and paid maintenance for one year(Period of completion 12 months). 

 
Attached to this letter please find copies of original documents defining 
 

 the Applicant‘s legal status  

 the principal place of business and  

 the place of incorporation (for applicants who are corporation) or the place of registration 
and the nationality of the owners (for applicants who are partnerships or individually 
owned firms)  
 

Your Agency and its authorized representatives are hereby authorized to conduct any inquiries 
or investigations to verify the statements, documents and information submitted in connection 
with this application, and to seek clarification from the bankers and clients  regarding any 
financial and technical aspects.  This ‗Letter of Application‘ will also serve as authorization to 
any individual or authorized representative of any institution referred to in the supporting 
information, to provide such information deemed necessary and requested by yourselves to 
verify the statements and information provided in this application, or with regard  to the 
resources, experience and competence of the Applicant.  
 
This application is made in the full understanding that  

 bids by the applicants will be subject to verification of all information submitted for 
consideration, at the time of  bidding.  
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 Your Agency reserves the right to   

 amend the scope and value of any contract bid under this project  
 

 and reject or accept  any application, to cancel the entire bidding                                                   
      process and reject all the applications and   

 your Agency shall not be liable for any such action and shall be under  
no obligation to inform the Applicants of the grounds for them  
 

It is hereby certified that the unit rates and price for all the items covered in the Bill of Quantities 
set out in the Price Schedule have been furnished clearly in figures and words and it is hereby 
agreed to execute the works at the rates and prices mentioned therein and to receive the 
payments on measured quantities as per the Conditions of the Contract. 
 
It is hereby distinctly and expressly declared and acknowledged that before the submission of 
the bid, the instructions therein have been carefully followed and the conditions of the Contract 
and other terms and conditions have been read.  It is also declared and acknowledged that 
careful examination of the bid documents has been carried out with reference to the 
specifications, quantities, location where the said work is to be done, investigation of the works 
to be done, materials required for this contract and their source and other requirements, 
covenants, stipulations and restrictions.  It is distinctly agreed that  no claim or demand will be 
made on the TWAD Board by the applicant, arising out of any misunderstanding or 
misconception or mistake of the said requirements, covenants, stipulations, restrictions, 
conditions etc on the part of the Applicant . 
 
The Income Tax Clearance Certificate and GST Registration Certificate in currency are 
enclosed 
 
The Bid Security of Rs.4,65,000/- (Rupees Four lakhs sixty five thousand only) is enclosed in  
the  shape of ________________________________________________ (enter the form and 
other details of the bid security) drawn in favour of the Executive Engineer, TWAD Board, 
Project  Division, Pudukkottai It is hereby agreed that in  case the bid is accepted, the 
Performance Security to the value and in the manner/form prescribed by the Employer will be 
submitted and agreement entered into within the time frame stipulated for the due fulfillment of 
the contract.  It is agreed that in the event of non remittance of the required Performance 
Security and execution of the Agreement within the stipulated time frame, the Bid Security 
deposited with the bid will be forfeited.  In the event of non acceptance of the bid offered by the 
Applicant, the Employer shall intimate the applicant of the rejection of his bid, upon which the 
applicant can get his Bid Security refunded on an application for the same.  Any notice required 
to be served on the applicant shall be deemed to have been sufficient if delivered personally or 
left at the address given herein or sent by post either by registered mail or ordinary.  Such 
notice shall, if sent by post shall be deemed to have been served on the applicant at the time 
when in due course of post it would be delivered at the address to which it is sent.  For all 
purposes, the address given herein will serve as permanent address and any change therein 
will be promptly intimated then and there. 
 
It is fully understood and agreed that on receipt of communication of acceptance of the bid from 
the accepting authority, there emerges a valid contract between the Applicant and TWAD Board 
represented by the officer accepting the bid and is expressly agreed that the bid documents with 
the schedules, conditions of the contract, negotiation communications and other 
correspondence connected to this contract will all constitute the contract for this purpose and be 
the foundation of rights on both the parties. 
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It is agreed that time shall be considered as the essence of this contract and the work will be 
commenced immediately on getting information of the acceptance of the bid and any slow  
progress will be subjected to the relevant penal clauses contained in the Conditions of the 
Contract 
 
It is hereby agreed that the professionally qualified personnel to execute and supervise the 
works shall be deployed as required in clause 10 of General Conditions of Contract. 
 
The Applicant hereby agrees to undertake full responsibility for the stability and soundness of 
the  works executed.  
 
The    Applicant hereby agrees that the bid will not be withdrawn during the period of validity as 
indicated in the bid documents and also during such extended periods agreed to by the 
applicant The Applicant agrees that in the event of withdrawal of the bid during the validity 
period or extended period, the Bid Security is liable to be forfeited by Employer  
 
It is explicitly understood that the Employer is not bound to accept the lowest or any bid the 
Board may receive.  It is hereby agreed that the Employer reserves the rights to reject any or all 
the bids without assigning any reasons therefor  
 
 
Dated this                      day   of  
Month of 
 
 
       
 
                        Signature of the Applicant  
                        (To be signed by the authorized  
               signatory with seal)  
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III . INSTRUCTIONS TO BIDDERS 
GENERAL 

1.  Scope of the Bid  
This is a ―Procurement, Construction Contract‖ and the contractor is responsible for the execution of 
the Under Ground Sewerage System and STP including the supply and installation of all materials, 
machineries,  equipment etc in accordance with the specifications stipulated in the Bid Document and 
in conformity with the Quality Parameters laid down in the relevant BIS, TNBP, Bid Documents etc 
and completing the entire works in all respects satisfactorily and commissioning  within the stipulated 
period and maintaining the scheme for the specified period 
 
1.1   The Chief Engineer, TWAD Board, Thanjavur (hereinafter referred as ―Employer‖ in these 
documents) invites bids for the construction of works (as defined in these documents and referred as 
―the works‖) as detailed in the Bill of Quantities.  The bidder shall offer their/his price for all the items 
of works detailed in the Bill of Quantities. 
 

Salient Details  

PUMPING MAIN 

a From LPS to MPS 150mm Dia. CI LA Class – 460m 

b From MPS to STP 250mm Dia. CI LA Class – 6845m 

 
II LIFT PUMPING STATION 

a Suction Well 3.00m Dia. X 4.70m Depth 

b Pumpset (3 Nos) 211 LPM x 10m (Non Clog Pumpset) 

 
III MAIN PUMPING STATION 

a Screen Well 4.0m Dia. X 2.59m Depth 

b Grit Well 2.50m Dia. X 4.08m Depth 

c Suction Well 4.00m Dia. X 5.03m Depth 

d Pumpset (3 Nos) 799 LPM x 28 m (Non Clog Pumpset) 

 
IV METHOD OF ARRIVING DESIGN POPULATION / QUANTITY 
 

Sl. No  General Data        

1 Total No of Blocks  40  Blocks  

2 No of House in a Block  48  House  

3 No of Occupants  5  Nos  

4 Zone-I  29  Blocks  

Providing 1.15 MLD Sewage Transmission main from  TNSCB HFA project area for 
1920 tenements at Narimedu of  Pudukkottai district under deposit work to the existing  
10.62 mld STP  of Pudukkottai Municipality at Maurpini Grass farm under deposit work 
including trial run 6 months and paid maintenance for one year(Period of completion 12 
months ). 
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No. of Houses in Zone-I (29 x 48)  1392  House 

 

Population ( 1392x5) 6960 Nos 

5 Zone-II  11  Blocks  

 

No. of Houses in Zone-I (11 x 48)  528  House 

 

No of Occupants  5  Nos  

 

Population (528x5) 2640 Nos 

6 Floating population 400 Nos 

7 Proposed Rate of Supply  135  Lpcd  

8 Total sewage Generation (10000 x 115) 1.15 MLD 

        
        Contract Period           : 12  months.  

 

VI. Sewage Treatment Main – Existing 1062MLD of Pudukkottai Municipality 

    
MAINTENANCE 

1.2   Maintenance of the above work for a period of 1 years (paid maintenance)           
1.3   The successful bidder will be expected to complete the works within the period stipulated 
for completion in the programme schedule. 
 
1.4 In these bidding documents, the terms bid and tender and their derivatives   (bidder/ 
tenderer, bid/tender, bidding/tendering etc) are synonymous.  
 
1.5     Down loading the documents from web site. 
 The documents can be down loaded free of cost from the web site www.tenders.tn.gov.in and 
www.twadboard.gov.in  by the tenderer.  Tender should, thereafter be submitted duly filled and 
signed along with all required documents to the tender inviting authority as notified in the IFB 
subject to the following:  
 

a) The bidder shall furnish a certificate to the effect that no correction/ alteration on 
the bid document as found in the web site was made by him and he shall abide by all the 
terms, conditions and specifications contained in the bid document. 
 

b) No cost towards bid document shall be required to be paid by the bidders who 
are using the forms downloaded from the designated website. 

 
The bidder shall submit the tender to the tender inviting authority as prescribed in the IFB. 

 
1.6  The Bid Document can be purchased from the Executive Engineer, TWAD Board, 

Project  Division , Pudukkottai  by  remitting  the required cost of Bid Document as stipulated in 
Invitation for Bid. 
 
 

http://www.tenders.tn.gov.in/
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2. Method of Bidding  
 
2.1 If the bid is made by an individual, the bid documents shall be signed by the individual 
with his full name and current address.  
  
2.2 If the bid is made by a proprietary concern, the bid documents shall be signed by the 
proprietor with his full names as well as the name of the firm and full address.  In the case of an 
authorized person holding power of attorney signing the bid documents, a certified copy of the 
registered power of attorney should accompany the bid documents.  The signature of the 
proprietor shall be attested by a notary public and enclosed as documentary evidence.  
 
2.3 If the bid is made by a partnership firm, the bid documents shall be signed by all the 
partners of the firm along with their full names and current address with specific mention on the 
registered address of the firm.  In the case of a partner holding power of attorney signing the 
bid documents, a certified copy of the registered power of attorney should accompany the bid.  
It is also mandatory to furnish a certified copy of the registered partnership deed, current 
address of the partners, registered address of the firm along with the bid.  The signature of all 
the partners/ power of attorney shall be attested by a notary public and enclosed as a 
documentary evidence. 

 
2.4 If the bid is made by a limited company or a limited corporation, it shall be signed by a 
duly authorized person holding power of attorney for signing the bid documents in which case a 
certified copy of the registered power of attorney shall accompany the bid.  Such limited 
company or corporation may be required to enclose satisfactory evidence of its existence along 
with the bid.  
 
2.5 The bids from the contractors / firms shall be accompanied by an attested copy of the 
Income Tax Clearance Certificate and GST Registration Certificate relating to the previous 
financial year(2017-18)  

 
3. One Bid per Bidder  

3.1 Each bidder shall submit only one bid for the whole scheme and in the case of 
packages, only one bid for a package.  A bidder who submits or participates in more than one 
bid (other than sub contractors) will be disqualified. 
 
4.Cost of Bidding 
 
4.1   The bidder shall bear all the costs associated with the preparation and submission of his 
bid.  The Employer will in no case be responsible for those costs, regardless of the conduct or 
the outcome of the bidding process.  
 
5.Site Visit.  
 
5.1  The bidder, at the Bidder‘s own responsibility and risk is advised to visit and examine the 
site of works and its surroundings and obtain on his own all information that may be necessary 
for preparing the bid and entering into contract for the construction of the works.  The costs of 
visiting the site and its surroundings shall be at the bidder‘s expense.  Site levels, Soil data 
made available are only for the information of bidder and the employer is not responsible for 
their correctness.  
 
5.2 The  bidder and any of his personnel or agents will be granted permission by the 
Employer to enter upon its premises and lands for the purpose of such visit, but only upon the 
express condition that the bidder, his personnel or agents, will release and indemnify the 
Employer and his personnel or agents from and against all liability in respect thereof, and will be 
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responsible for death or personal injury, loss of or damage to property, and any other loss, 
damage, costs and expenses incurred as a result of the inspection.  
 
5.3  Deleted. 
 
5.4 The employer will arrange a site visit for the bidders on 30.07.2020  at 10.30 A.M. to 
enable the bidders to have an understanding of the site conditions and to clarify any issues 
relating to the site conditions in the pre bid meeting. 
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B. Eligibility / Qualification Criteria 
 

6.       Eligible Bidders  
 
6.1 The Invitation to Bid is open to any bidder meeting the following requirements:  
 
6.2 A bidder shall not be associated nor has been associated in the past, directly or; 

indirectly with the Consultant or any other entity that has prepared the design, 
specifications and other documents for the project.  

 
6.3 A bidder shall not be associated directly or indirectly with the firm engaged by the 

Board for providing consultancy services for the preparation and supervision of 
the works and any of its affiliates. 

 
6.4 Bidders shall provide such evidence of their continued eligibility satisfactory to 

the Employer as the Employer shall reasonably request.   
 

 
7.    Qualification of the Bidder 

7.1    General  

7.1.1 Bidders shall provide the following as part of their bid in the prescribed formats.  
 
7.1.2 A registered Power of Attorney authorizing the signatory of the bid to commit on 

behalf of the bidder should be enclosed. 
 
7.1.3 Proof of Registration of the firm / company under Companies Act should be 

enclosed.  
 
7.1.4 Total monetary value of civil engineering works performed during each of the last 

three financial years should be furnished in Annexure-I. 
 
7.1.5 Annual turnover for the past three financial years (Audited balance sheet for the 

last three financial years) should be enclosed. Annual turnover for the past three 
financial years should be certified by a registered Chartered Accountant.  The 
certificate should be affixed with the seal of the office of the Chartered 
Accountant with the registration number legibly in Annexure-II. 

 
7.1.6 Experience in works of similar nature and magnitude during each of the previous 

Five financial years details of works on hand and works for which bid already 
submitted should be furnished in the Annexures-III, IV and V respectively.  

 
7.1.7 List of equipments available with the bidder for deployment in the project should 

be furnished in Annexure-VI. 
 
7.1.8 Technical, administrative and managerial personnel proposed to be employed for 

key site management in this work with their qualification details should be 
furnished in Annexure VII. 

 
7.1.9 Evidence of access to lines of credit and availability of other financial resources, 

credit line certificates from financial institutions should be enclosed in the 
prescribed Annexure-VIII. 
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7.1.10 Litigation details of the bidder with the details of the parties concerned and the 
amount involved should be furnished in Annexure-IX.  

 
7.1.11 The bidder should declare clearly whether the bidder has been black listed, 

banned or debarred in Central Government Department/Under-
taking/Organization or any State/Union Territory/Department Undertaking/ 
Organization in Annexure-X.  

 
7.1.12 Proposals to Sub-contract components of the works with experience details of 

the Sub-contractor in similar nature of works proposed to be sublet should be 
furnished in Annexure-XI.  

 
The Sub-contractors shall have experience of successfully completing and 
commissioning of at least two works of similar nature and magnitude to the work 
to be sublet during the last 5 years. 

 
The Sub-contractors shall not further Sub-contract any portion of their work,   
Sub-contracted to them by the Contractor.  

 
The value of sub contracted work under any such sub contract shall not exceed 
15% of the contract value and total sub contracted work shall not exceed 60% of 
the contract value. The contractor shall notify the Executive Engineer concerned 
in writing for objections, if any, about the sub-contractor that he proposes to 
appoint if the value of a sub contract work exceeds 10% of the contract value.  If 
nothing is heard from the Executive Engineer within 15 days of the receipt of the 
Contractor's notice, then the contractor may proceed with the appointment of the 
sub-contractor concerned. If any objections are received about the appointment 
of the sub contractor from the Exe. Engineer concerned, the contractor shall give 
due weightage to such objections and either change the sub contractor, or refer 
the matter to the Chief Engineer concerned for his decision, which shall be final. 
 

7.1.13 Income Tax Clearance Certificate in currency as proof of having remitted the 
income tax for the previous financial year (with reference to the year in which the 
bid is opened) 

` 
7.1.14 GST Verification Certificate as proof of having remitted the GST.  In the case of 

not liable to the GST Department, a valid certificate issued by the competent 
authority to this effect.  
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Conditions to be satisfied: 
 

7.2 Performance Eligibility: 
a) Financial & Physical capacity: 
  

Sl.No. DESCRIPTION CRITERIA 

 Financial Turn over and Cash Flow – Lead Partner / Joint 
Venture 

Rs. in 
Crore 

1 Annual Turnover in any one of the last three financial years  Rs. 

in Crore  ( 2017-18 , 2018-19 and 2019-20) - 75% of BOQ value  

4.63 crore 

2 Minimum Annual Turn over in last three  financial year  Rs. in 

Crore)  (2017-18 , 2018-19 and 2019-20) -  33% of BOQ value  
2.04 crore 

3 Minimum Cash flow required in Rs in Crore –                             

3 months  X     BOQ Value     =3 x 6.17 

      Period of completion               12 

1.54 crore 

4 Similar work 

The bidder should have satisfactorily completed sewerage 

scheme with Collection System and STP of value not less than  

Rs. ______Crore during  the last five  financial years (2015 – 

2016 to 2019 – 2020). 

 

 i) If single agreement  with  40 %  of BOQ value    2.47 crore 

 OR  

 ii) If  Two agreements  with  60 %  of BOQ value  3.70 crore 

5 Physical (Work Experience) - Minimum aggregate during last 

five financial years (that is 2015 – 2016 to 2019 – 2020)  
 

5.b Minimum aggregate experience  of pipeline during the last 5 

years in km  

i     CI/DI pipe should have supplied, laid, jointed, tested and 

satisfactorily completed (30% of total requirement of 7.305 

km) 

ii)      Should have completed one Sewage pumping station 

including all civil, Electrical ,Mechanical work (30% 

total requirement of 1 no) 

 

 

2.19 KM 

 

 

 

1 No 

c Minimum Aggregate capacity of pumping machinery Non clog 

submersible installed (50% of total requirement   

24.62 KW) 

 
12.31 KW 

6. Bid capacity  

Assessed Available Bid capacity = (A*N*1.5 - B) 

Should be 

more than 

6.17 

Crore 

 Note : in Addition to the above requirements the following criteria also to be satisfied.  

b) Bid capacity: 

 Bidders who meet the minimum qualification criteria will be qualified only if their available 

bid capacity is more than the total bid value.  The available bid capacity will be 

calculated as under: 

Assessed Available Bid Capacity = [A*N*1.5-B] 

Where  A  =  Maximum value of civil engineering works executed in any one year during 

the last three financial years [updated to 2020-21(current) price level @ 6% per annum] 

taking into account the completed as well as works in progress. 
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             N = Number of years prescribed for completion of the works for which bids are 

invited i.e. 1years. 

             B = Value of existing commitments and on-going works to be completed during 

the next 2 years. [Updated to 2020-21 price level] 

 

In the case of the Bidder / Joint venture partner who formed part of Joint venture in the 

past including for ongoing works, the references A & B would be determined based on the 

details for such partner/partners who undertook / proposed to undertake physical execution of 

the works and in proportion to their participation in such joint ventures. 

The assessed bid capacity of each of the joint venture partner/partners should be more 

than the required bid capacity. The required bid capacity for joint venture partner/partners 

would be determined on the basis of their participation in the joint venture for the purpose of 

this agreement. 

However, to qualify for the bid capacity requirement, the lead partner should meet not 

less than 50% of the required Bid capacity and other partner/Partners should meet individually 

not less than 25% of the Bid capacity requirement. However, all the partners should collectively 

meet 100% of the Bid capacity requirement.  

 

7.3. In order to prove that the Goods offered are of acceptable quality and standard, the bidders 

shall furnish documentary evidence that the Goods offered have been in production and  similar 

capacity have been sold, as indicated in the table below.  Further documentary evidence to 

establishment the manufacturers credential including the certificate from the 

manufacturing company‟s Auditor is requested to be submitted along with the bid. 
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Table: 
 

Item Goods 

Manufacturer‘s Experience Criteria 

Minimum No. of 
years preceding the 
due date of tender 
the  goods offered 
are in production 

Minimum average units sold 
per year 

1 Pumps, Electrical &  
Mechanical equipments 

  

1.1 Pumps   

 Centrifugal   

 Submersible pump 5 50 Units  * 

2 Valves 
Above 200 mm size 

5 200 Units ** 
 

3 
3.1 

Pipes 
PVC pipes  

 
5 

 

200 % of total length 

required  
  

*  Pumpset: Pumpset with ISI Specifications of reputed brands, such as  ABS,  KSB, 
Grundfos or  equivalent. 

 
**  Valves: Valves with ISI Specifications of reputed brands, such as Kirloskar, Venus, 

Upadyaya, CALSONS, Endress and Hauser / Siemens / ABB / Krohne - Marshall or 
equivalent 

 
 
 Unless otherwise stated in the Contract, the Accepted Contract Amount covers 
the entire Contractor‟s works under the Contract (including those under Provisional 
Sums, if any) and all things necessary for the proper design, installation, test, 
commission and trial operation at Section I of the Works and operation and maintenance 
at Section II of the Works.  The Accepted Contract Amount shall cover the completion of 
both Sections of the Works and the re-modifying of any defects. 
Note: 
 

i. The performance eligibility shall pertain to the similar works executed by the tenderer in 
any of the Central/State Government Departments/Quasi Government Organizations 
and Government Undertakings, a Private Organization.  The performance experience for 
Central/State Government Department/Undertaking/ Quasi Government Organization 
should be supported by performance certificates issued by the concerned organization 
by an officer not less than the rank of Executive Engineer. The experience certificates 
issued by an officer below the rank of Executive Engineer or on behalf of 
Executive Engineer will not be considered. 
 
In case of experience certificate of a Private Organization, the following criteria should 
be satisfied: 
 

a) The Photographs of the works undertaken for the Private Organization should be 
enclosed as a proof. 

b) The certificate of the work done for the Organization be enclosed by a Senior 
Official who should be at least of the rank of the General Manager or Equivalent. 
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c) The above certificate should be countersigned by a Government Department 
Engineer at least of the rank of Assistant Executive Engineer and should also be 
Notarized. 

 
ii. For   the experience certificates furnished by the bidders which are obtained  from 

the Departments outside the State, clarification will  be obtained by the Employer  
from the concerned Department  whenever felt necessary as to whether the details 
furnished in the certificates are genuine, before finalization of evaluation. 
 

iii. The bills / claims should be prepared by the contractor as per Agreement and in 
accordance with the agreement executed and submitted to the Department   
 

iv. Sub contractors‘ experience for the particular works to be sublet shall not be taken into 
account for arriving at  the eligibility of the contractor/firm. 
 

v. The tenderer should enter into proper agreement with sub contractor proposed to be sub 
let and furnish the documentary evidence along with bid.  

 
Special Condition: 
   
 In case if a contractor/firm worked as sub contractor previously, then their 
experience in those particular components of work will be considered only if their sub 
contract/sublet work was properly approved by the User Department.  A certified copy to 
that effect from Engineer in charge (not below the rank of Executive Engineer) must be 
produced for arriving at the performance eligibility for the particular work to be sublet. 
 
7.4. Disqualification: 
 
 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified at any point of time if they have 
 
i) made misleading or false representation in the form statements and attachments 

submitted and/or 
 
ii) Record of poor performance during the last 5 years as on the date of application such as 

abandoning the work rescinding of contract for which the reasons are attributable to the 
non performance of the Contractor inordinate delays in completion, consistent history of 
litigation awarded against the applicant or any of its constituents or financial failure due 
to bankruptcy etc. 

 
iii) been debarred/blacklisted  as on the date of application by any Central/State 

Government Department/Undertaking/Organization and their bid will not be taken up for 
evaluation. 
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SPECIAL ATTENTION TO BIDDERS. 
 
I. Copies of experience certificates obtained from the Officer not below the Rank of 

Executive Engineer of respective user departments must be attested by Notary Public 
and produced. 

 
II. These Certificates should contain the following details 
 1) Name of Scheme (Name of the : 
                State also to be specified) 
 2) Contract No. and date  : 
 
 3) Value of Contract   :    Rs. 
 
 4) Name of Contractor with  : 
     full address 
 
 5) Period of completion as  : 
     specified in the Contract 
 
 6) Date of commencement of work: 
 
 7) Actual date of completion/ 

commissioning  : 
 
 8) Reason for the delay if any : 
 
 9) Full details of components : 
    executed under this contract 
 
          10) Performance of the work should contain the following details:- 
 

Component     Performance 
 
 i) In case of pumping machinery    : Whether completed 
    with lpm x head                         commissioned satisfactorily? 
    
 ii) In case of pipeline work (Type of     :       Whether completed and 
                each pipe with dia, length, pressure  commissioned satisfactorily? 
                must be given ) 
 
            iii) In case of pumping station                : Whether constructed and 

    alied civil works and    commissioned satisfactorily? 
    Electrical and Mechanical works 
 
iv) In case of Sewage treatment plant  :        Whether completed and 

                 Commissioned satisfactorily? 
 

 
 
 

 
      Signature of Officer with Seal 
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C. BID DOCUMENTS 
 

8.   Contents of Bid Documents  
 
8.1    The Bid Documents will comprise the following documents & addenda issued         

      in accordance with clause 10 below:  

Invitation for Bids  

Instruction to Bidders  

Eligibility/Qualification Criteria  

Forms of Bid  

Program Scheme and Financial Milestone  

Payment Schedule  

General Conditions of the Contract 

Special Conditions 

Technical Specifications  

  Bill of Quantities  

 Drawings  

 Forms of Agreement  

Indemnity Bond 
 
9.   Clarification of Bid Documents.  
 
9.1   A prospective bidder requiring clarification may raise the same at the time of Pre-bid 

meeting in writing or by cable (hereinafter the term cable is deemed to include telex and 
facsimile) at the employer‘s address indicated in the invitation for bid.  The employer will 
respond to any clarification sought for.  

 
10.   Amendment to Bid Documents  
 
10.1   At any time prior to 48 hours to the deadline for submission of bids, the Employer may 

amend the bid documents by issuing Addenda.  
 
10.2  Any Addendum thus issued shall be part of the bid documents and shall be communicated 

in writing or by cable to all purchasers of the bid documents.  Prospective bidders shall 
promptly acknowledge the receipt  of each addendum by cable to the Employer.  

 
10.3 To give prospective bidders reasonable time in which to take an addendum into account 

in preparing their bids, the Employer shall extend as necessary the deadline for 
submission of bids, in accordance with Clause 21.2 of ―Submission of Bids‖.  
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D. PREPARATION OF BIDS 

 
11.   Language of the Bid  
 
11.1 The bid, and all correspondences and documents related to the bid exchanged by the 

bidder and the Employer shall be written in English.  Supporting documents and printed 
literature furnished by the bidder may be in other language provided they are 
accompanied by an accurate translation of the relevant passages in either English or 
Tamil language, in which case, for purpose of interpretation of the bid, the translation 
shall prevail.  

 
12.   Documents comprising the Bid  

12.1 The bid submitted by the bidder shall comprise the following:  
Cover – 1 (Technical Bid)  

 
i. The Bid Documents duly filled and signed  

 
ii. List of Annexures  

a) Performance of the Bidder showing  value of Civil Engineering work for the 
past three years – (7.1.4) – Annexure-I 
 

b) Average Annual Construction Turnover of last three years – (7.1.5)  – 
Annexure-II 

 
c) Experience in works of similar nature and Magnitude within a period of  5 

years – (7.1.6) – Annexure-III 
 

d) Commitment of works on hand – (7.1.6) – Annexure-IV 
 

e) Works for which Bids are already submitted – (7.1.6) – Annexure-V 

f) List of Equipments available with Bidder – (7.1.7) – Annexure-VI 

g) Qualification/Experience of key personnel proposed for technical and 
administrative functions under this contract – (7.1.8) – Annexure-VII 
 

h) Sample Format for evidence of access to or availability of credit facilities – 
(7.1.9) – Annexure-VIII 

 
i) Details of Litigation – (7.1.10) – Annexure-IX 

j) Declaration by the bidder – (7.1.11) – Annexure-X 

k) Details of components proposed to be sublet and sub contractors involved 
– (7.1.12) – Annexure-XI 
 

l) Technical staff to be employed (Para 10 of General Conditions)  
– Annexure-XII 
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iii. List of Certificates.  

a) Signature of the Proprietor or Proprietress attested by the Notary                             
Public (2.2)  
 

b) Signature of all the Partners/Power of Attorney attested by the Notary Public – 
(2.3) 

 
c) Registration of the firm, signature of the authorized person  attested by the 

Notary Public – (2.4)  
 

d) A copy of the listed Power of Attorney authorizing the signatory of  the bidder 
– (7.1.2)  

 
e) Proof of Registration of firm/Company (7.1.3)  

f) Audited Balance Sheets – (7.1.5)  

g) Credit line Certificate from Financial institutions – (7.1.9) (Format-VIII) 

h) Income Tax Clearance Certificate – (7.1.14)  

i) GST Verification Certificate – (7.1.15)  

j) Certificate of performance issued by not less than the rank of Executive 
Engineer of the organization concerned/responsible person of the private 
organization – (7.3)  

 
iv. Bid Security  

 
v. Any other material required to be completed and submitted by the bidders in   

accordance with these instructions.  
 

Cover – II (Price Bid)  

12.2 Priced  Bill of Quantity duly signed.  
 

12.3   The Bid should be submitted only in the original documents as issued by the Employer 
or as downloaded from the website.  No alteration or correction should be made under 
any circumstances in the Bid Documents issued by the Employer.  

 
12.4 Conditional tenders are liable for rejection 
 
13.    Bid Prices  

13.1 The contract shall be for the whole works as described in sub clause (1.1), based on the 
priced bill quantities submitted by the bidder.  

 
13.2 The bidder shall fill in rates and prices and line item total (both in figures and words ) for 

all items of works described in the Bill of quantities along with total bid price( both in 
figures and words). Items for which no rate or price is entered by the bidder will not be 
paid for by the employer when executed and shall be deemed covered by the other rates 
and prices in the bill of quantities. Corrections, if any, shall be made by crossing out, 
initialing.  
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13.3 GST applicable @12% as per Govt. of India Notification No. 20/2017 – Central 
Tax(Rate) Dt.22.8.2017 and G.O.MS No.264, Finance(Salaries) Dept., Dt.15.09.2017 & 
G.O.Ms No.296/Finanace(Salaries) department/dated 09.10.2017 and as amended from 
time to time. The successful tenderer who is liable to be registered under 
CGST/IGST/UTGST/SGST/act shall submit GSTIN along with other details required 
under CGST/IGST/UTGST/SGST/act to TWAD Board immediately after the Award of 
contract. The contract shall be responsible for deposition of applicable GST to the 
concerned authority. 
 

13.4   The rates and prices quoted by the bidder are subject to adjustment during the 
performance of the contract in accordance with the provisions of Clause 49.  

 
14. Currencies of Bid and Payment 

14.1 The unit rates and the prices shall be quoted by the  bidder entirely in Indian Rupees.  
 
15.   Bid Validity    

15.1 Bids shall remain valid for a period not less than one hundred and twenty days 
(120)days  from the date of opening of Technical Bid.  A bid valid for a shorter period 
shall be rejected by the Employer as non responsive. 

 
15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 

request the bidders to extend the period of validity for a specific additional period.  The 
request and the bidders‘ response shall be made in writing or by cable.  A bidder may 
refuse the request without forfeiting his bid security.  A bidder agreeing to the request 
will not be required or permitted to modify his bid, but will be required to extend his bid 
security for; the period of extension. 

 
16.    Bid Security  

The bidder shall furnish, as part of his bid, as bid security of Rs.4.65 Lakh (Rupees four 
lakhs sixty five only) in the following forms. 

     
16.1  The bid security duly pledged in favour of the Executive Engineer, TWAD Board, 

project Division, Pudukkottai in any one of the following forms Deposit call receipt / 
Fixed deposit receipt/ Bank Guarantee (Prescribed format of the Bank Guarantee 
(Unconditional) for the bid security issued by a Nationalized Bank/Scheduled Bank 
located within state of Tamil Nadu/National savings certificate/Post office Savings Bank 
deposits. 

 

 Unconditional Bank Guarantee in the prescribed format for the bid security issued by a 
Nationalized Bank/Scheduled Bank located within state of TamilNadu & valid for 45 days 
after the end of the validity period of the bid 
FDR and deposits at call receipts should contain lien certificate issued by the 
Bank for encashment by department.  The FDR furnished by the firm should also 
bear the signature of the authorized signatory on a revenue stamp at the back of 
the FDR. 

 
16.2   Any bid not accompanied by bid security in stipulated form shall be rejected by the 

Employer as non responsive 
 
16.3  The bid security of the unsuccessful bidders will be returned as promptly as possible, but 

not later than 30 days either after the expiration of the period of bid validity or  after 
finalizations of the bid whichever is later.  
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16.4   The bid security of the successful bidder will be returned after the bidder has furnished 
the required performance security and signed the agreement.  No interest is payable on 
Bid security by the Employer. 

 
16.5 The bid security shall be forfeited. 

 In the case of bidder withdrawing or modifying his bid during the period of bid validity  

 If the bidder does not accept the corrections of the bid price, pursuant to clause 28 of 
―Bid Opening and Evaluation‖  

 In the case of a successful bidder failing to furnish the performance security in the 
specified form within the stipulated time.  

 In the case of successful bidder failing to enter into agreement within the stipulated time.  

 In the case of the bidder severing the conditions after intimation of the acceptance of the 
bid.  

17.  Compliance to Technical Design and Specifications. 
17.1 Bidders shall submit their offers that comply with the requirements of the bidding 

documents including the basic technical design as indicated in the drawing and 
specifications. 
 

18.  Format and Signing of Bid  
18.1    The bid document submitted to the Employer shall be typed or written in indelible ink and 

shall be signed by a person duly authorized to sign on behalf of the bidder in accordance 
with ―Instructions to Bidders‖.  All pages of the bid and where entries or corrections have 
been made shall be initialed by the person signing the bid.  

18.2 The bid shall contain no alteration or additions, except those to comply with the 
instructions issued by the Employer and wherever necessary to correct errors made by 
the bidder, in which case such corrections shall be initialed by the person signing the 
bid.  

 
18.3 The technical and price bids (BOQ) as issued by the Employer should be submitted duly 

signed at the bottom of each page, failing which the bids will be summarily rejected.  
 
19.  Pre Bid Meeting:  
19.1  The bidder or his authorized representative, who are desirous, may attend the pre bid 

meeting which will take place at Office of the Chief Engineer, TWAD Board, No.37, 
Easwari Nagar, Medical college road,Thanjavur-613004 Tamilnadu on .30.07.2020  
at 11.00 A.M. 

19.2  The purpose of the meeting will be to clarify issues and to answer questions on any 
matter than may be raised at that stage. 

 
19.3  The bidder is requested, as far as possible, to submit the questions in writing or by 

cable, to reach the Employer not later than one week before the meeting.  It may not be 
practicable at the meeting to answer questions received late. 

 
19.4   Minutes of the meeting, including the text of the questions (without Identifying the source 

of enquiry) and the responses given together with any responses prepared after the 
meeting, will be transmitted without delay to all purchasers of the bidding documents.  
  Any modification of the bidding documents listed in clause 23.1 of ―Submission of Bids‖, 
 which may become necessary as a result of the pre bid meeting shall be made by the 
Employer exclusively through the issue of an addendum pursuant to clause 10 of the 
―Bid Document‖ and not through the minutes of the pre bid meeting.  Then will be hosted 
on www.tenders.tn.gov.in  and  www.twadboard.gov.in   

 
19.5  Attendance at the pre bid meeting is not mandatory and non attendance will not be a 

cause for disqualification of the bidder. 

http://www.tenders.tn.gov.in/
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E. SUBMISSION OF BIDS 
 
20.   Sealing and Marking of Bids 
  
20.1 Two cover system shall be adopted for submission of bids. 
 
20.2 The first cover shall contain the technical bid documents, supporting material relating 

to the eligibility criteria, Bid Security in the proper form and other connected 
Certificates.   

 
20.3 No  indication either direct or indirect, implicit or explicit regarding the rates and prices 

should be made in the technical bid or any other documents submitted in the first 
cover.  

 
20.4 The second  cover shall contain the Price Bid alone.  
 
20.5 The bids should be submitted in the original bid documents as issued by the Employer.  
 
20.6 The bid documents, under no circumstances, are transferable.  
 
20.7 The first cover containing the Technical Bid and Bid Security and the second cover 

containing the Price Bid, should be pasted properly, sealed and super scribed 
indicating clearly the name of work and marking specifically as under:  

 
Cover I            -  Technical Bid  
 
Cover  II           -  Price Bid  
 
Both the covers containing the Technical bid and Price Bid should be placed in a 
common envelope, pasted, sealed and superscripted properly. 
 

20.8 Format and signing of Tender 

20.8.1 The Tenderer shall submit one original and one copy(hard) and one soft copy of 
technical bids comprising of  Tender as described in the Instruction to Tenderers, 
bound in a format as stipulated. 

20.8.2 All bidders will be provided with an electronic copy of the schedule of prices. Cells that 
contain permanent information and are not to be changed by the Bidder will be 
protected.  

20.8.3 Cells into which the bidder can enter rates and Amount (where these may vary), will be 
left unprotected. However, the Employer will not enter any formulae in the spread 
sheets. 

20.8.4 The Bidder is entirely responsible to ensure that the calculations presented in the 
Schedule of Prices are correct, and that the Bidder‘s offer is complete in all respects. 
The Price Bid completed in computerized printout, adopting the format of the Bid 
document in total and shall be signed by a person or persons duly authorized to sign 
on behalf of the Bidder. 

20.8.5 The Tenderer shall submit the Price bid in duplicate one in hard copy and 
another in soft copy.  The BOQ in the excel format is uploaded. The Bidder will 
need to submit the completed Schedule of Prices together with the bound copy of the 
Price Proposal which has been issued by the Employer along with the separate Priced 
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Schedule of Prices, and to affix his signature on all pages of his submittal. The Bidder 
shall give an undertaking that the content of the CD and the content of hard copies are 
identical. In the case of discrepancy between the soft copy and hard copy (print out) 
furnished by the bidder, the hard copy (print out) will prevail. If there is discrepancy 
between the hard/soft copy furnished by the bidder and the hard copy issued by the 
Employer will prevail. 

20.8.6 The Tender shall contain no alternations, omissions or additions, except those to 
comply with instructions issued by the Employer, or as necessary to correct errors 
made by the Tenderer, in which case such corrections shall be initialed by the person 
or persons signing the Tender. 

 
20.9 All the envelopes shall be addressed to the Employer “THE CHIEF ENGINEER, 

TWAD BOARD, THANJAVUR” and bear the following identification  
 

         Bid for Providing 1.15 MLD Sewage Transmission main from  TNSCB HFA 
project area for 1920 tenements at Narimedu of  Pudukkottai district under 
deposit work to the existing  10.62 mld STP  of Pudukkottai Municipality at 
Maurpini Grass farm under deposit work including trial run 6 months and paid 
maintenance for one year(Period of completion 12 months  

 

               Tender  Invitation for BID No. 03/ F. STM to TNSCB /2020/ SDO / 

dt.03.07.2020. (Time and date of bid    at 03.30 PM    on 10.08.2020.   opening 

as per Clause 24 of  ―Bid Opening and Evaluation‖) and should be submitted to the 

following Address: Office of the Chief Engineer, TWAD Board, No.37, Easwari 

Nagar, Medical college road,Thanjavur-613004, Tamilnadu  

 
20.10  In addition to the Identification required in sub clause above, the envelope shall  indicate 

the name and address of the bidder to enable the bid to be returned in case it is 
declared late, pursuant to Clause 22 of ‖Submission of Bids‖. 

 
20.11  If the envelope is not sealed and marked as above, the Employer will assume no 

responsibility for the misplacement or premature opening of the bid. 
 
21. Deadline for Submission of the Bids 

21.1 Bids must be received by the Employer at the address specified in clause 20.9 above 
not later than 3.00 P.M on 10.08.2020  In the event of the specified date for the 
submission of bids declared a holiday for the Employer, the bids will be received upto 
the appointed time on the next working day.  

 
21.2 The Employer may extend the deadline for the submission of bids by issuing 

amendment in accordance with clause 10 of ‖Bid Documents‖ in which case all rights 
and obligations of the Employer and the bidders previously subject to the original 
deadline will then be subject to the new deadline.  

 
 
 
22. Late Bids   

22.1 All bids received by the Employer after the deadline prescribed in clause 21 of 
―Submission of Bid‖ will be returned unopened to the bidder.  
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23. Modification and Substitution of Bids 
   
23.1 The bidder may modify or  substitute his bid after submission,  provided that written 

notice of the modification and substitution is received by the Employer prior to the 
deadline for submission of bid.  

 
23.2 The bidder‘s modification or substitution shall be prepared, scaled, marked and delivered 

in accordance with provisions of clause 20 and 21 of ―Submission of Bid‖, with the 
envelope additionally marked „MODIFICATION‟ or „SUBSTITUTION‟ as appropriate.  
 
The modification / substitution for price bid cover should be super scribed as    PRICE 
„MODIFICATION‟ / SUBSTITUTION COVER. 

 
23.3 No bid shall be modified or substituted after the deadline for submission of bids.  
 
23.4 Modification or substitution of a bid between the deadline for submission of bids and the 

expiration of the original period of validity specified in clause 15.1 of ―Preparation of 
Bids‖ or as amended pursuant to clause 15.2 of ‖Preparation of Bids‖ may result in the 
forfeiture of the Bid Security pursuant to Clause 16 of ―Preparation of Bids‖.  

 



32 

 

 Contractor                                                                           Chief Engineer/TNJ               
                                                                                    

F. BID OPENING AND EVALUATION 
 
24. Bid Opening  
 
24.1 The Employer will open all the bids received (except those received late) including 

modifications made pursuant to clause 23 of ‖Submission of Bids‖, in the presence of the 
bidders or their representatives who choose to attend on the date at the time in the 
address specified in clause 20 of ―Submission of Bids‖.(In the event of specified date of 
bid opening being declared a holiday for the Employer, the bids with be opened at the 
appointed time and location on the next working day).  

 
24.2 Envelopes marked ―withdrawal‖, ―substitution‖ and ―modification‖ shall be opened and 

read out first.  Bids for which an acceptable notice of withdrawal has been submitted 
pursuant to clause 23 of ―Submission of Bids‖ shall not be opened. Envelopes super 
scribed as „MODIFICATION‟ / SUBSTITUTION to price bid will be opened at the time 
of opening of the price bid. 

 
24.3 The Bidders‘ names, the Bid prices, the total amount of each Bid, any                  

discounts, bid modification, (substitution) and withdrawals, the presence or                  
absence of Bid Security and such other details as the Employer may consider                  
appropriate, will be announced by the Employer at the opening.  Bids (and                  
modifications) sent pursuant to clause 22 of ―Submission of Bids‖ that are not                  
opened and read out at the bid opening will not be considered for further                  
evaluation regardless of the circumstances.  Withdrawn bids will be returned                  
unopened to the bidders.  

 
25.  Process to be Confidential  
 
25.1 Information relating to the examination. Clarification, evaluation and comparison of bids 

and recommendations for the award of a contract shall not be disclosed to bidders or 
any other person not officially concerned with such process until the award to the 
successful Bidder has been announced. Any effort by a bidder to influence the 
Employer‘s processing of Bids or award decisions may result in the rejection of his bid.  

 
26.  Clarification of Bids.  
 
26.1 To assist in the examination, evaluation and comparison of bids, the Employer may, at 

his discretion, ask any Bidder for clarification of his bid, including breakdown of unit 
rates.  The request for clarification and the response shall be in writing or by cable, but 
no change in the price or substance of the Bid shall be sought, offered, or  permitted 
except as required to confirm the correction of arithmetic errors discovered by the 
Employer in the evaluation of the Bids in accordance with Clause 28 of ―Bid Opening 
and Evaluation‖.  

 
27.     Examination of Bids and Determination of Responsiveness 
 
27.1 Prior to detailed evaluation of Bids, the Employer will determine whether each Bid  

(a) meets the eligibility criteria set out in clause (7) ;  
(b) has been properly signed,  
(c) is accompanied by the required securities and  
(d) is substantially responsive to the requirements of the Bid Documents,  
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27.2 A substantially responsive Bid is one which conforms to all the terms, conditions and 
specifications of the Bid Documents, without material deviation or reservation.  A 
material deviation or reservation is one (a) which affects in any substantial way the 
scope, quality or performance of the works. (b) which limits in any substantial way, 
inconsistent with the Bid Documents, the Employer‘s rights to the Bidder‘s obligations 
under the contract, or (c) whose rectification would affect unfairly the competitive 
position of other bidders presenting substantially responsive Bids.  

 
27.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the non conforming 
deviation or reservation.  The decision of the Employer on the issue whether the Bid is 
responsive or not‖ will be final and binding on the bidders.  The Employer is not bound to 
disclose the reason in case a bid is determined by him as non responsive.  

 
28. Correction of Errors 
 
28.1 Bids determined to be substantially responsive will be checked by the Employer for any 

arithmetic error.  Errors will be corrected by the Employer as follows:  
 

 If any variation in the rates in words and figures , the lesser of the two will only be taken 
into consideration. 

 

 Where there is a discrepancy between the unit rate and line item total resulting from 
multiplying the unit rate by the quantity , the unit rate as quoted will govern. 

 

 Where there is an  arithmetical discrepancy in the page total as well as grand total, the 
corrected total by the Employer will govern 

 
28.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the 

above procedure for the correction of errors and shall be considered as binding upon the 
Bidder.  If the Bidder does not accept the corrected amount of the Bid, his bid will be 
rejected and his bid security may be forfeited in accordance with Clause 16.5 of 
―Preparation of Bids‖.  

 
29.   Evaluation and  Comparison of Bids 
 
29.1 The Employer will evaluate and compare only the Bids determined to be substantially 

responsive in accordance with Clause 27 of ―Bid Opening and Evaluation‖.  
 
29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price 

by adjusting the Bid price as follows:  
 

 making any correction for errors pursuant to Clause 28 of ―Bid Opening and Evaluation‖. 
or making appropriate adjustments to reflect discounts or other price modifications 
offered in accordance with Clause 23 of ‖Submission of Bids‖  

 
29.3 The Employer reserves the right to accept or reject any variation / deviation.  
 
29.4 If the Bid of a successful Bidder is seriously unbalanced in relation to the 

Engineer‟s estimate of the cost of work to be performed under the contract, the 
Employer may require the Bidder to produce detailed price analysis for any or all 
items of the Bill of Quantities to demonstrate the internal consistency of those 
prices with the construction methods and schedule proposed.    
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After evaluation of the price analysis, the Employer may require that the amount of 
the Performance Security set forth in Clause 34 of; “Award of Contract” be 
increased at the expense of the successful Bidder to a level sufficient to protect 
the Employer against financial loss in the event of default of the successful Bidder 
under the Contract. 
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G.  AWARD OF CONTRACT 
  

30.    Award Criteria.  
 
30.1 Subject to Clause 29 of ―Bid Opening and Evaluation‖, the Employer will award the 

contract to the Bidder, whose Bid has been determined to be substantially responsive to 
the Bid Documents and who has offered the lowest evaluated Bid Price, provided that 
such Bidder has been determined to be (a) eligible in accordance with the provision of 
clause 6 of ―Eligibility/Qualification Criteria‖ and (b) qualified in accordance with the 
provisions of Clause 7 of ―Eligibility / Qualification Criteria‖.  

 
31. Employer‟s Right to Accept any Bid and to Reject any or all Bids  
 
31.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding 

process and reject all bids, at any time prior to award of contract, without thereby 
incurring any liability to the affected bidder or bidders or any obligation to inform the 
affected bidder or bidders of the grounds for the Employer‘s action.  

 
32. Notification of Award  
 
32.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer 

prior to expiration of the Bid validity period by cable, telex or facsimile confirmed by 
registered letter.  This letter (hereinafter and in the Conditions of Contract called the 
―Letter of Acceptance‖), will state the sum that the Employer will pay to the contractor in 
consideration of the execution, completion and maintenance of the works by the 
Contractor as prescribed by the Contract (hereinafter and in the conditions of Contract 
called the ―Contract Price‖. 

 
32.2 The notification of award will constitute the formation of the Contract.  
  
33. Registration in TWAD  
 
33.1 The successful contractor/firm, if not a registered contractor in Tamil Nadu Water Supply 

and Drainage Board, he / they shall get himself / themselves registered in TWAD Board.  
 
34. Performance Security  
 
34.1 A)   Within 28 days from the date of the Letter of Acceptance, the successful 

bidder shall deliver to the Employer a Performance Security   
 

i in the form of National Savings Certificate/Post Office Savings Deposit account 
purchased within the State of Tamil Nadu and pledged in favor of the Executive 
Engineer, TWAD Board, Project Division, Pudukkottai. 

    (OR) 
ii  Unconditional and irrevocable bank guarantee issued by any one of the branches    

of Nationalized Bank or scheduled Bank within the State of Tamilnadu, provided 
they are in prescribed format (enclosed in this Document) in favor of the 
Executive Engineer, TWAD Board, Project Division, Pudukkottai for an amount. 
 
a.   For tenders with any plus Percentage and up to minus 5 percentage of 

department value – 2 % of contract value. 
b.   For tenders with minus 5 Percentage and up to minus 15 percentage of 

department value – 4 % of contract value. 
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c.    For tenders with more than minus 15 Percentage of department value – 5 % of 
contract value. 

 
34.2 The bidder along with the performance security, shall deliver a non judicial stamp paper 

for Rs.100/- (Rupees One Hundred only) at his cost for executing the agreement.  
 
35. Signing of Agreement  

35.1 The Employer on receipt of the performance security and non judicial stamp paper, will 
furnish to the bidder the Agreement in the form prescribed, incorporating all terms and 
conditions between the Employer and the successful bidder.  

 
35.2 The Bidder should remit the performance security prescribed by the Employer in the 

form as in Clause 34 above and sign the agreement in the presence of the Employer 
within 28 days from the date of Letter of Acceptance notifying the award of contract.  

 
35.3 Upon furnishing the performance security by the successful bidder, the Employer will 

promptly notify the other bidders that their bids have been unsuccessful.  
 
35.4 Failure of the successful bidder to comply with the requirements of Clause 34 & 35 and 

35.2 of ―Award of Contract‖ shall constitute a breach of contract, cause for annulment of 
the award, forfeiture of the bid security and any such other remedy the Employer may 
take under the contract  

 
            Amendment to Agreement: 

35.5 Any amendment shall be issued by mutual consent between the Employer and the 
contractor only with out any contrary to the bid conditions. 

 
36. Forfeiture of Performance Security  

36.1 The performance security is liable to be forfeited in cases where the firm/contractor fails 
to carry out the work in accordance with the specifications, terms and conditions of the 
contract leading to termination of the contract.  
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IV. PROGRAMME SCHEDULE 
 

37. Project completion and Financial Milestone  
37.1 The twenty eighth day from the date of issue of work order shall be reckoned as the start 

date of the contract period.  
 
37.2 Entire project must be completed in all respects within Twelve  months for construction 

work and six months for trial run, successful commissioning & proof of guarantee 
performance.  

 
The mile stone for each component would be as under.  
 

Sl. 
No. 

Description % of 
achievement 

Cumulative   % of 
achievement 

1. Upto I Milestone  (4 Months) 35 35 

2. Upto II Milestone (8 Months) 35 70 

3. Upto III Milestone (12 Months) 30 100 

5. For six months (6 Months) Trial run 

6. Operation and Maintenance of 

STM to TNSCB 
12 Months 

 
38. Program Schedule / Rate of Progress / Milestone  
 
38.1 The Contractor, within seven days from the date of signing of the agreement shall submit 

to the Engineer for approval an Activity Chart showing the general methods, 
arrangements, order, and timing for all the activities in the Works.  

 
38.2 An update of the Activity Chart shall be a Program showing the actual progress achieved 

on each activity and the progress to be achieved on the remaining work including any 
changes to the sequence of activities.  The Contractor shall submit to the Engineer in 
charge, for approval, an updated Activity Chart.  The Employer reserves the right to 
approve or reject the updated Activity Chart without prejudice to levying of liquidated 
damages for slow progress.  

 
39. Penalty for Defective Construction  

If any defect is noticed by the Employer in the construction of any portion of 
work/component, the Employer shall levy penalty upto 10% of the total value of the 
defective work as assessed by the Engineer in charge, in addition to rectification of 
defective works at his cost. 
 

40. Liquidated  damages   

40.1   Provided the firm/contractor fails to maintain the required rate of progress/mile stones 
liquidated damages will be invoked at the rate of 0.05% per week for the unfinished 
work. The firm/ contractor achieve the next mile stone within the stipulated period 
cumulatively (i.e., including the first mile stone) the levied Liquidated Damages will be 
revoked . The amount recoverable towards liquidated damages shall not be more than 
10% of the total value of contract value.  The imposition of the liquidated damages 
clause will be without prejudice to the rights of the Employer to terminate the contract as 
time barred.  

40.2   For imposing liquidated damages, detailed show cause notice shall be served on the 
defaulting firm/contractor either by RPAD or through personal service.  The first notice 
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shall be served allowing 15 days time to the firm/contractor for furnishing the reply by 
them.  In case of non receipt of reply on expiry of 15 days time from the date of first 
notice, the second notice shall be served allowing 7 days of time to the firm/contractor 
for furnishing the reply by them.  Again in case of non receipt of reply on expiry of 7 days 
time from the date of second notice, the third notice shall be served allowing 3 days of 
time to the firm/contractor for furnishing the reply by them.  On receipt of the reply, it 
shall be verified by the Engineer in charge and liquidated damages clause shall be 
invoked by issuing an explicit speaking order to the firm/ contractor, Similarly, the non 
receipt of any reply from the firm/ contractor shall attract imposing the liquidated 
damages clause automatically and in this case also, the liquidated damages shall be 
imposed by issuing an explicit speaking order to the firm/contractor.  

 
41.   Foreclosure of Works  

The Employer shall have the right to issue notice to the firm/contractor, for any reason 
whatsoever does not require the whole or part of the works to be carried out after the 
award of the contract.  The contractor shall not have any claim towards compensation or 
whatsoever, on account of any profit or advantage, which he might have derived from 
the execution of such works.  For the works executed which could not be utilized in view 
of the foreclosure, the firm/contractor shall be paid a eligible amount as certified by the 
Engineer in charge.  
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V. PAYMENTS AND RECOVERIES 
 
42.  Payment Schedule  
 

Payment shall be made in stages for each component as envisaged under:  
CIVIL WORKS:  
      

Payment may be released up to  
  95% of the measured and check measured quantity  
  2.5% on commissioning of the scheme and  
2.5% on commissioning of the entire scheme against unconditional irrevocable          

Bank Guarantee for a period of 2 years 
 

1. PUMPING MAIN, SEWER NETWORK  
  

    After supply at site                                                -    75 % 

    After laying, jointing and testing of pipe                  -    85 % 

    After satisfactory completion of trial run and    

    Commissioning of the entire length of main     -      95 % 

 

 After commissioning of the entire scheme -100% 
against unconditional irrevocable                               -       100% 
Bank Guarantee for a period of 2 years for the 5% 
Of the amount 

 
                                                           

1. Mechanical  items in Pumping plant & Treatment plant 
 
    After receipt of materials at site                           -    75 % 

    After erection                                                       -    90 % 

              After commissioning                                              -             95% 

 After commissioning of the entire scheme 100% 
against unconditional irrevocable                             -          100% 
Bank Guarantee for a period of 2 years for the 5%  
Of the amount 

  
3.  For  Higher capacity pumpsets ( above 25 HP) 

    After receipt of materials at site                           -    75 % 

    After erection, commissioning &      -    95 % 
               Post installation, inspection by third  
               Party agency                                                         

    
 After commissioning of the entire scheme -100% 
against unconditional irrevocable                                    -   100% 
Bank Guarantee for a period of 2 years for the 5%  
Of the amount 
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MAINTENANCE  

 
 Maintenance of the scheme – paid maintenance for 12 months. 
 
Section – I  -  Project Completion and Commissioning.- 12 months ,  
                      Trial run – 6 months 
Section – II -  Paid maintenance for 12 months  

 

Note:  

 The percentage of payment mentioned above is with reference to the total value of each 
component as per the agreement entered into by the firm/contractor except pumping 
main and sewer network system.  
 

 The payment shall be made for each component as per the actual measurement upto 
the percentages mentioned above for the stage of progress of each component.  In the 
case of actual value of works carried out becoming lesser than the percentage limits 
prescribed for the stages, the payments shall be restricted to the actuals.  
The bill will be prepared at the end of every month and payment will be made 
accordingly. 

 5% of the value of every running bill shall be retained by the Employer as additional 
performance security. 

 Payments shall become eligible only for finished items of works in all respects 
  
42.1 Preparation of bills:  

The Contractors will submit their bills every month in the M.Book format for the Quantity 
only of the relevant running bill duly signed.  This will be treated as claim of the 
Contractor to consider payment every month. 
 
The Contractor shall submit their bills to the Executive Engineer or any of his 
subordinate officer under his control as directed by the Executive Engineer.  The 
Executive Engineer shall be responsible to scrutinize and make payment to the 
Contractor within 6 weeks from the date of submission of bills by the Contractor 
concerned. 

 
43.   Release of Performance Security & Retention Amount  
 
43.1 In addition to the withheld amount, 40% of the amount of each bill of the contract    shall 

be deducted and will be retained till the date of receipt of certificate of water tightness 
from the Executive Engineer, TWAD Board.  The whole of the above sum of together 
with any recovery from the payments already made to the contractor as may be 
assessed by the Executive Engineer shall be forfeited to the TWAD Board if the RCC 
reservoir develops structural defects or leaks.  The above recovery shall be exclusive of 
the amount deposited towards security deposit.  The fact of carrying out water tightness 
test should be recorded in the M. Book.  The last part bill should be passed only after 
above certificate is issued.  However, the contractor shall be permitted to execute an 
indemnity bond in lieu of the recovery of 40% in each bill in prescribed form in non 
judicial stamp paper for a value of Rs.100.00 towards water tightness and structural 
stability of the reservoir/water retaining structure.  The period of guarantee required by 
the contract shall be two years from the date of completion and commissioning (with 
filling of water up to maximum water level in the case of service reservoir/over head 
tanks/water retaining structure).  If defects are noticed within the stipulated period of 24 
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months of satisfactory performance, the defects  should  be  rectified  by  the contractor 
at  his own  cost and  the  performance period again shall be reckoned from the date of 
completion of the rectification of defects by the  contractor.  In the case of service 
reservoir/over head tanks and other water retaining structures during this period, 
structure under full working head of water should show no sign of leakage.  The test for 
water tightness should be arranged to be carried out and completed within 30 days from 
the date of intimation by the Engineer in charge.  The testing of the service 
reservoir/over head tank and other water retaining structures should be done by the 
contractor at his own cost inclusive of all necessary equipment, water etc., complete.  
The test for water tightness of the structure as well as materials of construction used 
shall be conducted in conformity with the standard specifications as per I.S. 3370 (Part-I) 
– 1965 as amended from time to time and the other specifications as mentioned in the 
Bid Document. 

 

43.2     The security deposit less any amount due to the Board and 2 ½ % out of the total 5% of  

       the retention amount made in every running bill shall be released in final bill which shall  
       be prepared after the works are completed in all respects and after completion of  
        maintenance period.  

 
 43.3    In respect of building works, RCC reservoir and other works where water tightness  

                and soundness are to be watched for more than 6 months notwithstanding above  

               clause, the balance 2 ½ % out of the total 5% retention amount from final bill in respect  

               of contract for original construction or original building works, construction of RCC   

               reservoir work etc., will be retained by Engineer in charge and paid to then contractor  

               after a period of 24 months of satisfactory performance of entire civil works including  

               maintenance period and on production of irrevocable Bank Guarantee in a prescribed  

               form for the above amount for a further period of 3 years beyond the above said 2  

                years to ensure structural stability 

 

    43.4     The whole of the above, it is the duty of the contractor to check the verticality of water 
retaining / storage structures with the use of survey instruments by the contractor at his 
cost as a forming part of the works. 

 
44.  Recovery of money payable to the TWAD Board  
44.1 All losses, costs, damages and expenses and other money payable to the Board     

     by   the contractor under any stipulation in the contract, may be retained out of any 

money due or which may subsequently become due from the Board to the contractor 

under any contract or otherwise whatsoever and in case such money then due or to 

become due to the contractor by the Board shall be insufficient to pay such losses, 

costs, damages, and other money payable to the TWAD Board by the contractor, it shall 

be lawful for the Engineer in charge without any further consent on the part of the 

contractor to sell or dispose of any securities deposited in the Board by the contractor as 

aforesaid and with and out of the proceeds of such sale, after payment of all expenses 

connected therewith or reimburse and pay to the Board all such losses, cost, damages 

and expenses and other money payable to the contractor.  And in case such proceeds of 

sale of the said securities shall be insufficient for such purpose then and in that case it 

shall be lawful for the Board to recover the residue thereof, if necessary by legal 

proceedings and or by resorting to revenue recovery act against the contractor.  
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45.   Income Tax 

45.1   During the course of the contract period, deduction of income tax shall be made at    the 
prevailing rates from every payment as may be specified by the income tax              
department.    

                           
45.2    GST applicable @12% as per Govt. of India Notification No. 20/2017 – Central Tax(Rate) 

Dt.22.8.2017 and G.O.MS No.264, Finance(Salaries) Dept., Dt.15.09.2017 & G.O.Ms 
No.296/Finanace(Salaries) department/dated 09.10.2017 and as amended from time to 
time. The successful tenderer who is liable to be registered under 
CGST/IGST/UTGST/SGST/act shall submit GSTIN along with other details required 
under CGST/IGST/UTGST/SGST/act to TWAD Board immediately after the Award of 
contract. The contract shall be responsible for deposition of applicable GST to the 
concerned authority. 

 
46. Fund contribution for Manual workers: 

Towards contribution of fund for the benefit of manual workers employed in the construction 
works an amount equivalent to one percent of total estimated cost of the construction work 
proposed will be paid by the Employer direct to the respective welfare Board, as per G.O. 
Ms. No. 295/ Labour and Employment (I2) Department/ Dated: 17.12.2013, subject to issue 
of amendments from time to time by the respective department of Government of Tamil 
Nadu. (Lump sum provision for this contribution may be appropriately made in the Estimates 
sanctioned for the schemes and the amount would be remitted at the end of the financial 
year to the labour welfare Board, as per G.O Ms. No.283, MAWS Dept, Dated: 11.11.2010)    
 

47. Price Adjustment 

47.1 The conditions for price adjustment shall be in accordance with G.O Ms. No. 101/ Public 

works (G2) department/ dated: 10.06.2009, G.O Ms. No. 227/ MA&WS (MA3) 

Department/ Dated: 23.11.2009 & B.P. Ms. No. 93/ COM wing/ Dated: 12.08.2009. The 

amounts payable to the Contractor shall be adjusted for rises or falls in the cost of 

specified materials and all labour, by the addition or deduction of the amounts determined 

by the formulae prescribed in this Clause. To the extent that full compensation for any rise 

or fall in costs is not covered by the provisions of this or other Clauses, the Accepted 

Contract Amount shall be deemed to have included amounts to cover the contingency of 

other rises and falls in costs. 

 
i.     Full price adjustment on all components including cement, steel, bitumen and petroleum, oil 

and lubricants (POL) shall be applicable to the works with contract period of more than 12 

months.  

ii.    In respect of contracts of 12 months and below, price adjustment shall be applicable in 

respect of cement, steel, bitumen and petroleum, oil & lubricants (POL) only. 

iii.   Price adjustment clause will be applicable for all works, where value of work put to tender 

costing Rs.100 lakhs and above. However No price adjustment will be applicable for 

maintenance and Repair works. 
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iv.   Price adjustment will apply only when the rates exceed or decrease by 3% or more as 

compared to the estimated rates (RBI Index Price) 

v. The Price adjustment shall be calculated only on the departmental estimated cost of the 

work. (For minus tender, the value of work done will be adopted) 

vi.  All the works for which price escalation/ variation is contemplated must have milestones 

fixed in physical terms and have a prefixed time line for use of inputs-clearly indicating the 

nature and quantum of eligible inputs to be used for the work for the relevant period 

between two mile stones. Price variation/ escalation will be applicable for those quantities 

‗actually‘ used by the contractor including additional quantities, if any, used or achieved 

ahead of the time line. However, if the contractor does a certain quantity of the work in the 

third quarter which ought to have been done in earlier quarter, price variation/ escalation 

will still be applicable on the quantity at the rates applicable in the relevant quarter as per 

time line or period of actual use, whichever is less. 

vii.  Liquidated damages will be imposed on the contractor for the lapses/ shortfall in achieving 

the rate of progress as per existing schedule. 

viii.  The price adjustment mechanism will cease to operate for value of work executed beyond 

the agreement period. But agreement period shall include the ‗actual period‘, for which the 

work was ‗suspended officially‘ and extension of time permitted for any valid reasons such 

as war, natural calamities, like-flood, earth quake and other risks arising out of acts of God 

during the agreement period; work delayed due to the land acquisition process; change in 

design, change in scope of work, etc., which is given in writing by the Tender Calling Officer 

of the respective work.   

                  Price adjustments will be calculated once in a quarter as per the specified formula 

from the last date of submission of bid up to the end of agreement period provided, if the 

agreement is signed within the minimum specified time, failing which, the price variation will be 

applicable from the date of agreement only, based on the whole sale price indexes of RBI. The 

quarter would be reckoned with reference to the quarter of the calendar year in which the last 

date on bid submission is fixed. In case of delayed agreement, the quarter in which the 

Agreement is signed will be reckoned for the purpose of calculation of Price Adjustments. 

 

47.2  Formulae for price adjustment 
The price adjustment shall be calculated only on the departmental estimated cost of 
the work, which is abbreviated as ―R‖ in the formula. 
(The provisions of the G.O. Ms. No. 227/MA&WS(MA3)Dept., Dated 23.11.2009 will be 
followed) 

 
(i) Adjustment for cement 

Price adjustment for increase or decrease in the cost of cement procured by the 
Contractor shall be paid in accordance with the following formula. 
  
Vc = 0.85 x Pc / 100 x R (C1-C0) / C0 
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Vc = Increase or decrease in the cost of work during the period under consideration due 
to changes in the rates for cement. 
 
Co =The All India Average whole sale price index for cement(Ordinary Portland cement) 
etc.,for the quarter of the calendar year in which the last date of Bid submission is fixed. 
In case of delayed agreement, the quarter in which the agreement is signed, as 
published by RBI/ Office of the Economic Adviser, Ministry of Commerce and Industry, 
Government of India, New Delhi. 
 
C1= The All India Average whole sale price index for cement (grey cement)for the 
quarter under consideration to which a particular Interim Payment Certificate is related  
as published by RBI/Office of the Economic Adviser, Ministry of Commerce and Industry, 
Government of India, New Delhi. 
 
Pc = Percentage of Cement component of the item, stipulated in the Table 49.2 under 
(a). 
 
(ii) Adjustment for steel reinforcement/structural steel 

Price adjustment for increase or decrease in the cost of steel procured by the Contractor 
shall be paid in accordance with the following formula. 
 
Vs = 0.85 x Psr / 100 x R (S1-S0) / S0 
 
Vs = Increase or decrease in the cost of work during the period under consideration due 
to changes in the rates for steel. 
 
So = The All India Average whole sale price index for MS bars and rounds for steel 
reinforcement (Rebars)  as applicable for the items for the quarter of the calendar year in 

which the last date of Bid submission is fixed. In case of delayed agreement, the 
quarter in which the agreement is signed, as published by RBI/Office of the 

Economic Adviser, Ministry of Commerce and Industry, Government of India, New Delhi. 
 
S1 = The All India Average whole sale price indices for MS bars and rounds for steel 
reinforcement (Rebars)   for the quarter  under consideration to which a particular Interim 
Payment Certificate is related as published by RBI/Office of the Economic Adviser, 
Ministry of Commerce and Industry, Government of India, New Delhi. 
Psr = Percentage of component of steel reinforcement or structural steel in the item, 
stipulated in the Table 49.2 under (a). 

 
(iii) Adjustment for Cast Iron pipes and specials 

Price adjustment for increase or decrease in the cost of Cast Iron pipes and specials 
procured by the Contractor shall be paid in accordance with the following formula. 
 
Vip = 0.85 x Pip / 100 x R (IP1-IP0) / IP0 

Vip = Increase or decrease in the cost of work during the period under consideration due 

to changes in the rates for Cast  Iron pipes and specials. 

 
IPo =The All India Average whole sale price index for grade pig iron for the quarter of the 

calendar year in which the last date of Bid submission is fixed. In case of delayed 
agreement, the quarter in which the agreement is signed, as published by RBI/, 

Office of  the Economic Adviser, Ministry of Commerce and Industry, Government of 
India, New Delhi. 
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IP1= The All India Average whole sale price indices for pig iron for the quarter  under 
consideration to which a particular Interim Payment Certificate is related as published by 
RBI/ Office of the Economic Adviser, Ministry of Commerce and Industry, Government of 
India, New Delhi. 
 
Pip = Percentage of components of Cast  Iron pipes in the work in the item stipulated in 
the Table 49.2 under (a). 
 

(iv)Adjustment for UPVC pipes and specials: 
Price adjustment for increase or decrease in the cost of UPVC Pipes and specials shall 
be paid in accordance with the following formula. 
VPv =0.85xPPv/100x R x(PV1- PVo)/PVo  
 
VPv = Increase or decrease in the cost of work during the quarter under consideration 
due to changes in the rates for UPVC Pipes and specials. 
 
PVo = The all India average wholesale price index for Plastic / UPVC  pipe for the quarter 

of the calendar year in which the last date of Bid submission is fixed. In case of delayed 
agreement, the quarter in which the agreement is signed, as published by RBI/Office 

of the Economic Adviser, Ministry of Commerce and Industry, Government of India, New 
Delhi. 
 
PV1= The All India Average whole sale price indices for Plastic/UPVC pipe for the quarter  
under consideration to which a particular Interim Payment Certificate is related as 
published by RBI/Office of the Economic Adviser, Ministry of Commerce and Industry, 
Government of India, New Delhi. 
 
PPv = Percentage of PVC Pipes and specials component of the work 
 
(v)  Adjustment for Labour cost 
Price adjustment for increase or decrease in the cost of labour procured by the 
Contractor shall be paid in accordance with the following formula. 
 
VL = 0.85 x PL / 100 x R (CPI1- CPI0) / CPI0 
 
VL = Increase or decrease in the cost of work during the period under consideration due 
to changes in the cost of labour. 
 
CPI0  =The  Average consumer price index (CPI) for industrial workers for Thanjavur 
centre for the quarter of the calendar year in which the last date of Bid submission is 

fixed. In case of delayed agreement, the quarter in which the agreement is signed, 

as published by RBI / Labour Bureau, Ministry of Labour and Employment, Government 
of India  
 
CPI1= The Average consumer price index for industrial workers  for Thanjavur centre for 
the quarter  under consideration to which a particular interim payment certificate is related 
as published by RBI / Labour Bureau, Ministry of Labour and Employment Government of 
India. 
 
PL =  Percentage of components of labour in the work in the item stipulated in the table 2 
under (a). 
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(vi) Adjustment for Electrical  Machineries and equipments 
 Price adjustment for increase or decrease in the cost of Electrical equipments and 
machinery procured by the contractor shall be paid in accordance with the following 
formula 
VE = 0.85 x PE/100 x R x (E1 - EO )/ EO 
 
VE = Increase or decrease in the cost of work during the quarter under consideration due 
to changes in the rates for Electrical equipments and machinery 
 
Eo =The All India Average whole sale price index for Electrical Machinery and Equipment 

for the quarter of the calendar year in which the last date of Bid submission is fixed . In 
case of delayed agreement, the quarter in which the agreement is signed, as 

published by RBI/Office of the Economic Adviser, Ministry of Commerce and Industry, 
Government of India, New Delhi.  
 
E1= The All India Average whole sale price indices for Electrical Machinery and 
Equipment for the quarter  under consideration to which a particular Interim Payment 
Certificate is related as published by RBI/Office of the Economic Adviser, Ministry of 
Commerce and Industry, Government of India, New Delhi. 
 
PE = Percentage of Electrical machinery and equipments of the work.  
 
Note: For the application of this clause, index of Heavy Machinery and Parts has been 
chosen to represent the Plant and Machinery Spares group. 

(vii) Adjustment of Local materials 

 Price adjustment for increase or decrease in cost of local materials other than 
cement, steel, bitumen and POL procured by the contractor shall be paid in accordance 
with the following formula: 
 
Vm = 0.85 x Pm/100 x R x (Mi - Mo)/Mo 
 
Vm = Increase or decrease in the cost of work during the quarter under consideration due 
to changes in rates for local materials other than cement, steel, bitumen and POL. 
 
Mo =The All India Average whole sale price index for (all commodities) for the quarter of 

the calendar year in which the last date of Bid submission is fixed. In case of delayed 
agreement, the quarter in which the agreement is signed, as published by RBI/Office 

of  the Economic Adviser, Ministry of Commerce and Industry, Government of India, New 
Delhi.  
 
M1 = The All India Average whole sale price index for (all commodities) for the quarter  
under consideration to which a particular Interim Payment Certificate is related as 
published by RBI/ Office of  the Economic Adviser, Ministry of Commerce and Industry, 
Government of India, New Delhi. 

Pm = Percentage of local material component (other than cement, steel, bitumen and 

POL) of the work. 
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The following percentages will govern the price adjustment for the entire contract: 
Table 47.2 : Percentages of various components in the work. 

 

Sl. 
No,. 

Component Percentage 

i. Cement  Pc 4.93% 

ii. Steel Psr 0.44% 

 
48.   Mobilization Advance 
         Deleted. 
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VI. LIST OF ANNEXURES 
  

Sl.  
No. 

Description Para No. 

I. Performance of the bidder showing value of Civil Engineering 
work for the part three years 
 

7.1.4 

II. Average Annual Construction Turnover 
 

7.1.5 

III. Experience in works of similar nature and Magnitude within a 
period of 5 years 
 

7.1.6 

IV. Commitment of works on hand 
 

7.1.6 

V. Works for which Bid already submitted 
 

7.1.6 

VI. List of Equipments available with Bidder 
 

7.1.7 

VII. Qualification/Experience of key personnel proposed for 
technical and administrative functions under this contract 
 

7.1.8 

VIII. Sample Format for evidence of access to or availability of 
credit facilities 
 

7.1.9 

IX. Details of Litigation 
 

7.1.10 

X. Declaration by the bidder 
 

7.1.11 

XI. Details of components proposed to be sublet and sub 
contractors involved 
 

7.1.12 

 
XII. Technical staff to be employed  

 

Para 10 of 
General 

Conditions 
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VII. LIST OF CERTIFICATES 

 

Sl. 
No. 

Description of Certificate Para No. 

1 Signature of the proprietor or proprietress attested by the 
Notary Public 
 

2.2 

2 Signature of all the partners/power of attorney attested by the 
Notary Public 
 

2.3 

3 Registration of the firm, signature of the authorized person  
attested by the Notary Public 
 

2.4 

4 A copy of the listed power of attorney authorizing the signatory 
of  the bidder 
 

7.1.2 

5 Proof of registration of firm/Company 
 

7.1.3 

6 Audited Balance Sheets 
 

7.1.5 

7 Credit line Certificate from Financial institutions 7.1.9 
Format-VIII 

 
8 Income Tax Clearance Certificate 

 
7.1.14 

9 GST Registeration Certificate 
 

7.1.15 

10 Certificate of performance issued by not less than the rank of 
Executive Engineer/Responsible person of the private 
organization.  
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ANNEXURE I 
 

Performance of the Bidder showing Total Monetary Value of Civil Engineering works in 
the last Five Financial Years 

 

                            Year Monetary Value of Civil Engineering work 
                       (Rs. In lakhs) 

2015-2016  

2016-2017 
 

 
 

2017-2018 
 

 

2018-2019 
 

 

2019-2020  

 
 
 
 

Seal of the Firm   Signature of the bidder with date 
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ANNEXURE II 

 
Annual Construction Turnover 

 
Each Bidder must fill in this form 
 

Annual Turnover Data (Civil Engineering Work) in the Last Three Financial 
years. 

Sl. 
No. 

Year 
Amount 

Currency 

1 2017-2018 
 

 

2 2018-2019 
 

 

3 2019-2020  

 

Average Annual Construction Turnover 

 

 
The information supplied should be the Annual Turnover of the Bidder in terms of the amounts 

billed to clients for each year for work in progress or completed.  

 
 
Seal        
      ………………………………..  
      …………………………………  
 
      (Signature of the Bidder) 
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 ANNEXURE III 

 
Experience in works of similar Nature and Magnitude  within  a period of  5 years 

 

Sl.
No 

 

Contract No.  
and Name of 
the Project 

 

Description 
of the work 

Name of 
the 

employer 
with full 
address 

Value of 
the 

Contract 
(Rs. In 
lakhs) 

Date of 
Issue of 

Work 
Order and 
stipulated 
period of 

completion 

Actual 
date of 
comple 

tion 

Reason 
for the 

delay, if 
any in 

comple 
ting the 
Project 

        

        

        

        

        

        

        

        

        

        

        

        

 
 

Seal of the firm    Signature of the bidder with date 
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ANNEXURE IV 

 
Commitments of works on hand 

 

Sl.
No 

 

Contract 
No  and 
Name of 

the 
Project 

Description of 
the work 

Name of 
the 

employer 
with full 
address 

Value of 
the 

contract 
(Rs. In 
lakhs) 

Date of Issue 
of work order 

and 
stipulated 
period of 

completion 

Value of 
works 

remaining 
to be 

completed 
(Rs. In 
lakhs) 

Antici 
pated 
date of 
comple 

tion 

        

        

        

        

        

        

        

 
 
 
 
 

Seal of the firm    Signature of the bidder with date 
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ANNEXURE V 

 
Works for which Bids are Already Submitted 

 

Sl.
No 

 

Contract 
No  and 
Name of 

the 
Project 

Description of 
the work 

Name of 
the 

employer 
with full 
address 

Value of 
the 

contract 
(Rs. In 
lakhs) 

Stipulated 
period of 

completion 

Date when 
decision is 
expected 

Remar
ks if 
any 

        
 

        
 

        
 

        
 

        
 

        
 

   
 

     

   
 

     

        
 

        
 

        
 

        
 

 
 
 
 

Seal of the firm    Signature of the bidder with date 
 
 
 
 
 
 
 



55 

 

 Contractor                                                                           Chief Engineer/TNJ               
                                                                                    

 
Annexure VI 

 
 

List of Equipment Available with Bidder 
 

Sl. 
No. 

Equipment 
Name 

Requirement for 
the project 

Availability Status Remarks 

Nos. Capacity Owned/ 
leased/   
To be 

procured 

Nos and 
capacity 

Age/condition  

        

        

        

        

        

        

        

        

        

 
 

Seal of the firm    Signature of the bidder with date 
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ANNEXURE VII 
 

Qualification/Experience of key personnel proposed for technical and administrative 
functions under this contract 

 

Sl.
No 

 

Name of the 
person 

Position 
for which 
proposed 

Qualifi
cation 

Total Years 
of 

experience 

Years of 
experi- 
ence in 

the 
propo-

sed 
position 

Remarks 

       

       

       

       

       

       

       

       

       

 
 
 
 
 

Seal of the firm   Signature of the bidder with date 
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ANNEXURE VIII 
 
 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO  OR AVAILABILITY OF CREDIT 
FACILITIES – CLAUSE 7.1.9 

 
 

BANK CERTIFICATE 
 
 
This is to certify that M/s…………………………………………………………………………. is a 

reputed company with a good  financial standing.   

 

If the contract for the work, namely………………………………………………………    is awarded 

to the above firm, we shall be able to provide overdraft/ credit facilities to the extent of 

Rs……………….. to meet their working capital requirements for executing the above contract. 
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ANNEXURE IX 
 

Details  of  Litigation, if any. 
 
 

Sl.
No 

 

Name of the 
Govt.  

Dept./Private 
Organisation 
(Other party) 

Cause of 
the 

litigation 

Amount 
involved (Rs. 

In lakhs) 

Award for 
(or) against 

bidder 

Remarks / 
present stage 

      

      

      

      

      

      

      

      

      

      

      

      

 
      Note :  Should be attested by the Notary public. 
 
 
 
 
 

Seal of the firm   Signature of the bidder with date 
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ANNEXURE X 

 
 
 

Declaration by the Bidder: 
 
 
 
 
 It is to certify that our firm ……………………………………………………………………. 

…………………………………has not been black listed, banned, debarred in any Central 

Government Department or Undertaking/Organization or  any State or Union Territory, 

Department or Undertaking/Organization. 

 

 
 
 
Seal         
      ………………………………..  
      …………………………………  
 
      (Signature of the Bidder)  
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ANNEXURE XI 
 

Details of Components proposed to be sublet and sub-contractors involved 
 
 

Sl.
No 

 

Name of 
component 

proposed to be 
sublet 

Name of the 
Sub Contractor 

Details of 
experience in 
similar work 

Annual turnover of 
Sub-Contractor for 

the last 3 years 
(Rs. In lakhs) 

     

     

     

     

     

     

     

     

     

     

     

     

 
 
 
 
 
 

Seal of the firm   Signature of the bidder with date 
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ANNEXURE XII 
 

Technical Staff to be employed 
 

I/We shall/Will employ the following technical staff as per the prescribed rules 
 

Sl.
No 

 

Name of the technical 
staff to be employed 

Designation Qualification 

    

    

    

    

    

    

    

    

    

    

    

    

 
 
 
 
 

Seal of the firm   Signature of the bidder with date 
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VII. GENERAL CONDITIONS OF CONTRACT 
 
1. DEFINITIONS 
 
In the Contract (as hereinafter defined) the following words and expressions shall have its 
meanings hereby assigned to them, except where the context otherwise requires.  
 
―Board‖ means the Tamil Nadu Water Supply and Drainage Board, a statutory body constituted 
under the Tamil Nadu Water Supply and Drainage Board Act 1971 having its office at 
No.31,Kamarajar Salai, Chepauk, Chennai – 600 005 and any officer authorized to act on its 
behalf  
 
―Employer‖ means the Tamil Nadu Water Supply and Drainage Board and shall include the 
officers duly authorized to act on its behalf 
 
―Contractor‖ means the person or persons, firm or company whose tender has been accepted 
by the Employer and includes the authorized representatives, successors, heirs, executors, 
administrators  
 
―Subcontractor‖ means any person or persons, firm or company named in the Contract as a 
Subcontractor for a part of the Works or any person or persons, firm or company to whom a part 
of the Works has been subcontracted with the consent of the Engineer and includes the 
authorized representatives, successors, heirs, executors, administrators of such Subcontractors 
 
―Engineer‖ means the Executive Engineer or any other Engineer appointed from time to time by 
the Employer to act as Engineer for the purposes of the works brought under this contract 
 
―Engineer in charges‖ means the Executive Engineer or any other Engineer authorized by him.  
 
―Engineer‘s representative‖ means any Resident Engineer or assistant of the Engineer or any 
clerk of works appointed from time to time by the Employer or/the Engineer to perform the 
duties set forth in respect of this Contract. 
 
―Contract‖ means the Invitation for Bids and amendment made thereof, Letter of Acceptance, 
the formal Agreement executed between the Employer and the Contractor together with the 
documents referred to therein, General Conditions of the Contract, Special Conditions, 
Specifications, Minutes of the pre Bid conference, Design, Drawings, Schedule of Rates and 
Prices, Bill of quantities, Rate of Progress etc., All these documents taken together shall be 
deemed to form one contract and shall be complementary to one another. 
 
The quality parameters laid down in relevant BIS, TNBP, Bid Documents etc., are to be followed 
and it is stipulated to compete the entire works in all respects satisfactorily and commission 
within the stipulated period and maintain the scheme for the specified period.  
 
―Contract Price‖ means the sum stated in the Letter of Acceptance as payable to the contractor 
for the execution, completion and maintenance of the works, subject to such additions thereto or 
deductions therefrom as may be provided under this Contract and the remedying of any defects 
therein in accordance with the provisions of the contract. 
 
―Constructional Plant‖ means all appliances or things of whatsoever nature required in or about 
the execution, completion or maintenance of the works but does not include materials or other 
things included to form or forming part of the permanent works.  
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―Works‖ shall include both permanent works and temporary works. ―Permanent works‘ means 
the works of permanent nature to be executed, completed and maintained (including Plant) in 
accordance with the contract. ‗Temporary works‘ means all temporary works  of every kind 
required in or about  the execution, completion or maintenance of the works and remedying of 
the defects therein  
 
Specification‖ means the schedules, detailed designs, technical data, performance 
Characteristics and all such particulars referred to in the bid/contract and any modification 
thereof or addition thereto as may from time to time be furnished or approved by the Employer. 
 
Drawings‖ means the drawings, calculations and technical information  referred to in 
specification and any modification of such drawings approved in writing by the Engineer and 
such other drawings, calculations and technical information as may to time be furnished or 
approved in writing by the Engineer.  
 
―Site‖ means the land and other places on, under, in or through which the Permanent works 
and/or Temporary Works are to be executed and any other lands and places provided by the 
Employer for working space or any other purpose as may be specifically designated in the 
Contract as forming part of the site.  
 
Approved means approval in writing including subsequent written confirmation of previous 
verbal approval  
 
―Test‖ means such test or tests as are prescribed in the specifications or considered necessary 
by the Engineer  
 
‗ISS‖ means Indian Standard Specifications  
 
―BIS‖ means Bureau of Indian Standards 
 
―TNBP‖ means Tamil Nadu Building Practice  
 
―Day‖ means a Calendar day from midnight to midnight)  
 
―Week‖ means seven consecutive days.  
 
―Month‖ means from the beginning date of a given date of a calendar month to the end the 
preceding date of the next calendar month  

 
―Quarter‖ means a period of three months reckoning from the I st date of January  April, July 
and October and counted to the last date of March, June, September and December 
respectively.  
 
Rupees means Rupees in Indian Currency 
 
―Bill of Quantities‖ means the priced and completed bill of quantities forming  part of the tender  
 
―Tender‖ means the Contractor‘s priced offer to the Employer for the execution, completion and 
maintenance of the Works and the remedying of any defects therein in accordance with the 
provisions of the Contract, as accepted by the Letter of acceptance  
 
Letter of Acceptance‖ means the formal acceptance by the Employer of the Tender  
 

―Contractor Agreement‖ means the contract agreement referred to in clause(..)  
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Appendix to Tender‖ means the appendix comprised in the form of Tender annexed in these 
conditions.  

―Commencement Date‖ means the date of signing the agreement or the date of handing over 
the site to the successful firm/contractor, whichever is earlier and this shall be reckoned as the 
start date of the project.  

―Time of Completion‖ means the time for completing the execution of and passing the Tests on 
Completion of the Works of any section or part thereof as stated in the Contract (or as extended 
under Clause...) calculated from the Commencement Date  

―Maintenance‖ means the successful maintenance of the completed and commissioned project 
as a whole or in parts as the case may be for the stipulated period  

―Joint Venture‖ means two or more  firms/contractors aspiring to take up the contract jointly with 
the lead partner and other partner/partners possessing the required qualifications.  

2. INTERPRETATION 

In interpretation of these Conditions of Contract, headings shall not be deemed part thereof or 
be taken into consideration. Words importing persons or parties shall include firms and 
corporations and any organization having legal capacity.  Words importing the singular only also 
include plural and vice versa where the context requires.  

The Employer will provide  instructions clarifying the queries about the contract 

3. Authority of Engineer in Charge  

It shall be accepted that the authority of the Engineer in charge shall be an integral part of the 
contract in all matters regarding the quality of materials, workmanship, removal of improper 
work, interpretation of the contract drawings and specifications, mode and procedure of carrying 
out the works where the decision of the Engineer in charge shall be final and binding on the 
contractor.  The Engineer in charge shall have absolute authority on all technical matters and 
payment considerations. 

4. Sufficiency of Bid 

The Contractor shall be deemed to have satisfied himself as to the correctness and sufficiency 
of the bid and of the rates and prices stated in the Bill of Quantities, all of which shall, except 
insofar as it is otherwise provided in the contract, cover all his obligations under the Contract 
(including those in respect of the supply of goods, materials, Plant or services or of 
contingencies for which there is a Provisional Sum) and all matters and things necessary for the 
proper execution and completion of the Works and the remedying of any defects therein.  

5. Priority of Contract Documents  

The several, documents forming the Contract are to be taken as mutually explanatory of one 
another, but in case of ambiguities or discrepancies the same shall be explained and adjusted 
by the Engineer who shall thereupon issue to the Contractor instructions thereon and in such 
event, unless otherwise provided in the Contract.  The priority of the documents forming the 
Contract shall be as follows:  

 The Contract Agreement  

 The Letter of Acceptance  
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  The Tender  

 Conditions of the Contract  

 Technical specifications  

 Any other document forming part of the Contract  

6. Secrecy of the contract document 

The Contractor shall treat all documents, correspondence, direction and orders concerning the 
contract as confidential and restricted in nature by the contractor and shall not divulge or allow 
access to these matters to any unauthorized person.  

7. Instruction in Writing  

Instructions given by the Engineer or Engineer‘s Representative shall be in writing, provided that 
if for any reason, the Engineer or the Engineer‘s Representative considers it necessary to give 
any such instruction orally, the Contractor shall comply with such instruction.  Confirmation in 
writing of such oral instruction given by the Engineer or Engineer‘s Representative, whether 
before or after the carrying out of the instructions given by the Engineer or Engineer‘s 
Representative, shall be deemed to be an instruction.  

8. Commencement of Works  

The Contractor shall commence preliminary works after the receipt by him of the LOA to this 
effect from the Engineer in charge.  Thereafter, the contractor shall proceed with the Works with 
due expedition and without delay and in accordance with the program schedule set out in the 
Contract.  

9. Reference Marks  

The basic centre lines, reference points and bench marks shall be fixed by the Engineer in 
charge of the works.  

The contractor shall establish additional reference points and bench marks as may be 
necessary at his cost.  The contractor shall remain responsible for the accuracy and sufficiency 
of the reference and bench marks.  The contractor shall take proper precautionary steps to 
ensure that the reference lines and bench marks established for the works are not disturbed and 
shall make good any damages caused.  

10. Supervision  

The Contractor shall provide all necessary superintendence during the execution of the works 
and thereafter as may be necessary for the proper fulfillment of the obligations under this 
contract.  The contractor shall arrange for the deployment of proper qualified personnel at the 
site of work constantly, such supervising staff, apart from those separately set out as the 
requirements of the contract, shall be skilled and experienced technical assistants, foremen and 
others competent enough to produce proper supervision.  

The Contractor shall employ the technical staff as per the prescribed rules.  The details of value, 
scale and minimum qualification prescribed for the employment of technical staff, the rate of 
penalty for the failure on the part of the contractor to employ the technical staff for the work etc 
are as follows 
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Sl.
No 

Scale and minimum qualification 
prescribed for the employment of 

technical staff 

Number of 
persons 
required 

Rate of 
Penalty 

 Up to  Rs. 100.00 Crore    

1) 

 

Project Manager, B.E.(Civil) or 
equivalent with 15 years experience 

1 Rs. 25,000/-          
per month/ 

person 

2) Deputy Project Manager, B.E.(Civil) or 
equivalent with 10 years experience 

1 

 

Rs. 15,000/- 
per month/ 

person 

3) Resident Engineer, B.E.(Civil)/ 
Mechanical/Electrical or equivalent with 5 
years experience 

2 Rs. 10,000/- 
per month/ 

person 

If the contractor fails to employ the technical staff to the departmental requirements, the 
contractor is liable to pay the penalty as indicated above during the period of such non 
employment of technical staff.  

In the event of any staff of the contractor being non co-operative, negligent, incompetent of 
misconduct, the Engineer in charge shall have the liberty to object to the placement of such staff 
at the site or other place of works and will promptly issue notice in writing to the contractor for 
the removal of such staff members.  It will be obligatory on the part of the contractor to 
remove/change such persons in the larger interests of the works. 

 11. Subletting of Contract 

Assignment of the contract is not permissible  

Transfer of the contract is not permissible on any grounds  

The contractor shall sublet any portion of the contract only with the written consent of the 
Engineer in charge.  It should be clearly understood that any subletting shall in no way absolve 
the contractor of his responsibilities and obligations under this contract  

12. Specifications and Checks  

Stated dimensions in the drawings are to be taken for consideration and no measurements 
based on scaling of the drawings shall be considered.  In case of discrepancy between the 
description of items in the schedule of quantities and the specifications, the later shall prevail.  
In case of the description, any work having not fully described or doubts prevail, the contractor 
shall forthwith write to the Engineer in charge and clarify himself before executing that portion of 
the work.  However, this cannot be a cause for any delay in the progress and the contractor 
should take advance action in this regard ensuring timely completion of the works. Before 
commencement of the work, it will be obligatory on the part of the contractor to furnish a 
detailed plan of action along with layouts showing the position of the construction plants and 
other facilities required and proposed to be provided for this contract.  

The contractor shall execute the works true to alignment, grade and levels as set out in the 
drawings and as directed by the Engineer in charge from time to time.  The Engineer in charge 
or his representative is at liberty to check the correctness of the works, the suitability of the 
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materials used, design mix etc., The contractor will raise no objections for such checks land 
shall provide necessary labour and instruments to carry out such check to the Engineer in 
charge as well as his representative and co-operate in the checks.  However, such checks will 
not absolve the contractor of his responsibility of maintaining the accuracy of the work.  

13. Custody and Supply of Drawings and documents  

The drawings shall remain in the sole custody of the Engineer in charge, but two copies thereof 
shall be provided to the contractor free of charge.  The contractor shall make at his own cost 
any further copies required by him. Unless it is strictly necessary for the purposes of the 
contract, the drawings specifications and other documents provided by the Employer or the 
Engineer in charge shall not, without the consent of the Engineer in charge, be used or 
communicated to a third party by the contractor. One copy of the Drawings, provided to or 
supplied to the Contractor as aforesaid, shall be kept by the Contractor at the site and the same 
shall be made available for inspection and use by the Engineer and by any other person 
authorized by the Engineer.  

14. Bill of Quantities  

The Bill of quantities shall contain items for the construction, installation, testing, commissioning 
and maintenance of the Works to be carried out by the Contractor.  The Bill of Quantities will be 
used to calculate the Contract Price. The contractor shall be paid for the quantum of work done 
at the rate mentioned for each item in the Bill of quantities. 

15. Change in the Quantities  

If the final quantity of the work done differs from the quantity in the Bill of Quantities for the 
particular item/items, the rates as in the agreement for the relevant items shall be paid as per 
the actual quantity.  

16. Additional items  

If additional items that are not contemplated in the contract are to be executed, the Engineer in 
charge will execute the works either through the main contractor/firm or through any other 
agency. Payment for such works shall be made based on the rates derived by the Engineer in 
charge as per rules in force.  

17. Order Book  

An order book will be kept by the Officer in charge of the site (Junior Engineer/Assistant 
Engineer) of the particular component of the works.  Orders entered in this book by the 
Engineer in charge or any higher authority shall be held to have been formally communicated to 
the contractor/firm.  The Officer in charge of the site will sign each order as it is entered and will 
hand over the duplicate to the contractor/firm or his agent, who shall sign the original in 
acknowledgement of having received the order.  

18. Independent Inspection  

The Engineer shall delegate inspection and testing of materials or Plant to an independent 
inspector/Agency.  Any such delegation shall be considered as prerogative of the Engineer. In 
addition to third party inspection, wherever felt necessary, the engineer shall be empowered to 
test the PVC Pipes for its quality such as specific gravity, diameter, thickness etc in the TWAD 
Board laboratory.  The cost of the third party quality check  pipes, valves and pump sets 
shall be borne by the employer. 
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19. Covering and Opening of Works.  

No work shall be covered or put out of view without the approval of the engineer in charge.  The 
contractor shall give due notice to the Engineer in charge whenever such works are ready for 
examination and the Engineer in charge within a reasonable period, arrange for the inspection 
and measuring of the work as may be necessary.  No portions of the work shall be covered up 
without the consent of the Engineer in charge.  The cost of opening any portion of the works that 
was covered without the consent of the Engineer in charge and the cost of covering thereafter 
shall be borne by the contractor. The contractor shall open the covered portion of the works for 
inspection by the Engineer in charge on a request and the inspection or examination shall be 
carried out promptly by the Engineer in charge.  In the case of defects notified by the Engineer 
in charge, the contractor shall rectify the same as may be instructed by the Engineer in charge.  
All costs of opening, covering and rectification shall be on to the account of the contractor. 
Should the contractor refuse to open such portions of works the Engineer in charge shall open 
such portions with other persons and inspect the part of the works as he may feel necessary.  
On inspection, the works being not in accordance with the requirements of the contract 
documents, the Engineer in charge shall carry out necessary rectification and the entire cost of 
opening, rectification and closing shall be on to the contractor‘s account.  

20. Temporary Diversion of Roads and Commencement of Work.  

During execution of the works, the contractor/firm shall make at his cost all necessary provision 
for the temporary diversion of roads, car tracks, footpaths,. drains, water courses, channels etc. 
, Should the contractor/firm fail to do these arrangements, the same shall be done by the 
Engineer in charge and the cost thereof shall be recovered from the contractor/firm. 

21. Notice to Telephone, Railway and Electric Supply Undertaking.  

The Contractor/firm shall give all notices required by any law or custom or as  directed by the 
Engineer in charge and irrespective of whether notice be so required so directed or not, shall in 
all cases give due and sufficient notices to all persons and authorities having charge of the 
telegraph, water and other pipes, sewers, culverts drains, water courses, railway, telephone, 
highways, roads, streets, foot and carriage highways, payment and other works, prior to 
commencements and at the completion of any work under this contract in order to enable the 
proper bodies or persons in respect of the matters aforesaid to attend and see the works within 
their jurisdiction and all matters and things incidental and pertaining thereto are secured, re-laid 
or reinstated in a proper and satisfactory manner.  The notices by the contractor/firm shall also 
serve the purpose of enabling such bodies and persons to attend and secure, shore up, alter 
the position or remove, relay and reinstate the works and things belonging to them not 
withstanding the notices given as aforesaid the Contractor/firm shall be chargeable and 
responsible for the proper protection and restoration of all matters and things herein referred to.  

22. Watching and Lighting  

The Contractor/firm shall at his expense shall provide at the site of works sufficient 
fencing, barricading, watching and lighting during day and night.  The contractor/firm shall in 
every respect conform to the police regulations in these matters and shall free and relieve the 
Board on all such matters. Should the contractor/firm fail/neglect to do these arrangements, the 
same shall be carried out by the Engineer in charge and the costs thereof shall be recovered 
from the contractor/firm.  
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23. Measurement of Work  

The work will be measured by the site engineer (Junior Engineer/Assistant Engineer) and 
recorded in the measurement book.  The contractor/firm will be at liberty to accompany the site 
engineer in order that they may agree on the measurements but should they neglect to do so, 
the measurements as recorded by the site engineer shall be taken as final and conclusive.  The 
measurements of works will be recorded as prescribed in the TNBP and as amended from time 
to time.  

24. Tools and Plants 

All tools, plants and equipments required for this contract will be arranged by the Contractor at 
his own expense.  The Contractor shall erect necessary construction plant as may be necessary 
and shall use such methods and appliances for the proper performance of all the operations 
connected with the work brought under the contract ensuring satisfactory quality of work and 
maintenance of the program schedule.  The non availability of any tool, plant or equipment shall 
not be relied upon as a reason for non functioning or slow progress.  

25. Information and Data  

The information and data made available to the contractor in respect of the works and site 
conditions are only general and the contractor is advised to get himself fully acquainted with the 
nature of the location of the works and the surroundings, quarries, local conditions and such 
other aspects that are relevant to the works.  

26. Co-existence with other Contractors.  

Where two or more contractors are engaged on work in the same vicinity, they shall work 
together harmoniously with the spirit of cooperation and accommodation.  The contractor shall 
not disrupt or disturb the works or labour arrangements of the neighboring contractors.  In case 
of disputes and difficulties arising between the contractors in the execution of the respective 
works, the Engineer in  charge shall interfere and give directions for the smooth functioning of 
the entire works and it shall be the bounden duty of the contractors to abide by these 
instructions.  

27. General Responsibilities and Obligations of the Contractor  

The contractor shall, subject to the provisions of the contract, execute and maintain the works 
with proper care and diligence and provide all labour including the supervision thereof, 
materials, constructional plant and all other things, whether of a temporary or permanent nature 
required for such execution and maintenance.  

The contractor shall take full responsibility for the adequacy, stability and safety of all site 
operation and methods of construction.  

The contractor shall promptly inform the Employer and the Engineer in charge if any error 
omission, fault and other defects in the specification or design of the works which are identified 
at the time of reviewing the contract documents or during the execution for proper rectification 
thereof.  

All notices, certificates connected with the work served by the employer relating to the contract 
shall be sent by post or by hand to the contractor‘ principal place of business as mentioned in 
the document or at other places as may nominated by the contractor in writing for this purpose.  
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Any change in the address of the contractor should be promptly intimated to the Employer in 
writing then and there.  

The contractor shall visit the spots of work and ascertain the site conditions.  The contractor 
shall satisfy himself of the conditions prevailing in the spots where the work is actually to be 
executed and its environs and the precise  offered by him shall be treated as those which were 
worked out taking fully into consideration the prevailing site conditions, hydrological conditions, 
extent and nature of work to be executed, the material availability, etc., Any claim on this ground 
at a later date shall be summarily rejected.  

However during the execution of the works, if the contractor has to encounter artificial 
obstructions, which in his opinion could not have been reasonably foreseen, then the contractor 
shall write forthwith to the Engineer in charge of such obstruction and remedial measures 
needed.  The Engineer in charge, if opined that the conditions cannot be possibly foreseen by 
an experienced contractor, he shall extend possible assistance to the contractor to overcome 
such obstructions.  The opinion of the Engineer in charge shall be final and binding and the 
contractor is not entitled to advance these as reasons for any delay that may be caused to the 
completion of the project.  

The contractor shall execute and maintain all works in accordance with the specification and to 
the satisfaction of the Employer.  The contractor shall strictly adhere to the instructions and 
directions of the engineer in charge, whether included in the contract agreement or not but 
concerning the safe and proper execution of the works.  

28. Labour  

The contractor shall not employ any person who has not completed fifteen years of age in 
connection with the works  under this contract.  

The contractor shall furnish the information on various categories of labour employed by him to 
the Engineer in charge in the form prescribed for this purpose 

The contractor shall in respect of labour employed by him comply with or cause to be complied 
with the provisions of various labour laws, rules and regulations as applicable to them in regard 
to all matters provided therein and shall indemnify the Employer in respect of all claims that may 
be made against the Employer for non compliance thereof by the contractor.  

Now withstanding anything contained herein, the Employer reserves the right to take such 
action as may be deemed fit and proper for the compliance of various labour laws and recover 
the costs thereof from the contractor.  

29. Restriction of Working Hours  

Subject to any provisions contained in the Contract, none of the works shall, save as hereinafter 
provided, be carried on during the night or on locally recognized days of rest without the consent 
of the Engineer, except when work is unavoidable or absolutely necessary for the saving of life 
or property or for the safety of the Works, in which case the Contractor shall immediately advise 
the Engineer, Provided that the provisions of this clause shall not be applicable in the case of 
any work which is customary to carry out by multiple shifts 

30. Right of Way and Facilities  

The Contractor shall bear all costs and charges for special or temporary rights of way required 
by him in connection with access to site.  The Contractor shall also provide at his own cost any 
additional facilities outside the Site required by him for the purposes of the Work. 
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31. Removal of Improper Work, Material and Plant  

The contractor shall make his own arrangements for the procurement, supply and use of the 
construction materials and shall ensure that the materials either procured within the country or 
abroad conform to the relevant specifications set out in the bid documents.  In case of 
alternatives being used, they should be of equal or higher quality than those specified subject to 
the review and written approval of the Engineer in charge.  Differences between the standards 
specified and the proposed alternatives must be described in writing to the Engineer in charge 
at least 30 days in advance from the date on which the approval of the Engineer in charge is 
needed.  The disapproval of the proposal by the Engineer in charge shall result in the contractor 
confining to the standards set forth in the contract documents.  The contractor shall arrange for 
the inspection of the material at the manufacturing place or other places by the department 
personnel 

 All materials and workmanship shall be in accordance with the specifications set out in the 
contract document and as directed by the Engineer in charge and shall be subjected to tests by 
the Engineer in charge or his representative at the place of manufacture or at the site of work or 
places wherever felt necessary.  The contractor shall provide all the assistance necessary 
including instruments, machines and materials that are normally required for carrying out the 
testing/measuring the quality/quantity of the materials and workmanship.  Any material rejected 
after testing by the Engineer in charge or his representative will not be used on the works. The 
contractor shall without claiming any extra cost, shall arrange for the testing of materials and 
supervision of the works.  The Engineer in charge or his authorized representative will have 
access at all ties to the places of manufacture, storage to ascertain as to whether the 
manufacturing process wherever mentioned is in accordance with the drawings and 
specifications 

The Engineer in charge shall have the right to order the removal of such materials which in his 
opinion are substandard stipulating a time limit for the removal of the same and replacement 
with quality material 

Notwithstanding the previous tests of the materials by the Engineer in charge or his 
representative, if any portion of the work, in the opinion of the Engineer in charge is not in order, 
the contractor shall redo such work to the satisfaction of the Employer at no extra cost.  In case 
of default on the part of the contractor in carrying out such orders, then the Employer shall have 
the right to carry out such works through some other persons and the expenses thereon or 
incidental thereto shall be recoverable from the contractor.  

32. Default of Contractor in Compliance  

In case of default on the part of the Contractor in carrying out such instruction within the time 
specified therein, if none, within a reasonable time, the Employer shall be entitled to employ and 
pay other persons to carry out the same and all costs consequent thereon or incidental thereto 
shall after due consultation with the Employer and the Contractor, be determined by the 
Engineer and shall be recoverable from the Contractor by the Employer, and shall be deducted 
by the Employer from any monies due or to become due to the Contractor and the Engineer 
shall notify the Contractor accordingly, with a copy to the Employer 

33. Default by Contractor 

If the contractor shall become bankrupt or have a receiving order made against him or shall 
present his petition in bankruptcy or shall make an arrangement with or assignment in favour of 
his creditors or shall agree to carry out the contract under a committee of inspection of his 
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creditors, or being a corporation shall go into liquidation (other than a voluntary liquidation for 
the purpose of amalgamation or reconstruction), or if the contractor shall assign the contract, 
without the consent in writing of the employer first obtained, or shall have an execution levied on 
his goods, or if the engineer in charge shall certify in writing to the employer that in his opinion, 
the contractor.  

a) Has abandoned the contractor or  

b) Without reasonable excuse has failed to commence the works or has suspended the 
progress of works for twenty eight days after receiving a written notice from the 
Engineer in charge to proceed or  

c) Has failed to remove materials from the site or to pull down and replace work for 
twenty eight days after receiving the written notice from the engineer in charge 
stating that the said materials or work stands condemned and rejected under these 
conditions, or 

d) Despite previous warnings in writing by the Engineer in charge, not executing the 
works and achieving the progress as stipulated in the programmed schedule drawn 
for the contractor is persistently or flagrantly neglecting to carryout the obligations 
under this contractor 

e)  Has, to the detriment of good workmanship, or in defiance of the instructions of the 
Engineer in charge or in contract  sublet any part of the contract, then the Employer, 
may at his option, after giving two weeks notice in writing to the contractor, enter 
upon the site and the works and expel the contractor therefrom without thereby 
voiding.  

f) The contract, or releasing the contractor from any of his obligation or liabilities under 
this contract, and may himself complete the works or may employ any other 
contractor to complete the work.  The employer or such other contractor may use the 
construction plant, temporary works and materials which have been deemed to be 
reserved exclusively for the execution of the works under the provisions of the 
contract as may be thought fit and proper for the completion of the work.  The 
employer may, at anytime, sell any of the said constructional plant, temporary works 
and materials which have been deemed to be reserved exclusively for the execution 
of the works under the provisions of the contract as may be thought fit and proper for 
the completion of the work.  The employer may, at any time, sell any of the said 
constructional plant, temporary works and unused materials and apply the proceeds 
of sale in or towards the satisfaction of any sums due or which may become due to 
him from the contractor under this contract.  

g)             has carried out the work in a defective manner. 

h)     has not made payment of labour dues.  

i) has become eligible for maximum compensation under the ―Liquidated damages 
clause‖ leading to Termination of the contract.  

The Engineer in charge shall as soon as may be practicable after any such entry or expulsion 
by the employer, fix and determine expert or by after reference to the parties, or after such 
investigation or enquiries as maybe thought fit to make or institute, and shall clarify what 
amount, if any had at the time of such entry and expulsion been  reasonably occurred to the 
contractor in respect of work then actually done by him under this contract and the value of any 
of the said unused or partially used materials, any constructional plant and any temporary woks.  
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If the employer shall enter and expel the contractor under this clause, the employer shall not be 
liable to pay to the contractor any money on account of the contract until the expiration of the 
period of maintenance and thereafter until the costs of execution and maintenance, damages for 
delay in completion, if any and all other expenses incurred by the Employer have been 
ascertained and the amount thereof certified by the engineer. The contractor shall then be 
entitled to receive only such sum or sums, if any as the engineer in charge may certify would 
have payable to him upon due completion by him after deducting the said amount.  If such  
amount shall exceed the sum which would have been payable to the contractor on due 
completion by him, then the contractor shall, upon demand, pay to the employer the amount of 
such excess and it shall be deemed a debt due by the contractor to the Employer and shall be 
recoverable accordingly.  

If, by reason of any accident, or failure,  or other event occurring to or in connection with the 
work, or any part thereof, either during the execution  of the works, or during the period of 
maintenance, any remedial or other work or repair shall in the opinion of the Engineer in charge 
or his authorized representative, be urgently necessary for the safety of the works and the 
contractor is unable or unwilling at once to do such work or repair as the Engineer in charge or 
his representative may consider necessary, such works shall be carried out by the Engineer in 
charge.  If the work or repair so done, which in the opinion of the Engineer in charge, liable to 
have been done by the contractor at his expense under this contract, all expenses incurred by 
the Employer in carrying out such works shall be recoverable from the contractor or shall be 
deducted by the Employer from the money due to the contractor provided always that the 
Engineer in charge or his representative, as the case may be, shall as soon after the occurrence 
of any such emergency as may be reasonably practicable, notify the contractor thereof in 
writing. 
34. Power to vary work 
 
The description of the works required to be executed by the contractor/firm are set out in the 
specifications, schedules and drawings, but the Engineer in charge reserves the power to vary, 
extend or diminish the quantities of work, to alter the line, level or position of any work, to 
increase, change or decrease the size, quality, description, character or kind of any work, to 
order the contractor/firm to execute the works or any part thereof, by day or night work, or to 
add or take from the work included in the contract as he may deem fit and proper without 
violating the contract and the contractor/firm shall not have any claim upon the Employer for any 
such variation, extension, diminution, alteration, increase, change or decrease other than for the 
work actually done, calculated according to the prices tendered and accepted in this contract.  
 
35. Extra for Varied Works  

Any unforeseen additional work that may become necessary and is accordingly carried out 
under this contract based  on proper written orders shall be measured and valued by the 
Engineer in charge at the rates contained in the contractor‘s/firm‘s original bill of quantities.  If 
these rates do not apply to the additional works ordered to be carried out, then prior to 
execution of the additional work, a rate for such work shall ordinarily be agreed upon and 
entered in a supplemental schedule and signed by both the Engineer in charge and the 
contractor/firm. 

 
36. Omissions  

In the event of anything reasonably necessary or proper to the due and complete 
performance of the work (Engineer in charge will be the sole judge on these things) being 
omitted to be shown or described in the drawings, specifications and schedules, the 
contractor/firm shall notwithstanding execute and provide at the rates noted in the bill of 
quantities all such omitted works and things as if they have been severally shown and described 
and the execution should be according to the directions of the Engineer in charge and to his 
satisfaction.  
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37. Notices Regarding Shoring etc.,  

Wherever shoring or other works for the protection or security of the buildings/structures are 
necessary, the contractor/firm shall within a reasonable period before the execution  of such 
works, shall serve notices upon the occupiers of the buildings/structures to be shored up or 
otherwise secured and upon all other parties entitled to notice, apprising them respectively that 
such works are necessary, that the contractor/ firm  about to execute the same and will, at a 
time to be specified in such notice, enter upon the premises for the purpose of executing such 
works.  
 
38. Cost of Repairs  

Loss or damage to the Works or materials to be incorporated in the works between the Start 
Date and the end of the Defects correction periods shall be remedied by the Contractor at the 
Contractor‘s cost if the loss or damage arises from the Contractor‘s acts or omissions. 
Contractor shall attend to the defect in the work noticed during defects correction period 
within 3 days from the date of issue of notice to attend to the defects, failing which the 
defect will be remedied by engaging other Contractors at any cost and that cost will be 
recovered from the Contractor's money available with the Employer and balance alone 
will be paid when it is due. 

 
39. Suspension of Work 

The Contractor shall, on the instructions of the engineer, suspend the progress of the Works or 
any part thereof for such time and in such manner as the Engineer may consider necessary and 
shall, during such suspension, properly protect and secure the Works or such part thereof so far 
as is necessary in the opinion of the Engineer in charge.  
 
40. Suspension of  Progress  

 The contractor/firm shall, without recompense, claim or demand, delay or suspend the progress 
of works as a whole or any part thereof, if and when or so often as directed by the Engineer in 
charge and for such time or times, as may be in the judgement of the Engineer in charge be 
necessary for the purposes or advantages of the undertaking.  Upon all such occasions, 
whether directed or not, the contractor/firm at his/their expense, properly cover down and 
secure so much of the work as may be liable to sustain damage from whether or any other 
cause and shall at all times and forthwith when required properly make good all the damage or 
injury which such works or any part thereof  may gave sustained and these should be done to 
the entire satisfaction of the Engineer in charge.  
  
41. Termination  

The Employer may terminate the Contract for any reason that is regarded as breach of the 
Contract.  
  
If the contract is terminated, the contractor shall stop work immediately, make the site safe and 
secure and leave the site as soon as reasonably possible on termination of the contract, the 
Engineer shall issue a certificate for the value of work done less payments received upto the 
date of the issue of certificates, less other recoveries due in terms of the contract, less taxes 
due to be deducted at source as per applicable law and less the percentage to apply to the work 
not completed.  If the total amount due to the Employer exceeds any payment due to the 
Contractor the difference shall be treated as debt payable to the Employer and can be 
recovered from any amount due or may become due to the contractor.  
 
 
In the case of termination, works that are pending for the proper completion of the project, shall 
be carried out by the Employer either by themselves or through any other agency.  Any 
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additional expenditure over the value finalised in the contract for any component or for the 
whole project, incurred by the Employer by the Employer due to such termination, shall become 
recoverable from the contractor/firm whose contract stands terminated, from the money due or 
may become due to him/them. All materials on the Site, Plant, Equipment, Temporary Works 
and Works are deemed to be the property of the Employer, if the Contract is terminated 
because of Contractor‘s default 
 
42. Plant etc., not to be removed 

The plant, tools and materials provided by the contractor/firm shall, from the time they are 
brought to the site of the works, during the construction and until the satisfactory completion of 
the contract, shall become and continue to be the property intended for the proper fulfillment of 
the contract and the contractor/firm shall not remove the same or part thereof without the 
consent of the Engineer in charge in writing.  
 
43. Contractor not to occupy Land etc  

In no case shall the contractor/firm continue to use or occupy or allow to be used or occupied 
any land or property either for the deposit of materials or plant or for any purpose whatever, 
after written notice from the Engineer in charge served on the contractor/ firm to the effect 
requiring the contractor/firm to remove or cause to be removed all such materials  from any 
such land or property as aforesaid and to give vacant possession of such land or property to the 
Engineer in charge.  All such notices shall be served through post office or other modes of 
delivery to the      contractor/firm at his/their usual or last known place of business, It is enough 
for the Engineer in charge to send the notice through any mode of delivery as he may prefer 
and implement this clause irrespective of the receipt of the notice by the contractor/firm. Should 
any materials or plant remain upon any such property or land or should any such land or 
property continue to be occupied or be  used after such notice for any purpose whatsoever as 
aforesaid, then and in every such case and as often as the same shall happen, the 
contractor/firm shall forfeit and on demand pay to the Employer the charges fixed by the 
Engineer in charge as and for liquidated and ascertained damages for each and every day 
during which the said lands or property are so used and occupied as aforesaid from the time of 
such notice shall have been served. 
 
44. Power Supply  

The power supply connection from the TNEB has to be obtained by the contractor himself and 
the charges thereon shall be borne by the contractor.  However, necessary vouchers in original 
for the payment made to the TNEB shall be produced to the Employer by the contractor which 
will be reimbursed by the Employer.  
 
45. Completion and Delivery of the Works  

The completion and delivery of the works shall be deemed to be full, complete and sufficient 
only when the Engineer in charge accepts the same and issues a certificate in writing viz. ― 
Certificate of Completion‖ under the hand of the Engineer in charge to the effect that all the 
works contracted for and directed to be executed have been completed and are in a sound, 
water tight, workmanlike and complete and usable condition and the contractor has in the 
opinion of the Engineer in charge reasonably fulfilled and completed his contract and 
undertaking except so far as it relates to the maintenance of the works as hereinafter provided.  
Provided always and notwithstanding anything contained in the contract, it shall be lawful for the 
Employer to undertaker and execute either departmentally or through other parties at any period 
during the continuance of this contract, any kind of work, matter or thing whatsoever, which they 
mat consider necessary or proper to be performed and executed for the purpose of any in 
connection with any or all of the works under this  contract and that without in any way relieving 
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the contractor/firm from any of his/their liabilities and responsibilities under this contract or in 
any way violating or voiding this contract. 
 
46. Final Certificate  

When the works covered under this contract are completed in all respects, the contractor / firm 
shall submit a request to the Engineer in charge to make a final measurement of the works and 
take over the whole of the works on behalf of the Employer and issue a final certificate to enable 
him/them to submit a final bill for payment.  The Engineer in charge shall thereupon, unless he 
records reasons in writing to the contrary, make a final measurement of the works and take 
them over on behalf of the Employer and sign a certificate purporting to be a last certificate.  
Nothing in this clause or in the agreement shall prohibit the Employer taking over and using any 
portion of the works which may be completed prior to the completion of the whole works of this 
contract.  
47. Completion Certificate  

The Contractor shall request the Engineer to issue a certificate of Completion of the Works and 
the Engineer shall issue certificate of completion after satisfactory completion of the works in all 
respects 
48. Taking Over  

The Employer shall takeover the Site with the works within thirty days after satisfactory 
completion of the maintenance of the entire project for the stipulated period as contemplated in 
this contract. 
49. Performance Guarantee  

The  period of guarantee for the entire works shall be 24 months from the date of completion 
land commissioning of the project to the satisfaction of the Engineer incharge of the work.  This 
will include the maintenance of the entire project by the firm/contractor for a period of 12 
months.  If defects are noticed during the guarantee period, the firm/contractor shall 
rectify/replace wherever necessary at its/his own cost within 30 days of such intimation.  If the 
contractor/firm  fails to carry out rectification within the stipulated time, the rectification works 
shall be carried out by the Employer at the risk and cost of the contractor/firm and 
contractor/firm will become ineligible for the payment of the retention amount for the said 
purpose.  
. 

50. Maintenance of the project 

The contractor / firm shall successfully maintain the project for the stipulated period from the 
successful commissioning of the works in this project.  During the period of maintenance, all 
costs towards Labours, consumables, chemicals, repairs and renewals shall be paid as 
per BOQ. The electrical energy charges payable to the TNEB during the maintenance 
period shall be borne by the Employer. 
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51. Operating and Maintenance Manual  

―As built‖ drawings and operating and maintenance manuals shall be supplied by the 
contractor/firm at the time of handing over the completed works at his/their cost. 
 
52. Work on Private Property  

The contractor/firm shall not commence any work in or upon, under, across of through any land, 
house building, shed, yard, area, roadway, ground, garden or any other place being private 
property until authorized in writing by the Engineer in charge to do so. 
 
53. Protection  

It will be the responsibility of the contractor to take adequate precautions and protect the 
adjoining sites against structural, decorative and other damages.  The contractor shall be 
responsible for the safety of the public properties wherever the works are executed.  Whenever 
damages are caused to the adjoining structures, roads, bridges etc  due to the execution of this 
contract, it will be the responsibility of the contractor to restore them to their original level at his 
cost. 
  
54. Accident or Injury to Workmen  

The Employer shall not be liable for or in respect of any damages or compensation payable to 
any workman or other person in the employment of the Contractor or any Subcontractor.  The 
Contractor shall indemnify and keep indemnified the Employer against all such damages and 
compensation and against all claims, proceedings, damages, costs, charges  and expenses 
whatsoever in respect thereof or in relation thereto 
 
55. Risk Insurance  

The firm/Contractor shall provide risk insurance at their/his cost against loss or damages to the 
construction to cover from the start date to the end of the Defects Liability Period, for the 
following events 
  

 Loss of or damage to the Works, Plant and Materials  

 Loss of or damage to Equipment  

 Loss of or damage of property (except the Works, Plant, Materials and Equipment) in 
connection with the Contract and  

 Personal injury or death 
 

Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for 
the Engineer‘s approval before the Start Date.  All such insurance shall provide for 
compensation to be payable in the types and proportions of currencies required to rectify the 
loss or damage incurred.  The contractor will not be eligible for any payment on this account.  
 
If the Contractor does not provide any of the policies and certificates required, the Employer 
shall effect the insurance which the Contractor should have provided land recover the premiums 
the Employer has paid from payments otherwise due to the Contractor or, if no payment is due, 
the payment of the premiums shall be a debt due  
Alterations to the terms of an insurance shall not be made without the approval of the Engineer. 

 
56. Care and Risk  
 

From the date of commencement to the date of completion of the work and during the 
period of maintenance, the contractor shall take full responsibility and care thereof for the safety 
of the installation connected with the works.  Any damage or loss are to be made good at the 
risk and cost of the contractor and shall ensure conformity in every respect with the 
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requirements of the contract.  The contractor shall be liable for any damage to the works 
occasioned by him in the course of any operation carried out by him for the purpose of 
completing any outstanding work and the damage so occurred shall be rectified at the cost of 
the contractor.  
 
57. Safety Provisions  

The Contractor shall be responsible for the safety of all activities on the Site. 
 

1) Suitable scaffolds shall be provided for workers for all that cannot safely be done from 
the ground or from solid construction, except such short period work, as can be done 
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for 
holding the ladder and if the ladder is used for carrying materials as well, suitable 
footholds and handholds shall be provided on the ladder and the ladder shall be given 
an inclination no steeper than 1\4 to 1 (1\4 horizontal to 1 vertical). IS code for 
scaffolding and ladders I.S 3696 Part -I and Part II and its latest revisions is to be 
followed. 
 

2) Scaffolding or staging more than 3.25 meters above the ground or floor swung or 
suspended from an overhead support or erection with stationary support, shall have 
guard rail properly attached bolted, braced and otherwise secured at least 1 meter high 
above the floor or platform of such scaffolding of staging and extending along the entire 
length of the outside and ends thereof with only such openings as may be necessary for 
the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it 
from swaying from the building or the structure. 
 

3) Working platform, gangways and stairways shall be so constructed that they do not sag 
unduly or unequally, and if height of a platform or gangways or stairway is more than 
3.25 meters above ground level, it shall be closely boarded, having adequate width and 
be suitably fenced, as described in 2 above. Every opening in floor of a building or in a 
working platform shall be provided with suitable means to prevent fall of persons or 
materials by providing suitable fencing or railing with a minimum height of 1 meter. Safe 
means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 7 meters in 
length. Width between side rails in a rung ladder shall in no case be less than 30 cm, for 
ladders, this width shall be increased by at least 6mm for each additional 30cm length. 
Uniform steps spacing shall not exceed 30cm. 
 

4) Adequate precautions shall be taken to prevent danger from electrical equipment. No 
material on any of the sites shall be so stocked or placed as to cause danger or 
inconvenience to any person or to the public. The Contractor shall provide all necessary 
fencing and lights to protect public from accidents and shall be bound to bear expenses 
of defense of every suit, action or proceedings at law that may be brought by any person 
for injury sustaining, owing to neglect of the above precautions and to any such suit, 
action or proceedings to any such person or which may with the consent of the 
Contractor be paid to compromise any claim by any such person. 
 

5) All necessary personal safety equipment as considered adequate by the Engineer shall 
be available for use of persons employed on the site and maintained in a condition 
suitable for immediate use and the Contractor shall take adequate steps to ensure 
proper use of equipment by those concerned 
 

a) Workers employed on mixing asphalt materials, cement and lime mortars/ 
concrete shall be provided with protective footwear, hand gloves and goggles. 
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b) Those engaged in handling any materials, which is injurious to eyes, shall be 
provided with protective googles. 

c) Stonebreakers shall be provided with protective goggles and protective clothing. 
d) When workers are employed in sewers and manholes, which are in use, the 

Contractor shall ensure that manhole covers are opened and manholes are 
ventilated at least for an hour before workers are allowed to get into them. 
Manholes so opened shall be cordoned-off with suitable railing and warning 
signals or boards provided to prevent accident to public. 

e) The Contractor shall not employ men below the age of 15 and women on the 
work of painting with products containing lead in any form. Whenever men above 
the age of 18 are employed on the work of lead painting the following precautions 
shall be taken: 

 
i. No paint containing lead or lead products shall be used except in the form of 

paste of ready-made paint. 
ii. Suitable face masks shall be supplied for use by workers when paint is 

applied in the form of spray or a surface having lead paint dry rubbed and 
scraped. 

iii. Overalls shall be supplied by the Contractor to workmen and adequate 
facilities shall be provided to enable working painters to wash during and on 
cessation of works. 
 

6) When the work is done near any place where there is risk of drowning, all necessary 
equipment shall be provided and kept ready for use and all necessary steps shall be 
taken for prompt rescue of any person in danger and adequate provisions shall be made 
for prompt first aid treatment of all injuries likely to be sustained during the course of the 
work. 
 

7) Use of hoisting machines and tacks including their attachments, anchorage and supports 
shall conform to the following: 
 
a) i) These shall be of good mechanical construction, sound material and adequate 
strength and free from patent defects and shall be kept in good working order. 
 
ii) Every rope used in hoisting or lowering materials or as a means of suspension shall 
be of durable quality and adequate strength, and free from patent defects 
 
b)Every crane driver or hoisting appliance operator shall be properly qualified and no 
person under the age of 21 years shall be in-charge of an hoisting machine, including 
any scaffold winch or giving signals to operator. 
 
c) In case of every hoisting machine and of every chain ring hook, shackle, swivel and 
pulley block used in hoisting machine or lowering or as means of suspension, safe 
working load shall be ascertained by adequate means. Every hoisting machine and all 
gear referred to above shall be plainly marked with safe working load. In case of hoisting 
machine having a variable safe working load and the conditions under which it is 
applicable shall be clearly indicated. No part of any machine or of any gear referred to 
above in this paragraph shall be loaded beyond safe working load except for the 
purpose of testing. 
 
d) In case of departmental machine, safe working load shall be notified by the Engineer. 
As regards Contractor‘s machine, the Contractor shall notify safe working load of each 
machine to the Engineer whenever he brings to the site of work and he shall get it 
verified by the Engineer. 
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8) Motors, gearing, transmission, electrical wiring and other dangerous parts or hoisting 

appliance shall be provided with such means so as to reduce to minimum risk and 
accidental descending of load; adequate precautions shall be taken to reduce to the 
minimum risk of any part of a suspended load becoming accidentally displaced. When 
workers are employed on electrical installations, which are already energized, insulating 
mats, wearing apparel such as gloves, sleeves and boots, as may be necessary shall be 
provided. Workers shall not wear any rings, watches and carry keys or other materials, 
which are good conductors of electricity. 
 

9) All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in a safe condition and no scaffold ladder or equipment shall be altered or 
removed, while it is in use. Adequate washing facilities shall be provided at or near place 
of work. 
 

10) The safety provision shall be brought to the notice of all concerned by displaying on a 
notice board at a prominent place at the work spot, persons responsible for ensuring 
compliance with the safety provision shall be named therein by the Contractor. 
 

11) To ensure effective enforcement of the rules and regulations relating to safety 
precautions, arrangements made by the Contractor shall be open to inspection by the 
Engineer or his representative and the inspecting Officer. 
 

12) The Contractor shall obtain prior permission of the competent authority such as Chief of 
Fire services for the site, manner and method of storing explosives near the site of work. 
All handling of explosives including storage, transport shall be carried out under the rules 
approved by the ―Explosive Department of the Government‖. 
 

13) The Contractor shall at his own cost provide and maintain at the sites of works, standard 
first aid box as directed and approved by the Engineer, for the use of his own as well as 
the Employer‘s staff on site. 
 

14) Notwithstanding the above provision 1 to 15 Contractor is not exempted from the 
operation of any other Act or rules in force relating to safety provisions. 

 
58. Provision of Health and Sanitary Arrangements  

The contractor/firm, shall provide at his/their own expenses, first aid appliances and medicines 
including an adequate supply of sterilized dressing and sterilized cotton wool kept in good order 
under the charge of a responsible person who shall be readily available during working hours.  
 
Water of good quality fit for drinking purposes shall be provided for the work people on a scale 
of not less than 15 litres per head per day.  Each water supply storage shall be at a distance of 
not less than 15 meters from any latrine, drain or other source of pollution.  Where water has to 
be drawn from an existing well which is within such proximity of latrine, drain or other sources of 
pollution, the well shall be properly chlorinated before water is drawn from it for drinking.  
 
Adequate washing and bathing places shall be provided separately for men and women and 
such places shall be kept in clean and drained condition.  Latrines and urinals shall be provided 
within the precincts of work place and the accommodation separately for each of them shall be 
at the rate of 2 seats upto 50 persons, 3 seats above 50 persons but not exceeding 100 
persons, and 3 seats for every additional 100 persons.  The contractor/firm shall employ 
adequate number of scavengers and conservancy staff to maintain the latrines and urinals in a 
clean condition.  
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Two sheds one for meals and the other for rest shall be provided separately for the use of men 
and women workers and properly maintained.  
 
All the above amenities shall be provided at the contractor‘s/firm‘s own expenses besides 
providing sheds for his/their workmen.  
59. Patent Rights  

The Contractor shall save harmless and indemnify the Employer from and against all claims and 
proceedings for or on account of infringement of any patent rights, design trademark or name or 
other protected rights in respect of any Contractor‘s Equipment, material or Plant used for or in 
connection with or for incorporation in the Works and from and against all damages, costs, 
charges and expenses whatsoever in respect thereof or in relation thereto  
 
60. Royalties  

Except where otherwise stated, the Contractor shall pay all seignorage and other royalties, rent 
and other payments or compensation, if any, for getting stone, sand, gravel, clay or other 
materials required for the Works.  
 
61. Old Curiosities  

All old curiosities, relics, coins, minerals and any other item of archeological importance found at 
the site shall be the property of the Government and shall be handed over to the Engineer in 
charge for depositing to the Government exchequer.  Should any structure be uncovered, the 
instruction of the Engineer in charge shall be provided before demolition or removal of the 
structure.  
 
62. Contractor Dying, becoming Insolvent or Insane  

In the event of death or insanity of the contractor, the contract may be terminated by notice in 
writing, pasted at the site and advertised in the issue of the local newspaper.  All acceptable 
works shall thereafter, be paid at appropriate rates after recovering all the contractor‘s dues to 
Employer, to the persons entitled to receive and give a discharge for such payments.   
 
In the contractor is imprisoned because insolvent compound with his creditors has a receiving 
order made against him or carriers on business under receiver for the benefit of the creditors of 
any of them or being a corporation goes into liquidation or commences to be wound up not 
being a voluntary winding up for the purpose only of amalgamation or reconstruction, the 
employer shall be at liberty.  
 
a) To give such liquidator, receiver or other persons in whom the contract may become vested 

the option of carrying out the contract or a portion there of to be determined by the 
employer, subject to his providing an appropriate guarantee for the performance of such 
contractor.  

b) To terminate the contract forthwith by notice in writing to the contractor the liquidator, the 
receiver or person in whom the contract may become vested and take further actions as 
provided in the clause pertaining  to default by contractor, treating as if this termination is 
ordered under the respective clause. 

 
63. Force Majeure 

The works taken by the contractors under the contract shall be at the contractor‘s risk until the 
work is taken over by the Executive Engineer. The contractor shall arrange his own insurance 
against fire, flood, volcanic eruption, earth quake and other convulsions of nature and all other 
natural calamities, risks arising out of acts of God, Acts of Terrorism, Civil disturbances, Riots 
during such period and that the TWAD Board / Government shall not be liable for any loss or 
damages occasioned by or arising out of any acts of God. 
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Provided however that the contractor shall not be liable for all or any loss or damages 
occasioned by or arising out of  acts of foreign enemies, invasion, hostilities or war like 
operations (before or after declaration of war) rebellion military or usurped power. 
. 
64. Payment out of Public Funds  

The payments to the contractor/firm shall be made out of the funds under the control of the 
Employer in their public capacity and no member or officer of the Employer shall be personally 
responsible to the contractor/firm.  
 

65. Bribery and Collusion  

In the event of the contractor offering or giving any official of the employer, any  gift or 
consideration of any kind as an inducement or regard for doing, or for bearing to do, any action 
in relation to obtaining or in the execution of the contract or any other contract with the 
employer, or for showing favour to any person in relation to the contract or any other contract 
with the employer, or if any of the such acts shall have been done by any person employed by 
the contractor or acting on his behalf, either with the knowledge of the contractor or not which 
are all grounds for the employer to terminate the contract awarded to the contractor.  Similarly if 
the contractor colludes with another contractor or number of contractors whereby an agreed 
quotation or estimate shall be offered as a bid, that will also form the basis for the employer to 
terminate the contract.  
 
66. Technical audit  

It is a term of this contract that department shall have the right to carry out  post payment audit 
and technical Audit by the Engineers of Technical audit cell (or by an approved consultant of 
repute).  The Technical audit officer shall have the powers to inspect the work or supply  running 
account bill, final bill and other vouchers, measurement books, test reports and other 
documents either during progress of work or after completion of the same and order recoveries 
from the contractor for recorded reasons even though the contractor might have been paid 
earlier.  These recoveries are enforceable against the contractor from any amount due to him, 
from performance security or withheld amounts or any amounts due to the contractor or may 
become due to him from the department in any work or supply.  
 
67. Settlement of dispute 

a. Dispute Redressal Committee 

In order to ensure a dispute Redressal mechanism, a Committee headed by the Managing 
Director / Joint Managing Director and consisting of Engineering Director, TWAD Board and 
Engineering Director, CMWSS Board as Member, will comprise the " Dispute Redressal 
Committee" for each package in order to resolve any disputes between the Employer / Engineer 
– in charge concerned and the contractor  
 
b. Jurisdiction of Court  

In the event of non settlement of  any dispute by the Dispute  Redressal Committee arising 
between the parties hereto in respect of any matter comprised in the contract, the same shall be 
settled by a competent court having jurisdiction over the place where the contract is awarded 
and agreement is concluded  and by no other court. 
68. Reservation of Right  

The Employer reserves the right to accept or reject any or all the bids and to annul the entire 
process of bidding at any time.  Under such circumstances, the Employer will neither be under 
any obligation to inform the bidders of the grounds for the action of the Employer nor the 
Employer will be responsible for any liability incurred by the bidder on this account.  



83 

 

 Contractor                                                                           Chief Engineer/TNJ               
                                                                                    

 
VIII. SPECIAL CONDITIONS OF CONTRACT 

 
Section-1 – Construction period of the Contract. 

Section-2 – Operation & Maintenance by the Contractor. 

 In Section I of the Works, the Contractor shall, except as stated below, be responsible 

for the provision of all electricity power, water, gas, consumables, chemicals and other services 

he may require.  In Section II of the Works, the Contractors shall be responsible for the 

provision of all water, gas, consumables, chemicals, other services and all spares and 

tools not listed in Schedule of Technical Particulars VIII but actually be required for the Works.  

The electricity power cost as related to the normal operation and maintenance at Section 

II of the Works shall be borne by the Employer.  During the construction and trial run 

period EB power has to be borne by the bidder only. However, the electricity power being 

used by the Contractor in Section II of the Works to carry out any outstanding pre-

commissioning tests, final commissioning tests or to repeat these tests as a result of failure 

during the ‗Test on Completion for Section I of the Works‘, shall be borne by the Contractor.  

The cost of water, gas, consumables, chemicals and other services shall be borne by the 

Contractor, as mentioned above, except when such items are explicitly entered in the Schedule 

of Prices of the Contract such that the Contractor shall be entitled to obtain reimbursement after 

they are provided by the Contractor. 

Unless otherwise stated in the Conditions of Particular Applications, at each of the two 

Sections of the Works, monthly progress reports shall be prepared by the Contractor and 

submitted to the Engineer in six copies.  The first report of each of the two Sections shall cover 

the period   up to the end of the first calendar month following the commencement date of that 

Section.  Reports shall be submitted monthly thereafter, each within 7 days after the last day of 

the period to which it relates.   

Reporting shall continue until the Contractor has completed all works in each of the two 

Sections of the Works, which are known to be minor outstanding at the completion dates stated 

in each of the Taking-Over Certificate for each of the two Sections of the Works. 

Each report in Section II of the Works shall include:   

a) Photographs showing status of each equipment, plant, civil structures at all sites of the 

Works; 

b) Deleted 

c) Logs to show the maintenance record to all equipments;   

d) Logs to show the replacements of damage and defective components of each 

equipment or the whole equipment of a Plant;   

e) Logs to show the attendance records of all the operation and Maintenance staff; and   
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f) Comparisons between the recommendations from the Operation and Maintenance 

Manual with the actual maintenance, defective parts replacement records as described 

in (c) and (d) above.  

 
Contractor‟s Operations on Site: 
 

Upon the issue of the Taking-Over Certificate for Section I of the Works, the Contractor 

will be handed over the whole Works by the Employer such that the whole Work will be under 

possession by the Contractor.  The Contractor shall be responsible for all works that are 

required for possession of the whole Works.  Upon the issue of the Taking-Over Certificate for 

Section II of the Works, the Contractor may retain on Site, during the Defects Notification Period 

for Section II of the Works, as that are required for the Contractor to fulfill the works under the 

Contract.  

General Design &Obligations:  

The requirements to As-Built Documents to Section I and Section II of the Works are 

described in Part A – General Specification of the Contract. The requirements to Operation and 

Maintenance Manuals to Section I and Section II of the Works are described in Part A – General 

Specification of the Contract.  

The Contractor shall allocate his operation and maintenance staff at the Works everyday 

to conduct operation and maintenance work to the Works, in multiple shifts, with details as 

specified in the Employer‘s Requirement Facilities for Staff and Labour Save insofar as the 

Contractor may otherwise provide, the Contractor shall provide and maintain such 

accommodation and amenities as he may consider necessary for all his staff and labour, 

employed for the purposes of or in connection with the Contract, including all fencing, water 

supply (both for drinking and other purposes), electricity supply, sanitation, cookhouses, fire 

prevention and firefighting equipments, cookers, refrigerators, furniture and other equipments in 

connection with such accommodation or amenities. On completion of Section I of the Contract, 

unless otherwise agreed with the Employer, the temporary camps/housing provided by the 

Contractor shall be removed and the site reinstated to its original condition, all to the approval of 

the Engineer.  
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                     XI-   SPECIAL CONDITIONS OF CONTRACT 

ADDITIONAL CONDITION FOR CLEANING AND MAINTENANCE OF SEWER SYSTEM 
 
Format of the Undertaking to be given by Contractor in cases where the cleaning and 

maintenance of Sewerage Systems (including Septic Tanks) is Outsourced.  

 

1) I (Name, Age, Father‘s name and Address of the Contractor) am aware of the directions 

of the Hon‘ble High Court of Madras in its order dated 20.11.2008 in 

W.P.No.24403/2008, and the orders of the Government of Tmailnadu in 

G.O.(Ms)No.293. MA&WS (MW) Department, dated 26.11.2010, regarding the ban on 

manual scavenging and on the entry of sanitary workers into the sewerage system or 

septic tank.   I undertake to abide by the said directions of the High Court and 

Government Order in this regard. 

2) I shall not allow sanitary workers to enter into the sewerage system / septic tank for 

cleaning or maintenance operations except in the 4 circumstances permitted in the 

orders of the High Court in W.P.No.24403, dated 20.11.2008.  I am aware that even in 

these 4 circumstances, I should allow the workers to enter only with adequate safety 

gadgets and under the supervision of a qualified staff, and only after duly observing all 

safety precautions including testing for the presence of toxic gases.  

3) I am aware that violation of the said directions of the Hon‘ble High Court and the G.O. 

will attract punishment under section 14 of the Employment of Manual Scavengers and 

construction of Dry Latrines (Prohibition) Act, 1993.  

4) I should follow the orders given in the G.O..Ms.No.293/MA&WS(MW),   

Dept/dated.26.11.2010.  

5) I should be responsible to pay a compensation of Rs.10.00 lakhs in the event of death of 

Workmen in the manhole/sewer system while cleaning it without safety gear and 

devices. 

 

 

Signature of the contractor 

With Seal: 
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Additional conditions for in cases where the cleaning and maintenance of Sewerage 
Systems (including Septic Tanks. 
 

 The Contractor shall strictly abide by the directions of the Hon‘ble High Court of Madras 
in its order dated 20.11.2008 in W.P.No.24403/2008 and this orders of the Government 
of Tamil Nadu in G.O.(Ms) No.293, MA&WS(MW) Department dated 26.11.2010, 
regarding the ban on manual scavenging and on the entry of sanitary workers into the 
sewerage system or septic tank.  All cleaning and maintenance operations shall be done 
only through mechanical devices.  

 The contractor shall not allow sanitary workers to enter into the sewerage system/ septic 
tank for cleaning or maintenance operations except in the 4 circumstances permitted in 
the orders of the High Court in W.P.No.24403, dated 20.11.2008 namely:    

 
 

1. For the removal of concrete/FRP manhole door which gets damaged due to the 

heavy vehiculer traffic and often falls inside the manhole causing 

obstructions/blocks in the sewer and which results in the blockage of sewerage 

system, and where mechanical equipments cannot be put in to operation. 

2. For the purpose of inter-linking the newly laid sewer main with the existing sewer 

main, where it will be wholly necessary to block the main sewer main in the 

servicing manhole . Entry of sanitary workers on such occasions has to be 

necessarily permitted, in as much as it is stated that large size sewer i.e., where 

the diameter is more than 300 mm , blocking the sewer main from the top of the 

manhole is not possible and only the sanitary worker has to enter the man hole 

and that too with necessary safety gadgets for blocking the sewer temporarily. 

3. For the removal of submersible pump sets fixed at the bottom of the suction 

wells. Which goes out of order, for which the sanitary worker has to enter the well 

again with necessary safety gadgets after employing the sewage from the well in 

order to enter on such occasions, steps should be taken to see that the sewage 

is totally emptied and thereby further ensure that no poisonous gas remains in 

the sewage line.  

4. For the reconstruction of the man hole or rectification of the sewer main due to 

any damage caused by sinking of man hole covers/sewer line when the sewage 

pipe line gets blocked or gets obstructed, which results in the system getting 

surcharged.  Here again, before allowing any sanitary worker to enter the sewer 

line, it is essential that sewage line is emptied by blocking the main holes in the 

system on either side of the sinking man holes/damaged man holes. 
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Even in the above four instances, the contractor should allow  

                      the workers to enter only with adequate safety gadgets and under the supervision         

                      of a qualified staff and only after duly observing all safety precautions including  

                     testing for the presence of toxic gases with a gas detector.  Naked flame method of  

                      testing the presence of poisonous gases is hazardous and should be strictly  

                      avoided. 

 Even in the non-exceptional circumstances, consideration of safety of the 

workers shall be paramount and the contractor shall ensure the same.  

 The contractor should indemnify the employer for any loss or damage caused by 

his negligence or by his non-observance / violations of any labour laws.  

 The contractor should take out insurance policies under the Workmen‘s 

Compensation Act, 1923 for all the workers engaged by him and a photocopy of 

the insurance policy should be furnished to the employer.  The policy should be 

kept alive till completion of the contract.   

 The contractor should impart safety education to all his workers and train them 

in the use of safety gadgets.  
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LETTER OF NEGOTIATION 
 
 
 

In pursuance of negotiation with the Executive Engineer/Superintending Engineer/Chief 
Engineer of Division/Circle/Region on  

 
I/We agree to reduce the rates for the items in the BoQ as follows. 

  
 

Sl.No.                Item No. In the BoQ                        Reduced rate/unit  

 
 
 
 
 
 
        Signature of Contractor  
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 
 

Forwarding Slip to The Lump sum Agreement No.  
 
 

1. Name of Work                                               :  
 
   Estimate Amount                                           :  
 
 
     Sanctioned in Original Estimate No.              :  
 
 
       Revised Estimate No.                                   :  
 
 
 2.   Name of Contractor and Address               : 
 
 
 
   3.  Original    or Supplemental                           :  
 
 
    4. If Supplemental, Original Agreement No.      :  
 
 
   5.  Approximate value of work                             :  
         to be done under this  Agreement                 :  
 
 
6.    If  this is Supplemental, approximate value   
       of works to be done under Original  
        Agreement                                                      :  
 
 
7. If bids have been called for, is the lowest       :  

tender accepted?  
If not reasons to be recorded               
 
 

8.     Has the contractor; signed the divisional         :  
        copy of TNBP and Its addenda volume  
        brought upto date.   

 
9. Is data furnished for all items of                    :  

works noted in the Schedule  
 
 

10.   Are the rates in Agreement within the          :  
        estimate rates or schedule of rates 
         whichever is less and the Lump sum  
         provision sufficient or likely to be  
          exceeded. 
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II. Additional Information  
 
 
A.  Original Agreement 
 
1. Original Agreement amount of tender excess : 

and percentage over the estimate rate.  
 

2.    If concessional rate of EMD & SD have          : 
       been allowed ref. to sanction thereof 
 
 
B. Supplemental Agreement  
 
1. Whether the approval of the competent            :  
    authority has been obtained for the rates as  
     required as per B.P.Ms.No.27/CMW/ 
     dated 5.2.2002 
 
2. If entrusted without tenders whether sanction   : 
    is necessary with reference to total value of  
    work covered by the supplemental agreement  
    so far accepted.  
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD  

 
                            Form of Agreement (Lump sum)  
  Articles of Agreement made this-------------------------------------------------- 
 
Day of ---------------------------------------------------------------------------------------------------- 
between Thiru---------------------------------------------------------------------------------------------- 
 

 

 
hereinafter referred to as the contractor which expression shall where the context so admits 
include his heirs, executors, administrators and legal representatives of the one  part and the 
Chief Engineer, Tamil Nadu Water Supply and Drainage Board (hereinafter called the 
Employer) which expression shall where the context so admits include its successors in office 
and assigns) of the other part.  Whereas the contractor delivered to the Employer the bid which 
was opened on ----------------------------------------------------------------------------------------------------------
----------------------------------------------------------whereby the contractor offered and undertook to 
carryout the works specified under this contract and allied work, i.e. (name of work)  ---------------
-------------------------------------------------------------------------------------------------------------------------------
-------------------------------------------------------------------------------------------------------------------------------
---------------------------------------------------------------------------------------------------------------------- 
 
  In the State of Tamil Nadu in India, and provide the works, materials matters and 
things described or mentioned in these presents at the prices set forth in the schedule annexed 
to such bid and the contractor also undertook to do all extra and varied works which might be 
ordered as part of the contract on the terms provided for in the conditions and specifications 
hereto annexed and the Employer accepted such tender in pursuance where of the parties 
hereto have entered into this contract.  
 
                         And whereas the contractor in accordance with the terms of the said Bid has 
deposited in the Office of the -----------------------------------------Engineer, TWAD,------------------------
--------as performance security for the due and faithful performance by the contractor of this 
contract, the sum of Rs.------------------(Rupees------------------------------------------------------------------
-----------------)  
 
 And whereas the contractor fully understands that on receipt of communication of 
acceptance of bid from the accepting authority, there emerges a valid contract between the 
contractor and the Employer represented by the Officer accepting  the agreement and the bid 
documents, i.e. invitation for bids, letter of application, bill of quantities and other schedules, 
general conditions of the contract, technical specifications of the bid, negotiation letter, 
communications of acceptance of bid, shall constitute the contract for this purpose and be the 
foundation off rights of both the parties, as defined in clause 8.1 of "―Bid Documents "Now 
hereby agreed that in consideration of payment of the said sum of Rs.                    (Rupees                                                                                                
) or such other sum as may be arrived at under the clause of the General conditions of the 
contract relating to payment by final measurement at unit prices, the contractor shall and well 
within the time specified in his bid thoroughly and efficiently and in a good workman like manner 
perform, provide, execute and do all the works, materials matters of things incidental to or 
necessary for the entire completion of the works specified under this contract and necessary 
works including all works shown in the drawings hereinafter referred to or described or set forth 
the said specifications and schedule hereto annexed and in accordance with such further 
drawings and instructions as the Engineer of the Board or other Engineer duly authorized in that 
behalf (therein after) and in the annexed documents referred to as the Engineer) shall at any 
time in accordance with the said schedule (Bill of Quantities) and specifications provide and give 
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together, with any alterations in the works or additions thereto, in the time and manner in such 
schedule (Bill of Quantities) and specifications stipulated to the entire satisfaction of the 
Engineer, the Employer for themselves and their successors convenient and agree with the 
Contractor that during the progress of the works and on the completion of contract to the 
satisfaction of the Engineer,  the Employer shall and will from time to time on receiving the 
certificates in writing of the Engineer pay to the contractor according to such certificates and the 
terms of this contract the price or sum mentioned in such certificates as due to the contractor 
under the terms of this contract subject nevertheless to deductions or additions thereto or 
therefrom which may be lawfully made under terms of his contract.  It is hereby mutually agreed 
and declared as follows.  
 
a)   All certificates or notice or orders for items or for extra varied or altered works which are to 
be the subject of an extra or varied or altered works charge shall be in writing whether so 
described in the contract or not and unless in writing shall not be valid or binding or be of any 
effect whatsoever.  
 
b)   The term contract include these presents and the invitation for bid, bid documents, bill of 
quantities and other schedules, general conditions and specifications hereto annexed and the 
plans drawings herein and hereafter referred to.  
 
c)   If the contractor claims that the decisions or the instructions of the Employer are unjustified 
and that accordingly, he is entitled to extra payments on account thereof he shall forthwith notify 
this to the Employer to record his decisions and reasons therefor in writing and shall within two 
weeks state his claims in writing to the Employer thereafter.  The Employer shall thereafter 
within four weeks of the receipt of the claim, reply to the points raised in the claim.  Unless 
resolved by negotiation or discussions immediate thereafter, within further four weeks the 
question of liability for such payment will be treated as a dispute.  
 
d)  In the contract whenever, there is as discretion or exercise of will, by the Employer during 
the progress of the work, the mode or manner of the exercise of discretion shall not be a matter 
for dispute.  
 
e)   The decision of the Employer shall be final conclusive and binding on all, Parties to the 
Contract upon all questions relating to the meaning of specifications, designs, drawings and 
instructions, and as to the quality of workmanship or material used on the work or any matter 
arising out of or relating to the specifications, designs and drawings and instructions concerning 
the works or the erection of or failure to execute the same arising during the course of works.  
The above shall not be the subject matter of dispute and in no case shall the work be stopped 
consequent on such a dispute arising and the work shall also be carried out by the contractor 
strictly in accordance with the instructions of the Employer. 
 
f)  In case  any question, difference or dispute shall arise on ,matters other than clauses (d) and 
(e) above and except any of the ―excluded matters‖ mentioned in bid documents touching the 
construction of any clause herein contained on the rights, duties and liabilities of the parties 
hereto or any other way touching or arising out of  these presents, the same shall. 
 
 Settlement of dispute   
 
 Dispute Redressal Committee 
In order to ensure a dispute Redressal mechanism, a Committee headed by the Managing 
Director ,Joint Managing Director and consisting of Engineering Director, TWAD Board and 
Engineering Director, CMWSS Board as Member, will comprise the " Dispute Redressal 
Committee" for each package in order to resolve any disputes between the Employer / Engineer 
- incharge concerned and the contractor 



93 

 

 Contractor                                                                           Chief Engineer/TNJ               
                                                                                    

 
i)  In the event of any dispute arising between parties here to in respect of any of the matter 
comprised in this contract, the same shall be settled by a competent court having jurisdiction 
over the place where contract is awarded and agreement is concluded and by no other court. 
 
ii) Provided always the contractor shall not except with the consent in writing of the Engineer in 
any way,. delay carrying out works in any such matter, question or dispute being referred to 
court but shall proceed with the works with all the diligence and shall until the decision of the 
Employer and no award of Competent Civil Court shall relieve the contractor of his obligations to 
adhere strictly to the  instructions of the Engineer with regard to the actual carrying out of the 
works.   

 
g)   Time shall be considered as essence of the contract and the contractor hereby agree to 
commence the work immediately after taking over of site or signing the agreement whichever 
happens earlier, complete the work within 12 (Twelve ) months and to show progress at the 
stipulated milestone.  
 
 In witness where of the contractor  
     and the                               Employer on behalf of the 
Board have caused their common seal to be affixed the day and year first above written Signed, 
sealed and delivered by the said. 
 
      In the presence of  
 
 
 
      Signature of Contractor  
       Name and Seal.  
Signature, Name and  
Designation of Witness.  
Signed by on behalf of  
TWAD Board.  
 
Signed, Name and                                                    CHIEF ENGINEER  
Designation of Witness      TWAD BOARD 
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INDEMENITY BOND  

 
                       This deed of indemnity bond executed at                      (place) on this  
 
      Day of                       (month)                        year by and 
 
 between Thiru/Tmt.                                                         (Name) 
 
 widow/Wife/Son/Daughter of Thiru / Tmt residing at 
 
                                                                  (Full Address) (hereinafter called 

 ―Contractor‖ which expression unless excluded by or repugnant to the context  include his/her 

heirs, executors administrators and legal representatives) to and in favour of the TWAD Board 

(hereinafter called‖ the Engineer, which expression shall unless excluded by or repugnant to the 

context include its successor and assigns) represented by the Superintending Engineer of                                     

Circle/Executive Engineer of division.  Assistant Executive Engineer of                       sub 

division(Place)shown as follows.  

 
2.  Whereas the contractor has submitted the bid for(description of work) at                          

(place of work or supply) and such bid has been accepted subject to the relevant conditions to 

contract appended to Tamil Nadu Building Practice and other conditions issued along with bid 

documents.  

3.  And where as in pursuance of the terms of contract, that a sum equal to 21/2% of the 

total  value of work  done have been retained with the Employer for a period of two years 

reckoned from the date of completion of the work in order to enable the departmental officers to 

watch the effect of all seasons on the work and the structural stability of the work executed by 

the contractor. 

4.  And whereas it was decided to refund the said sum equal to 21/2% of the total value of 

the work done retained with the Employer on the expiry of two years period reckoned from the 

date of completion of work provided that the contractor execute an indemnity bond for a period 

of three years indemnifying the Board against any loss or expenditure incurred to rectify any 

defect noticed due to the faulty workmanship by the contractor or substandard material used by 

the contractor during the period of three years.  

5.   Now this deed of indemnity witness that in consideration of the contract entrusted to the 

contract or by the Employer, the contractor has agreed to the following terms and conditions 

and executed this indemnity bond in conformation of all and undertakes to comply with the 

terms referred to infra.  
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6.   The contractor both hereby indemnify the Employer against any loss or damage that 

may be caused to the Employer in respect of rectification of any defect noticed due to the faulty 

workmanship by the contractor, or substandard material so used by other contractor in the 

execution of work entrusted to the contractor during the period of three years i.e. from                  

up to  (dates to be specified)  

7.    It is hereby confirmed that in all other respects, the agreement conditions will be binding 

between the parties.  

In witness whereof Thiru / Tmt / Miss  

Contractor has signed this deed on this day                                               of month  
 
year.    
 
Witness:  
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INDEMNITY BOND 
 

                              (In lieu of water tightness and structural stability) 
 

To accompany the Lump sum agreement No. 
 
This deed of Indemnity made this day of                          between Thiru S/o                                              

(hereinafter called contractor ― which  

expression shall unless excluded by or repugnant to the context include his  heir/executors, 

administrators and legal representatives) and in favour of the Tamil  Nadu Water Supply and 

Drainage Board (hereinafter called the Employer which expression shall unless excluded by or 

repugnant to the context include its  successors and assigns) represented by the 

Superintending Engineer/ 

                     Circle                                                 Executive Engineer , Division 
 
                        Assistant executive Engineer Sub division as follows:  
 
 Whereas the contractor agreed to construct a reinforced cement concrete Elevated  

Service Reservoir / Sump of                       lakhs litres capacity including pipe connections as 

per departmental plan and designs under                     water supply scheme Rs.                

(Rupees 

                                           ) as per Lump  Sum Agreement No.                    /and two of the 

conditions of the said agreement are:  

 
1.  That the contractor should produce a water tight structure and guarantee its water tightness 

for two years as per clause                  in Form in General conditions of contract, definitions and 

interpretations.  

 
2. That in lieu of the 40% (Forty present) of the amount of each bills scheduled to be withheld 

from the payment and kept with the Employer with security deposit till the expiry of the above 

guarantee period and till a certificate of soundness of structure is furnished by the Executive 

Engineer, TWAD Board, Project Division, Pudukkottai the contractor has agreed to execute 

an Indemnity bond vide clauses in Form in General conditions of contract, definitions and 

interpretations of Lump Sum Agreement No.  

 
And whereas the Employer has agreed to accept a deed of Indemnity from the contractor in lieu 

of 40% (Forty percent) of the amount of  each bill to be withheld from payment.   
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             Now these present witness that in pursuance of the above said agreement and for the 

consideration above said, the contractor hereby agrees with the Employer that he will at all 

times indemnity and keep harmless of the Employer as a result of the failure of the contractor to 

remedy or to replace any failure or defects in the water tight structure for a period of two years 

from the date of commissioning which includes maintenance period of one year.  

               The contractor further agree with the Employer that on receipt of the report of  the 

Engineer in charge about any failure or defects noticed in the structure within a period of two 

years from the actual date of commissioning and handing over to the Employer after 

maintenance for one year, a joint inspection has to be made immediately by the Engineer of the 

contractor and the Engineer in charge of water supply scheme and if in the opinion of the 

Executive Engineer, TWAD Board, Project Division, Pudukkottai. 

                The failure or defects noticed are due to the defects in the structure (construction) the 

contractor undertakes to rectify or replace immediately the structure at contractor‘s cost and the 

contractor agrees to extend the guarantee period for two more years from the date of 

rectification of the defects.  

                The contractor further agrees with the Employer that in the case of any dispute arising 

between the contractors on one hand and the Executive Engineer, TWAD Board, Project 

Division, Pudukkottai on the other hand as to any matter relating to the defects or failure  

noticed in the structure and the contractor‘s guarantee for water tightness for a period of two 

years from the accepted date of completion of the structure as indicated above such dispute 

shall be referred to the Chief Engineer, TWAD Board , Thanjavur  whose decision shall be final.  

In witness whereof Thiru S/o 

District and the Chief Engineer  / Superintending Engineer / Executive Engineer, Tamil Nadu 

Water Supply and Drainage Board acting on behalf of the Tamil Nadu Water Supply and 

Drainage Board have here unto set their hands on the day and the year first written above.  
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PERFORMANCE BANK GUARANTEE (UNCONDITIONAL) 

 

To 

The Executive Engineer, TWAD BOARD, Project Division,  Pudukkottai 

-—------------------------------------------------------------------  (Name of Employer) 

-----------------------------------------------------------------(Address of Employer) 

 

WHEREAS——————————————(name and address of contractor) 

(hereinafter called" the contractor" has undertaken, in pursuance of contract No.-----------

-------------------------------------------------------------- Dated —————— to execute-------------

----------------------------------- (name of contract and brief description of works) hereinafter 

called ― the contract*‖ 

 

AND WHEREAS it has been stipulated by you in the said contract that the contractor 

shall furnish you with a Bank Guarantee by a recognized bank for the sum specified 

therein, as security for compliance with his obligations in accordance with the contract. 

 

AND WHEREAS the contractor has requested us to give the Bank Guarantee 

 

AND WHEREAS   we have agreed to give the contractor such a Bank Guarantee 

unconditionally and irrevocably to guarantee as primary obligator and not as mere 

surety, all the payments to the ------------------------------------------------------------------- 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, 

on behalf of the contractor, upto a total of ——————————— (amount of 

Guarantee) ———————————————-—————————— (amount in words 

such sum being payable in the types and proportion of currencies in which the contract 

price is payable, and we undertake to pay you unconditionally and irrevocably upon your 

first written demand and without cavil or argument, any sum or Sums within the limit of 

——————————(amount of Guarantee) as aforesaid without you needing to prove 

or to show grounds or reasons for your demand for the sum specified therein. 
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We hereby waive the necessity of your demanding the said debt from the contractor 

before presenting us with the demand. 

 

We further agree that no change or addition to or other modification of the terms of the 

contractor or of the Works to be performed thereunder or of any of the contract 

documents which may be made between you and the contractor shall  in any way 

release as from the liability under this guarantee and we hereby waive notice of any 

such change, addition or modification. 

 

 

The Bank Guarantee is drawn at ———————————branch of—-————— -——-

bank in -———————-—-Town in Tamil Nadu only. 

 

This guarantee shall be valid until 28 days from the date of expiry of the defects liability 

period.  

 

SIGNATURE AND SEAL OF THE GUARANTOR 

                                                       Name of Bank ——------------------------------- 

                                                       Address        —————————————— 

                                                                              —————————————— 

                                                        Date  —————————— 
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BID SECURITY (BANK GUARANTEE) 
 
WHEREAS, _______________________ [name of Bidder] (hereinafter called "the Bidder") has 
submitted his Bid dated _______________________ [date] for the construction of 
___________________________________[name of Contract] (hereinafter called "the Bid"). 
 
KNOW ALL PEOPLE by these presents that We ______________________________ [name of 
bank] of ____________________________ having our registered office at 
___________________________________ (hereinafter called "the Bank") are bound unto 
______________________________[name of Employer] (hereinafter  called "the Employer") in 
the sum of ___________________1 for which payment well and truly to be made to the said 
Employer the Bank binds itself, his successors and assigns by these presents. 
 
SEALED with the Common Seal of the said Bank this _________ day of __________ 2020 . 
 
THE CONDITIONS of this obligation are: 
 

1) If after Bid opening the Bidder withdraws his bid during the period of Bid   validity     
specified in the Form of Bid; 

   or 
           2) If the Bidder having been notified of the acceptance of his bid by the Employer 

during the period of Bid validity: 
 

(a) fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to Bidders, if required; or 

(b) fails or refuses to furnish the Performance Security, in accordance with the 
Instruction to Bidders; or 

(c) does not accept the correction of the Bid Price pursuant to Clause 28.2; 
we undertake to pay to the Employer up to the above amount upon receipt of his first written 
demand, without the Employer having to substantiate his demand, provided that in his demand 
the Employer will note that the amount claimed by him is due to him owing to the occurrence of 
one or any of the three conditions, specifying the occurred condition or conditions. 
 
This Guarantee will remain in force up to and including the date ____________________2 days 
after the deadline for submission of Bids as such deadline is stated in the Instructions to Bidders 
or as it may be extended by the Employer, notice of which extension(s) to the Bank is hereby 
waived. Any demand in respect of this guarantee should reach the Bank not later than the 
above date. 
 
 
DATE _______________ SIGNATURE OF THE BANK  
       
WITNESS ____________ SEAL _______________________________________ 
 
 [signature, name, and address] 
____________________________ 
 
 
 
1 The Bidder should insert the amount of the guarantee in words and figures denominated in 

Indian Rupees.  This figure should be the same as shown in Clause 16.1 of the Instructions 
to Bidders. 

 
2 45 days after the end of the validity period of the Bid.   
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BANK GUARANTEE FOR ADVANCE PAYMENT 
 
 
To: __________________________________________ [name of Employer] 
 __________________________________________ [address of Employer] 
 ___________________________________________[name of Contract] 
 
Gentlemen: 
 
 In accordance with the provisions of the Conditions of Contract, sub clause 36 
("Advance Payment") of the above-mentioned Contract, 
________________________________ [name and address of Contractor] (hereinafter called 
"the Contractor") shall deposit with ________________________ [name of Employer] a bank 
guarantee to guarantee his proper and faithful performance under the said Clause of the 
Contract in an amount of _____________ [amount of guarantee] 
1_________________________________ [in words]. 
 
 We, the ____________________ [bank or financial institution], as instructed by the 
Contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as 
Surety merely, the payment to ____________________ [name of Employer] on his first demand 
without whatsoever right of objection on our part and without his first claim to the Contractor, in 
the amount not exceeding ____________________ [amount of guarantee]1 
__________________________________ [in words]. 
 
 We further agree that no change or addition to or other modification of the terms of the 
Contract or of Works to be performed there under or of any of the Contract documents which 
may be made between _____________________ [name of Employer] and the Contractor, shall 
in any way release us from any liability under this guarantee, and we hereby waive notice of any 
such change, addition or modification. 
 
 This guarantee shall remain valid and in full effect from the date of the advance payment 
under the Contract until _________________________ [name of Employer] receives full 
repayment of the same amount from the Contractor. 
 
   Yours truly, 
 
 
   Signature and seal:  
_______________________________ 
   Name of Bank/Financial Institution:  _________________ 
   Address:  
_______________________________________ 
   Date:  ____________________ 
 
 
 
__________________________ 
 
1 An amount shall be inserted by the bank representing the amount of the Advance 

Payment, and denominated in Indian Rupees. 
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BILL OF QUANTITIES 
 

(To be furnished separately as Price Bid) 
General  
 
The Bill of Quantities shall contain items for the construction, installation, testing, commissioning 
and maintenance of the Works to be carried out by the Contractor  
 
The Bill of Quantities will be used to calculate the Contract Price.  The contractor shall be paid 
for the quantum of work done at the rate quoted for each item in the Bill of Quantities.  
 
Where there is a discrepancy between the rates in words and figures, the lesser of the two will 
only be taken in to consideration. 

 
Where there is a discrepancy between the unit rate and line item total resulting from multiplying 
the unit rate by the quantity, the unit rate as quoted will govern. 

 
Where there is an arithmetical discrepancy in the page total as well as grand total, the corrected 
total by the Employer will govern 
 
The rates in the BOQ shall be for carrying out the work in conformity to the BIS, TNBP and 
Technical Specifications and other Terms and Conditions set out in the Bid Document 
 
All pages in the BOQ should be signed without omission.  All corrections/over writing should be 
properly attested by the Bidder.   
 
Change in the Quantities  
 
If the final quantity of the work done differs from the quantity in the Bill of Quantities for the 
particular item/items, the rates as in the agreement for the relevant items shall be paid.  
 
GST: 

The GST @ 12% (or) as per G.O. amended from time to time.  The Bidder should quote 
basic price of each item in the Bill of Quantity.  The GST amount should be arrived for the 
total basic cost of all the items in  the ABSTRACT finally.  

 

Item 
No. 

Description of 
work 

Probable 
quantity 
Figures 

TNBP No. 
Other 

specification 
Units in 

Rates in 
Amount 

in figures Figures Words 

1 2 3 4 5 6 7 8 

 
Vide separate sheets attached. 

 

 

                        

 


