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Environmental Impact Assessment (EIA) Report 
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Appendix 14:      Functional Guarantees 

 

 

 



8-2  Section 8 - Particular Conditions of Contract 

Construction of WTP of 31.26 MLD on DBOT basis to Thittakudi   

 

 

 

 

 

 

Appendix 1 

Resettlement Plan 

 

(Available upon request) 
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Construction Stage Environmental Monitoring Plan (WTP) 

 

Environmental Monitoring Plan 

To monitor the extent of environmental impact of the proposed /implemented project, the contractor has to 

periodically monitor the ambient environmental quality along the proposed project area. The monitoring 

requirement for the different environmental components is presented in table below  

Environmental Monitoring Plan 
 

Air Quality Monitoring 
Project stage Pre Construction , Construction & operation period (as agreed) 

Parameter SPM, RPM, SO2, NOx, CO and Pb 

Sampling Method Use method specified by CPCB for analysis 

Standards Ambient Air Quality Standards, CPCB, 1994, Air (Prevention and Control 

of Pollution) Act,1981 

Frequency Once before start of work & once every season of the year during 

construction period & upto 18 months (operation Period) 

Duration Continuous 24 hours / or for 1 full working day 

Location Sensitive locations, especially in the downwind direction along the pipe 

laying work, pumping / lifting station locations, WTP site. 

Measures Wherever air pollution parameters increase above specified standards, 

additional measures as decided by the engineer shall be adopted 

Implementation Contractor through approved monitoring agencies 

Supervision Implementing agency 

 

Water quality Monitoring 
Project stage Pre Construction, Construction & Operation period (as agreed) 

Parameter  pH, BOD, COD, DO, TDS, Pb, Oil & Grease and Detergents for 

Surface water. 

 Water pH, TDS, Total hardness, Sulphate, Fluorides, Chloride, Fe, 

Pb for groundwater. 

In addition to parameters (E.coli) determining drinking water quality. 

Sampling Method Grab sample collected from source and analysis as per Standard Methods 

for Examination of water and Waste water. 

Standards Indian standards for Inland Surface Water (IS; 2296, 1982) and for 

Drinking water (IS; 10500,1991) 

Frequency Twice a year (pre monsoon and post monsoon seasons) during the 

construction period 

Duration Grab sampling 

Location Locations representing water quality at  

 source & surface water quality in the vicinity  

 transmission lines  

 storage points,  

 distribution at representative locations including tail end. 

Measures At locations of variation in water quality/increased pollution, remedial 

measures to be adopted /all inflow channels shall be checked for pollution 

loads and channels delivering higher pollution load to the source shall be 

terminated from feeding the water source. 

Implementation Contractor through approved monitoring agencies 

Supervision Implementing agency 
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Noise Level Monitoring 
Project stage Pre Construction , Construction & operation period (as agreed) 

Parameter Noise levels on dB (A) scale.  

Special guidance  Free field at 1 m from the equipments whose noise level are being 

determined. 

 Equivalent noise levels using an integrated noise level meter kept 

at a distance of 15m from edge of pavement 

Standards National Ambient Air Quality Standards in respect of Noise, Noise 

Pollution (Regulation and Control) Rules, 2000 

Frequency Once every season (except monsoon) for each year of construction 

Duration Reading to be taken at 15 seconds interval for 15 minutes every hour and 

then averaged 

Location  Wherever the contractor decides to locate the equipment yard. 

 At sensitive locations such as school, hospitals etc 

Measures In case of noise levels causing disturbance to the sensitive receptors, 

management measures as suggested in the EMP shall be carried out. 

Implementation Contractor through approved monitoring agencies 

Supervision Implementing agency 

Soil Quality Monitoring 
Project stage Pre Construction, Construction & Operation (as agreed) 

Parameter Monitoring of Pb, SAR and Oil & Grease 

Sampling Method  Sample of soil collected to be acidified and analysed using 

absorption spectrophotometer 

Standards Threshold for each contaminated set by IRIS database of USEPA until 

national standards are promulgated 

Frequency  During the pre monsoon  post monsoon seasons each year for the 

entire construction and operation phase  

Duration Grab sampling 

Location  At pumping / lifting station, WTP locations, OHT/distribution 

points etc 

Measures At location of increased in pollution levels, source shall be identified and 

shall be diverted.  

Implementation Contractor through approved monitoring agencies 

Supervision Implementing agency 

 

Apart form the above mentioned monitoring requirements, any major accidents /spillage during bulk 

transport of hazardous materials by the contractor, depending on the type of spillages / accidents, the 

parameters to be monitored will be decided by the engineer and should be carried out by the contractor 

through approved monitoring agencies and supervised by the Implementing agency at their own cost. 

 

 FORMATS FOR REPORTING: 

Formats for reporting / monitoring the progress / parameters achieved will be finalized in consultation 

with the successful bidder.           
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Environmental Compliance Report 
The contractor shall submit a monthly progress report as per the reporting format approved by the 

engineer, on the status of the implementation of the EMP, and get it duly approved by the engineer for its 

compliance and for proceeding with the work. The Engineer and the Environmental and Social Safeguard 

(ESS) Manager, who will have access and authority to monitor the status based on the same and for which 

necessary facilities shall be made by the contractor. 

 

 

ADDITIONAL MEASURES TO BE INCLUDED IN THE CURRENT CONSTRUCTION 
CONTRACT/BIDDING DOCUMENTS 

 
1. Measures to protect water source from construction related impacts 

a. Change of stream course due to diversion channels to construct intake 

structures 

b.  Safe disposal of construction debris 
c.  Ensuring stream is not obstructed affecting the down stream users (impacts 

arising due to coffer dams, etc.) 
d. Establishing the baseline water quality prior to initiation of construction 
e. Monitoring of water quality 
f. Safe disposal of oil and grease without contaminating the source 
g. Restoring river bed to its natural shape without any debris or construction junk 

material obstructing the flow 
h. Safety measures 

2. Pipes: 
a. Prevention of accidents involving human beings animals or vehicles falling or 

accidents due to open trenches/manholes during construction period. This 
needs to be ensured with proper signages  

b. Traffic diversion and traffic management measures during construction 
activities along the highways or road stretches 

c. Debris disposal of earth in excess after completion of pumping/gravity mains  
d. Sourcing of water without affecting the community sources for construction 

purposes 
e. Protection of topsoil where the pipelines run in open land/agricultural lands 
f. Shifting of community utilities 
g. Safety aspects 
h. Dust pollution control near settlements 

3. Construction related impacts at Water Treatment Plant site  
a. Debris Management 
b. Oil and grease Management 
c. Protection of topsoil (preserve for gardening purposes at WTP) 
d. Measures to mitigate construction camp site if required 
e. Safety aspects 

 
All the EMP measures shall be integrated in the bidding documents providing 
necessary Bills of Quantities where ever necessary and feasible 
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ENVIRONMENTAL MANAGEMENT PLAN   - Water Supply 

 

PRE - CONSTRUCTION PHASE MITIGATION MEASURES  

 

Sl.no Potential 

Negative 

Impacts 

Mitigation Measures Time frame  Responsible 

agencies 

 PRE-CONSTRUCTION STAGE 

1 Clearances All clearance required for Environmental aspects during construction 

shall be ensured and made available before start of work.  
Before construction ULB / PIA / 

Concerned 

Departments &  

agency / 

Contractor 

2 Tree Cutting i) Try to save the trees by changing the alignment  

ii) Provide adequate protection to the trees to be retained with tree guards 

(e.g. Masonry tree guards, Low level RCC tree guards, Circular Iron 

Tree Guard with Bars) as required.   

ii) Identify the number of trees that will be affected with girth size & 

species type along the sewer mains, pumping / lifting station sites and 

sewerage treatment plant site. The details to be indicated in a strip map 

plan. 

iii) Trees shall be removed from the construction sites before 

commencement of construction with prior permission from the concerned 

department. 

iv) Undertake afforestation in nearby areas. 

v) Compensatory plantation by way of Re-plantation of at least twice the 

number of trees cut should be carried out in the project area.  

Pre-construction  & 

construction phase 

Contractor / PIA 

 

3 Utility 

Relocation  

i) Identify the common utilities to be affected such as: telephone cables, 

electric cables, electric poles, water pipelines, public water taps, etc  

ii) Affected utilities shall be relocated with prior approval of the 

concerned agencies before construction starts.  

Pre-construction  & 

construction phase 

 PIA / Concerned 

departments 

 

4 Baseline 

parameters 

 

Adequate measures shall be taken and checked to control the Baseline 

parameters of Air, Water and Noise pollution. Base line parameters shall 

be recorded and ensured conformance till the completion of the project. 

 

Pre-construction,    

construction and 

post-construction 

phase 

Prospective 

contractor / PIA   
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5 Planning of 

temporary 

Traffic 

arrangements 

i) Temporary diversion will be provided with the approval of the 

engineer. Detailed traffic control plans will be prepared and submitted to 

the engineers for approval, one week prior to commencement of works. 

ii) The traffic control plans shall contain details of temporary diversion, 

details of arrangements for construction under traffic, details of traffic 

arrangement after cessation of wok each day, SIGNAGES, safety 

measures for transport of hazardous materials and arrangement of 

flagmen. 

 

Pre-construction  & 

construction phase 

Prospective 

contractor / PIA 

 

6 Disposal of 

waste water. 

i) The waste water quality shall comply with the standards of TNPCB to 

let out into the stream / nullah /open land /irrigation purposes, and 

necessary permission to be obtained from the concerned department. 

ii) Ensure efficient working condition of treatment plant. 

Pre-construction  & 

construction phase 

 PIA  

 

7 Storage of 

materials 

The contractor shall identify the site for temporary use of land for 

construction sites /storage of construction materials, etc. 

Pre-construction  & 

construction phase 

Prospective 

contractor / PIA 

8 Construction  of 

labour camps 

Contractor shall follow all relevant provisions of the Factories 

Act, 1948 and the Building and the other Construction Workers 

(Regulation of Employment and Conditions of Service) Act, 1996 

for construction and maintenance of labour camp. 

The location, layout and basic facility provision of each labour 

camp will be submitted to Engineer prior to their construction.  

The construction will commence only upon the written approval 

of the Engineer. 

The contractor shall maintain necessary living accommodation 

and ancillary facilities in functional and hygienic manner and as 

approved by the Engineer.  

All temporary accommodation must be constructed and maintained in 

such a fashion that uncontaminated water is available for drinking, 

cooking and washing. The sewage system for the camp must be planned. 

Adequate health care is to be provided for the work force. The layout of 

the construction camp and details of the facilities provided should be 

prepared and shall be approved by the engineer. 

During the 

construction 

 Prospective 

contractor 
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ENVIRONMENTAL MANAGEMENT PLAN – WATER SUPPLY PROJECTS 

CONSTRUCTION & OPERATION PHASE MITIGATION MEASURES 

No. Systems / 
Impacts 

Action to be taken Responsible 
agencies 

Time frame for 
implementation 

1 Water Head Works  

 

  

1.1 Change of stream 

course due to 

diversion channels 

to construct intake 

structures 

No appreciable change to the stream course shall occur due to diversion 

channel and intake structures shall be constructed accordingly. 

 

 

PIA /  Prospective 

contractor 

 

Design, 

construction and 

operation 

1.2 Disposal of 

construction debris 

and excavated 

materials. 

A suitable site should be identified for safe disposal, in relatively low 

lying areas, away from the water bodies etc., and got approved by the 

Engineer. 

 

PIA / Prospective 

contractor 

Pre-construction 

and operation. 

1.3 Disposal of oil and 

grease  

A suitable site should be identified for safe disposal / without 

contaminating the source, in relatively low lying areas, away from the 

water bodies etc., as approved by the Engineer & as per specific 

procedures. 

PIA /  Prospective 

contractor 

Pre-construction 

and operation. 

1.4 Down stream users 

(impacts arising 

due to coffer dams, 

etc.) 

Ensure that the stream is not obstructed, affecting the down stream users 

due to coffer dams, etc. 

 

PIA / Prospective 

contractor 

Design, 

construction and 

operation 

1.5 Water quality in the 

source / water 

bodies  

Establish the baseline water quality prior to initiation of construction 

and to be periodically monitored and report sent to the Engineer. 

 

PIA / Prospective 

contractor 

 

 

Pre-construction 

and Construction 

1.6 Restoring river bed 

/ water source 

 

Ensure the restoring of river bed to its natural shape free from any 

debris or construction junk material that may obstruct the flow. 

Prospective 

contractor 

 

construction and 

operation 

1.7 Safety measures 

 

i) Barricading of construction site / manholes at all times in a day with 

adequate signage. 

ii) Where loose soil is met with, shoring and strutting shall be provided 

Prospective 

contractor 

construction and 

operation 
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to avoid collapse of soil. 

iii) The contractor shall supply all necessary safety appliances such as 

safety  goggles, helmets, safety belts, ear plugs, mask etc to workers and 

staff. 

2. Construction of Transmission Mains  

 

 

2.1  Shifting of 

common utilities 

 

Ensure community consensus and minimum impact to common utilities 

like telephone cable, electric cables, electric poles, water taps and etc., 

Proper clearance to be obtained from the concerned authorities and sent 

to the PIA before commencement of works.  

 

Pre-construction  

& construction 

phase 

 Concerned 

departments  / 

PIA  
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2.2 Compensatory 

plantation of trees 

Compensatory plantation of atleast twice the number trees felled should 

be done in line with competent authority guidelines 

 

Prospective 

contractor 

 

Pre-construction 

and Construction 

2.3 Disposal of 

construction debris 

and excavated 

materials. 

 

The contractor shall identify the sites for debris disposal and should be 

finalized prior to start of the earthworks; taking into account  the 

following          

(a) The dumping does not impact natural drainage courses  

(b) no endangered / rare flora is impacted by such dumping  

(c) Settlement area located at least 1.0 km away from the site.        

(d) Should be located in non residential areas located in the down wind 

side 

(e)  located at least 100m from the designated forest land. 

(f) avoid disposal on productive land. 

(g) should be located with the consensus of the local community ,  in 

consultation with the engineer and shall be approved by the highways 

department 

Minimize the construction debris by balancing the cut and fill 

requirements. 

 

PIA /  Prospective 

contractor 

Pre-construction 

and operation. 

2.4 Protection of top 

soil 

The top soil to be protected and compacted after completion of work, 

where the pipelines run, including open lands and agricultural lands. 

 

 PIA / Prospective 

contractor 

Construction and 

operation 

2.5 Laying of pipeline Adequate precautions should be taken while laying the water supply 

mains to avoid the possibility of cross connection with sewer lines. 

 

During 

construction 

 Prospective 

contractor 

2.6 Traffic diversion  Before taking up of construction activity, a Traffic Control Plan shall be 

devised and implemented to the satisfaction of the Engineer.  

Construction shall be taken phase –wise so that sections are available 

for traffic.  

Temporary diversion will be provided with the approval of the engineer. 

The Detailed traffic control plans prepared and submitted to the 

engineers for approval one week prior to commencement of works shall 

contain details of temporary diversion, details of arrangements for 

construction under traffic, details of traffic arrangement after cessation 

of wok each day, SIGNAGES, safety measures for transport of 

hazardous materials and arrangement of flagmen.  

 The arrangement for the temporary diversion of the land shall ensure to 

 During pre-

construction  and 

construction 

 Prospective 

contractor / PIA 
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minimize the environmental impacts, like loss of vegetation, productive 

lands etc., prior to the finalization of diversion and detours. 

Special consideration will be given to the preparation of the traffic 

control plan for safety of pedestrians and workers at night. 

The contractor will ensure that the diversion / detour is always 

maintained in running condition, particularly during the monsoon to 

avoid disruption to traffic flow. He shall inform local community of 

changes to traffic routes, conditions and pedestrians access 

arrangements. 

This plan will be periodically reviewed with respect to site conditions. 

The temporary traffic detour will be kept free of dust by frequent 

application of water.  

2.7 Temporary 

flooding due to 

excavation. 

Proper drainage arrangements to be made, to avoid the overflowing of 

existing drains due to excavation during the laying of sewer mains. 

 

During 

construction 

Prospective 

contractor / PIA 

 

2.8 Using of modern 

machineries 

Using of modern machineries such as JCBs, backhoes etc, shall be used 

to minimize the construction period, it will reduce the construction 

period impacts to the nearby residents. 

 

During 

construction 

Prospective 

contractor 

2.9 Prevention of 

accidents  

 

Prevention of accidents involving human beings, animals or vehicles 

falling or accidents due to open trenches/manholes during construction 

period. This needs to be ensured with proper signages and barricading. 

 

 PIA / Prospective 

contractor 

Construction and 

operation 

2.10 Barricading site The construction site should be barricaded at all time in a day with 

adequate marking, flags, reflectors etc. for safety of general traffic 

movement and pedestrians. 

Prospective 

contractor 

 

During 

construction  

2.11 Dust Pollution near 

settlements 

i) All earth work will be protected in manner acceptable to the engineer 

to minimize generation of dust.  Area under construction shall be 

covered & equipped will dust collector.   

ii) Construction material shall be covered or stored in such a manner so 

as to avoid being affected by wind direction. 

iii) Unpaved haul roads near / passing through residential and 

commercial areas to be watered thrice a day.  

iv) Trucks carrying construction material to be adequately covered to 

avoid the dust pollution and to avoid the material spillage  

 

 

Prospective 

contractor 

 

During 

construction  
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2.12 Protection of 

residential / 

sensitive receptors. 

i) Noisy construction operations in residential and sensitive areas should 

be done only between 7.30 am and 6.00 pm. 

ii) Preventive maintenance of construction equipment and vehicles to 

meet emission standards and to keep them with low noise. 

iii) Provision of enclosing generators and concrete mixers at site.  

iv) Sound barriers in inhabited areas shall be installed during the 

construction phase. 

v) Adequate barricading / other measures to protect dust pollution near 

sensitive receptors like schools and hospital etc to be ensured. 

 

 

During 

construction 

Prospective 

contractor / PIA 

2.13 Vehicular noise 

pollution at 

residential / 

sensitive receptors. 

i) Idling of temporary trucks or other equipment should not be permitted 

during periods of loading / unloading or when they are not in active use. 

The practice must be ensured especially near residential / commercial / 

sensitive areas.  

ii) Stationary construction equipment will be kept at least 500m away 

from sensitive receptors.  

iii) All possible and practical measures to control noise emissions 

during drilling shall be employed. The PIA may direct to take adequate 

controls measures depending on site conditions. 

 

During 

construction 

Prospective 

contractor / PIA 

2.14 Noise from 

vehicles, plants and 

equipments 

i) Servicing of all construction vehicles and machinery will be done 

regularly and during routine servicing operations, the effectiveness of 

exhaust silencers will be checked and if found defective will be 

replaced.  

ii) Maintenance of vehicles, equipment and machinery shall be regular 

and up to the satisfaction of the Engineer to keep noise levels at the 

minimum.  

During 

construction 

Prospective 

contractor / PIA 

2.15 Storage of 

construction 

materials 

Site for storage of pipes and construction materials to be identified, 

without affecting the traffic and other common utilities.  

 

Prospective 

contractor 

 

During 

construction  

2.16 Storage of 

chemicals and other 

hazardous materials   

 

i) A suitable site should be identified for the safe storage and handling 

of chemicals and other hazardous materials with proper display of 

requirements and marking as protected area. 

ii) Providing specific appliances for safe working of personnel in critical 

areas like chlorination plant shall be ensured. 

 

Prospective 

contractor / 

respective 

operating agency  

 

During 

construction and 

operation 
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2.17 Labour  camp & 

facilities 

Setting up of labour camps needs to be done as per the procedures. 

Adequate potable water facilities, sanitation and drainage etc., in 

conformity with the Indian labour laws shall be ensured. 

The contractor shall also guarantee the following: 

 

i) The location, layout and basic facility provision of each labour camp 

will be submitted to Engineer prior to their construction.  

ii) The construction will commence only upon the written approval of 

the Engineer. 

iii) The Contractor shall construct and maintain all labour 

accommodation in such a fashion that uncontaminated water is available 

for drinking, cooking and washing.  

iv) Supply of sufficient quantity of potable water (as per IS) in every 

workplace/labor camp site at suitable and easily accessible places and 

regular maintenance of such facilities. 

v) The sewage system for the camp shall be designed, built and operated 

in such a fashion that no health hazards occurs and no pollution to the 

air, ground water or adjacent water courses take place. Ensure adequate 

water supply is to be provided in all toilets and urinals. 

 

Pre-construction 

and construction 

Perspective 

contractor / PIA 
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2.18 Waste Disposal i) The contractor shall provide garbage bins in the camps and ensure 

that these are regularly emptied and disposed off in a hygienic manner 

as per the Comprehensive Solid Waste Management Plan approved by 

the Engineer. 

ii) Unless otherwise arranged by local sanitary authority, arrangements 

for disposal of night soils (human excreta) suitably approved by the 

local medical health or municipal authorities or as directed by Engineer 

will have to be provided by the contractor. 

During 

Construction  

Prospective 

contractor 

2.19 Clearing of 

construction camps 

and restoration 

i) Contractor to prepare site restoration plans, the plan is to be 

implemented by the contractor prior to demobilization. 

ii) On completion of the works, all temporary structures will be cleared 

away, all rubbish cleared, excreta or other disposal pits or trenches filled 

in and effectively sealed off and the site left clean and tidy, at the 

contractor’s expenses, to the entire satisfaction of the engineer. 

 

After completion 

of the project 

Prospective 

contractor 

2.20 Pollution from 

Construction 

Wastes 

 

The Contractor shall take all precautionary measures to prevent the 

wastewater generated during construction (e.g. during the testing of 

pipeline) from entering into streams, water bodies or the irrigation 

system.  

All waste arising from the project is to be disposed off in the manner 

that is acceptable by the Engineer.  

The engineer shall certify that all liquid wastes disposed off from the 

sites meet the discharge standard. 

 

During 

Construction and 

post-construction 

Prospective 

contractor / PIA 

2.21 Pollution from Fuel 

and Lubricants 

i) The contractor shall ensure that all construction vehicle parking 

location, fuel/lubricants storage sites, vehicle, machinery and equipment 

maintenance and refueling sites will be located at least 500 m from 

rivers and irrigation canal/ponds.  

ii) All location and lay-out plans of such sites shall be submitted by the 

Contractor prior to their establishment and will be approved by the 

Engineer. 

iii) Contractor shall ensure that all vehicle/machinery and equipment 

operation, maintenance and refueling will be carried out in such a 

fashion that spillage of fuels and lubricants does not contaminate the 

ground.  

iv) Contractor shall arrange for collection, storing and disposal of oily 

wastes to the pre-identified disposal sites (list to be submitted to 

construction and 

operation 

 PIA / 

Prospective 

contractor 
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Engineer) and approved by the Engineer. All spills and collected 

petroleum products will be disposed off in accordance with MoEF and 

state PCB guidelines. 

v) Engineer will certify that all arrangements comply with the 

guidelines of PCB/ MoEF or any other relevant laws. 
2.22 Safety Aspects 

 

i) Adequate precautions shall be taken to prevent the accidents and from 

the machineries. All machines used shall confirm to the relevant Indian 

standards Code and shall be regularly inspected by the PIA. 

ii) Where loose soil is met with, shoring and strutting shall be provided 

to avoid collapse of soil.  

iii) Protective footwear and protective goggles to all workers employed 

on mixing of materials like cement, concrete etc. 

iii)Welder's protective eye-shields shall be provided to workers who are 

engaged in welding works.  

iv) Earplugs shall be provided to workers exposed to loud noise, and 

workers working in crushing, compaction, or concrete mixing operation. 

v) The contractor shall supply all necessary safety appliances such as 

safety goggles, helmets, safety belts, ear plugs, mask etc to workers and 

staffs. 

The contractor will comply with all the precautions as required for 

ensuring the safety of the workmen as per the International Labor 

Organization (ILO) Convention No. 62 as far as those are applicable to 

this contract. 

The contractor will make sure that during the construction work all 

relevant provisions of the Factories Act, 1948 and the Building and 

other Construction Workers (regulation of Employment and Conditions 

of Services) Act, 1996 are adhered to. 

The contractor shall not employ any person below the age of 14 years 

for any work and no woman will be employed on the work of painting 

with products containing lead in any form.  

 

 

 

During 

construction  

Prospective 

contractor 
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2.23 Risk from 

Electrical 

Equipment(s) 

The Contractor shall take all required precautions to prevent danger 

from electrical equipment and ensure that -  

i) No material will be so stacked or placed as to cause danger or 

inconvenience to any person or the public. 

ii) All necessary fencing and lights will be provided to protect the public 

in construction zones. 

All machines to be used in the construction will conform to the relevant 

Indian Standards (IS) codes, will be free from patent defect, will be kept 

in good working order, will be regularly inspected and properly 

maintained as per IS provision and to the satisfaction of the  Engineer. 

 

 

During 

construction  

Prospective 

contractor 

 

2.24 First Aid The contractor shall arrange for:  

i) A readily available first aid unit including an adequate supply of 

sterilized dressing materials and appliances as per the Factories Rules in 

every work zone 

ii) Availability of suitable transport at all times to take injured or sick 

person(s) to the nearest hospital 

 

During 

construction  

Prospective 

contractor 

 

3. Water Treatment Plant / Booster stations   

3.1 Tree cutting Try to save the trees by changing the alignment and provide adequate 

protection to the trees with tree guards as required.  Such as Masonry 

tree guards, Low level RCC tree guards, Circular Iron Tree Guard with 

Bars,  etc  

Pre-construction 

and Construction 

PIA / 

Prospective 

contractor 

3.2 Compensatory 

plantation of trees 

Compensatory plantation of atleast twice the number of trees felled 

should be done in line with competent authority guidelines. 

 

Pre-construction 

and Construction 

Prospective 

contractor / PIA  

3.3 Protection of top 

soil & 

Environmental 

enhancing 

The top soil to be protected and compacted after completion of work. 

Top soil from the WTP area should be stored in stock piles and that can 

be used for gardening purposes at WTP site which will be an 

environmental enhancing measure. 

 TWAD / 

Prospective 

contractor 

During 

construction 

3.4 Disposal of 

construction debris 

and excavated 

materials. 

 

A suitable site should be identified for safe disposal, in relatively low 

lying areas, away from the water bodies, residential and agricultural 

fields etc., and got approved by the Engineer.  

Care should be taken that dumped material does not affect natural 

drainage system. 

 

PIA /  Prospective 

contractor 

During 

construction 
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3.5 Pollution from Fuel 

and Lubricants 

i) The contractor shall ensure that all construction vehicle parking 

location, fuel/lubricants storage sites, vehicle, machinery and equipment 

maintenance and refueling sites will be located at least 500 m from 

rivers and irrigation canal/ponds.  

ii) All location and lay-out plans of such sites shall be submitted by the 

Contractor prior to their establishment and will be approved by the 

Engineer. 

iii) Contractor shall ensure that all vehicle/machinery and equipment 

operation, maintenance and refueling will be carried out in such a 

fashion that spillage of fuels and lubricants does not contaminate the 

ground.  

iv) Contractor will arrange for collection, storing and disposal of oily 

wastes to the pre-identified disposal sites (list to be submitted to 

Engineer) and approved by the Engineer. All spills and collected 

petroleum products will be disposed off in accordance with MoEF and 

state PCB guidelines. 

v) Engineer will certify that all arrangements comply with the 

guidelines of PCB/ MoEF or any other relevant laws. 

 

Construction and 

operation. 

Prospective 

contractor / PIA 

3.6 Pollution from 

Construction 

Wastes 

 

The Contractor shall take all precautionary measures to prevent the 

wastewater generated during construction from entering into streams, 

water bodies or the irrigation system.  

All waste arising from the project is to be disposed off in the manner 

that is acceptable by the Engineer. 

During 

Construction  

Prospective 

contractor / PIA 

3.7 Storage of 

chemicals and other 

hazardous materials   

 

i) A suitable site should be identified / construct for the safe storage and 

handling of chemicals and other hazardous materials with proper 

display of requirements and marking as protected area. 

ii) Providing specific appliances for safe working of personnel in critical 

areas like chlorination plant shall be ensured. 

 

Prospective 

contractor / 

respective 

operating agency  

 

During 

construction and 

operation 

3.8 Disposal of sludge A suitable site should be identified for the safe disposal of sludge 

generated at the WTP site and   got approved by the Engineer. Prepare a 

sludge disposal plan and adheres to the same. 

PIA / TWAD / 

Prospective 

contractor 

Pre-construction 

/ construction 

and operation 

stage. 

3.9 Informatory Signs 

and Hoardings 

The contractor shall provide, erect and maintain informatory/safety 

signs, hoardings written in English and local language, wherever 

required or as suggested by the Engineer.   

During 

construction  

Prospective 

contractor / PIA 
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3.10 Risk from 

Electrical 

Equipments 

The Contractor shall take all required precautions to prevent danger 

from electrical equipment and ensure that -  

i) No material will be so stacked or placed as to cause danger or 

inconvenience to any person or the public. 

ii) All necessary fencing and lights will be provided to protect the public 

in construction zones. 

All machines to be used in the construction will conform to the relevant 

Indian Standards (IS) codes, will be free from patent defect, will be kept 

in good working order, will be regularly inspected and properly 

maintained as per IS provision and to the satisfaction of the  Engineer. 

 

During 

construction  

Prospective 

contractor 

 

3.11 Labour  camp & 

facilities 

Setting up of labour camps needs to be done as per the procedures. 

Adequate potable water facilities, sanitation and drainage etc., in 

conformity with the Indian labour laws shall be ensured. 

The contractor shall also guarantee the following: 

 

i) The location, layout and basic facility provision of each labour camp 

will be submitted to Engineer prior to their construction.  

ii) The construction will commence only upon the written approval of 

the Engineer. 

iii) The Contractor shall construct and maintain all labour 

accommodation in such a fashion that uncontaminated water is available 

for drinking, cooking and washing.  

iv) Supply of sufficient quantity of potable water (as per IS) in every 

workplace/labor camp site at suitable and easily accessible places and 

regular maintenance of such facilities. 

v) The sewage system for the camp are designed, built and operated in 

such a fashion that no health hazards occurs and no pollution to the air, 

ground water or adjacent water courses take place. Ensure adequate 

water supply is to be provided in all toilets and urinals. 

 

 

During  Pre- 

construction and 

construction 

Perspective 

contractor / PIA 

3.12 Safety Aspects  

 

i) Adequate precautions shall be taken to prevent the accidents and from 

the machineries. All machines used shall confirm to the relevant Indian 

standards Code and shall be regularly inspected by the PIA. 

ii) Where loose soil is met with, shoring and strutting shall be provided 

to avoid collapse of soil.  

During 

construction  

Prospective 

contractor 

 



8-22  Section 8 - Particular Conditions of Contract 

Construction of WTP of 31.26 MLD on DBOT basis to Thittakudi 22 

iii) Protective footwear and protective goggles to all workers employed 

on mixing of materials like cement, concrete etc. 

iii) Welder’s protective eye-shields shall be provided to workers who 

are engaged in welding works.  

iv) Earplugs shall be provided to workers exposed to loud noise, and 

workers working in crushing, compaction, or concrete mixing operation. 

v) The contractor shall supply all necessary safety appliances such as 

safety goggles, helmets, safety belts, ear plugs, mask etc to workers and 

staffs. 

The contractor will comply with all the precautions as required for 

ensuring the safety of the workmen as per the International Labor 

Organization (ILO) Convention No. 62 as far as those are applicable to 

this contract. 

The contractor will make sure that during the construction work all 

relevant provisions of the Factories Act, 1948 and the Building and 

other Construction Workers (regulation of Employment and Conditions 

of Services) Act, 1996 are adhered to. 

 

The contractor will not employ any person below the age of 14 years for 

any work and no woman will be employed on the work of painting with 

products containing lead in any form.  

 

3.13 First Aid The contractor shall arrange for :  

i) A readily available first aid unit including an adequate supply of 

sterilized dressing materials and appliances as per the Factories Rules in 

every work zone 

ii) Availability of suitable transport at all times to take injured or sick 

person(s) to the nearest hospital 

 

 

 

During 

construction  

Prospective 

contractor 

 



-23- 
 

Construction of WTP of 31.26 MLD on DBOT basis to Thittakudi 

4 Distribution Network and OHTs   

4.1 Shifting of 
community 
utilities 
 

Ensure community consensus and minimum impact to community 
utilities like telephone cable, electric cables and electric poles, water 
taps. Proper                                                                                                                                                                                                                                            
clearance to be obtained from the concerned authorities and sent to the 
PIA before commencement of works. 

Prospective 
contractor 
 

Pre-construction 
and Construction 

4.2 Laying of 
distribution 
pipelines  

i) Traffic regulation: Adequate actions to direct and regulate traffic shall 
be taken in consultation with PIA, Dept. of Police to prevent jamming of 
roads during construction. While planning alternative routes, care to be 
taken to minimize congestion and negative impacts at sensitive 
receptors such as Schools & hospitals. 
ii) Adequate precautions should be taken while laying the water 
distribution lines to avoid possibility of cross connection with the sewer 
lines. 

Prospective 
contractor 
 

During 
construction  

4.3 Using of modern 
machineries 

Using of modern machineries such as JCBs, backhoes etc, shall be 
used to minimize the construction period. 
 
 

Prospective 
contractor 

During 
construction 

4.4 Disposal of 
construction debris 
and excavated 
materials. 
 

i) A suitable site should be identified for safe disposal, in relatively low 
lying areas, away from the water bodies, residential and agricultural 
fields etc., and got approved by the Engineer.  
ii) Care should be taken that dumped material does not affect natural 
drainage system. 
 
iii) Minimize the construction debris by balancing the cut and fill 
requirements. 
iv) All vehicles delivering material to the site shall be covered to avoid 
material spillage. 

Prospective 
contractor 

During 
construction 

4.5 Dust Pollution near 
settlements 

i) Unpaved haul roads near / passing through residential and 
commercial areas to be watered thrice a day.  
ii) Trucks carrying construction material to be adequately covered to 
avoid the dust pollution and to avoid the material spillage 
 

Prospective 
contractor 
 

During 
construction  

4.6 Vehicular noise 
pollution at 
residential / 
sensitive receptors. 

i) Idling of temporary trucks or other equipment should not be permitted 
during periods of loading / unloading or when they are not in active use. 
The practice must be ensured especially near residential / commercial / 
sensitive areas.  
ii) Construction activity induced noise level shall be mitigated at the 
residential and sensitive receptors.  The Contractor shall employ 
mitigation measures as directed by the PIA.  

Prospective 
contractor 
 

During 
construction  
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iii) Stationary construction equipment will be kept at least 500m away 
from sensitive receptors.  
iv) All possible and practical measures to control noise emissions during 
drilling shall be employed. The PIA may direct to take adequate controls 
measures depending on site conditions. 

4.7 Protection of 
residential / 
sensitive receptors. 

i) Noisy construction operations in residential and sensitive areas should 
be restricted between 7.30 am and 6.00 pm. 
ii) Preventive maintenance of construction equipment and vehicles to 
meet emission standards and to keep them with low noise. 
iii) Provision of enclosing generators and concrete mixers at site.  
iv) Sound barriers in inhabited areas shall be installed during the 
construction phase. 
v) Adequate barricading / other measures to protect dust pollution near 
sensitive receptors like schools and hospital etc to be ensured. 
 
 
 

Prospective 
contractor 

During 
construction 

4.8 Barricading site The construction site should be barricaded at all time in a day with 
adequate marking, flags, reflectors etc. for safety of general traffic 
movement and pedestrians 
 

Prospective 
contractor 
 

During 
construction  

4.9 Safety Aspects 
 

i) Adequate precautions shall be taken to prevent the accidents and 
from the machineries. All machines used shall confirm to the relevant 
Indian standards Code and shall be regularly inspected by the PIA. 
ii) Provide temporary crossing / bridges wherever necessary to facilitate 
normal life and business 
iii) Where loose soil is met with, shoring and strutting shall be provided 
to avoid collapse of soil. 
iv) The contractor shall supply all necessary safety appliances such as 
safety goggles, helmets, safety belts, ear plugs, mask etc to workers 
and staffs. 
v) A readily available first aid unit including an adequate supply of 
sterilized dressing materials and appliances as per the Factories Rules 
in every work zone 
vi) Availability of suitable transport at all times to take injured or sick 
person(s) to the nearest hospital 
 
 

Prospective 
contractor 
 

During 
construction  
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5.0 
Environmental enhancement and special issues: 

Implementing 
Agency  

Location  

5.1 Flora and Chance 
found Fauna 

The contractor will take reasonable precaution to prevent his workmen 
or any other persons from removing and damaging any flora 
(plant/vegetation) and fauna (animal) including fishing in any water 
body and hunting of any animal. 
If any wild animal is found near the construction site at any point of 
time, the contractor will immediately upon discovery thereof acquaint 
the Engineer and carry out the Engineer's instructions for dealing with 
the same. 
The Engineer will report to the near by forest office (range office or 
divisional office) and will take appropriate steps/ measures, if required 
in consultation with the forest officials. 
 

Prospective 
contractor 
 

Project area 

5.2 Chance Found 
Archaeological 
Property 

All fossils, coins, articles of value of antiquity, structures and other 
remains or things of geological or archaeological interest discovered on 
the site shall be the property of the Government and shall be dealt with 
as per provisions of the relevant legislation.  
The contractor will take reasonable precautions to prevent his 
workmen or any other persons from removing and damaging any such 
article or thing. He will, immediately upon discovery thereof and before 
removal acquaint the Engineer of such discovery and carry out the 
SC's instructions for dealing with the same, waiting which all work shall 
be stopped. 
The Engineer will seek direction from the Archaeological Survey of 
India (ASI) before instructing the Contractor to recommence the work 
in the site. 
 

Prospective 
contractor 
 

Project area 

5.3 Monitoring of  
environment 
parameters 

The contractor shall undertake seasonal monitoring of air, water, noise 
and soil quality through an approved monitoring agency. The 
parameter to be monitored, frequency and duration of monitoring plan 
shall be prepared  
 

Prospective 
contractor 
 

Corridor of Impact 

5.4 Sensitive Areas  The sensitive areas like Schools,  hospitals to be provided with suitable 
noise barriers and safety measures,  prior to the start of work in order 
to minimize the dust and noise impacts due to vehicle movement 
during construction and their effectiveness to be checked during 
operation  phase. 

Prospective 
contractor 
 

Corridor of Impact 

5.5 Clearing of 
construction of 

Contractor to prepare site restoration plans for approval by the 
engineer. The plan is to be implemented by the contractor prior to 

Prospective 
contractor 

All construction 
workers camps 
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camps and 
restoration 

demobilization. 
On completion of the works, all temporary structures will be cleared 
away, all rubbish cleared, excreta or other disposal pits or trenches 
filled in and effectively sealed off and the site left clean and tidy, at the 
contractor’s expenses, to the entire satisfaction of the engineer. 
 

 

5.6 Tree Protection,  
 
 
 
 
 
Tree Planting, 
 
 
 

 Giving due protection to the trees that fall in  the shoulders 
/corridor of impact  shall be the prime focus  during Construction/post 
construction  

 Masonry tree guards, Low level RCC tree guards, Circular Iron 
Tree Guard with Bars, use  of plate compactors near trees may also be 
considered where necessary 

 Re-plantation of at least  twice the number of trees cut should be 
carried out along the project road. Since the major portion of the 
project road may pass through open lands, planting of trees along the 
entire stretch of the road is recommended as an enhancement 
measure. 

 Growth and survival of trees planted shall be ensured and 
monitoring done at least for a period of 3 years .Survival status shall be 
reported on monthly basis to Engineer in-charge. 
 

Concerned 
agency/Contractor 
/ 
PIA  

All tree plantation 
/ greenery  areas 
of the project 
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Appendix 5 

Initial Environmental Examination 
(IEE) Report / Environmental Impact 

Assessment (EIA) Report 

 

(Available upon Request)  
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Appendix 6 

Gender Equality and Social Inclusion 
Action Plan 

(Applicable upon request) 
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Appendix 7 

Terms and Procedures of Payment 
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Appendix 7  -  Terms and Procedures of Payment 
 

In accordance with the provisions of GCC Clause 12 (Terms of Payment), the Employer shall pay the 
Contractor in the following manner and at the following times, based on the Price Breakdown given in 
the section on Price Schedules.  Payments will be made in the currencies quoted by the Bidder 
unless otherwise agreed between the parties.  Applications for payment in respect of part deliveries 
may be made by the Contractor as work proceeds. 

(A)  Terms of Payment 

 Raw water Intake process  
 
In respect of raw water Intake process, the following payments shall be made: 

Ten percent (10%) of the total or pro rata EXW amount upon completion of Design services against 
receipt of invoice. The advance payment security may be reduced in proportion to the value of the 
raw water Intake process after got approved by the competent authority on the employer side with 
submission of hot ( 5 Nos ) and soft copies. 

Fifty percent (50%) of the total or pro rata EXW amount upon delivery of pipe material to the site with 
necessary Third party inspection certificate & got tested in the nearest TWAD Board material testing 
Lab along with receipt of invoice. 

Twenty percent (20%) of the total or pro rata EXW amount upon laying, jointing and testing of pipe 
material at the site by producing required certificates and documents. 

Fifteen percent (15%) of the total or pro rata EXW amount upon issue of the Completion Certificate 
with hydraulic testing of pipe for required test pressure, after satisfactory trial run and issue of the 
Operational Acceptance Certificate. 

Five percent (5%) of the total or pro rata EXW amount after commissioning of the entire scheme as 
against unconditional irrevocable bank Guarantee for a period of 2 years. 

Subject to the Appendix 8 (Functional Guarantee) of the Contract Agreement, pro rata value of 
Operation and Maintenance services performed by the Contractor as evidenced by the Employer’s 
authorization of the Contractor’s monthly applications, upon issue of the successful Operation and 
Maintenance Certificate, within 45 days after receipt of invoice. 

Construction and setting up of WTP using Ultra filtration Methodology  
 
In respect of Construction and setting up of WTP using Ultra filtration Methodology, the following 
payments shall be made: 

Ten percent (10%) of the total or pro rata amount of Construction and setting up of WTP using Ultra 
filtration Methodology upon acceptance of design by the Project Manager on Design engineering in 
Civil, Electrical, Electro mechanical infrastructural components, piping and Instrumentation, PLC 
automation and complete plant design including Hydraulic design, detailed process design of each 
and every components with input and output parameter standards, UFTP back wash / chemical wash 
process etc., and services got duly approved by the competent authority on the employer side with 
submission of hot ( 5 nos ) and soft copies of complete design against receipt of invoice. The 
advance payment security may be reduced in proportion to the value of the Construction and setting 
up of WTP using Ultra filtration Methodology, as evidenced by delivery documents. 

Twenty percent ( 20%) of the total or pro rata amount of Construction and setting up of WTP using Ultra 
filtration Methodology on completion of construction of civil works which includes sump, pump house, all 
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buildings etc.,  as per the approved design and specifications given by the competent authority on 
Employer side. 

Thirty percent ( 30%) of the total or pro rata amount of Construction and setting up of WTP using 
Ultra filtration Methodology on completion of supply, delivery and erection of mechanical & electro 
mechanical works including Ultra filtration units as per the approved design and specifications given 
by the competent authority on Employer side with concerned Third party inspection certificate, 
required warranty certificates and documents found necessary for ensuring functional guarantee of 
the equipment supplied by the manufacturer. 

Twenty percent ( 20%) of the total or pro rata amount of Construction and setting up of WTP using 
Ultra filtration Methodology on completion of Supply, delivery, erection / installation of Electrical and 
instrumentation items including obtaining HT / LT power supply connection works for Water 
Treatment Plant etc., complete as per the approved design and specifications given by the 
competent authority on Employer side with concerned Third party inspection certificate, required 
warranty certificates and documents found necessary for ensuring functional guarantee of the 
equipment supplied by the manufacturer. 

Fifteen percent (15%) of the total or pro rata amount of Construction and setting up of WTP using 
Ultra filtration Methodology upon issue of the Completion Certificate on Completion of entire Erection 
and commissioning of complete water treatment including Ultra Filtration and, after satisfactory trial 
run and issue of the Operational Acceptance Certificate. 

Five percent (5%) of the total or pro rata amount of Construction and setting up of WTP using Ultra 
filtration Methodology after commissioning of the entire scheme as against unconditional irrevocable 
bank Guarantee for a period of 2 years. 

Subject to the Appendix 8 (Functional Guarantee) of the Contract Agreement, pro rata value of 
Operation and Maintenance services performed by the Contractor as evidenced by the Employer’s 
authorization of the Contractor’s monthly applications, upon issue of the successful Operation and 
Maintenance Certificate within 45 days after receipt of invoice. 

Other Services 
 
In respect of other Services, the following payments shall be made: 
 
Twenty percent (20%) of the total or pro rata amount of other Services on completion of construction 
of  compound wall for Water Treatment Plant on front side with MS gate and widget gate 
arrangements in the front side and providing hot dip G.I chain link fencing with RCC pillar post on 
other sides as per the approved design and specifications given by the competent authority on 
Employer side. 

Fourty percent (40%) of the total or pro rata amount of other Services on completion of construction 
of  Internal BT Road with side drain and internal path ways to all components of Water Treatment 
Plant etc., complete as per the approved design and specifications given by the competent authority 
on Employer side 

Ten percent (10%) of the total or pro rata amount of other Services on completion of providing 
adequate Green Belt, Landscaping with water sprinkler arrangements etc., complete as per the 
approved design and specifications given by the competent authority on Employer side. 

Ten percent (10%) of the total or pro rata amount of other Services on plant survival of all green belt 
and landscaping plant ensuring completely developed Green Belt, Landscaping and required 
manuring of trees and plant etc., complete to the satisfaction of the TWAD Board officers. 

Fifteen percent (15%) of the total or pro rata amount of other Services upon issue of the Completion 
Certificate after satisfactory trial run and issue of the Operational Acceptance Certificate. 
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Five percent (5%) of the total or pro rata amount of other Services, after commissioning of the entire 
scheme as against unconditional irrevocable bank Guarantee for a period of 2 years. 

Subject to the Appendix 8 (Functional Guarantee) of the Contract Agreement, pro rata value of 
Operation and Maintenance services performed by the Contractor as evidenced by the Employer’s 
authorization of the Contractor’s monthly applications, upon issue of the successful Operation and 
Maintenance Certificate, within 45 days after receipt of invoice. 

Operation and maintenance services  
 
The Operation and maintenance charges will be paid on a prorate basis on a monthly basis based on 
the yearly operation and maintenance charges quoted by the bidder. Monthly charges will be paid to 
the bidder subject to the condition that the plant performance meets the functional guarantee i.e., the 
agreed discharge standards for the product water. In case the discharge standards are not met by the 
bidder, only half of the monthly maintenance charges will be paid by the employer for the period 
during which the bidder has not met the discharge standards. This amount has to be forfeited by the 
employer forever. However, the monthly operation and maintenance charges will be restored to full as 
soon as the bidder rectifies the plant and meets the functional guarantee. However, this period of 
non- compliance of functional guarantee should not exceed two months at any time. 
 

 (B)  Payment Procedures 

When applying for certification and making payments, the procedures shall be as follows: 

 

When applying for certification and making payments, the procedures shall be as follows: 

 
The contractor shall submit the invoice with supporting papers and documents in triplicate to the 
Project Manager. The Project Manager will scrutiny and certify the claims, and will recommend for 
payment to the Employer. 

Value of invoice shall not be less than 2.0 % (Two Percent) of the contract price (excluding cost of 
Operation and Maintenance). However, this limitation shall not be applicable for first three invoices.   
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                                                     Appendix 8  -  Price Adjustment 
 
Prices payable to the Contractor, in accordance with the Contract, shall be subject to adjustment 
during performance of the Contract to reflect changes in the cost of labor and material components, in 
accordance with the following formula: 
 

P P a b
L

L
c

M

M
P1 0

1

0

1

0

0    ( )  

in which: 

P
1
 = adjustment amount payable to the Contractor 

P
0
 = Contract price (base price) 

a = percentage of fixed element in Contract price (a =  %) 

b = percentage of labor component in Contract price (b = %) 

c = percentage of material and equipment component in Contract price (c = %) 

L
0
, L

1 = Average monthly labor indexes applicable to the appropriate industry in the country of 

origin  for the month in which the base date falls and the Average monthly of the month 
under consideration for adjustment, respectively 

M
0
, M

1
= Average monthly material and equipment indexes in the country of origin for the month in 

which the base date falls and the Average of the month under consideration for adjustment, 
respectively 

Conditions Applicable to Price Adjustment 
 

The base date shall be the date 28 days prior to the deadline for submission of the Bid. 

The date of adjustment shall be the mid-point of the period of manufacture or installation of the 
component or Plant. 

The following conditions shall apply: 

(a) No price increase will be allowed beyond the original delivery date unless covered by an 
extension of time awarded by the Employer under the terms of the Contract.  No price increase 
will be allowed for periods of delay for which the Contractor is responsible.  The Employer will, 
however, be entitled to any price decrease occurring during such periods of delay. 

(b) If the currency in which the Contract price, P
0
, is expressed is different from the currency of the 

country of origin of the labor and/or materials indexes, a correction factor will be applied to 
avoid incorrect adjustments of the Contract price.  The correction factor shall correspond to the 
ratio of exchange rates between the two currencies on the base date and the date for 
adjustment as defined above. 

(c) No price adjustment shall be payable on the portion of the Contract price paid to the Contractor 
as an advance payment. 
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Insurance Requirements 
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                               Appendix 9 -  Insurance Requirements 
(A)  Types of Insurance to Be Taken Out by the Contractor 

 
In accordance with the provisions of GCC Clause 34, the Contractor shall at its expense take out and 
maintain in effect, or cause to be taken out and maintained in effect, during the performance of the 
Contract, the types of insurance set forth below in the sums and with the deductibles and other 
conditions specified.  The identity of the insurers and the form of the policies shall be subject to the 
approval of the Employer, such approval not to be unreasonably withheld. 

(a)  Cargo Insurance 
Covering loss or damage occurring, while in transit from the supplier’s or manufacturer’s works or 
stores until arrival at the Site, to the Facilities (including spare parts therefore) and to the construction 
equipment to be provided by the Contractor or its Subcontractors. 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

Indian National 
Rupee (INR) 
Equivalent to the 
110% of the cost 
of Equipment or 
Supply 

100% 
Contractor and 
the Employer 

Cargo 
Port 

Work 
Site 

     

 

(b)  Installation All Risks Insurance 
Covering physical loss or damage to the Facilities at the Site, occurring prior to completion of the 
Facilities, with an extended maintenance coverage for the Contractor’s liability in respect of any loss 
or damage occurring during the defect liability period while the Contractor is on the Site for the 
purpose of performing its obligations during the defect liability period. 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

Indian National 
Rupee (INR) 
Equivalent to the 
110% of the cost 
of Equipment 

100% 
Contractor and 
the Employer 

Not 
Applicable 

Work 
Site 

     

(c)  Third Party Liability Insurance 
Covering bodily injury or death suffered by third parties (including the Employer’s personnel) and loss 
of or damage to property (including the Employer’s property and any parts of the Facilities that have 
been accepted by the Employer) occurring in connection with the supply and installation of the 
Facilities. 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

Indian National 
Rupee (INR) 
20,000,000 with 
unlimited number 
of occurrences. 

100% 
Contractor, Sub 

Contractor 
Not 

Applicable 
Work 
Site 
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 (d)  Automobile Liability Insurance 
Covering use of all vehicles used by the Contractor or its Subcontractors (whether owned by them or 
not) in connection with the supply and installation of the Facilities.  Comprehensive insurance in 
accordance with statutory requirements. 

(e)  Workers’ Compensation 
In accordance with the statutory requirements applicable in any country where the Facilities or any 
part thereof is executed. 

(f)  Employer’s Liability 
In accordance with the statutory requirements applicable in any country where the Facilities or any 
part thereof is executed. 

(g) Other Insurance 
The Contractor is also required to take out and maintain at its own cost the following types of 
insurance: 

Details: 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

Not Applicable     

     

 
The Employer shall be named as co-insured under all insurance policies taken out by the Contractor 
pursuant to GCC Subclause 34.1, except for the Third Party Liability, Workers’ Compensation, and 
Employer’s Liability Insurance, and the Contractor’s Subcontractors shall be named as co-insureds 
under all insurance policies taken out by the Contractor pursuant to GCC Subclause 34.1, except for 
the Cargo, Workers’ Compensation and Employer’s Liability Insurance. All insurer’s rights of 
subrogation against such co-insureds for losses or claims arising out of the performance of the 
Contract shall be waived under such policies. 
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(B)  Types of Insurance to Be Taken Out by the Employer 

 

The Employer shall at its expense take out and maintain in effect during the performance of the 
Contract the following insurance policies. 

Details: 

Amount Deductible limits Parties insured From To 

[in currency(ies)] [in currency(ies)] [names] [place] [place] 

Nil Nil Nil 
Not 

Applicable 
Not 

Applicable 
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8-40  Section 8 - Particular Conditions of Contract 

Construction of WTP of 31.26 MLD on DBOT basis to Thittakudi 40 

                                        
                                             

Appendix 10  -  Time Schedule 
 
 
 

S. Description of Milestones 
Time for 

Completion 
No.  from the date of 

  
        Receipt of    
             LTC 

   

1 
Submission of layout, unit sizing, process design and 
drawings 1 Month 

   

2 
Mobilization to the site and establishment of field 
office and quality control laboratory 2 Month 

   
   

3 Approval of designs and drawings 3 Month 
   

4 Completion of civil works 12  Month 
   

5 Completion of installation of Plant and equipment 18 Month 
   

6 Completion of Trial Run of the Treatment Plant 24  Month 
   

7 Completion of Commissioning and performance 
guarantee test and Operational Acceptance 
certificate by the Employer 
 

24  Month 
 

8 Completion of Commissioning and performance 
guarantee test and taking over  by the Employer 
after completion of Maintenance of the Project  
(5 years) 

84  Month 
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       Appendix 11 
 

                     List of Major Items of Plant and Services and           
                         List of Approved Subcontractors  
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Appendix 11  -  List of Major Items of Plant and Services and List of Approved 
Subcontractors  

 

"DBO Contractor shall submit a detailed list of Subcontractors and Manufacturers required/ planned 
to be used for carrying out the works indicated.  In accordance with GCC Subclause 19.1, the 
Contractor is free to submit proposals for Subcontractors for additional items from time to time.  No 
Subcontracts shall be placed with any such Subcontractors for additional items until the 
Subcontractors have been approved in writing by the Employer and their names have been added to 
this list of Approved Subcontractors." 

 

Major Items of Plant 
and Services 

Approved Subcontractors and 
Manufacturers 

Nationality 
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Appendix 12 - Scope of Works and Supply by the Employer 
 

The following personnel, facilities, works, and supplies will be provided or supplied by the Employer, 
and the provisions of GCC Clauses 10, 21, and 24 shall apply as appropriate. 

All personnel, facilities, works, and supplies will be provided by the Employer in good time so as not 
to delay the performance of the Contractor, in accordance with the approved Time Schedule and 
Program of Performance pursuant to GCC Subclause 18.2. 

Unless otherwise indicated, all personnel, facilities, works, and supplies will be provided free of 
charge to the Contractor. 

Personnel Charge to Contractor (if any) 

Nil  

  

 

Facilities Charge to Contractor (if any) 

Nil  

  

 

Works Charge to Contractor (if any) 

Power connection up to the site for Operation 
and Maintenance Period. 

Nil 

  

 

Supplies Charge to Contractor (if any) 

Until the achievement of successful 
Operational Acceptance of the Plant and 
Facility: Nil 

 

 

During the Operation and Maintenance period 
of 5 years: Electricity. 

Nil, subject to Appendix 8 (Functional 
Guarantee) of the Contract. 
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Appendix 13  -  List of Documents for Approval or Review 
 

Pursuant to GCC Subclause 20.3.1, the Contractor shall prepare, or cause its Subcontractor to 
prepare, and present to the Project Manager in accordance with the requirements of GCC Subclause 
18.2 (Program of Performance), the following documents for 

 

 

(A)  Approval 

1. .........................................................................................................................................................  

2. .........................................................................................................................................................  

3. .........................................................................................................................................................  

 

(B)  Review 

1. .........................................................................................................................................................  

2. .........................................................................................................................................................  

3. .........................................................................................................................................................  
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Appendix 14 -  Functional Guarantees 
 

 

1. General 
 This Appendix sets out 
 

(a) the functional guarantees referred to in GCC Clause 28 (Functional Guarantees) 

(b) the preconditions to the validity of the functional guarantees, either in production and/or 
consumption, set forth below 

(c) the minimum level of the functional guarantees 

(d) the formula for calculating liquidated damages for failure to attain the functional 
guarantees test for the purpose of Operational acceptance and during the Operation and 
Maintenance period under the Contract. 

 

2. Preconditions 
 The Contractor gives the functional guarantees (specified herein) for the facilities, subject to the 

following preconditions being fully satisfied: 

 

i) Input parameters (Quantitative) as per Section 6 – Employer’s Requirements 

ii) Input parameters (Qualitative) as per Section 6 – Employer’s Requirements 

 

3. Functional Guarantees 
 Subject to compliance with the foregoing preconditions, the Contractor guarantees as follows: 

3.1 Production Capacity 

i) Out-put parameters (Quantitative) as per Section 6 – Employer’s Requirements 

ii) Out-put parameters (Qualitative) as per Section 6 – Employer’s Requirements 

 

3.2 Electricity Consumption 

 _____________, As per Form – (Functional Guarantee of the Proposed Facilities) 

submitted by the Bidder as a part of its bid. 
 

 

3.3 Raw Materials and Utilities Consumption 

  Not Applicable 

 

 

4. Failure in Guarantees and Liquidated Damages 

4.1 Failure to Attain Guaranteed Production Capacity 
 If the production capacity of the facilities attained in the guarantee test, pursuant to GCC 

Subclause 25.2, is less than the guaranteed figure specified in para. 3.1 above, but the 
actual production capacity attained in the guarantee test is not less than the minimum 
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level specified in para. 4.3 below, and the Contractor elects to pay liquidated damages to 
the Employer in lieu of making changes, modifications and/or additions to the Facilities, 
pursuant to GCC Subclause 28.3, then the Contractor shall pay liquidated damages at 
the rate of 5.0% for every complete 1% of the deficiency in the production capacity of the 
Facilities, or at a proportionately reduced rate for any deficiency, or part thereof, of less 
than a complete 1%. 

4.2 Electricity Consumption in Excess of Guaranteed Level 

 If the actual measured figure of Electricity consumed per unit exceeds the guaranteed 
figure specified in para. 3.2 above, but the actual consumption attained in the guarantee 
test, pursuant to GCC Subclause 25.2, is not more than the maximum level specified in 
para. 4.3 below, and the Contractor elects to pay liquidated damages to the Employer in 
lieu of making changes, modifications and/or additions to the Facilities pursuant to GCC 
Subclause 28.3, then the Contractor shall pay liquidated damages at the rate of  4 % of 
the quoted capital Cost for every complete 1% of the excess consumption of the 
Electricity, or part thereof, of less than a complete 1%. 

 During the Operation and Maintenance Period stated in Appendix 4 of the Contract, the 
Contractor shall pay an amount equivalent to 2.5 times the actual cost of electricity (on 
monthly basis) that exceeds the Guaranteed value committed by the Contractor in 
Bidding form-Section 4. 

  

4.3 Minimum Levels 
 Notwithstanding the provisions of this paragraph, if as a result of the guarantee test(s), 

the following minimum levels of performance guarantees (and consumption guarantees) 
are not attained by the Contractor, the Contractor shall at its own cost make good any 
deficiencies until the Facilities reach any of such minimum performance levels, pursuant 
to GCC Subclause 28.2: 

(a) Production capacity: Out-put parameters (Quantitative) attained in the guarantee test:  
98% of the guaranteed production capacity. 

(b) Production capacity: Out-put parameters (Qualitative) attained in the guarantee test:  
100% of the guaranteed production capacity. 

(c) Average total cost of consumption of Electricity:  102% of the guaranteed figures. 

 

4.4 Limitation of Liability 
 Subject to para. 4.3 above, the Contractor’s aggregate liability to pay liquidated damages 

for failure to attain the functional guarantees shall not exceed ten percent (10 %) of the 
Contract price  

 

 


