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Section 8 - Special Conditions of Contract 
 

The following Special Conditions of Contract (SCC) shall supplement the General Conditions of 
Contract (GCC). Whenever there is a conflict, the provisions herein shall prevail over those in the 
GCC.  The clause number of the SCC is the corresponding clause number of the GCC. 
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1. Definitions  

 The Employer is: Tamil Nadu Water Supply and Drainage Board (TWAD Board) Chief 
Engineer, Vellore. 

The  Engineer is:  Executive Engineer 

The Bank is: Nationalised Bank 

Country of Origin: Most recent list of eligible countries as specified in Article 1.1(d) of Contract 
Agreement  

Bank Guarantee: A bank guarantee is a promise from a bank or other lending institution that if 
a particular borrower defaults on a loan, the bank will cover the loss. 

Bank: means a financial institution (other than Asian development Bank) licensed to receive 
deposits and make loans. 

Contract Completion Certificate: Means the certificate issued by the Employer’s 
Representative to the Contractor, stating the date on which Contractor completes his obligations 
in respect of both the Design Build and the Operation and maintenance Services. 

Contract Completion Date: Means the date contained in the Contract Completion Certificate 
as being the date on which the Operational Services have been completed. 

Design-Build: means all work to be performed by the Contractor under the Contract to Design, 
build, test and complete the Work. 

Interim Payment Certificate: means a payment certificate issued under the Contract, other 
than the Final Payment Certificate.. 

Maintenance: running the plant to meet functional guarantee. 

Maintenance Retention Fund and Maintenance Retention Guarantee: means the fund and 
Guarantee respectively provided for or created by deductions from each interim payment during 
Operation and Maintenance Services, intended for Maintenance of the Facility. 

National: means any entity owned, controlled, or financially supported by the Government 
Employer’s country. 

Notice: means a written communication intended as a Notice and issued in accordance with 
provisions of this Contract. 

Operation Services: means the Operation and Maintenance of the Facility as set out in the 
Operation and Maintenance Requirement. 

Operation: Means the Operation and Maintenance of the facility as set out in the Operation and 
Maintenance Requirements. 

Operational Service Period: Means the period from the date stated in Operational Acceptance 
Certificate to the date stated in Contract Completion Certificate. 

Operational Acceptance Certificate: Operational Acceptance Certificate is the Certificate 
issued to the Contractor with the intention that the Contractor’s liabilities related to Design-build 
activity are discharged at this point, save for liabilities for defects and any outstanding works. 
Issuance of Operational Acceptance Certificate shall be pre-requisite for the Commencement of 
Operational Service Activities. 

Representative: mean either of the representatives as per GCC 17. 

Sections: means a part of the Works specified in the Contract as a Section (if any). 



8-4 Section 8 - Special Conditions of Contract 

Construction of STP of 4.56 MLD on DBOT basis to Added Areas of Villupuram Municipality    

 

Security: shall mean the same as in Clause 13 of GCC. 

Unforeseeable Physical Conditions: means natural physical conditions and manmade and 
other physical obstructions and pollutants, which are unforeseeable by an experience 
Contractor prior to bid submission and encounters at the Site when executing the Works, 
including sub-surface and hydrological conditions but excluding climatic conditions 

5. Law and Language 

 5.1 The Contract shall be interpreted in accordance with the laws of: India 

 5.2 The ruling language is: The English language 

 5.3 The language for communications is: The English language. 

7. Scope of Facilities 

 7.3 The Contractor agrees to supply spare parts for a period of years:  5 years. 

 The Contractor shall carry sufficient inventories to ensure an ex-stock supply of 
consumable spares for the Plant.  Other spare parts and components shall be supplied 
as promptly as possible, but at the most within 6 months of placing the order and 
opening the letter of credit.  In addition, in the event of termination of the production of 
spare parts, advance notification will be made to the Employer of the pending 
termination, with sufficient time to permit the Employer to procure the needed 
requirement. Following such termination, the Contractor will furnish to the extent 
possible and at no cost to the Employer the blueprints, drawings and specifications of 
the spare parts, if requested. 

8. Time for Commencement and Completion 

 8.1 The Contractor shall commence work on the Facilities within 14 days from the Effective 
Date for determining Time for Completion as specified in the Contract Agreement. 

 8.2 The Time for Completion of the whole of the Facilities shall be 24 months from the 
Effective Date as described in the Contract Agreement. 

8.3 The Time for Operation and Maintenance of the Facilities shall be 5 years after the 
issue of Operational Acceptance certificate as described in the Contract Agreement. 

 
Time for Completion for parts of the Facilities: Not Applicable. 

9. Contractor’s Responsibilities 

 Add the following sentence at the end of Sub-clause 9.1 as: 

The Contractor shall also be responsible for Operation and Maintenance of the Plant for 

a period as stated in Sub-clause 8.3 and comply with requirements of Sub-clause 62 
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(Operation & Maintenance). 

 

 Add the following Sub-paragraph 9.9 as: 

 
 The Contractor shall provide the following: 

I. Sufficient, properly qualified operating and maintenance personnel 

II. Shall supply and make available all raw materials, utilities, lubricants, 

chemicals, catalysts, other materials and facilities; and 

III. Shall perform all work and services of whatsoever nature, including those 

required by the Employer to properly carry out Pre-commissioning, 

Commissioning.  Guarantee Tests and Operation and Maintenance. 

IV. Smooth and successful running of the plant for the agreed period. 

V. The contractor will be responsible for the functional guarantee of the plant 

during operation and maintenance period of the plant. 

VI. All costs and expenses involved in the performance of the obligations during 

operation and maintenance period of the plant. 
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11. Contract Price 

 11.2  ― The Contract price shall be adjusted in accordance with the provisions of Appendix 8   
( Price Adjustment )  to the Contract Agreement. 

 

                        Tables of Adjustment Data -Table A Local Currency 
 

Index 
Code 

Index Description 
Source of 

Index 

Base 
value 
and 
Date 

Bidder’s 
Local 

Currency 
Amount 

Bidder’s proposed 
 weighting 

 

a. Non 
adjustable 

b. Labour 

c. steel 

d. Cement- OPC 

e. Cement – 
SRC 

f. DI/CI Pipes 

g. UPVC/PVC/D
WC Pipes 
 

h. Pumpset and 
Machineries 
 

i. Other 
Materials 
 

 

 

28 days 
before 

Deadline 
for Bid 

submission 

a. 0.15 

b. 

c. 

d. 

e. 

f. 

g 

h. 

i 

 

 

 

 
 

   Total              1.00 
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13.  Securities 

 13.3.1 The amount of performance security, as a percentage of the Contract Price for the 
Facility or for the part of the Facility for which a separate Time for Completion is 
provided, shall be: 2% of the Contract price. 

           (a) One for construction components including GST  another for 

           (b) Operation and Maintenance including GST ―‖ However both the securities should be 
submitted simultaneously prior to signing contract agreement ‖. 

 13.3.2 The performance security shall be in the form of the unconditional and irrevocable Bank 
Guarantee as per form included in Section 9 (Contract Forms). 

If the Bank issuing the Security is located outside the Employer’s country, it shall have a 
correspondent Bank located in the territory of Employer’s Country to make it 
enforceable. 

 13.3.3 (a) The performance security of construction components to be released after Defect 
Liability period. 

            (b) The performance security of operation and Maintenance to be released, 12 months 
after successful completion of the maintenance period of 5 years. 

 

 

           

18.  Work Program 

 18.3 Progress Report 

Add the following Sub-paragraph ―c‖ as: 

(c) monitoring of obligations in Sub clause 21.3.5, 22.1.1(c), 22.2.4(a), 22.2.7(d), 

22.2.15, 22.2.16 and 47. 

 

21. Procurement 

 21.3 Transportation 

Add the following Sub-clause 21.3.5 as: 

21.3.5  The Contractor shall adequately record the condition of roads, agricultural land and 
other infrastructure prior to starting to transport materials and construction ,and reinstate 
pathways, other local infrastructure, and agricultural land to at least their pre-project 
condition upon the completion of construction. 
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22. Installation 

 22.1 Setting Out/ Supervision 

Add the Sub-clause 22.1.1 (c) as:  

22.1.1(c) The Contractor shall comply with (i) the measures and requirements set forth in the 
Resettlement Plan (RP) and Indigenous People Plan (IPP) attached there to as 
Appendix 1 & Appendix 2, to the extent they concern impacts on affected people during 
construction; and (ii) any corrective or preventive actions set out in a Safeguards 
Monitoring Report (SMR) that the Employer will prepare from time to time to monitor 
implementation of (RP). The Contractor shall allocate a budget for compliance with 
these measures, requirements and actions. 

 22.2 Labour 

Add the following paras at the end of Sub-clause 22.2.4(a) as:  

The Contractor shall not make employment decisions based upon personal 
characteristics unrelated to job requirements. The contractor shall follow and implement 
all statutory provisions on labour (including not employing or using children as labour 
and equal pay for equal work), health, safety, welfare, sanitation and working conditions. 
The Contractor shall base the employment relationship upon equal opportunity and fair 
treatment, and shall not discriminate with respect to aspects of the employment 
relationship, including recruitment and hiring, compensation (including wages and 
benefits), working conditions and terms of employment or retirement, and discipline. The 
Contractor shall provide equal wages and benefits to men and women for work of equal 
value or type.  

The Contractor shall not employ any child to perform any work including work that is 
economically exploitative, or is likely to be hazardous to, or to interfere with, the child’s 
education, or to be harmful to the child’s health or physical, mental, spiritual, moral, or 
social development. ―Child‖ means a child below the statutory minimum age specified 
under applicable National, provincial or local law 

 

22.2.5 Working Hours  

(a) Normal working hours are: Eight hours between sunrise and sunset in 
compliance with applicable law. 

 

22.2.7 Health and Safety   

(d) The Contractor shall throughout the contract (including the Defect Liability Period): 

(i)  conduct Information, Education and Consultation Communication (IEC) 
campaigns, at least every other month, addressed to all the Site staff and 
labor (including all the Contractor's employees, all Sub-Contractors and 
Employer’s and Project Manager’s employees, and all truck drivers and 
crew making deliveries to Site for construction activities) and to the 
immediate local communities, concerning the risks, dangers and impact, 
and appropriate avoidance behavior with respect to of Sexually Transmitted 
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Diseases (STD)—or Sexually Transmitted Infections (STI) in general and 
HIV/AIDS in particular; 

(ii) provide male or female condoms for all Site staff and labor as appropriate; 
and 

(iii) provide for STI and HIV/AIDS screening, diagnosis, counseling and referral 
to a dedicated national STI and  HIV/AIDS program, (unless otherwise 
agreed) of all Site staff and labor. 

 The Contractor shall include in the program to be submitted for the execution of 
the Facilities under Subclause 18.2 an alleviation program for Site staff and labor 
and their families in respect of Sexually Transmitted Infections (STI) and Sexually 
Transmitted Diseases (STD) including HIV/AIDS. The STI, STD and HIV/AIDS 
alleviation program shall indicate when, how and at what cost the Contractor 
plans to satisfy the requirements of this Subclause and the related specification.  
For each component, the program shall detail the resources to be provided or 
utilized and any related sub-contracting proposed. The program shall also include 
provision of a detailed cost estimate with supporting documentation. Payment to 
the Contractor for the preparation and implementation this program shall not 
exceed the amount dedicated for this purpose. 

 

22.2.8 Funeral Arrangements  

Funeral arrangements: Sub-clause 22.2.8 of GCC shall prevail. 

  

24. Completion of the Facilities 

 Replace the Sub-clause 24.2 with: 

24.2 Within 7 days after issuance of the notice under GCC Subclause 24.1, the Contractor 
shall supply the operating and maintenance personnel, raw materials, utilities, 
lubricants, chemicals, catalysts, facilities, services, and other matters necessary for 
Precommissioning of the Facilities or any part thereof. 

Pursuant to the  Appendix (Scope of Works and Supply by the Employer) to the 
Contract Agreement, the Employer shall also provide, within the said 7-day of receipt of 
such notice, Electricity connection and ensure supply of  Electricity required for Pre-
commissioning of the Facilities or any part thereof. 

 

 24.3 As soon as reasonably practicable after the Electricity connection has been provided by 
the Employer and supply of Electricity is made by the Employer, the Contractor shall 
commence Pre-commissioning of the Facilities or the relevant part thereof in preparation 
for Commissioning, subject to GCC Subclause 25.5. 

 25. Commissioning and Operational Acceptance 

 25.2.2 The Guarantee Test of the Facilities shall be successfully completed within 2 months 
from the date of completion.  

25.3.3 The project Manager shall, after consultation with the Employer, and within 7 days after             
receipt of the contractor’s notice, issue a Commissioning Certificate of the Facilities along 
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with notice to commence the Operation and Maintenance services. The Contractor has to 
commence the operation and Maintenance Services within 28 days from the date of the 
Operational acceptance of the Facilities.‖ 

26. Completion Time Guarantee 

 26.2 Applicable rate for liquidated damages: 0.05% of the Contract price per day. 

  

Maximum deduction for liquidated damages: 10% of the Contract price. 

  

26.3 No bonus will be given for earlier Completion of the Facilities or part thereof. 

27. Defect Liability 

 27.1 The Defect Liability Period shall be 2 years from the date of Operational Acceptance of 
the Facilities (or any part thereof). 

  

30. Limitation of Liability 

 30.1  (b)  The multiplier of the Contract Price is: 1.25 (one point two five).  

  

35. Unforeseen Conditions 

 35.1     Add the following before last para of Sub-clause 35.1 as: 

In addition to notice of any Unforeseeable Physical Conditions, the Contractor shall 
provide the Project Manager with a written notice of any unanticipated environmental, 
resettlement or indigenous peoples risk, or impact that arise during construction, 
implementation or operation of the Project that were not considered in the Initial 
Environmental Examination (IEE)/ Environmental Impact Assessment (EIA), the 
Environmental Management Plan (EMP), the RP or the IPP, attached thereto as 
Appendix 1 through Appendix 5. 

  

42. Termination 

 42.2 Termination for Contractor’s default 

Add new sub-clause 42.2.2 (e) as: 

42.2.2 (e):  if the contractor is in breach of the provisions stipulated in sub-clause 22.2.4 and 
22.2.7, of this special conditions of contract. 
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45. Disputes and Arbitration 

 45.1 The Dispute Board shall be appointed within 28 days after the Effective Date. 

 The Dispute Board shall be one sole member. 

 List of potential Dispute Board members is: To be notified later. 

 45.2 Appointment (if not agreed) to be made by: The Institution of Engineers (India), Tamil 
Nadu Chapter. 

 

 45.5 For a contract with a local Contractor: 

 

In the case of a dispute between the Employer and the Contractor, the dispute shall be 
settled by arbitration in accordance with the rules of procedure of the Indian Arbitration 
and Conciliation Act as in force on the date of the Contract. 

  

Place of arbitration: Chennai, State of Tamil Nadu, India. 

  

For a contract with a foreign Contractor: 

  

In the case of a dispute between the Employer and the Contractor, the dispute shall be 
settled by international arbitration conducted in accordance with the Arbitration Rules of 
the Singapore International Arbitration Centre. The arbitration procedure shall be 
administered by the Singapore International Arbitration Center. 

  

Place of arbitration: Singapore 

       

 

46. Eligibility 

 
46.1 The Contractor shall have the nationality of an Nationalised Bank member country. The 

Contractor shall be deemed to have the nationality of a country if the Contractor is a 
citizen or is constituted, incorporated, or registered, and operates in conformity with the 
provisions of the laws of that country. This criterion shall also apply to the determination 
of the nationality of proposed subcontractors or suppliers for any part of the Contract 
including related services.  

 

46.2 The materials, equipment and services to be supplied under the Contract shall have 
their origin in eligible source countries and all expenditures under the Contract will be 
limited to such materials, equipment, and services. At the Employer’s request, the 
Contractor may be required to provide evidence of the origin of materials, equipment 
and services. 

46.3 For purposes of SCC 46.2, ―origin‖ means the place where the materials and equipment 
are mined, grown, produced or manufactured, and from which the services are provided.  
Materials and equipment are produced when, through manufacturing, processing, or 
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substantial or major assembling of components, a commercially recognized product 
results that differs substantially in its basic characteristics or in purpose or utility from its 
components. 

 

47 Protection of the Environment 

              The Contractor shall comply with all applicable National, provincial and local 
environmental laws and regulations. 

The Contractor shall: 

i). establish an operational system for managing environmental impacts; 

ii). comply with the measures relevant to the contractor set forth in the EMP and any 
corrective or preventative actions set forth in a Safeguards Monitoring Report’ 

iii). allocate the budget required to ensure that such measures are carried out. The 
Contractor shall submit quarterly reports on the carrying out of such measures to 
the Employer.   

  
 

48  Operation and maintenance service requirements 

  

The Contractor shall comply with the Operation Management Requirements as provided for in the 
Contract and revisions thereof, which are agreed during the Contract Period. 

 
The Contractor shall follow the requirements of the Operation and Maintenance Plan and the 
operation and maintenance manuals. No significant alteration to such arrangements and methods 
shall be made without the prior approval of the Employer’s Representative. 
 
During the operation service, the Contractor shall be responsible for ensuring that the works remain 
fit for the purpose for which they are intended. 
 
The operators and maintenance personnel for the Works, including Plant operations, shall have the 
appropriate experience and qualifications to perform the Operation Service. The names, with details 
of their qualification and experience of all operation and maintenance personnel shall be submitted 
to the Employer for approval, and no such personnel shall be engaged prior to receiving such 
approval. 
 

49. Commencement of Operation Service 

Unless otherwise stated in Employer’s Requirements, the commencement of the Operation Service 
shall be from the date stated in the Operational Acceptance Certificate Issued under this contract. 
 
The Operation Service shall not commence until the Design-Build of the Works or any Sections has 
been completed in accordance with the provisions of the contract. 
 
Should the Operational Acceptance Certificate, or any Notice attached or pertaining thereto, contain 
requirement or restrictions over and above those in the Contract, the Contractor shall comply with 
such requirements. 
 
The Contractor shall thereafter provide the Operation Service in compliance with the Operation 
Management Requirements and in accordance with the as built Documents and operation and 
maintenance manuals 
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If the Contractor wishes to modify a document, which has previously been submitted and approved, 
the contractor shall immediately notify the Employer’s Representative, and shall subsequently submit 
revised document(s) to the Employer’s Representative for review accompanied by a written 
explanation of the need for such modification. 
 
The contractor shall not implement any proposed modification until such modification has been 
reviewed by the Employer’s Representative, and consent to proceed has been given in writing.  
However, any such approval or consent, or any review shall not relieve the Contractor from any 
obligation or responsibility. 
 

50.   Training 

 

The Contractor shall carry out the training of Employer’s Personnel in the operation and maintenance 
of the Works to the required extent.  The programme and scheduling of the training should be agreed 
with the Employer, and the Contractor shall provide experienced training staff, and all training 
materials as required for smooth running of the plant. 
 

This training should be carried out during the last 1 year of the 5 years O& M period. The employer 

will depute his personnel to under this training as required. This training should be sufficient enough 

so that the employer personnel will be in a position to smoothly operate and maintain the plant once 

the plant is handed over to them after completion of the 5 years O & M period.  

 

 

51  .  Delays and Interruptions during the Operation Service 

Delays and interruptions during the Operation Service shall be agreed and determined as follows: 
(a) Delays or Interruptions caused by the Contractor 

If there are any delays or interruptions during the Operation Service which are caused by the 
Contractor or by a cause for which the Contractor is responsible, the Contractor shall 
compensate the Employer an amount equivalent to 0.5% of the Annual Operation and 
Maintenance Cost for each calendar day of such delay. The amount of compensation due shall 
be mutually discussed and agreed or determined according to the requirements and the 
Employer shall be entitled to recover the amount due by making a corresponding deduction from 
the next payment due to the Contractor.  However, the total amount of compensation payable by 
the Contractor to the Employer shall be kept at a reasonable level. There will be no extension of 
the period of the operation Service as a result of any such delay or interruption. 
 
 

(b) Suspension by the Employer 
The Project Manager may at any time during Operation Service instruct the Contractor to 
suspend progress of the Operation Service. During such suspension, the Contractor shall 
protect, store, secure and maintain the Plant against any deterioration, loss or damage. 
 
If the need to suspend the Operation service by the Employer is due to any failure of the 
Contractor or circumstances for which the Contractor is responsible under the contract, the 
provisions under Sub-clause 56 (a) of SCC will apply. 
 
 
If a suspension, which is due neither to any failure by the Contractor nor to circumstances for 
which the Contractor is responsible under the Contract has continued for more than two months, 
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the contractor may request the Project Manager’s permission to proceed. If the Project Manger 
does not give permission within two weeks after being requested to do so, the Contractor may 
give Notice of termination. 
 
After the permission or instruction to proceed is given, the Contractor and the Project Manager 
shall jointly examine the works. The Contractor’s Representative shall make a written record of 
all making good required to be carried out by the Contractor.  If the suspension is due neither to 
any failure by the Contractor not to circumstances for which the Contractor is responsible under 
the Contract, the Contractor shall be entitled to be paid the Cost Plus Profit of making good the 
Works prior to re-commencing the Operation Service.  
 

52. Failure to achieve functional guarantee  
 

In the event that the Contractor fails to achieve functional guarantee required under the Contract, 
the Parties shall jointly establish the cause of such failure. 
 
(a) If the cause of the failure lies with the Employer or any of his servants or agents, then, after 

consultation with the Contractor, the Employer shall give written instruction to the Contractor 
of the measures, which the Employer requires the Contractor to take. If the Contractor 
suffers any additional cost as a result of the failure or the measures instructed by the 
Employer, the Employer, shall pay the Contractor his Cost plus Profit. 
 

(b)       If the cause of the failure lies with the Contractor then, after due consultation with the   

      Employer, the Contractor shall take all steps necessary to restore the output to the levels  
      required under the Contract. If the Employer suffers any loss as a result of the failure or the  
      measures taken by the Contractor, the Contractor, shall pay the Employer the performance  
      damages as applicable. 
 

       
Unless otherwise stated in the Contract data, if the failure continues for a period of more 
than one month and the Contractor is unable to fulfill and / or  comply with the Functional 
Guarantees requirements as per Clause 1.3.4 of Section.3 , and as per treated effluent 
quality parameter listed in Section .6. Clause .4.11 the employer may either 
 

(i) Continue with the operation Service at a reduced level of compensation as given in 
the terms of payment. 

(ii) If the production outputs fail to reach the desired values required in the Contract 
Data, give Notice to the Contractor not less than one month prior to terminating the 
Contract. In such an event, the Employer shall be free to continue the Operation 
Service himself or by others. 

 
53. Completion of Operation Service 
 
Unless the Parties have mutually agreed to prolong the Operation Service, the Service obligation of the 
Contractor to operate and maintain the Plant under the, Operation Service shall cease at the end of the 
period stated in the Contract as the Operation Service Period. 
 
Notwithstanding the foregoing, other services to be performed by the Contractor must be completed before 
the Contractor will be entitled to receive the Contract Completion Certificate in accordance with tender 
clauses. 
 
Pre-conditions which must be fulfilled by the Contractor before the Contract Completion Certificate will be 
issued are: 

a) Inspection as required 
b) Testing as required 
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c) Updating Operation and Maintenance manuals providing performance records and data as required 
d) Remedying defects found during inspection 

 
Prior to issuance of contract completion certificate a joint inspection committee will be formed for carrying out 
through inspection of plant with respective civil works, mechanical works, electrical works and ICA works. 
This committee will prepare programme for all the tests to be carried out and testing procedures to be 
followed which will be agreeable for both Employer and contractor. This committee needs to be formed 6 
months prior to the completion of O & M period.  
 
54.  Joint Inspection Prior to Contract Completion 
 
Not less than three months  to the expiry data of the Operation Service Period, the Project Manager and the 
Contractor shall carry out a joint inspection of the Works and within two weeks  of the completion of the joint 
inspection, the contractor shall submit a report on the works identifying maintenance work (excluding routine 
maintenance works and the correction of defects), replacements and other works required to be carried out 
to satisfy the requirements of the Operation and Maintenance Plan after the Contract Completion Date. 
 
The Contractor shall submit a programme for carrying out such works during the reminder of the Operation 
Service Period. 
 
Following receipt of the Contractor’s report the Employer’s Representative may, throughout the remainder of 
the Operation Service Period, instruct the Contractor to carry out all or part of the works identified in the 
Contractor’s report. Upon satisfactory completion of the items identified in the inspection report the Employer 
shall instruct the Contractor to commence the Tests Prior to Contractor Completion date 
 
55. Procedure for Test Prior to Contract Completion 
 
The Tests Prior to Contract Completion (―Tests‖) are to be carried out by the Contractor who shall provide all 
necessary labour, materials, electricity, fuel and water, other than Tests are to be carried out in accordance 
with the requirement. 
 
The Tests shall be carried out towards the end of the Operation Service. These tests include functional 
guarantee tests, civil works tests, mechanical and electrical works tests. The Contractor shall give Notice to 
Employer not less than ten days prior to the date, after which the tests shall be carried out. Unless otherwise 
agreed, such tests shall be commenced within ten days after this date, on the day or days determined by the 
Project Manager. 
 
The results of the tests shall be compiled and evaluated by the Project Manager and the Contractor. The 
Contractor shall make the results of any tests, inspections or monitoring available to the Employer’s 
Representative within 7 days of their receipt. Any effect on the results of the tests which can reasonably be 
shown to be due to prior use of the Works by the Contractor during the Operation Service Period shall be 
taken into account in assessing such result. 
 
As soon as the Contractor has completed the tests, the Contractor shall notify the Project Manager that the 
works are Complete and ready for final inspection. Upon the Project Manager being satisfied that the 
Contractor has satisfied the requirements of the tests regarding such final inspection. The Project Manager 
shall notify the Employer and the Contractor prior to the issue of the Contract Completion Certificate. 
 
56.  Ownership Output and Revenue 

During the Operation Service, any effluent output and revenue shall be the exclusive property of the 

Employer. 
 
57 .   Operation & Maintenance 
The sewage treatment plant so constructed by the contractor will be operated & maintained by contractor for 
a period of  5 years after the steady state conditions have been achieved along with defect liability.  While 
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activities involved in the plant operation & maintenance are given in subsequent paragraphs, it would be duty 
of the contractor maintaining the plant to keep the grassy lawns & flower beds in  the plant area in proper 
condition & general upkeep of the balance area. 
 
The contractor is also responsible for the following: 

- Operating the plant with the design capacity maintaining the output quality. 
- Keeping the down time of any equipment as low as possible . 
- Maintaining all the plant, equipment and tools and making necessary repairs. 
- Technical and administrative monitoring of the plant. 
 
The laboratory for maintaining the overall performance of the plant & those of any individual units shall also 
be maintained & staffed by the contractor. He will be responsible for daily monitoring of the plant in particular 
& any other unit in general. 
 
General tests such as BOD, COD suspended solids & coliform count etc., for both influent & effluent will 
have to be monitored on daily basis while any other test such as VSS, TSS, MLSS, ML VSS etc., may also 
be required to be done routinely. Contractor will be responsible for manpower, chemical consumption & 
replacement of any broken glass ware. 
 
 
 
58.  Gender and Development 
 

The Contractor shall comply with the measures set forth in the gender equality and social 
inclusion action plan, attached thereto as Appendix [ 6 ]. 

 


