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- TAMILNADU WATER SUPPLY AND DRAINAGE BOARD

BID DOCUMENT

TAMILNADU
WATER SUPPLY AND

DRAINAGE BOARD

NAME OF WORK : Construction of compound wall around STP site under UGSS to
Nagercoil Corporation (period of completion 6 months)

Second Call

Last date of submission: Up to 03.00 P.M. on 03.03.2021

(As per office clock of O/o the CE/TWAD/Madurai)
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NAME OF WORK : Construction of compound wall around STP site under UGSS to
Nagercoil Corporation (period of completion 6 months)

CHECK LIST TO BE ENCLOSED BY BIDDER (along with Bid Documents)

The check list is only indicative to assist the bidder in satisfactorily enclosing all
required major documents for Technical Qualification. The list is not exhaustive and the

bidder should read all clauses of the bid document so as to enclose all documents as

required.
A. BID SECURITY:
) Bid security for a value of Rs. 0.78 Lakh to be furnished
1)} Furnish the details of Bid Security as under
Sl. . _
No Name of the Bidder Amount and type of security Issued by
ELIGIBILITY / QUALIFICATION CRETERIA
Page No. with
Sl. Description Requirement Particulars | ref. no. if any
No as per Bid as furnished where the
document by the particulars are
bidder furnished by
bidder.

Financial Turnover & Cash flow.

1. Annual Turnover in any one of the 0.78 Crore
last three financial years Rs. in crores
(2017-18, 2018-2019 & 2019-2020) —
75% of BOQ value

2 Minimum Annual Turn over in last 0.34 Crore
three financial year Rs. in

crores (2017-18, 2018-2019 & 2019-
2020) — 33% of BOQ value

3 Minimum cash flow required in Rs. in

crores = 0.52 Crore
3 months X BOQ Value

Period of completion in months

4 The bidder should have satisfactorily
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completed any construction work of
value not less than Rs. -------- Crores
during the last five years

i) If single agreement 40 % of 0.41 Crore
BOQ value

(OR)
i) If Two agreements 60 % of 0.62 Crore
BOQ value

Physical (Work Experience)
Minimum aggregate during last five
years

Minimum aggregate number of any 1 No
construction work should have
completed (40% of total requirement

of 1No.)
Bid capacity Should be
Assessed Available Bid capacity = more than 1.03
(A*N*1.5 - B) Crore
8  Whether performance eligibility for 4 and 5 (a) above (Yes /' No)

are based on certificate issued by the officer not less
than the rank of Executive Engineer of that user
departments and in the case of Private organization
from the General Manager of that Organization

9  Whether Annexure - | to Xl are all filled up fully and (Yes /' No)
enclosed

If Yes, give details as under (Notarized as per requirement)

CONTRACTOR Sd/- CHIEF ENGINEER, TWAD, MDU
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Description Page Nos. in
SI.No the Bidders
Document
1. Performance of the bidder showing total monetary value of Civil
Engineering work for the past three years
(Annexure— 1)
2. Average Annual Construction Turn over ( Annexure — II)
3. Experience in works of similar nature of Magnitude within a
period of 5 years ( Annexure — 111
4. Commitment of works on hand ( Annexure — 1V)
5. Works for which Bids are already submitted ( Annexure-V)
6. List of equipments available with bidder (Annexure — V1)
7. Qualification / Experience of key personnel proposed for
technical and administrative functions under this Contract
(Annexure — VII)
8. Sample Format for evidence of access to or availability of credit
facilities (Annexure — VIII)
9. Details of Litigation if any (Annexure — 1X)
10. Declaration by the bidder pertaining to blacklisting / debarment
etc., (Annexure — X)
11. Details of components proposed to be sublet and sub contractor
involved (Annexure — XI)
12. Technical staff to be employed (Annexure — XII)

10. List of Certificates to be enclosed by the Bidder.

CONTRACTOR
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Description Page_Nos. in
SI.No the Bidders
Document
1. Signature of the proprietor or proprietress attested by the Notary
public.
2. Signature of all the partners / power of attorney attested by the
Notary public
3. Registration of the firm, Signature of all the authorized person
attested by the Notary public
4, A copy of the listed Power of Attorney authorizing the signatory of
the bidder.
5. Proof of Registration of firm / company
6. Audited Balance sheets
7. Credit line certificate from Financial institutions
8. Income Tax clearance certificate.
9. GST Registration certificate
10. Certificate of performance issued by not less than the rank of
Executive Engineer / Responsible person of the organization.

Signature of Tenderer

BID DOCUMENTS
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INDEX
Iltem No Description of Work Page No.
I Invitation for Bids 11
Il Letter of Application 12

1l Instructions to Bidders
A. GENERAL 15

1. Scope of the Bid
2. Method of Bidding
3. One Bid per Bidder
4, Cost of Bidding
5. Site Visit
B. ELIGIBILITY / QUALIFICATION CRITERIA 17
6. Eligible Bidder Special attention to Bidders
7. Quialification of the Bidder
Special attention to Bidders
C. BID DOCUMENTS 24
8.. Contents of Bid Documents
9. Clarification of Bid Documents
10. Amendments to Bid Documents
D. PREPARATION OF BIDS 25
11. Language of the Bid.
12. Documents comprising the bid
13. Bid Prices
14. Currencies of Bid and Payment
15. Bid Validity
16. Bid Security
17. Compliance to Technical Design and Specifications
18. Formal and Signing of Bid
19. Pre Bid Meeting
E. SUBMISSION OF BIDS 30
20. Sealing and marking of Bids
21. Deadline for submission of Bids
22. Late Bids
23. Madification substitution and withdrawal of Bids
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F. BID OPENING AND EVALUATION 33
24. Bid Opening
25. Process to be Confidential
26. Clarification of Bids
27. Examination of Bids and determination of Responsiveness
28. Correction of Errors
29. Evaluation and comparison of Bids
G. AWARD OF CONTRACT 35
30. Award Criteria
31. Employers Right to accept any Bid and to Reject any or all Bids
32. Notification of Award
33. Registration in TWAD
34. Performance Security
35. Signing of Agreement
36. Forfeiture of performance Security
V. PROGRAMME SCHEDULE 37
37. Project completion and Milestone
38. Program Schedule/Rate of progress/Milestone
39. Penalty for Defective construction
40. Liquidated damages
41. Foreclosure of works
V. PAYMENTS AND RECOVERIES 39
42. Payment Schedule
43. Release of performance security and Retention amount
44, Recovery of money payable to the TWAD Board
45. Income Tax
46. GST
a7 Excise Duty
48. Fund contribution for manual workers
49, Price Adjustment
50. Mobilization Advance
VI. LIST OF ANNEXURES AND CERTIFICATES 41
Annexures:
1) Performance of the Bidder showing total monetary value of Civil
Engineering works for the past three years (Annexure-I)
2) Average Annual Construction Turnover (Annexure-I1)
3) Experience in works of similar nature and Magnitude within a period of 5
years (Annexure-Il1)
4) Commitment of works on hand (Annexure-1V)
5) Works for which Bids are already submitted (Annexure-V)
6) List of Equipments available with bidder (Annexure-VI)
CONTRACTOR Sd/- CHIEF ENGINEER, TWAD, MDU
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7) Qualification/Experience of key personnel proposed for technical and
administrative functions under this contract (Annexure-VII)

8) Sample Format for evidence of access to or availability of credit facilities
(Annexure-VIII)

9) Details of Litigation if any (Annexure-1X)

10) Declaration by the bidder pertaining to blacklisting/debarment
etc.,(Annexure-X)

11) Details of components proposed to be sublet and

Sub contractor involved (Annexure-XI)
12) Technical staff to be employed (Annexure-XIl)

Certificates:

1) Signature of the Proprietor or Proprietress attested by the Notary Public
2) Signature of all the Partners/Power of attorney attested by the Notary
Public.

3) Registration of the firm, signature of the authorized person attested
by the Notary public.

4) A copy of the listed Power of Attorney authorizing the signatory of the
bidder

5) Proof of Registration of firm/company.

6) Audited Balance sheets.

7) Credit line certificate from Financial Institutions.

8) Income Tax clearance certificate.

9) Sales Tax verification certificate
Certificate of Performance issued by not less than the rank of Executive
Engineer/Responsible person of the Organization.

GENERAL CONDITIONS OF CONTRACT 55

Definitions

Interpretations

Authority of Engineer Incharge
Sufficiency of Bid

Priority of Contract Documents -
Secrecy of the Contract Documents
Instructions in Writing
Commencement of Works
Reference Marks

Supervision

Subletting of contract

Specification and Checks

Custody and Supply of Drawings and Documents
Bill of Quantities

Change in the Quantities

Additional Items

Order Book

Independent Inspection

CONTRACTOR Sd/- CHIEF ENGINEER, TWAD, MDU
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19. Covering and Opening of Works

20. Temporary Diversion of Roads and Commencement of Work
21. Notice to Telephone, Railway and Electric Supply Undertaking
22. Watching and Lighting

23. Measurement of Work

24. Tools and Plants.

25. Information and Data

26. Coexistence with other Contractors

27. General Responsibilities and Obligations of the Contractor
28. Labour

29. Restriction of Working Hours

30. Right of Way and Facilities

31. Removal of Improper Work. Material and Plant
32. Default of contractor in Compliance

33. Default by Contractor

34, Power to vary Work

35. Extra for Varied Works

36. Omissions

37. Notices regarding Shoring etc

38. Cost of Repairs

39. Suspension of Works

40. Suspension of Progress

41. Termination

42. Plant etc not to be removed

43. Contractor not to occupy Land etc

44, Power Supply

45, Completion and Delivery of the Waits
46. Final Certificate

47. Completion Certificate

48. Taking Over

49. Performance Guarantee

50. Maintenance of the Project

51. Operating and Maintenance Manual

52. Work on Private Property

53. Protection

54, Accident or Injury to Workmen

55. Risk Insurance

56. Care and Risk

57. Safety Provisions

58. Provision of Health and Sanitary Arrangements

59. Patent Rights

60. Royalties

61. Old Curiosities

62. Contractor Dying, becoming Insolvent or Insane
63. Force Majeure

64. Payment out of Public Funds

65 Bribery and Collusion

66. Technical Audit

67. Jurisdiction of Court

68. Reservation of Right

CONTRACTOR Sd/- CHIEF ENGINEER, TWAD, MDU
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VI SPECIAL CONDITIONS OF CONTRACT 78
Letter of Negotiation 79
Forwarding slip to Lump sum Agreement 80
Form of Agreement (Lump sum) 82
Indemnity Bond 85
Indemnity Bond (in lieu Of water tightness and structural --
stability)

Performance Bank Guarantee (Unconditional) 87
Bid Security (Bank Guarantee) 89
91

Bill of Quantities
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TWAD BOARD - INVITATION OF BIDS- TWO COVER -ITEMWAR TENDER SYSTEM

Second Call
IFB No. F.Nagercoil UGSS - Compound wall /SDO 2 / CW /2021 /Dt.11.02.2021
Fund Capital Grant Fund
Eligibility Registered Class I Bidders

Tender Invitee

The Chief Engineer, TWAD Board, No.1/1,Sambakulam,
Ganesh Nagar, Mattuthavani, Madurai - 625007

Sale of Bid&
Place of Sale

15.02.2021 to 01.03.2021 up to 17.45 hours

at O/o0 the Executive Engineer, TWAD Board, Sewerage Division,
Nagercoil, Tamilnadu by cash or by Demand Draft for Rs.1000+
GST in favour of Executive Engineer, TWAD Board, Sewerage Division,
Nagercoil payable at Nagercoil.

Down loading
website

(Free of cost) at www.tenders.tn.gov.in and
www.twadboard.tn.gov.in.

Pre Bid meeting

23.02.2021 at 11.00 hours at the office of the Tender Invitee

Bid Submission

03.03.2021 before 15.00 hours at the office of the Tender Invitee in
person or through post. This office will not be held responsible for
postal delay, if any.

Bid opening 03.03.2021 at 15.30 hours at the office of the Tender Invitee
Approximate value of Bid
Sl. Name of work work security
No. ( Rs.in Crore (Rs.in
including GST) lakh)
1 Construction of compound wall around STP site
under UGSS to Nagercoil Corporation (period of 1.03 0.78
completion 6 months)

Chief Engineer, TWAD Board, Madurai

CONTRACTOR

Sd/-P.Manimohan,dt.11.02.2021
Chief Engineer,
TWAD Board, Madurai

Sd/- CHIEF ENGINEER, TWAD, MDU
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II. LETTER OF APPLICATION

(Letter head paper of the Applicant, including full postal address, telephone no., fax no.,
cable address, and E.mail)

Dated
To
The Chief Engineer, TWAD Board,
No.1/1, Sambakulam,
Opp. to Mattu thavani Bus stand,
Madurai -625 007.

Sir,

Being duly authorized to represent and set on behalf of

(hereinafter “the Applicant”),
and having reviewed and fully understood all the information provided, the undersigned
hereby apply for consideration as a bidder for the following

Invitation For Bid No.F.Nagercoil UGSS-Compound wall/SD0O2/CW/2021/ Dt.11.02.2021

Construction of compound wall around STP site under UGSS to Nagercoil Corporation
(period of completion 6 months)

Attached to this letter please find copies of original documents defining

e the Applicant’s legal status

e the principal place of business and

e the place of incorporation (for applicants who are corporation) or the place of
registration and the nationality of the owners (for applicants who are partnerships
or individually owned firms)

Your Agency and its authorized representatives are hereby authorized to conduct any
inquiries or investigations to verify the statements, documents and information submitted
in connection with this application, and to seek clarification from the bankers and clients
regarding any financial and technical aspects. This ‘Letter of Application’ will also serve
as authorization to any individual or authorized representative of any institution referred to
in the supporting information, to provide such information deemed necessary and
requested by yourselves to verify the statements and information provided in this
application, or with regard to the resources, experience and competence of the Applicant.
This application is made in the full understanding that

bids by the applicants will be subject to verification of all information submitted for

consideration, at the time of bidding.

CONTRACTOR Sd/- CHIEF ENGINEER, TWAD, MDU
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Your Agency reserves the right to

e amend the scope and value of any contract bid under this project

e and reject or accept any application, to cancel the entire bidding
process and reject all the applications and

e your Agency shall not be liable for any such action and shall be under
no obligation to inform the Applicants of the grounds for them

It is hereby certified that the unit rates and price for all the items covered in the Bill of
Quantities set out in the Price Schedule have been furnished clearly in figures and words
and it is hereby agreed to execute the works at the rates and prices mentioned therein
and to receive the payments on measured quantities as per the Conditions of the
Contract.

It is hereby distinctly and expressly declared and acknowledged that before the
submission of the bid, the instructions therein have been carefully followed and the
conditions of the Contract and other terms and conditions have been read. It is also
declared and acknowledged that careful examination of the bid documents has been
carried out with reference to the specifications, quantities, location where the said work is
to be done, investigation of the works to be done, materials required for this contract and
their source and other requirements, covenants, stipulations and restrictions. It is
distinctly agreed that no claim or demand will be made on the TWAD Board by the
applicant, arising out of any misunderstanding or misconception or mistake of the said
requirements, covenants, stipulations, restrictions, conditions etc on the part of the
Applicant .

The Income Tax Clearance Certificate and GST Registration Certificate in currency are
enclosed

The Bid Security of Rs.78,000.00 (Rupees seventy eight thousand only) is enclosed in the
shape of (enter the form and other details of
the bid security) drawn in favour of the Executive Engineer, TWAD Board, Sewerage
Division, Nagercoil. It is hereby agreed that in case the bid is accepted, the Performance
Security to the value and in the manner/form prescribed by the Employer will be submitted
and agreement entered into within the time frame stipulated for the due fulfillment of the
contract. It is agreed that in the event of non remittance of the required Performance
Security and execution of the Agreement within the stipulated time frame, the Bid Security
deposited with the bid will be forfeited. In the event of non acceptance of the bid offered
by the Applicant, the Employer shall intimate the applicant of the rejection of his bid, upon
which the applicant can get his Bid Security refunded on an application for the same. Any
notice required to be served on the applicant shall be deemed to have been sufficient if
delivered personally or left at the address given herein or sent by post either by
registered mail or ordinary. Such notice shall, if sent by post shall be deemed to have
been served on the applicant at the time when in due course of post it would be delivered
at the address to which it is sent. For all purposes, the address given herein will serve as
permanent address and any change therein will be promptly intimated then and there.

CONTRACTOR Sd/- CHIEF ENGINEER, TWAD, MDU
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It is fully understood and agreed that on receipt of communication of acceptance of the bid
from the accepting authority, there emerges a valid contract between the Applicant and
TWAD Board represented by the officer accepting the bid and is expressly agreed that the
bid documents with the schedules, conditions of the contract, negotiation communications
and other correspondence connected to this contract will all constitute the contract for this
purpose and be the foundation of rights on both the parties.

It is agreed that time shall be considered as the essence of this contract and the work will
be commenced immediately on getting information of the acceptance of the bid and any
slow progress will be subjected to the relevant penal clauses contained in the Conditions
of the Contract

It is hereby agreed that the professionally qualified personnel to execute and supervise
the works shall be deployed as required in clause 10 of General Conditions of Contract.
The Applicant hereby agrees to undertake full responsibility for the stability and
soundness of the works executed.

The  Applicant hereby agrees that the bid will not be withdrawn during the period of
validity as indicated in the bid documents and also during such extended periods agreed
to by the applicant The Applicant agrees that in the event of withdrawal of the bid during
the validity period or extended period, the Bid Security is liable to be forfeited by Employer
It is explicitly understood that the Employer is not bound to accept the lowest or any bid
the Board may receive. It is hereby agreed that the Employer reserves the rights to reject
any or all the bids without assigning any reasons therefor

Dated this day of

Month of

Signature of the Applicant
(To be signed by the authorized
signatory with seal)

CONTRACTOR Sd/- CHIEF ENGINEER, TWAD, MDU
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. INSTRUCTIONS TO BIDDERS
GENERAL

1. Scope of the Bid

This is a “Procurement, Construction Contract” and the contractor is responsible for the
execution of the water supply works including the supply and installation of all materials,
machineries, equipment etc in accordance with the specifications stipulated in the Bid
Document and in conformity with the Quality Parameters laid down in the relevant BIS,
TNBP, Bid Documents etc and completing the entire works in all respects satisfactorily and
commissioning within the stipulated period and maintaining the scheme for the specified
period

1.1 The Chief Engineer, TWAD Board, Madurai (hereinafter referred as “Employer” in these
documents) invites bids for the construction of works (as defined in these documents and
referred as “the works”) as detailed in the Bill of Quantities. The bidder shall offer their/his
price for all the items of works detailed in the Bill of Quantities.

Construction of compound wall around STP site under UGSS to Nagercoil
Corporation (period of completion 6 months)

Salient Details

Construction of compound wall 5 m height around STP site — 1 No.
Period of Completion — 6 months

1.2 MAINTENANCE —NIL

1.3 The successful bidder will be expected to complete the works within the period
stipulated for completion in the program schedule.

1.4 In these bidding documents, the terms bid and tender and their derivatives (bidder/
tenderer, bid/tender, bidding/tendering etc) are synonymous

1.5 Down loading the documents from web site.

The documents can be down loaded free of cost from the web site www.tenders.tn.gov.in
and www.twadboard.tn.gov.in by the tenderer. Tender should, thereafter be submitted
duly filled and signed along with all required documents to the tender inviting authority as
notified in the IFB subject to the following:

a) The bidder shall furnish a certificate to the effect that no correction/ alteration
on the bid document as found in the web site was made by him and he shall abide by
all the terms, conditions and specifications contained in the bid document.

b) No cost towards bid document shall be required to be paid by the bidders
who are using the forms downloaded from the designated website.

The bidder shall submit the tender to the tender inviting authority as prescribed in
the IFB.

CONTRACTOR Sd/- CHIEF ENGINEER, TWAD, MDU
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1.6 The Bid Document can be purchased from the Executive Engineer, TWAD
Board, Sewerage Division, Nagercoil by remitting the required cost of Bid Document
as stipulated in Invitation for Bid.

2. Method of Bidding

2.1 If the bid is made by an individual, the bid documents shall be signed by the
individual with his full name and current address.

2.2 If the bid is made by a proprietary concern, the bid documents shall be signed by
the proprietor with his full names as well as the name of the firm and full address. In the
case of an authorized person holding power of attorney signing the bid documents, a
certified copy of the registered power of attorney should accompany the bid documents.
The signature of the proprietor shall be attested by a notary public and enclosed as a
documentary evidence.

2.3 If the bid is made by a partnership firm, the bid documents shall be signed by all
the partners of the firm along with their full names and current address with specific
mention on the registered address of the firm. In the case of a partner holding power of
attorney signing the bid documents, a certified copy of the registered power of attorney
should accompany the bid. It is also mandatory to furnish a certified copy of the
registered partnership deed, current address of the partners, registered address of the
firm along with the bid. The signature of all the partners/ power of attorney shall be
attested by a notary public and enclosed as a documentary evidence.
2.4 If the bid is made by a limited company or a limited corporation, it shall be signed
by a duly authorized person holding power of attorney for signing the bid documents in
which case a certified copy of the registered power of attorney shall accompany the bid.
Such limited company or corporation may be required to enclose satisfactory evidence of
its existence along with the bid.

2.5 The bids from the contractors / firms shall be accompanied by an attested copy of
the Income Tax Clearance Certificate relating to the previous financial year and GST
Registration Certificate

3. One Bid per Bidder

3.1 Each bidder shall submit only one bid for the whole scheme and in the case of
packages, only one bid for a package. A bidder who submits or participates in more than
one bid (other than sub contractors) will be disqualified.

4.Cost of Bidding

4.1 The bidder shall bear all the costs associated with the preparation and submission of
his bid. The Employer will in no case be responsible for those costs, regardless of the
conduct or the outcome of the bidding process.

CONTRACTOR Sd/- CHIEF ENGINEER, TWAD, MDU
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5. Site Visit.

5.1 The bidder, at the Bidder’'s own responsibility and risk is advised to visit and examine
the site of works and its surroundings and obtain on his own all information that may be
necessary for preparing the bid and entering into contract for the construction of the
works. The costs of visiting the site and its surroundings shall be at the bidder’s expense.
Site levels, Soil data made available are only for the information of bidder and the
employer is not responsible for their correctness.

5.2 The bidder and any of his personnel or agents will be granted permission by the
Employer to enter upon its premises and lands for the purpose of such visit, but only upon
the express condition that the bidder, his personnel or agents, will release and indemnify
the Employer and his personnel or agents from and against all liability in respect thereof,
and will be responsible for death or personal injury, loss of or damage to property, and
any other loss, damage, costs and expenses incurred as a result of the inspection.

5.3 Deleted.
5.3 The employer will arrange a site visit for the bidders on 22.02.2021 at 11.00 A.M.

to enable the bidders to have an understanding of the site conditions and to clarify any
issues relating to the site conditions in the pre bid meeting.

B. Eliqibility / Qualification Criteria

6. Eligible Bidders

6.1 The Invitation to Bid is open to any bidder meeting the following
requirements:

6.2 A bidder shall not be associated nor has been associated in the past,
directly or; indirectly, with the Consultant or any other entity that has
prepared the design, specifications and other documents for the project.

6.3 A bidder shall not be associated directly or indirectly with the firm engaged
by the Board for providing consultancy services for the preparation and
supervision of the works and any of its affiliates.

6.4 Bidders shall provide such evidence of their continued eligibility satisfactory
to the Employer as the Employer shall reasonably request.

6.5 Joint Venture will not be accepted.

CONTRACTOR Sd/- CHIEF ENGINEER, TWAD, MDU
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Qualification of the Bidder
General

Bidders shall provide the following as part of their bid in the prescribed
formats.

A registered Power of Attorney authorizing the signatory of the bid to
commit on behalf of the bidder should be enclosed.

Proof of Registration of the firm/company under Companies Act should be
enclosed.

Total monetary value of civil engineering works performed during each of
the last three financial years should be furnished in Annexure-I.

Annual turnover for the past three financial years (Audited balance sheet
for the last three financial years) should be enclosed. Annual turnover for
the past three financial years should be certified by a registered Chartered
Accountant. The certificate should be affixed with the seal of the office of
the Chartered Accountant with the registration number legibly in Annexure-
Il.

Experience in works of similar nature and magnitude during each of the
previous FIVE financial years, the details of works on hand and works for
which bids are already submitted should be furnished in the Annexures-lil,
IV and V respectively.

List of equipments available with the bidder for deployment in the project
should be furnished in Annexure-VI.

Technical, administrative and managerial personnel proposed to be
employed for key site management in this work with their qualification
details should be furnished in Annexure VII.

Evidence of access to lines of credit and availability of other financial
resources, credit line certificates from financial institutions should be
enclosed in the prescribed Annexure-VIII.

Litigation details of the bidder with the details of the parties concerned and
the amount involved should be furnished in Annexure-IX.

The bidder should declare clearly whether the bidder has been black listed,
banned or debarred in Central Government Department/Under-taking/
Organization or any State/Union Territory/Department Undertaking/
Organization in Annexure-X.

Proposals to Sub-contract components of the works with experience

details of the Sub-contractor in similar nature of works proposed to be
sublet should be furnished in Annexure-XI.

Sd/- CHIEF ENGINEER, TWAD, MDU
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The Sub-contractors shall have experience of successfully completing and
commissioning of at least two works of similar nature and magnitude to the
work to be sublet during the last 5 years.

The Sub-contractors shall not further Sub-contract any portion of their
work, Sub-contracted to them by the Contractor.

The value of sub contracted work under any such sub contract shall not
exceed 15% of the contract value and total sub contracted work shall not
exceed 60% of the contract value. The contractor shall notify the Executive
Engineer concerned in writing for objections, if any, about the sub-
contractor that he proposes to appoint if the value of a sub contract work
exceeds 10% of the contract value. If nothing is heard from the Executive
Engineer within 15 days of the receipt of the Contractor's notice, then the
contractor may proceed with the appointment of the sub-contractor
concerned. If any objections are received about the appointment of the sub
contractor from the Exe. Engineer concerned, the contractor shall give due
weightage to such objections and either change the sub contractor, or refer
the matter to the Chief Engineer concerned for his decision, which shall be
final.

7.1.13 Income Tax Clearance Certificate in currency as proof of having remitted
the income tax for the previous financial year (with reference to the year in
which the bid is opened)

7.1.14 GST Registration Certificate, a valid certificate issued by the competent
authority to this effect.

Conditions to be satisfied:

7.2 Performance Eligibility:

a) Financial & Physical capacity:

Requirement
Sl. Description as per Bid
No document
Financial Turnover & Cashflow.
1. | Annual Turnover in any one of the last three financial years 0.78 Crore
Rs. in crores (2017-18, 2018-2019 & 2019-2020) — 75% of
BOQ value
2 Minimum Annual Turnover in last three financial years Rs. in 0.34 Crore
crores (2017-18, 2018-2019 & 2019-2020) — 33% of BOQ
value
3 Minimum cash flow required in Rs. in crores =
3 months X BOQ Value 0.52 Crore
Period of completion in months
4 The bidder should have satisfactorily completed any
construction work of value not less than Rs. -------- Crores
during the last five years

CONTRACTOR
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i) If single agreement 40 % of BOQ value 0.41 Crore
(OR)

ii) If Two agreements 60 % of BOQ value 0.62 Crore

5 Physical (Work Experience)
Minimum aggregate during last five years

5a | Minimum aggregate number of any construction work 1 No
should have completed (40% of total requirement of 1 No.)

6 Bid capacity Should be
Assessed Available Bid capacity = (A*N*1.5 - B) more than 1.03

Crore

Note : in Addition to the above requirements the following criteria also to be satisfied.

b) Bid capacity:

Bidders who meet the minimum qualification criteria will be qualified only if their
available bid capacity is more than the total bid value. The available bid capacity
will be calculated as under:

Assessed Available Bid Capacity = [A*N*1.5-B]

Where A = Maximum value of civil engineering works executed in any one year
during the last three financial years [updated to 2020-21 price level @ 6% per

annum] taking into account the completed as well as works in progress.

N = Number of years prescribed for completion of the works for which bids are
invited i.e. 0.50 year.

B = Value of existing commitments and on-going works to be completed during the
next 0.50 year. [Updated to 2020-21 price level]

Unless otherwise stated in the Contract, the Accepted Contract Amount

covers the entire Contractor’s works under the Contract (including those under

Provisional Sums, if any) and all things necessary for the proper design,

installation, test, commission and trial operation at Section | of the Works.

The Accepted Contract Amount shall cover the completion of the Works

and the re-modifying of any defects.
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i.  The performance eligibility shall pertain to the similar works executed by the
tenderer in any of the Central/State Government Departments/Quasi Government
Organizations and Government Undertakings, a Private Organization. The
performance experience for Central/State Government Department/Undertaking/
Quasi Government Organization should be supported by performance certificates
issued by the concerned organization by an officer not less than the rank of
Executive Engineer. The experience certificates issued by an officer below the
rank of Executive Engineer or on behalf of Executive Engineer will not be
considered.

In case of experience certificate of a Private Organization, the following criteria
should be satisfied:

a) The Photographs of the works undertaken for the Private Organization
should be enclosed as a proof.

b) The certificate of the work done for the Organization be enclosed by a
Senior Official who should be at least of the rank of the General Manager
or Equivalent.

c) The above certificate should be countersigned by a Government
Department Engineer at least of the rank of Assistant Executive Engineer
and should also be Notarized.

ii. For the experience certificates furnished by the bidders which are obtained from
the Departments outside the State, clarification will be obtained by the Employer
from the concerned Department whenever felt necessary as to whether the details
furnished in the certificates are genuine, before finalization of evaluation.

iii. The bills / claims should be prepared by the contractor as per Agreement and in
accordance with the agreement executed and submitted to the Department

iv.  Sub contractors’ experience for the particular works to be sublet shall not be
taken into account for arriving at the eligibility of the contractor/firm.

v.  The tenderer should enter into proper agreement with sub contractor proposed to
be sub let and furnish the documentary evidence along with bid.

Special Condition:

In case if a contractor/firm worked as sub contractor previously, then their
experience in those particular components of work will be considered only if their sub
contract/sublet work was properly approved by the User Department. A certified copy
to that effect from Engineer in charge (not below the rank of Executive Engineer) must be
produced for arriving at the performance eligibility for the particular work to be sublet.
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7.4. Disqualification:

Even though the bidders meet the above qualifying criteria, they are subject to be
disqualified at any point of time if they have

i) made misleading or false representation in the form statements and attachments
submitted and/or

1)) Record of poor performance during the last 5 years as on the date of application
such as abandoning the work rescinding of contract for which the reasons are
attributable to the non performance of the Contractor inordinate delays in
completion, consistent history of litigation awarded against the applicant or any of
its constituents or financial failure due to bankruptcy etc.

iii) been debarred/blacklisted as on the date of application by any Central/State

Government Department/Undertaking/Organization and their bid will not be taken
up for evaluation.
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iv) SPECIAL ATTENTION TO BIDDERS.

Copies of experience certificates obtained from the Officer not below the Rank of
Executive Engineer of respective user departments must be attested by Notary
Public and produced.

Il. These Certificates should contain the following details
1) Name of Scheme (Name of the
State also to be specified)
2) Contract No. and date
3) Value of Contract © Rs.

4) Name of Contractor with
full address

5) Period of completion as
specified in the Contract

6) Date of commencement of work:

7) Actual date of completion/
commissioning

8) Reason for the delay if any

9) Full details of components
executed under this contract

10) Performance of the work should contain the following details:-

Component Performance
i) In case of construction work : Whether constructed

satisfactorily?

Signature of Officer with Seal
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C. BID DOCUMENTS

Contents of Bid Documents

The Bid Documents will comprise the following documents & addenda issued
in accordance with clause 10 below:
Invitation for Bids

Instruction to Bidders
Eligibility/Qualification Criteria

Forms of Bid

Program Scheme and Financial Milestone
Payment Schedule

General Conditions of the Contract
Special Conditions

Technical Specifications

Bill of Quantities

Drawings

Forms of Agreement

Indemnity Bond
Clarification of Bid Documents.

A prospective bidder requiring clarification may raise the same at the time of Pre-
bid meeting in writing or by cable (hereinafter the term cable is deemed to include
telex and facsimile) at the employer's address indicated in the invitation for bid.
The employer will respond to any clarification sought for

Amendment to Bid Documents

At any time prior to 48 hours to the deadline for submission of bids, the Employer
may amend the bid documents by issuing Addenda.

Any Addendum thus issued shall be part of the bid documents and shall be
communicated in writing or by cable to all purchasers of the bid documents.
Prospective bidders shall promptly acknowledge the receipt of each addendum by
cable to the Employer.

To give prospective bidders reasonable time in which to take an addendum into
account in preparing their bids, the Employer shall extend as necessary the
deadline for submission of bids, in accordance with Clause 21.2 of “Submission of
Bids”.

CONTRACTOR Sd/- CHIEF ENGINEER, TWAD, MDU



25 Nagercoil UGSS Compound wall- 11 Call

D. PREPARATION OF BIDS

11. Language of the Bid

11.1 The bid, and all correspondences and documents related to the bid exchanged by
the bidder and the Employer shall be written in English. Supporting documents
and printed literature furnished by the bidder may be in other language provided
they are accompanied by an accurate translation of the relevant passages in either
English or Tamil language, in which case, for purpose of interpretation of the bid,
the translation shall prevail.

12. Documents comprising the Bid

12.1 The bid submitted by the bidder shall comprise the following:
Cover — 1 (Technical Bid)

a)

b)

f)

9)

h)

)

)
K)

1)

The Bid Documents duly filled and signed

. List of Annexures

Performance of the Bidder showing value of Civil Engineering work for the past
three years — (7.1.4) — Annexure-I

Average Annual Construction Turnover of last three years — (7.1.5) -
Annexure-Il

Experience in works of similar nature and Magnitude within a period of 5 years
—(7.1.6) — Annexure-lll

Commitment of works on hand — (7.1.6) — Annexure-1V
Works for which Bids are already submitted — (7.1.6) — Annexure-V
List of Equipments available with Bidder — (7.1.7) — Annexure-VI

Quialification/Experience of key personnel proposed for technical and
administrative functions under this contract — (7.1.8) — Annexure-VII

Sample Format for evidence of access to or availability of credit facilities —
(7.1.9) — Annexure-VlIl

Details of Litigation — (7.1.10) — Annexure-1X
Declaration by the bidder — (7.1.11) — Annexure-X

Details of components proposed to be sublet and sub contractors involved —
(7.1.12) — Annexure-XI

Technical staff to be employed (Para 10 of General Conditions)

— Annexure-XII
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ili. List of Certificates.

a) Signature of the Proprietor or Proprietress attested by the Notary
Public (2.2)

b) Signature of all the Partners/Power of Attorney attested by the Notary Public —
(2.3)

c) Registration of the firm, signature of the authorized person attested by the
Notary Public — (2.4)

d) A copy of the listed Power of Attorney authorizing the signatory of the bidder —
(7.1.2)

e) Proof of Registration of firm/Company (7.1.3)

f) Audited Balance Sheets — (7.1.5)

g) Credit line Certificate from Financial institutions — (7.1.9) (Format-VIII)

h) Income Tax Clearance Certificate — (7.1.13)

i) GST Registration Certificate — (7.1.14)

j) Certificate of performance issued by not less than the rank of Executive
Engineer of the organization concerned/responsible person of the private
organization — (7.3)

iv. Bid Security

V. Any other material required to be completed and submitted by the bidders
in accordance with these instructions.

.Cover — 1l (Price Bid)
12.2  Priced Bill of Quantity duly signed.

12.3 The Bid should be submitted only in the original documents as issued by the
Employer or as downloaded from the website. No alteration or correction should
be made under any circumstances in the Bid Documents issued by the Employer.

12.4 Conditional tenders are liable for rejection

13. Bid Prices

13.1 The contract shall be for the whole works as described in sub clause (1.1), based
on the priced bill quantities submitted by the bidder.

13.2 The bidder shall fill in rates and prices and line item total (both in figures and
words ) for all items of works described in the Bill of quantities along with total bid
price( both in figures and words). Items for which no rate or price is entered by the
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bidder will not be paid for by the employer when executed and shall be deemed
covered by the other rates and prices in the bill of quantities. Corrections, if any,
shall be made by crossing out, initialing.

From every payment made to the firm/ contractor, deduction at source towards
GST shall be made for civil works contract subject to issue of amendments from
time to time.

The rates and prices quoted by the bidder are subject to adjustment during the
performance of the contract in accordance with the provisions of Clause 49.

Currencies of Bid and Payment

The unit rates and the prices shall be quoted by the bidder entirely in Indian
Rupees.

Bid Validity

Bids shall remain valid for a period not less than one hundred and twenty days
from the date of opening of Technical Bid. A bid valid for a shorter period shall be
rejected by the Employer as non responsive.

In exceptional circumstances, prior to expiry of the original time limit, the Employer
may request the bidders to extend the period of validity for a specific additional
period. The request and the bidders’ response shall be made in writing or by
cable. A bidder may refuse the request without forfeiting his bid security. A bidder
agreeing to the request will not be required or permitted to modify his bid, but will
be required to extend his bid security for; the period of extension.

Bid Security

The bidder shall furnish, as part of his bid, as bid security of Rs.0.78 Lakh
(Rupees seventy eight thousand only) in the following forms.

The bid security duly pledged in favour of the Executive Engineer, TWAD Board,
Sewerage Division, Nagercoil in any one of the following forms Demand draft /
Deposit call receipt / Fixed deposit receipt/ Bank Guarantee (Prescribed format of
the Bank Guarantee (Unconditional) for the bid security issued by a Nationalized
Bank/Scheduled Bank located in India/National savings certificate/Post office
Savings Bank deposits.

Unconditional Bank Guarantee in the prescribed format for the bid security issued
by a Nationalized Bank/Scheduled Bank located in India & valid for 45 days after
the end of the validity period of the bid

FDR and deposits at call receipts should contain lien certificate issued by the Bank
for encashment by department. The FDR furnished by the firm should also bear
the signature of the authorized signatory on a revenue stamp at the back of the
FDR.

Any bid not accompanied by bid security in stipulated form shall be rejected by the
Employer as non responsive
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The bid security of the unsuccessful bidders will be returned as promptly as
possible, but not later than 30 days either after the expiration of the period of bid
validity or after finalizations of the bid whichever is later.

The bid security of the successful bidder will be returned after the bidder has
furnished the required performance security and signed the agreement. No
interest is payable on Bid security by the Employer.

The bid security shall be forfeited.

In the case of bidder withdrawing or modifying his bid during the period of bid
validity

If the bidder does not accept the corrections of the bid price, pursuant to clause 28
of “Bid Opening and Evaluation”

In the case of a successful bidder failing to furnish the performance security in the
specified form within the stipulated time.

In the case of successful bidder failing to enter into agreement within the stipulated
time.

In the case of the bidder severing the conditions after intimation of the acceptance
of the bid.

Compliance to Technical Designh and Specifications.
Bidders shall submit their offers that comply with the requirements of the bidding

documents including the basic technical design as indicated in the drawing and
specifications.

Format and Signing of Bid

The bid document submitted to the Employer shall be typed or written in indelible ink

and shall be signed by a person duly authorized to sign on behalf of the bidder in
accordance with “Instructions to Bidders”. All pages of the bid and where entries
or corrections have been made shall be initialed by the person signing the bid.

The bid shall contain no alteration or additions, except those to comply with the
instructions issued by the Employer and wherever necessary to correct errors
made by the bidder, in which case such corrections shall be initialed by the
person signing the bid.

The technical and price bids (BOQ) as issued by the Employer should be
submitted duly signed at the bottom of each page, failing which the bids will be
summarily rejected.

Pre Bid Meeting:

The bidder or his authorized representative, who are desirous, may attend the pre
bid meeting which will take place at Office of the Chief Engineer, TWAD Board,
1/1 TWAD Salai, Sambakulam, Madurai —625 007 on 23.02.2021 at 11.00 A.M.

The purpose of the meeting will be to clarify issues and to answer questions on
any matter than may be raised at that stage.
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The bidder is requested, as far as possible, to submit the questions in writing or by
cable, to reach the Employer not later than one week before the meeting. It may
not be practicable at the meeting to answer questions received late.

Minutes of the meeting, including the text of the questions (without Identifying the
source of enquiry) and the responses given together with any responses prepared
after the meeting, will be transmitted without delay to all purchasers of the bidding
documents. Any modification of the bidding documents listed in clause 23.1 of
“Submission of Bids”, which may become necessary as a result of the pre bid
meeting shall be made by the Employer exclusively through the issue of an
addendum pursuant to clause 10 of the “Bid Document” and not through the
minutes of the pre bid meeting. Then will be hosted on www.tenders.tn.gov.in
and www.twadboard.gov.in

Attendance at the pre bid meeting is hot mandatory and non attendance will not be
a cause for disqualification of the bidder.
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E. SUBMISSION OF BIDS

Sealing and Marking of Bids
Two cover system shall be adopted for submission of bids.

The first cover shall contain the technical bid documents, supporting material
relating to the eligibility criteria, Bid Security in the proper form and other
connected Certificates.

No indication direct or indirect, implicit or explicit regarding the rates and prices
should be made in the technical bid or any other documents submitted in the first
cover.

The second cover shall contain the Price Bid alone.

The bids should be submitted in the original bid documents as issued bv the
Employer.

The bid documents, under no circumstances, are transferable.

The first cover containing the Technical Bid and Bid Security and the second
cover containing the Price Bid, should be pasted properly, sealed and
superscribed indicating clearly the name of work and marking specifically as
under:

Cover | - Technical Bid
Cover Il - Price Bid

Both the covers containing the Technical bid and Price Bid should be placed in a
common envelope, pasted, sealed and super scribed properly.

Format and signing of Tender

The Tenderer shall submit one original and one copy (hard) and one draft copy
of technical bids comprising of Tender as described in the Instruction to
Tenderers, bound in a format as stipulated.

All bidders will be provided with an electronic copy of the schedule of prices.
Cells that contain permanent information and are not to be changed by the
Bidder will be protected.

Cells into which the bidder can enter rates and Amount (where these may vary),
will be left unprotected. However, the Employer will not enter any formulae in the
spread sheets.

The Bidder is entirely responsible to ensure that the calculations presented in the
Schedule of Prices are correct, and that the Bidder's offer is complete in all
respects. The Price Bid completed in computerized printout, adopting the format
of the Bid document in total and shall be signed by a person or persons duly
authorized to sign on behalf of the Bidder.
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The Tenderer shall submit the Price bid in duplicate one in hard copy and
another in soft copy. The BOQ in the excel format is uploaded. The Bidder
will need to submit the completed Schedule of Prices together with the bound
copy of the Price Proposal which has been issued by the Employer along with
the separate Priced Schedule of Prices, and to affix his signature on all pages of
his submittal. The Bidder shall give an undertaking that that the content of the
CD and the content of hard copies are identical. In the case of discrepancy
between the soft copy and hard copy (print out) furnished by the bidder, the hard
copy (print out) will prevail. If there is discrepancy between the hard/soft copy
furnished by the bidder and the hard copy issued by the Employer, the hard copy
issued by the Employer will prevail.

The Tender shall contain no alternations, omissions or additions, except those to
comply with instructions issued by the Employer, or as necessary to correct
errors made by the Tenderer, in which case such corrections shall be initialed by
the person or persons signing the Tender.

All the envelopes shall be addressed to the Employer “THE CHIEF ENGINEER,
TWAD BOARD, MADURAI” and bear the following identification

Bid for “Construction of compound wall around STP site under UGSS to Nagercoil
Corporation (period of completion 6 months)”

Invitation For Bid No. F.Nagercoil UGSS-Compound wall/SDO2/CW/2021/
Dt.11.02.2021

Do Not Open Before  03.03.2021 (Time and date of bid

at 03.30 PM opening as per Clause 24 of

“Bid Opening and Evaluation”)
and should be submitted to the
following Address:

THE CHIEF ENGINEER, TWAD BOARD, 1/1 TWAD Salai, Sambakulam,

20.10

20.10

21.
21.1

Madurai —625 007.

In addition to the Identification required in sub clause above, the envelope shall
indicate the name and address of the bidder to enable the bid to be returned in
case it is declared late, pursuant to Clause 22 of "Submission of Bids”.

If the envelope is not sealed and marked as above, the Employer will assume no
responsibility for the misplacement or premature opening of the bid.

Deadline for Submission of the Bids

Bids must be received by the Employer at the address specified in clause 20.9
above not later than 3.00 P. M. on 03.03.2021. In the event of the specified date
for the submission of bids declared a holiday for the Employer, the bids will be
received upto the appointed time on the next working day.
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The Employer may extend the deadline for the submission of bids by issuing
amendment in accordance with clause 10 of "Bid Documents” in which case all
rights and obligations of the Employer and the bidders previously subject to the
original deadline will then be subject to the new deadline.

Late Bids

All bids received by the Employer after the deadline prescribed in clause 21 of
“Submission of Bid” will be returned unopened to the bidder.

Modification, Substitution and Withdrawal of Bids

The bidder may modify or substitute his bid after submission, provided that written
notice of the modification and substitution is received by the Employer prior to the
deadline for submission of bid.

The bidder's modification or substitution notice shall be prepared, sealed, marked
and delivered in accordance with provisions of clause 20 and 21 of “Submission of
Bid”, with the envelope additionally marked ‘MODIFICATION’ or
‘SUBSTITUTION’ as appropriate.

The modification / substitution for price bid cover should be super scribed as
PRICE ‘MODIFICATION’ / SUBSTITUTION COVER.

Where more than one tender is submitted by the same bidder the lowest eligible
financial tender shall be consider for evaluation

No tenderer shall be allowed to withdraw the tenders after submission of tender
No bid shall be modified or substituted after the deadline for submission of bids.

Modification or substitution of a bid between the deadline for submission of bids
and the expiration of the original period of validity specified in clause 15.1 of
“Preparation of Bids” or as amended pursuant to clause 15.2 of "Preparation of
Bids” may result in the forfeiture of the Bid Security pursuant to Clause 16 of
“Preparation of Bids”.

CONTRACTOR Sd/- CHIEF ENGINEER, TWAD, MDU



24,

24.1

24.2

24.3

25.

25.1

26.

26.1

27.

27.1

33 Nagercoil UGSS Compound wall- 11 Call

F. BID OPENING AND EVALUATION

Bid Opening

The Employer will open all the bids received (except those received late) including
modifications made pursuant to clause 23 of "Submission of Bids”, in the presence
of the bidders or their representatives who choose to attend on the date at the time
in the address specified in clause 20 of “Submission of Bids”.(In the event of
specified date of bid opening being declared a holiday for the Employer, the bids
with be opened at the appointed time and location on the next working day).

Envelopes marked “substitution” and “modification” shall be opened and read out
first. Envelopes super scribed as ‘MODIFICATION’ / SUBSTITUTION to price
bid will be opened at the time of opening of the price bid.

The Bidders’ names, the Bid prices, the total amount of each Bid, any discounts,
bid modification and (substitution) the presence or absence of Bid Security and
such other details as the Employer may consider appropriate, will be announced
by the Employer at the opening. Bids (and maodifications) sent pursuant to clause
22 of “Submission of Bids” that are not opened and read out at the bid opening will
not be considered for further evaluation regardless of the circumstances.

Process to be Confidential

Information relating to the examination. Clarification, evaluation and comparison of
bids and recommendations for the award of a contract shall not be disclosed to
bidders or any other person not officially concerned with such process until the
award to the successful Bidder has been announced. Any effort by a bidder to
influence the Employer’s processing of Bids or award decisions may result in the
rejection of his bid.

Clarification of Bids.

To assist in the examination, evaluation and comparison of bids, the Employer
may, at his discretion, ask any Bidder for clarification of his bid, including
breakdown of unit rates. The request for clarification and the response shall be in
writing or by cable, but no change in the price or substance of the Bid shall be
sought, offered, or permitted except as required to confirm the correction of
arithmetic errors discovered by the Employer in the evaluation of the Bids in
accordance with Clause 28 of “Bid Opening and Evaluation”.

Examination of Bids and Determination of Responsiveness

Prior to detailed evaluation of Bids, the Employer will determine whether each Bid
(a) meets the eligibility criteria set out in clause (7) ;

(b) has been properly signed,

(c) is accompanied by the required securities and

(d) is substantially responsive to the requirements of the Bid Documents,
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A substantially responsive Bid is one which conforms to all the terms, conditions
and specifications of the Bid Documents, without material deviation or reservation.
A material deviation or reservation is one (a) which affects in any substantial way
the scope, quality or performance of the works. (b) which limits in any substantial
way, inconsistent with the Bid Documents, the Employer’s rights to the Bidder’s
obligations under the contract, or (c) whose rectification would affect unfairly the
competitive position of other bidders presenting substantially responsive Bids.

If a Bid is not substantially responsive, it will be rejected by the Employer, and may
not subsequently be made responsive by correction or withdrawal of the non
conforming deviation or reservation. The decision of the Employer on the issue
whether the Bid is responsive or not” will be final and binding on the bidders. The
Employer is not bound to disclose the reason in case a bid is determined by him
as non responsive.

Correction of Errors

Bids determined to be substantially responsive will be checked by the Employer for
any arithmetic error. Errors will be corrected by the Employer as follows:

If any variation in the rates in words and figures , the lesser of the two will only be
taken into consideration.

Where there is a discrepancy between the unit rate and line item total resulting
from multiplying the unit rate by the quantity , the unit rate as quoted will govern.

Where there is an arithmetical discrepancy in the page total as well as grand total,
the corrected total by the Employer will govern

The amount stated in the Bid will be adjusted by the Employer in accordance with
the above procedure for the correction of errors and shall be considered as
binding upon the Bidder. If the Bidder does not accept the corrected amount of
the Bid, his bid will be rejected and his bid security may be forfeited in accordance
with Clause 16.5 of “Preparation of Bids”.

29. Evaluation and Comparison of Bids

29.1

29.2

29.3

The Employer will evaluate and compare only the Bids determined to be
substantially responsive in accordance with Clause 27 of “Bid Opening and
Evaluation”.

In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid
Price by adjusting the Bid price as follows:

making any correction for errors pursuant to Clause 28 of “Bid Opening and
Evaluation”. or

making appropriate adjustments to reflect discounts or other price modifications
offered in accordance with Clause 23 of "Submission of Bids”

The Employer reserves the right to accept or reject any variation/deviation.
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If the Bid of a successful Bidder is seriously unbalanced in relation to the
Engineer’s estimate of the cost of work to be performed under the contract, the
Employer may require the Bidder to produce detailed price analysis for any or all
items of the Bill of Quantities to demonstrate the internal consistency of those
prices with the construction methods and schedule proposed.

After evaluation of the price analysis, the Employer may require that the amount of
the Performance Security set forth in Clause 34 of, “Award of Contract” be
increased at the expense of the successful Bidder to a level sufficient to protect
the Employer against financial loss in the event of default of the successful Bidder
under the Contract.

G. AWARD OF CONTRACT

Award Criteria.

Subject to Clause 29 of “Bid Opening and Evaluation”, the Employer will award the
contract to the Bidder, whose Bid has been determined to be substantially
responsive to the Bid Documents and who has offered the lowest evaluated Bid
Price, provided that such Bidder has been determined to be (a) eligible in
accordance with the provision of clause 6 of “Eligibility/Qualification Criteria” and
(b) qualified in accordance with the provisions of Clause 7 of “Eligibility /
Quialification Criteria”.

Employer’s Right to Accept any Bid and to Reject any or all Bids

The Employer reserves the right to accept or reject any bid, and to annul the
bidding process and reject all bids, at any time prior to award of contract, without
thereby incurring any liability to the affected bidder or bidders or any obligation to
inform the affected bidder or bidders of the grounds for the Employer’s action.

Notification of Award

The Bidder whose Bid has been accepted will be notified of the award by the
Employer prior to expiration of the Bid validity period by cable, telex or facsimile
confirmed by registered letter. This letter (hereinafter and in the Conditions of
Contract called the “Letter of Acceptance”), will state the sum that the Employer
will pay to the contractor in consideration of the execution and completion of the
works by the Contractor as prescribed by the Contract (hereinafter and in the
conditions of Contract called the “Contract Price”.

The notification of award will constitute the formation of the Contract.
Registration in TWAD
The successful contractor/firm, if not a registered contractor in Tamil Nadu Water

Supply and Drainage Board, he / they shall get himself / themselves registered in
TWAD Board.
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Performance Security

A) Within 28 days from the date of the Letter of Acceptance, the successful
bidder shall deliver to the Employer a Performance Security

in the form of National Savings Certificate/Post Office Savings Deposit account
purchased within the State of Tamil Nadu and pledged in favour of the Executive
Engineer, TWAD Board, Sewerage Division, Nagercoil.

(OR)

. Unconditional and irrevocable bank guarantee issued by any one of the branches

of Nationalized Bank or scheduled Bank within the State of Tamilnadu, provided
they are in prescribed format (enclosed in this Document) in favour of the
Executive Engineer, TWAD Board, Sewerage Division, Nagercoil for an amount

e For tenders with any plus Percentage and up to minus 5 percentage of
department value — 2 % of contract value

e For tenders with minus 5 Percentage and up to minus 15 percentage of
department value — 4 % of contract value

o For tenders with more than minus 15 Percentage of department value —
5 % of contract value.

The bidder along with the performance security, shall deliver a non judicial stamp
paper for Rs.100/- (Rupees One Hundred only) at his cost for executing the
agreement.

Signing of Agreement

The Employer on receipt of the performance security and non judicial stamp paper,
will furnish to the bidder the Agreement in the form prescribed, incorporating all
terms and conditions between the Employer and the successful bidder.

The Bidder should remit the performance security prescribed by the Employer in
the form as in Clause 34 above and sign the agreement in the presence of the
Employer within 28 days from the date of Letter of Acceptance notifying the award
of contract.

Upon furnishing the performance security by the successful bidder, the Employer
will promptly notify the other bidders that their bids have been unsuccessful.

Failure of the successful bidder to comply with the requirements of Clause 34 & 35
and 35.2 of “Award of Contract” shall constitute a breach of contract, cause for
annulment of the award, forfeiture of the bid security and any such other remedy
the Employer may take under the contract.
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Amendment to Agreement:

35.5

36.

36.1

37.

37.1

37.2

Any amendment shall be issued by mutual consent between the Employer and the
contractor only with out any contrary to the bid conditions.

Forfeiture of Performance Security
The performance security is liable to be forfeited in cases where the firm/contractor

fails to carry out the work in accordance with the specifications, terms and
conditions of the contract leading to termination of the contract.

IV. PROGRAM SCHEDULE

Project completion and Financial Milestone

The twenty eighth day from the date of issue of work order shall be reckoned as
the start date of the contract period.

Entire project must be completed in all respects within six months for construction
work and proof of guarantee performance.

The mile stone for each component would be as under.

Sl. Description % of Cumulative % of
No. achievement achievement
1. | Upto 3 Months 50 50
2. | Upto 6 Months 50 100
38. Program Schedule / Rate of Progress / Milestone
38.1 The Contractor, within seven days from the date of signing of the agreement shall
submit to the Engineer for approval an Activity Chart showing the general
methods, arrangements, order, and timing for all the activities in the Works .
38.2 An update of the Activity Chart shall be a Program showing the actual progress
achieved on each activity and the progress to be achieved on the remaining work
including any changes to the sequence of activities. The Contractor shall submit
to the Engineer in charge, for approval, an updated Activity Chart. The Employer
reserves the right to approve or reject the updated Activity Chart without prejudice
to levying of liquidated damages for slow progress.
39. Penalty for Defective Construction

If any defect is noticed by the Employer in the construction of any portion of
work/component, the Employer shall levy penalty upto 10% of the total value of the
defective work as assessed by the Engineer in charge, in addition to rectification of
defective works at his cost.
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Liquidated damages

Provided the firm/contractor fails to maintain the required rate of progress/mile
stones liquidated damages will be invoked at the rate of 0.05% per week for the
unfinished work. The firm/ contractor achieve the next mile stone within the
stipulated period cumulatively (i.e., including the first mile stone) the levied
Liquidated Damages will be revoked The amount recoverable towards liquidated
damages shall not be more than 10% of the total value of contract value. The
imposition of the liquidated damages clause will be without prejudice to the rights
of the Employer to terminate the contract as time barred.

For imposing liquidated damages, detailed show cause notice shall be served on
the defaulting firm/contractor either by RPAD or through personal service. The
first notice shall be served allowing 15 days time to the firm/contractor for
furnishing the reply by them. In case of non receipt of reply on expiry of 15 days
time from the date of first notice, the second notice shall be served allowing 7 days
of time to the firm/contractor for furnishing the reply by them. Again in case of non
receipt of reply on expiry of 7 days time from the date of second notice, the third
notice shall be served allowing 3 days of time to the firm/contractor for furnishing
the reply by them. On receipt of the reply, it shall be verified by the Engineer in
charge and liquidated damages clause shall be invoked by issuing an explicit
speaking order to the firm/ contractor, Similarly, the non receipt of any reply from
the firm/ contractor shall attract imposing the liquidated damages clause
automatically and in this case also, the liquidated damages shall be imposed by
issuing an explicit speaking order to the firm/contractor.

Foreclosure of Works

The Employer shall have the right to issue notice to the firm/contractor, for any
reason whatsoever does not require the whole or part of the works to be carried
out after the award of the contract. The contractor shall not have any claim
towards compensation or whatsoever, on account of any profit or advantage,
which he might have derived from the execution of such works. For the works
executed which could not be utilized in view of the foreclosure, the firm/contractor
shall be paid a eligible amount as certified by the Engineer in charge.
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V. PAYMENTS AND RECOVERIES

42. Payment Schedule
Payment shall be made in stages for each component as envisaged under:
CIVIL WORKS:
Payment may be released up to
95 % of the measured and check measured quantity
2.5% on completion of the work and
2.5% after completion of one year
Note:

e The percentage of payment mentioned above is with reference to the total value of
each component as per the agreement entered into by the firm/contractor except
pumping main and distribution system.

e The payment shall be made for each component as per the actual measurement
up to the percentages mentioned above for the stage of progress of each
component. In the case of actual value of works carried out becoming lesser than
the percentage limits prescribed for the stages, the payments shall be restricted to
the actuals.

The bill will be prepared at the end of every month and payment will be made
accordingly.

e 5% of the value of every running bill shall be retained by the Employer as
additional performance security.

o Payments shall become eligible only for finished items of works in all respects.

42.1 Preparation of bills:
The Contractors will submit their bills every month in the M.Book format for the
Quantity only of the relevant running bill duly signed. This will be treated as claim
of the Contractor to consider payment every month.
The Contractor shall submit their bills to the Executive Engineer or any of his
subordinate officer under his control as directed by the Executive Engineer. The
Executive Engineer shall be responsible to scrutinize and make payment to the
Contractor within 6 weeks from the date of submission of bills by the Contractor
concerned.

43. Release of Performance Security & Retention Amount - Deleted

44. Recovery of money payable to the TWAD Board

441 All losses, costs, damages and expenses and other money payable to the Board

by the contractor under any stipulation in the contract, may be retained out of any
money due or which may subsequently become due from the Board to the
contractor under any contract or otherwise whatsoever and in case such money
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then due or to become due to the contractor by the Board shall be insufficient to
pay such losses, costs, damages, and other money payable to the TWAD Board
by the contractor, it shall be lawful for the Engineer in charge without any further
consent on the part of the contractor to sell or dispose of any securities deposited
in the Board by the contractor as aforesaid and with and out of the proceeds of
such sale, after payment of all expenses connected therewith or reimburse and
pay to the Board all such losses, cost, damages and expenses and other money
payable to the contractor. And in case such proceeds of sale of the said securities
shall be insufficient for such purpose then and in that case it shall be lawful for the
Board to recover the residue thereof, if necessary by legal proceedings and or by
resorting to revenue recovery act against the contractor.

Income Tax

During the course of the contract period, deduction of income tax shall be made at
the prevailing rates from every payment as may be specified by the Income Tax
Department.

GST

GST is applicable as per GO. 296, Finance(salaries) Dept. Dt. 09.10.2017, GOlI,
Ministry of finance — central tax (Rate) New Delhi, notification No. 11/2017/ Dt.
28.06.2017 and as amended from time to time.

From every payment made to the firm/ contractor, deduction at source towards
GST shall be made for civil works contract as per Government of India, Ministry of
Finance/ Department of Revenue, New Delhi Notification No. 20 / 2017 — Central
Tax (Rate) / Dt.22.08.2017 subject to issue of amendments from time to time

EXCISE DUTY
Deleted

FUND CONTRIBUTION FOR MANUAL WORKERS

Towards contribution of fund for the benefit of manual workers employed in the
construction works an amount equivalent to one percent of total estimated cost of
the construction work proposed will be paid by the Employer direct to the respective
welfare Board, as per G.O. Ms. No. 295/ Labour and Employment (12) Department/
Dated: 17.12.2013, subject to issue of amendments from time to time by the
respective department of Government of Tamil Nadu.

(Lump sum provision for this contribution may be appropriately made in the
Estimates sanctioned for the schemes and the amount would be remitted at the end
of the financial year to the labour welfare Board, as per G.O Ms. No0.283, MAWS
Dept, Dated: 11.11.2010)

Price Adjustment - Deleted

50. Mobilization Advance: NIL
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VI. LIST OF ANNEXURES

Sl.

No Description Para No.
I Performance of the bidder showing value of Civil Engineering 7.1.4
work for the part three years
Il. Annual Construction Turnover 7.1.5
lll.  Experience in works of similar nature and Magnitude within a 7.1.6
period of 5 years
IV.  Commitment of works on hand 7.1.6
V.  Works for which Bid already submitted 7.1.6
VI.  List of Equipments available with Bidder 7.1.7
VII.  Qualification/Experience of key personnel proposed for 7.1.8
technical and administrative functions under this contract
VIIl.  Sample Format for evidence of access to or availability of 7.1.9
credit facilities
IX.  Details of Litigation 7.1.10
X.  Declaration by the bidder 7.1.11
XI.  Details of components proposed to be sublet and sub 7.1.12
contractors involved
Para 10 of
XIll.  Technical staff to be employed General
Conditions
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VI. LIST OF CERTIFICATES

NSCI)' Description of Certificate Para No.
1 Signature of the proprietor or proprietress attested by the 2.2
Notary Public
2 Signature of all the partners/power of attorney attested by the 2.3
Notary Public
3 Registration of the firm, signature of the authorized person 2.4
attested by the Notary Public
4 A copy of the listed power of attorney authorizing the signatory 7.1.2
of the bidder
5 Proof of registration of firm/Company 7.1.3
6 Audited Balance Sheets 7.15
7 Credit line Certificate from Financial institutions 7.1.9
Format-III
8 Income Tax Clearance Certificate 7.1.13
9 GST Verification Certificate 7.1.14

10 Certificate of performance issued by not less than the rank of
Executive Engineer/Responsible person of the private
organization.
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ANNEXURE |

Performance of the Bidder showing Total Monetary Value of Civil Engineering
works in the last Three Financial Years

Year Monetary Value of Civil Engineering work
(Rs. in lakhs)
2017-2018
2018-2019
2019-2020
Seal of the Firm Signature of the bidder with date
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ANNEXURE I

Annual Construction Turnover

Each Bidder must fill in this form

Annual Turnover Data (Civil Engineering Work) in the Last Three Financial

years.
No. Year Currency
1 2017-2018
2 2018-2019
3 2019-2020
Average Annual Construction Turnover

The information supplied should be the Annual Turnover of the Bidder in terms of the

amounts billed to clients for each year for work in progress or completed.

Seal

(Signature of the Bidder)
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ANNEXURE 111

Experience in works of similar Nature and Magnitude within a period of 5 years

Sl. Contract No. | Description | Name of | Value of | Date of Issue | Actua | Reason
No | and Name of | of the work the the of Work | date for the
the Project employer | Contract Order and of delay, if

with full (Rs. In stipulated compl any in

address lakhs) period of e comple

completion tion ting the

Project

Seal of the firm

CONTRACTOR

Signature of the bidder with date
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ANNEXURE IV

Commitments of works on hand

Sl
No

Contract
No and
Name of
the
Project

Description
of the work

Name of
the
employer
with full
address

Value of
the
contract
(Rs. In
lakhs)

Date of
Issue of
work order
and
stipulated
period of
completion

Value of
works
remaining
to be
completed
(Rs. In
lakhs)

Antici
pated
date of
comple
tion

Seal of the firm

CONTRACTOR

Signature of the bidder with date
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ANNEXURE V
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Sl.
No

Contract
No and
Name of
the
Project

Description
of the work

Name of
the
employer
with full
address

Value of
the
contract
(Rs. In
lakhs)

Stipulated
period of
completion

Date when
decision is
expected

Remark
s if any

Seal of the firm

CONTRACTOR

Signature of the bidder with date
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Sl
No

Equipment
Name

Requirement for Availability Status
the project
No | Capacity Owned/ Nos and Age/
s leased/ capacity condition
To be
procured

Remarks

Seal of the firm

CONTRACTOR

Signature of the bidder with date
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ANNEXURE VII

Qualification/Experience of key personnel proposed for technical and
administrative functions under this contract

Sl Name of the | Position for | Qualifi | Total Years | Years of | Remarks
No person which cation of experi-
proposed experience ence in
the propo-
sed
position
Seal of the firm Signature of the bidder with date
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ANNEXURE VIII

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT
FACILITIES - CLAUSE 7.1.9

BANK CERTIFICATE

This isto certify that M/s. ... ..o e

is a reputed company with a good financial standing.

If the contract for the work, namely.............ooii is
awarded to the above firm, we shall be able to provide overdraft/ credit facilities to the
extent of Rs.................... to meet their working capital requirements for executing the

above contract.

CONTRACTOR Sd/- CHIEF ENGINEER, TWAD, MDU



51 Nagercoil UGSS Compound wall- 11 Call

ANNEXURE IX

Details of Litigation, if any.

Sl. Name of the Cause of Amount Award for Remarks /
No Gouvt. the involved (Rs. | (or) against | present stage
Dept./Private litigation In lakhs) bidder
Organization
(Other party)

Note: Should be attested by the Notary Public

Seal of the firm Signature of the bidder with date
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ANNEXURE X

Declaration by the Bidder:

It is to certify that our firm
....................................... has not been black listed, banned, debarred in any Central
Government Department or Undertaking/Organization or any State or Union Territory,

Department or Undertaking/Organization.

Seal

(Signature of the Bidder)
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ANNEXURE Xl

Details of Components proposed to be sublet and sub-contractors involved

Sl. Name of Name of the Details of Annual turnover of
No component Sub Contractor | experience in Sub-Contractor for
proposed to be similar work the last 3 years
sublet (Rs. In lakhs)
Seal of the firm Signature of the bidder with date
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ANNEXURE XII

Technical Staff to be employed

I/We shall/Will employ the following technical staff as per the prescribed rules

Sl. Name of the technical Designation Qualification
No staff to be employed

Seal of the firm Signature of the bidder with date

CONTRACTOR Sd/- CHIEF ENGINEER, TWAD, MDU



55 Nagercoil UGSS Compound wall- 11 Call

VII. GENERAL CONDITIONS OF CONTRACT

1. DEFINITIONS

In the Contract (as hereinafter defined) the following words and expressions shall have its
meanings hereby assigned to them, except where the context otherwise requires.

“‘Board” means the Tamil Nadu Water Supply and Drainage Board, a statutory body
constituted under the Tamil Nadu Water Supply and Drainage Board Act 1971 having its
office at No.31,Kamarajar Salai, Chepauk, Chennai — 600 005 and any officer authorized
to act on its behalf

“Employer” means the Tamil Nadu Water Supply and Drainage Board and shall include
the officers duly authorized to act on its behalf

“Contractor” means the person or persons, firm or company whose tender has been
accepted by the Employer and includes the authorized representatives, successors, heirs,
executors, administrators

“Subcontractor” means any person or persons, firm or company named in the Contract as
a Subcontractor for a part of the Works or any person or persons, firm or company to
whom a part of the Works has been subcontracted with the consent of the Engineer and
includes the authorized representatives, successors, heirs, executors, administrators of
such Subcontractors

“Engineer” means the Executive Engineer or any other Engineer appointed from time to
time by the Employer to act as Engineer for the purposes of the works brought under this
contract

“Engineer in charges” means the Executive Engineer or any other Engineer authorized by
him.

“Engineer’s representative” means any Resident Engineer or assistant of the Engineer or
any clerk of works appointed from time to time by the Employer or/the Engineer to perform
the duties set forth in respect of this Contract.

“Contract” means the Invitation for Bids and amendment made thereof, Letter of
Acceptance, the formal Agreement executed between the Employer and the Contractor
together with the documents referred to therein, General Conditions of the Contract,
Special Conditions, Specifications, Minutes of the pre Bid conference, Design, Drawings,
Schedule of Rates and Prices, Bill of quantities, Rate of Progress etc., All these
documents taken together shall be deemed to form one contract and shall be
complementary to one another.

The quality parameters laid down in relevant BIS, TNBP, Bid Documents etc., are to be

followed and it is stipulated to complete the entire works in all respects satisfactorily and
commission within the stipulated period and maintain the scheme for the specified period.
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“Contract Price” means the sum stated in the Letter of Acceptance as payable to the
contractor for the execution and completion of the works, subject to such additions thereto
or deductions therefrom as may be provided under this Contract and the remedying of any
defects therein in accordance with the provisions of the contract.

“Constructional Plant” means all appliances or things of what so ever nature required in or
about the execution and completion of the works but does not include materials or other
things included to form or forming part of the permanent works.

“Works” shall include both permanent works and temporary works. “Permanent works’
means the works of permanent nature to be executed, completed in accordance with the
contract. ‘Temporary works’ means all temporary works of every kind required in or about
the execution, completion of the works and remedying of the defects therein

“Specification” means the schedules, detailed designs, technical data, performance
Characteristics and all such particulars referred to in the bid/contract and any modification
thereof or addition thereto as may from time to time be furnished or approved by the
Employer.

“Drawings” means the drawings, calculations and technical information referred to in
specification and any modification of such drawings approved in writing by the Engineer
and such other drawings, calculations and technical information as may to time be
furnished or approved in writing by the Engineer.

“Site” means the land and other places on, under, in or through which the Permanent
works and/or Temporary Works are to be executed and any other lands and places
provided by the Employer for working space or any other purpose as may be specifically
designated in the Contract as forming part of the site.

“Approved” means approval in writing including subsequent written confirmation of
previous verbal approval

“Test” means such test or tests as are prescribed in the specifications or considered
necessary by the Engineer

“ISS” means Indian Standard Specifications

“BIS” means Bureau of Indian Standards

“TNBP” means Tamil Nadu Building Practice

“Day” means a Calendar day from midnight to midnight)
“Week” means seven consecutive days.

“Month” means from the beginning date of a given date of a calendar month to the end the
preceding date of the next calendar month

“Quarter” means a period of three months reckoning from the Ist date of January April,

July and October and counted to the last date of March, June, September and December
respectively.
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“Rupees” means Rupees in Indian Currency

“Bill of Quantities” means the priced and completed bill of quantities forming part of the
tender

“Tender” means the Contractor's priced offer to the Employer for the execution,
completion and maintenance of the Works and the remedying of any defects therein in
accordance with the provisions of the Contract, as accepted by the Letter of acceptance

“Letter of Acceptance” means the formal acceptance by the Employer of the Tender

“Contractor Agreement” means the contract agreement referred to in clause(..)

“Appendix to Tender” means the appendix comprised in the form of Tender annexed in
these conditions.

“Commencement Date” means the date of signing the agreement or the date of handing
over the site to the successful firm/contractor, however twenty-eighth day from the date
of issue of work order shall be reckoned as the start date of the project.

“Time of Completion” means the time for completing the execution of and passing the
Tests on Completion of the Works of any section or part thereof as stated in the Contract
(or as extended under Clause...) calculated from the Commencement Date

“Maintenance” means the successful maintenance of the completed and commissioned
project as a whole or in parts as the case may be for the stipulated period

“Joint Venture” means two or more firms/contractors aspiring to take up the contract
jointly with the lead partner and other partner/partners possessing the required
qualifications.

2. INTERPRETATION

In interpretation of these Conditions of Contract, headings shall not be deemed part
thereof or be taken into consideration. Words importing persons or parties shall include
firms and corporations and any organization having legal capacity. Words importing the
singular only also include plural and vice versa where the context requires.

The Employer will provide instructions clarifying the queries about the contract
3. Authority of Engineer in Charge

It shall be accepted that the authority of the Engineer in charge shall be an integral part of
the contract in all matters regarding the quality of materials, workmanship, removal of
improper work, interpretation of the contract drawings and specifications, mode and
procedure of carrying out the works where the decision of the Engineer in charge shall be
final and binding on the contractor. The Engineer in charge shall have absolute authority
on all technical matters and payment considerations.
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4. Sufficiency of Bid

The Contractor shall be deemed to have satisfied himself as to the correctness and
sufficiency of the bid and of the rates and prices stated in the Bill of Quantities, all of
which shall, except insofar as it is otherwise provided in the contract, cover all his
obligations under the Contract (including those in respect of the supply of goods,
materials, Plant or services or of contingencies for which there is a Provisional Sum) and
all matters and things necessary for the proper execution and completion of the Works
and the remedying of any defects therein.

5.Priority of Contract Documents

The several, documents forming the Contract are to be taken as mutually explanatory of
one another, but in case of ambiguities or discrepancies the same shall be explained and
adjusted by the Engineer who shall thereupon issue to the Contractor instructions thereon
and in such event, unless otherwise provided in the Contract. The priority of the
documents forming the Contract shall be as follows:

e The Contract Agreement

The Letter of Acceptance

The Tender

Conditions of the Contract

Technical specifications
e Any other document forming part of the Contract
6. Secrecy of the contract document

The Contractor shall treat all documents, correspondence, direction and orders
concerning the contract as confidential and restricted in nature by the contractor and shall
not divulge or allow access to these matters to any unauthorized person.

7. Instruction in Writing

Instructions given by the Engineer or Engineer's Representative shall be in writing,
provided that if for any reason, the Engineer or the Engineer’'s Representative considers it
necessary to give any such instruction orally, the Contractor shall comply with such
instruction. Confirmation in writing of such oral instruction given by the Engineer or
Engineer's Representative, whether before or after the carrying out of the instructions
given by the Engineer or Engineer's Representative, shall be deemed to be an instruction.

8. Commencement of Works
The Contractor shall commence preliminary works after the receipt by him of the LOA to
this effect from the Engineer in charge. Thereafter, the contractor shall proceed with the

Works with due expedition and without delay and in accordance with the program
schedule set out in the Contract.
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9. Reference Marks

The basic center lines, reference points and bench marks shall be fixed by the Engineer in
charge of the works.

The contractor shall establish additional reference points and bench marks as may be
necessary at his cost. The contractor shall remain responsible for the accuracy and
sufficiency of the reference and bench marks. The contractor shall take proper
precautionary steps to ensure that the reference lines and bench marks established for
the works are not disturbed and shall make good any damages caused.

10. Supervision

The Contractor shall provide all necessary superintendence during the execution of the
works and thereafter as may be necessary for the proper fulfillment of the obligations
under this contract. The contractor shall arrange for the deployment of proper qualified
personnel at the site of work constantly, such supervising staff, apart from those
separately set out as the requirements of the contract, shall be skilled and experienced
technical assistants, foremen and others competent enough to produce proper
supervision.

The Contractor shall employ the technical staff as per the prescribed rules. The details of
value, scale and minimum qualification prescribed for the employment of technical staff,
the rate of penalty for the failure on the part of the contractor to employ the technical staff
for the work etc., are as follows:

SI. No Scale and minimum qualification Number of | Rate of Penalty
prescribed for the employment of persons
technical staff required

Up to Rs. 50.00 Crore

1) Project Manager, B.E.(Civil) or 1 Rs. 25,000/-
equivalent with 15 years experience per month/
person
2) Deputy Project Manager, B.E.(Civil) or 1 Rs. 15,000/- per
equivalent with 10 years experience month/ person
3) Resident Engineer, B.E.(Civil)/ 2 Rs. 10,000/- per
Mechanical/Electrical or equivalent with 5 month/ person

years experience

If the contractor fails to employ the technical staff to the departmental requirements, the
contractor is liable to pay the penalty as indicated above during the period of such non
employment of technical staff.
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In the event of any staff of the contractor being non co-operative, negligent, incompetent
of misconduct, the Engineer in charge shall have the liberty to object to the placement of
such staff at the site or other place of works and will promptly issue notice in writing to the
contractor for the removal of such staff members. It will be obligatory on the part of the
contractor to remove/change such persons in the larger interests of the works.

11. Subletting of Contract
Assignment of the contract is not permissible
Transfer of the contract is not permissible on any grounds

The contractor shall sublet any portion of the contract only with the written consent of the
Engineer in charge. It should be clearly understood that any subletting shall in no way
absolve the contractor of his responsibilities and obligations under this contract

12. Specifications and Checks

Stated dimensions in the drawings are to be taken for consideration and no
measurements based on scaling of the drawings shall be considered. In case of
discrepancy between the description of items in the schedule of quantities and the
specifications, the later shall prevail. In case of the description, any work having not fully
described or doubts prevail, the contractor shall forthwith write to the Engineer in charge
and clarify himself before executing that portion of the work. However, this cannot be a
cause for any delay in the progress and the contractor should take advance action in this
regard ensuring timely completion of the works. Before commencement of the work, it will
be obligatory on the part of the contractor to furnish a detailed plan of action along with
layouts showing the position of the construction plants and other facilities required and
proposed to be provided for this contract.

The contractor shall execute the works true to alignment, grade and levels as set out in
the drawings and as directed by the Engineer in charge from time to time. The Engineer
in charge or his representative is at liberty to check the correctness of the works, the
suitability of the materials used, design mix etc., The contractor will raise no objections for
such checks land shall provide necessary labour and instruments to carry out such check
to the Engineer in charge as well as his representative and co-operate in the checks.
However, such checks will not absolve the contractor of his responsibility of maintaining
the accuracy of the work.

13. Custody and Supply of Drawings and documents

The drawings shall remain in the sole custody of the Engineer in charge, but two copies
thereof shall be provided to the contractor free of charge. The contractor shall make at
his own cost any further copies required by him. Unless it is strictly necessary for the
purposes of the contract, the drawings specifications and other documents provided by
the Employer or the Engineer in charge shall not, without the consent of the Engineer in
charge, be used or communicated to a third party by the contractor. One copy of the
Drawings, provided to or supplied to the Contractor as aforesaid, shall be kept by the
Contractor at the site and the same shall be made available for inspection and use by the
Engineer and by any other person authorized by the Engineer.
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14. Bill of Quantities

The Bill of quantities shall contain items for the construction, installation, testing and
completion of the Works to be carried out by the Contractor. The Bill of Quantities will be
used to calculate the Contract Price. The contractor shall be paid for the quantum of work
done at the rate mentioned for each item in the Bill of quantities.

15. Change in the Quantities

If the final quantity of the work done differs from the quantity in the Bill of Quantities for the
particular item/items, the rates as in the agreement for the relevant items shall be paid as
per the actual quantity.

16. Additional items

If additional items that are not contemplated in the contract are to be executed, the
Engineer in charge will execute the works either through the main contractor/firm or
through any other agency. Payment for such works shall be made based on the rates
derived by the Engineer in charge as per rules in force.

17. Order Book

An order book will be kept by the Officer in charge of the site (Junior Engineer/Assistant
Engineer) of the particular component of the works. Orders entered in this book by the
Engineer in charge or any higher authority shall be held to have been formally
communicated to the contractor/firm. The Officer in charge of the site will sign each order
as it is entered and will hand over the duplicate to the contractor/firm or his agent, who
shall sign the original in acknowledgement of having received the order.

18. Independent Inspection

The Engineer shall delegate inspection and testing of materials or Plant to an independent
inspector/Agency. Any such delegation shall be considered as prerogative of the
Engineer. In addition to third party inspection, wherever felt necessary, the engineer shall
be empowered to test the PVC Pipes for its quality such as specific gravity, diameter,
thickness etc in the TWAD Board laboratory. The cost of the third party quality check
of pipes, valves and pump sets shall be borne by the employer.

19. Covering and Opening of Works.

No work shall be covered or put out of view without the approval of the engineer in
charge. The contractor shall give due notice to the Engineer in charge whenever such
works are ready for examination and the Engineer in charge within a reasonable period,
arrange for the inspection and measuring of the work as may be necessary. No portions
of the work shall be covered up without the consent of the Engineer in charge. The cost
of opening any portion of the works that was covered without the consent of the Engineer
in charge and the cost of covering thereafter shall be borne by the contractor. The
contractor shall open the covered portion of the works for inspection by the Engineer in
charge on a request and the inspection or examination shall be carried out promptly by
the Engineer in charge. In the case of defects notified by the Engineer in charge, the
contractor shall rectify the same as may be instructed by the Engineer in charge. All costs
of opening, covering and rectification shall be on to the account of the contractor. Should
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the contractor refuse to open such portions of works the Engineer in charge shall open
such portions with other persons and inspect the part of the works as he may feel
necessary. On inspection, the works being not in accordance with the requirements of the
contract documents, the Engineer in charge shall carry out necessary rectification and the
entire cost of opening, rectification and closing shall be on to the contractor’'s account.

20. Temporary Diversion of Roads and Commencement of Work.

During execution of the works, the contractor/firm shall make at his cost all necessary
provision for the temporary diversion of roads, car tracks, footpaths,. drains, water
courses, channels etc. , Should the contractor/firm fail to do these arrangements, the
same shall be done by the Engineer in charge and the cost thereof shall be recovered
from the contractor/firm.

21. Notice to Telephone, Railway and Electric Supply Undertaking.

The Contractor/firm shall give all notices required by any law or custom or as directed by
the Engineer in charge and irrespective of whether notice be so required so directed or
not, shall in all cases give due and sufficient notices to all persons and authorities having
charge of the telegraph, water and other pipes, sewers, culverts drains, water courses,
railway, telephone, highways, roads, streets, foot and carriage highways, payment and
other works, prior to commencements and at the completion of any work under this
contract in order to enable the proper bodies or persons in respect of the matters
aforesaid to attend and see the works within their jurisdiction and all matters and things
incidental and pertaining thereto are secured, re-laid or reinstated in a proper and
satisfactory manner. The notices by the contractor/firm shall also serve the purpose of
enabling such bodies and persons to attend and secure, shore up, alter the position or
remove, relay and reinstate the works and things belonging to them not withstanding the
notices given as aforesaid the Contractor/firm shall be chargeable and responsible for the
proper protection and restoration of all matters and things herein referred to.

22. Watching and Lighting

The Contractor/firm shall at his expense shall provide at the site of works sufficient
fencing, barricading, watching and lighting during day and night. The contractor/firm shall
in every respect conform to the police regulations in these matters and shall free and
relieve the Board on all such matters. Should the contractor/firm fail/neglect to do these
arrangements, the same shall be carried out by the Engineer in charge and the costs
thereof shall be recovered from the contractor/firm.

23. Measurement of Work

The work will be measured by the site engineer (Junior Engineer/Assistant Engineer) and
recorded in the measurement book. The contractor/firm will be at liberty to accompany
the site engineer in order that they may agree on the measurements but should they
neglect to do so, the measurements as recorded by the site engineer shall be taken as
final and conclusive. The measurements of works will be recorded as prescribed in the
TNBP and as amended from time to time.
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24. Tools and Plants

All tools, plants and equipments required for this contract will be arranged by the
Contractor at his own expense. The Contractor shall erect necessary construction plant
as may be necessary and shall use such methods and appliances for the proper
performance of all the operations connected with the work brought under the contract
ensuring satisfactory quality of work and maintenance of the program schedule. The non
availability of any tool, plant or equipment shall not be relied upon as a reason for non
functioning or slow progress.

25. Information and Data

The information and data made available to the contractor in respect of the works and site
conditions are only general and the contractor is advised to get himself fully acquainted
with the nature of the location of the works and the surroundings, quarries, local
conditions and such other aspects that are relevant to the works.

26. Co-existence with other Contractors.

Where two or more contractors are engaged on work in the same vicinity,they shall work
together harmoniously with the spirit of cooperation and accommodation. The contractor
shall not disrupt or disturb the works or labour arrangements of the neighboring
contractors. In case of disputes and difficulties arising between the contractors in the
execution of the respective works, the Engineer in charge shall interfere and give
directions for the smooth functioning of the entire works and it shall be the bounden duty
of the contractors to abide by these instructions.

27. General Responsibilities and Obligations of the Contractor

The contractor shall, subject to the provisions of the contract, execute the works with
proper care and diligence and provide all labour including the supervision thereof,
materials, constructional plant and all other things, whether of a temporary or permanent
nature required for such execution.

The contractor shall take full responsibility for the adequacy, stability and safety of all site
operation and methods of construction.

The contractor shall promptly inform the Employer and the Engineer in charge if any error
omission, fault and other defects in the specification or design of the works which are
identified at the time of reviewing the contract documents or during the execution for
proper rectification thereof.

All notices, certificates connected with the work served by the employer relating to the
contract shall be sent by post or by hand to the contractor’ principal place of business as
mentioned in the document or at other places as may nominated by the contractor in
writing for this purpose. Any change in the address of the contractor should be promptly
intimated to the Employer in writing then and there.
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The contractor shall visit the spots of work and ascertain the site conditions. The
contractor shall satisfy himself of the conditions prevailing in the spots where the work is
actually to be executed and its environs and the precise offered by him shall be treated as
those which were worked out taking fully into consideration the prevailing site conditions,
hydrological conditions, extent and nature of work to be executed, the material availability,
etc., Any claim on this ground at a later date shall be summarily rejected.

However during the execution of the works, if the contractor has to encounter artificial
obstructions, which in his opinion could not have been reasonably foreseen, then the
contractor shall write forthwith to the Engineer in charge of such obstruction and remedial
measures needed. The Engineer in charge, if opined that the conditions cannot be
possibly foreseen by an experienced contractor, he shall extend possible assistance to
the contractor to overcome such obstructions. The opinion of the Engineer in charge shall
be final and binding and the contractor is not entitled to advance these as reasons for any
delay that may be caused to the completion of the project.

The contractor shall execute and maintain all works in accordance with the specification
and to the satisfaction of the Employer. The contractor shall strictly adhere to the
instructions and directions of the engineer in charge, whether included in the contract
agreement or not but concerning the safe and proper execution of the works.

28. Labour

The contractor shall not employ any person who has not completed fifteen years of age in
connection with the works under this contract.

The contractor shall furnish the information on various categories of labour employed by
him to the Engineer in charge in the form prescribed for this purpose

The contractor shall in respect of labour employed by him comply with or cause to be
complied with the provisions of various labour laws, rules and regulations as applicable to
them in regard to all matters provided therein and shall indemnify the Employer in respect
of all claims that may be made against the Employer for non compliance thereof by the
contractor.

Now withstanding anything contained herein, the Employer reserves the right to take such
action as may be deemed fit and proper for the compliance of various labour laws and
recover the costs thereof from the contractor.

29. Restriction of Working Hours

Subject to any provisions contained in the Contract, none of the works shall, save as
hereinafter provided, be carried on during the night or on locally recognized days of rest
without the consent of the Engineer, except when work is unavoidable or absolutely
necessary for the saving of life or property or for the safety of the Works, in which case
the Contractor shall immediately advise the Engineer, Provided that the provisions of this
clause shall not be applicable in the case of any work which is customary to carry out by
multiple shifts.
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30. Right of Way and Facilities

The Contractor shall bear all costs and charges for special or temporary rights of way
required by him in connection with access to site. The Contractor shall also provide at his
own cost any additional facilities outside the Site required by him for the purposes of the
Works

31. Removal of Improper Work, Material and Plant

The contractor shall make his own arrangements for the procurement, supply and use of
the construction materials and shall ensure that the materials either procured within the
country or abroad conform to the relevant specifications set out in the bid documents. In
case of alternatives being used, they should be of equal or higher quality than those
specified subject to the review and written approval of the Engineer in charge.
Differences between the standards specified and the proposed alternatives must be
described in writing to the Engineer in charge at least 30 days in advance from the date
on which the approval of the Engineer in charge is needed. The disapproval of the
proposal by the Engineer in charge shall result in the contractor confining to the standards
set forth in the contract documents. The contractor shall arrange for the inspection of the
material at the manufacturing place or other places by the department personnel

All materials and workmanship shall be in accordance with the specifications set out in
the contract document and as directed by the Engineer in charge and shall be subjected
to tests by the Engineer in charge or his representative at the place of manufacture or at
the site of work or places wherever felt necessary. The contractor shall provide all the
assistance necessary including instruments, machines and materials that are normally
required for carrying out the testing/measuring the quality/quantity of the materials and
workmanship. Any material rejected after testing by the Engineer in charge or his
representative will not be used on the works. The contractor shall without claiming any
extra cost, shall arrange for the testing of materials and supervision of the works. The
Engineer in charge or his authorized representative will have access at all ties to the
places of manufacture, storage to ascertain as to whether the manufacturing process
wherever mentioned is in accordance with the drawings and specifications

The Engineer in charge shall have the right to order the removal of such materials which
in his opinion are substandard stipulating a time limit for the removal of the same and
replacement with quality material

Notwithstanding the previous tests of the materials by the Engineer in charge or his
representative, if any portion of the work, in the opinion of the Engineer in charge is not in
order, the contractor shall redo such work to the satisfaction of the Employer at no extra
cost. In case of default on the part of the contractor in carrying out such orders, then the
Employer shall have the right to carry out such works through some other persons and the
expenses thereon or incidental thereto shall be recoverable from the contractor.

32. Default of Contractor in Compliance
In case of default on the part of the Contractor in carrying out such instruction within the
time specified therein, if none, within a reasonable time, the Employer shall be entitled to

employ and pay other persons to carry out the same and all costs consequent thereon or
incidental thereto shall after due consultation with the Employer and the Contractor, be
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determined by the Engineer and shall be recoverable from the Contractor by the
Employer, and shall be deducted by the Employer from any monies due or to become due
to the Contractor and the Engineer shall notify the Contractor accordingly, with a copy to
the Employer

33. Default by Contractor

If the contractor shall become bankrupt or have a receiving order made against him or
shall present his petition in bankruptcy or shall make an arrangement with or assignment
in favour of his creditors or shall agree to carry out the contract under a committee of
inspection of his creditors, or being a corporation shall go into liquidation (other than a
voluntary liquidation for the purpose of amalgamation or reconstruction), or if the
contractor shall assign the contract, without the consent in writing of the employer first
obtained, or shall have an execution levied on his goods, or if the engineer in charge shall
certify in writing to the employer that in his opinion, the contractor.

a) Has abandoned the contractor or

b) Without reasonable excuse has failed to commence the works or has
suspended the progress of works for twenty eight days after receiving a written
notice from the Engineer in charge to proceed or

C) Has failed to remove materials from the site or to pull down and replace work
for twenty eight days after receiving the written notice from the engineer in
charge stating that the said materials or work stands condemned and rejected
under these conditions, or

d) Despite previous warnings in writing by the Engineer in charge, not executing
the works and achieving the progress as stipulated in the programmed
schedule drawn for the contractor is persistently or flagrantly neglecting to
carryout the obligations under this contractor

e) Has, to the detriment of good workmanship, or in defiance of the instructions of
the Engineer in charge or in contract sublet any part of the contract, then the
Employer, may at his option, after giving two weeks notice in writing to the
contractor, enter upon the site and the works and expel the contractor
therefrom without thereby voiding.

f) The contract, or releasing the contractor from any of his obligation or liabilities
under this contract, and may himself complete the works or may employ any
other contractor to complete the work. The employer or such other contractor
may use the construction plant, temporary works and materials which have
been deemed to be reserved exclusively for the execution of the works under
the provisions of the contract as may be thought fit and proper for the
completion of the work. The employer may, at anytime, sell any of the said
constructional plant, temporary works and materials which have been deemed
to be reserved exclusively for the execution of the works under the provisions
of the contract as may be thought fit and proper for the completion of the work.
The employer may, at any time, sell any of the said constructional plant,
temporary works and unused materials and apply the proceeds of sale in or
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towards the satisfaction of any sums due or which may become due to him
from the contractor under this contract.

g) has carried out the work in a defective manner.
h) has not made payment of labour dues.
i) has become eligible for maximum compensation under the “Liquidated damages

clause” leading to Termination of the contract.

The Engineer in charge shall as soon as may be practicable after any such entry or
expulsion by the employer, fix and determine expert or by after reference to the parties, or
after such investigation or enquiries as maybe thought fit to make or institute, and shall
clarify what amount, if any had at the time of such entry and expulsion been reasonably
occurred to the contractor in respect of work then actually done by him under this contract
and the value of any of the said unused or partially used materials, any constructional
plant and any temporary woks.

If the employer shall enter and expel the contractor under this clause, the employer shall
not be liable to pay to the contractor any money on account of the contract until the
expiration of the period of completion and thereafter until the costs of execution, damages
for delay in completion, if any and all other expenses incurred by the Employer have been
ascertained and the amount thereof certified by the engineer. The contractor shall then be
entitled to receive only such sum or sums, if any as the engineer in charge may certify
would have payable to him upon due completion by him after deducting the said amount.
If such amount shall exceed the sum which would have been payable to the contractor on
due completion by him, then the contractor shall, upon demand, pay to the employer the
amount of such excess and it shall be deemed a debt due by the contractor to the
Employer and shall be recoverable accordingly.

If, by reason of any accident, or failure, or other event occurring to or in connection with
the work, or any part thereof, either during the execution of the works, any remedial or
other work or repair shall in the opinion of the Engineer in charge or his authorized
representative, be urgently necessary for the safety of the works and the contractor is
unable or unwilling at once to do such work or repair as the Engineer in charge or his
representative may consider necessary, such works shall be carried out by the Engineer
in charge. If the work or repair so done, which in the opinion of the Engineer in charge,
liable to have been done by the contractor at his expense under this contract, all
expenses incurred by the Employer in carrying out such works shall be recoverable from
the contractor or shall be deducted by the Employer from the money due to the contractor
provided always that the Engineer in charge or his representative, as the case may be,
shall as soon after the occurrence of any such emergency as may be reasonably
practicable, notify the contractor thereof in writing.

34. Power to vary work

The description of the works required to be executed by the contractor/firm are set out in
the specifications, schedules and drawings, but the Engineer in charge reserves the
power to vary, extend or diminish the quantities of work, to alter the line, level or position
of any work, to increase, change or decrease the size, quality, description, character or
kind of any work, to order the contractor/firm to execute the works or any part thereof, by
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day or night work, or to add or take from the work included in the contract as he may
deem fit and proper without violating the contract and the contractor/firm shall not have
any claim upon the Employer for any such variation, extension, diminution, alteration,
increase, change or decrease other than for the work actually done, calculated according
to the prices tendered and accepted in this contract.

35. Extra for Varied Works

Any unforeseen additional work that may become necessary and is accordingly carried
out under this contract based on proper written orders shall be measured and valued by
the Engineer in charge at the rates contained in the contractor’s/firm’s original bill of
guantities. If these rates do not apply to the additional works ordered to be carried out,
then prior to execution of the additional work, a rate for such work shall ordinarily be
agreed upon and entered in a supplemental schedule and signed by both the Engineer in
charge and the contractor/firm.

36. Omissions

In the event of anything reasonably necessary or proper to the due and complete
performance of the work (Engineer in charge will be the sole judge on these things) being
omitted to be shown or described in the drawings, specifications and schedules, the
contractor/firm shall notwithstanding execute and provide at the rates noted in the bill of
guantities all such omitted works and things as if they have been severally shown and
described and the execution should be according to the directions of the Engineer in
charge and to his satisfaction.

37. Notices Regarding Shoring etc.,

Wherever shoring or other works for the protection or security of the buildings/structures
are necessary, the contractor/firm shall within a reasonable period before the execution
of such works, shall serve notices upon the occupiers of the buildings/structures to be
shored up or otherwise secured and upon all other parties entitled to notice, apprising
them respectively that such works are necessary, that the contractor/ firm about to
execute the same and will, at a time to be specified in such notice, enter upon the
premises for the purpose of executing such works.

38. Cost of Repairs

Loss or damage to the Works or materials to be incorporated in the works between the
Start Date and the end of the Defects correction periods shall be remedied by the
Contractor at the Contractor’s cost if the loss or damage arises from the Contractor’s acts
or omissions. Contractor shall attend to the defect in the work noticed during defects
correction period within 3 days from the date of issue of notice to attend to the
defects, failing which the defect will be remedied by engaging other Contractors at
any cost and that cost will be recovered from the Contractor's money available with
the Employer and balance alone will be paid when it is due.

39. Suspension of Work

The Contractor shall, on the instructions of the engineer, suspend the progress of the
Works or any part thereof for such time and in such manner as the Engineer may consider
necessary and shall, during such suspension, properly protect and secure the Works or
such part thereof so far as is necessary in the opinion of the Engineer in charge.
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Suspension of Progress

The contractor/firm shall, without recompense, claim or demand, delay or suspend the
progress of works as a whole or any part thereof, if and when or so often as directed by
the Engineer in charge and for such time or times, as may be in the judgement of the
Engineer in charge be necessary for the purposes or advantages of the undertaking.
Upon all such occasions, whether directed or not, the contractor/firm at his/their expense,
properly cover down and secure so much of the work as may be liable to sustain damage
from whether or any other cause and shall at all times and forthwith when required
properly make good all the damage or injury which such works or any part thereof may
gave sustained and these should be done to the entire satisfaction of the Engineer in
charge.

40. Termination

The Employer may terminate the Contract for any reason that is regarded as breach of
the Contract.

If the contract is terminated, the contractor shall stop work immediately, make the
site safe and secure and leave the site as soon as reasonably possible on termination of
the contract, the Engineer shall issue a certificate for the value of work done less
payments received upto the date of the issue of certificates, less other recoveries due in
terms of the contract, less taxes due to be deducted at source as per applicable law and
less the percentage to apply to the work not completed. If the total amount due to the
Employer exceeds any payment due to the Contractor the difference shall be treated as
debt payable to the Employer and can be recovered from any amount due or may
become due to the contractor.

In the case of termination, works that are pending for the proper completion of the project,
shall be carried out by the Employer either by themselves or through any other agency.
Any additional expenditure over the value finalised in the contract for any component or
for the whole project, incurred by the Employer by the Employer due to such termination,
shall become recoverable from the contractor/firm whose contract stands terminated, from
the money due or may become due to him/them. All materials on the Site, Plant,
Equipment, Temporary Works and Works are deemed to be the property of the Employer,
if the Contract is terminated because of Contractor’s default

41. Plant etc., not to be removed

The plant, tools and materials provided by the contractor/firm shall, from the time they are
brought to the site of the works, during the construction and until the satisfactory
completion of the contract, shall become and continue to be the property intended for the
proper fulfilment of the contract and the contractor/firm shall not remove the same or part
thereof without the consent of the Engineer in charge in writing.

43. Contractor not to occupy Land etc

In no case shall the contractor/firm continue to use or occupy or allow to be used or
occupied any land or property either for the deposit of materials or plant or for any
purpose whatever, after written notice from the Engineer in charge served on the
contractor/ firm to the effect requiring the contractor/firm to remove or cause to be
removed all such materials from any such land or property as aforesaid and to give
vacant possession of such land or property to the Engineer in charge. All such notices
shall be served through post office or other modes of delivery to the contractor/firm at
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his/their usual or last known place of business, It is enough for the Engineer in charge to
send the notice through any mode of delivery as he may prefer and implement this clause
irrespective of the receipt of the notice by the contractor/firm. Should any materials or
plant remain upon any such property or land or should any such land or property continue
to be occupied or be used after such notice for any purpose whatsoever as aforesaid,
then and in every such case and as often as the same shall happen, the contractor/firm
shall forfeit and on demand pay to the Employer the charges fixed by the Engineer in
charge as and for liquidated and ascertained damages for each and every day during
which the said lands or property are so used and occupied as aforesaid from the time of
such notice shall have been served.

44. Power Supply

The power supply connection from the TNEB has to be obtained by the contractor himself
and the charges thereon shall be borne by the contractor. However, necessary vouchers
in original for the payment made to the TNEB shall be produced to the Employer by the
contractor which will be reimbursed by the Employer.

45.Completion and Delivery of the Works

The completion and delivery of the works shall be deemed to be full, complete and
sufficient only when the Engineer in charge accepts the same and issues a certificate in
writing viz. “ Certificate of Completion” under the hand of the Engineer in charge to the
effect that all the works contracted for and directed to be executed have been completed
and are in a sound, water tight, workmanlike and complete and usable condition and the
contractor has in the opinion of the Engineer in charge reasonably fulfilled and completed
his contract and undertaking except so far as it relates to the maintenance of the works as
hereinafter provided. Provided always and notwithstanding anything contained in the
contract, it shall be lawful for the Employer to undertaker and execute either
departmentally or through other parties at any period during the continuance of this
contract, any kind of work, matter or thing whatsoever, which they mat consider necessary
or proper to be performed and executed for the purpose of any in connection with any or
all of the works under this contract and that without in any way relieving the
contractor/firm from any of his/their liabilities and responsibilities under this contract or in
any way violating or voiding this contract.

46.Final Certificate

When the works covered under this contract are completed in all respects, the contractor /
firm shall submit a request to the Engineer in charge to make a final measurement of the
works and take over the whole of the works on behalf of the Employer and issue a final
certificate to enable him/them to submit a final bill for payment. The Engineer in charge
shall thereupon, unless he records reasons in writing to the contrary, make a final
measurement of the works and take them over on behalf of the Employer and sign a
certificate purporting to be a last certificate. Nothing in this clause or in the agreement
shall prohibit the Employer taking over and using any portion of the works which may be
completed prior to the completion of the whole works of this contract.

47. Completion Certificate

The Contractor shall request the Engineer to issue a certificate of Completion of the
Works and the Engineer shall issue certificate of completion after satisfactory completion
of the works in all respects.
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48. Taking Over

The Employer shall takeover the Site with the works within thirty days after satisfactory
completion of the work as contemplated in this contract.

49, Performance Guarantee

The period of guarantee for the entire works shall be 24 months from the date of
completion of the project to the satisfaction of the Engineer in charge of the work. If
defects are noticed during the guarantee period, the firm/contractor shall rectify/replace
wherever necessary at its/his own cost within 30 days of such intimation. If the
contractor/firm fails to carry out rectification within the stipulated time, the rectification
works shall be carried out by the Employer at the risk and cost of the contractor/firm and
contractor/firm will become ineligible for the payment of the retention amount for the said
purpose.

50. Maintenance of the project - Deleted
51. Operating and Maintenance Manual - Deleted

52. Work on Private Property

The contractor/firm shall not commence any work in or upon, under, across of through any
land, house building, shed, yard, area, roadway, ground, garden or any other place being
private property until authorized in writing by the Engineer in charge to do so.

53. Protection

It will be the responsibility of the contractor to take adequate precautions and protect the
adjoining sites against structural, decorative and other damages. The contractor shall be
responsible for the safety of the public properties wherever the works are executed.
Whenever damages are caused to the adjoining structures, roads, bridges etc due to the
execution of this contract, it will be the responsibility of the contractor to restore them to
their original level at his cost.

54. Accident or Injury to Workmen

The Employer shall not be liable for or in respect of any damages or compensation
payable to any workman or other person in the employment of the Contractor or any
Subcontractor. The Contractor shall indemnify and keep indemnified the Employer
against all such damages and compensation and against all claims, proceedings,
damages, costs, charges and expenses whatsoever in respect thereof or in relation
thereto.

55. Risk Insurance

The firm/Contractor shall provide risk insurance at their/his cost against loss or damages
to the construction to cover from the start date to the end of the Defects Liability Period,
for the following events

e Loss of or damage to the Works, Plant and Materials
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e Loss of or damage to Equipment

e Loss of or damage of property (except the Works, Plant, Materials and Equipment)
in connection with the Contract and

e Personal injury or death

Policies and certificates for insurance shall be delivered by the Contractor to the Engineer
for the Engineer’s approval before the Start Date. All such insurance shall provide for
compensation to be payable in the types and proportions of currencies required to rectify
the loss or damage incurred. The contractor will not be eligible for any payment on this
account.

If the Contractor does not provide any of the policies and certificates required, the
Employer shall effect the insurance which the Contractor should have provided land
recover the premiums the Employer has paid from payments otherwise due to the
Contractor or, if no payment is due, the payment of the premiums shall be a debt due
Alterations to the terms of an insurance shall not be made without the approval of the
Engineer.

56. Care and Risk

From the date of commencement to the date of completion of the work, the contractor
shall take full responsibility and care thereof for the safety of the installation connected
with the works. Any damage or loss are to be made good at the risk and cost of the
contractor and shall ensure conformity in every respect with the requirements of the
contract. The contractor shall be liable for any damage to the works occasioned by him in
the course of any operation carried out by him for the purpose of completing any
outstanding work and the damage so occurred shall be rectified at the cost of the
contractor.

57. Safety Provisions

The Contractor shall be responsible for the safety of all activities on the Site.

1) Suitable scaffolds shall be provided for workers for all that cannot safely be done from
the ground or from solid construction, except such short period work, as can be done
safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for
holding the ladder and if the ladder is used for carrying materials as well, suitable
footholds and handholds shall be provided on the ladder and the ladder shall be given
an inclination no steeper than 1\ to 1 (1\4 horizontal to 1 vertical). IS code for
scaffolding and ladders 1.S 3696 Part -1 and Part Il and its latest revisions is to be
followed.

2) Scaffolding or staging more than 3.25 meters above the ground or floor swung or
suspended from an overhead support or erection with stationary support, shall have
guard rail properly attached bolted, braced and otherwise secured at least 1 meter
high above the floor or platform of such scaffolding of staging and extending along the
entire length of the outside and ends thereof with only such openings as may be
necessary for the delivery of materials. Such scaffolding or staging shall be so
fastened as to prevent it from swaying from the building or the structure.

3) Working platform, gangways and stairways shall be so constructed that they do not sag

unduly or unequally, and if height of a platform or gangways or stairway is more than
3.25 meters above ground level, it shall be closely boarded, having adequate width
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and be suitably fenced, as described in 2 above. Every opening in floor of a building or
in a working platform shall be provided with suitable means to prevent fall of persons
or materials by providing suitable fencing or railing with a minimum height of 1 meter.
Safe means of access shall be provided to all working platforms and other working
places. Every ladder shall be securely fixed. No portable single ladder shall be over 7
meters in length. Width between side rails in a rung ladder shall in no case be less
than 30 cm, for ladders, this width shall be increased by at least 6mm for each
additional 30cm length. Uniform steps spacing shall not exceed 30cm.

Adequate precautions shall be taken to prevent danger from electrical equipment. No
material on any of the sites shall be so stocked or placed as to cause danger or
inconvenience to any person or to the public. The Contractor shall provide all
necessary fencing and lights to protect public from accidents and shall be bound to
bear expenses of defense of every suit, action or proceedings at law that may be
brought by any person for injury sustaining, owing to neglect of the above precautions
and to any such suit, action or proceedings to any such person or which may with the
consent of the Contractor be paid to compromise any claim by any such person.

All necessary personal safety equipment as considered adequate by the Engineer
shall be available for use of persons employed on the site and maintained in a
condition suitable for immediate use and the Contractor shall take adequate steps to
ensure proper use of equipment by those concerned

Workers employed on mixing asphalt materials, cement and lime mortars/ concrete
shall be provided with protective footwear, hand gloves and goggles.

Those engaged in handling any materials, which is injurious to eyes, shall be provided
with protective googles.

Stonebreakers shall be provided with protective goggles and protective clothing.

When workers are employed in sewers and manholes, which are in use, the
Contractor shall ensure that manhole covers are opened and manholes are ventilated
at least for an hour before workers are allowed to get into them. Manholes so opened
shall be cordoned-off with suitable railing and warning signals or boards provided to
prevent accident to public.

The Contractor shall not employ men below the age of 15 and women on the work of
painting with products containing lead in any form. Whenever men above the age of
18 are employed on the work of lead painting the following precautions shall be taken:
No paint containing lead or lead products shall be used except in the form of paste of
ready-made paint.

Suitable face masks shall be supplied for use by workers when paint is applied in the
form of spray or a surface having lead paint dry rubbed and scraped.

Overalls shall be supplied by the Contractor to workmen and adequate facilities shall
be provided to enable working painters to wash during and on cessation of works.
When the work is done near any place where there is risk of drowning, all necessary
equipment shall be provided and kept ready for use and all necessary steps shall be
taken for prompt rescue of any person in danger and adequate provisions shall be
made for prompt first aid treatment of all injuries likely to be sustained during the
course of the work.

Use of hoisting machines and tacks including their attachments, anchorage and
supports shall conform to the following:

a) i) These shall be of good mechanical construction, sound material and adequate

strength and free from patent defects and shall be kept in good working order.

i) Every rope used in hoisting or lowering materials or as a means of suspension shall
be of durable quality and adequate strength, and free from patent defects
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b) Every crane driver or hoisting appliance operator shall be properly qualified and no
person under the age of 21 years shall be in-charge of an hoisting machine, including
any scaffold winch or giving signals to operator.

c) In case of every hoisting machine and of every chain ring hook, shackle, swivel and
pulley block used in hoisting machine or lowering or as means of suspension, safe
working load shall be ascertained by adequate means. Every hoisting machine and all
gear referred to above shall be plainly marked with safe working load. In case of
hoisting machine having a variable safe working load and the conditions under which it
is applicable shall be clearly indicated. No part of any machine or of any gear referred
to above in this paragraph shall be loaded beyond safe working load except for the
purpose of testing.

d) In case of departmental machine, safe working load shall be notified by the Engineer.
As regards Contractor’'s machine, the Contractor shall notify safe working load of each
machine to the Engineer whenever he brings to the site of work and he shall get it
verified by the Engineer.

8) Motors, gearing, transmission, electrical wiring and other dangerous parts or hoisting
appliance shall be provided with such means so as to reduce to minimum risk and
accidental descending of load; adequate precautions shall be taken to reduce to the
minimum risk of any part of a suspended load becoming accidentally displaced. When
workers are employed on electrical installations, which are already energized,
insulating mats, wearing apparel such as gloves, sleeves and boots, as may be
necessary shall be provided. Workers shall not wear any rings, watches and carry
keys or other materials, which are good conductors of electricity.

9) All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in a safe condition and no scaffold ladder or equipment shall be altered or
removed, while it is in use. Adequate washing facilities shall be provided at or near
place of work.

10) The safety provision shall be brought to the notice of all concerned by displaying on a
notice board at a prominent place at the work spot, persons responsible for ensuring
compliance with the safety provision shall be named therein by the Contractor.

11) To ensure effective enforcement of the rules and regulations relating to safety
precautions, arrangements made by the Contractor shall be open to inspection by the
Engineer or his representative and the inspecting Officer.

12) The Contractor shall obtain prior permission of the competent authority such as
Chief of Fire services for the site, manner and method of storing explosives near the
site of work. All handling of explosives including storage, transport shall be carried out
under the rules approved by the “Explosive Department of the Government”.

13) The Contractor shall at his own cost provide and maintain at the sites of works,
standard first aid box as directed and approved by the Engineer, for the use of his own
as well as the Employer’s staff on site.

14) Notwithstanding the above provision 1 to 15 Contractor is not exempted from the
operation of any other Act or rules in force relating to safety provisions.
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58. Provision of Health and Sanitary Arrangements

The contractor/firm, shall provide at his/their own expenses, first aid appliances and
medicines including an adequate supply of sterilized dressing and sterilized cotton wool
kept in good order under the charge of a responsible person who shall be readily available
during working hours.

Water of good quality fit for drinking purposes shall be provided for the work people on a
scale of not less than 15 litres per head per day. Each water supply storage shall be at a
distance of not less than 15 meters from any latrine, drain or other source of pollution.
Where water has to be drawn from an existing well which is within such proximity of
latrine, drain or other sources of pollution, the well shall be properly chlorinated before
water is drawn from it for drinking.

Adequate washing and bathing places shall be provided separately for men and women
and such places shall be kept in clean and drained condition. Latrines and urinals shall
be provided within the precincts of work place and the accommodation separately for
each of them shall be at the rate of 2 seats upto 50 persons, 3 seats above 50 persons
but not exceeding 100 persons, and 3 seats for every additional 100 persons. The
contractor/firm shall employ adequate number of scavengers and conservancy staff to
maintain the latrines and urinals in a clean condition.

Two sheds one for meals and the other for rest shall be provided separately for the use of
men and women workers and properly maintained.

All the above amenities shall be provided at the contractor’s/firm’s own expenses besides
providing sheds for his/their workmen.

59. Patent Rights

The Contractor shall save harmless and indemnify the Employer from and against all
claims and proceedings for or on account of infringement of any patent rights, design
trademark or name or other protected rights in respect of any Contractor's Equipment,
material or Plant used for or in connection with or for incorporation in the Works and from
and against all damages, costs, charges and expenses whatsoever in respect thereof or
in relation thereto

60. Royalties

Except where otherwise stated, the Contractor shall pay all seignorage and other
royalties, rent and other payments or compensation, if any, for getting stone, sand, gravel,
clay or other materials required for the Works.

61. Old Curiosities

All old curiosities, relics, coins, minerals and any other item of archeological importance
found at the site shall be the property of the Government and shall be handed over to the
Engineer in charge for depositing to the Government exchequer. Should any structure be
uncovered, the instruction of the Engineer in charge shall be provided before demolition or
removal of the structure.
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62. Contractor Dying, becoming Insolvent or Insane

In the event of death or insanity of the contractor, the contract may be terminated by
notice in writing, pasted at the site and advertised in the issue of the local newspaper. All
acceptable works shall thereafter, be paid at appropriate rates after recovering all the
contractor’s dues to Employer, to the persons entitled to receive and give a discharge for
such payments.

In the contractor is imprisoned because insolvent compound with his creditors has a
receiving order made against him or carriers on business under receiver for the benefit of
the creditors of any of them or being a corporation goes into liquidation or commences to
be wound up not being a voluntary winding up for the purpose only of amalgamation or
reconstruction, the employer shall be at liberty.

a) To give such liquidator, receiver or other persons in whom the contract may become
vested the option of carrying out the contract or a portion there of to be determined by
the employer, subject to his providing an appropriate guarantee for the performance
of such contractor.

b) To terminate the contract forthwith by notice in writing to the contractor the liquidator,
the receiver or person in whom the contract may become vested and take further
actions as provided in the clause pertaining to default by contractor, treating as if this
termination is ordered under the respective clause.

63. Force Majeure

The works taken by the contractors under the contract shall be at the contractor’s risk until
the work is taken over by the Executive Engineer. The contractor shall arrange his own
insurance against fire, flood, volcanic eruption, earth quake and other convulsions of
nature and all other natural calamities, risks arising out of acts of God, Acts of Terrorism,
Civil disturbances, Riots during such period and that the TWAD Board / Government shall
not be liable for any loss or damages occasioned by or arising out of any acts of God.

Provided however that the contractor shall not be liable for all or any loss or damages
occasioned by or arising out of acts of foreign enemies, invasion, hostilities or war like
operations (before or after declaration of war) rebellion military or usurped power.

64. Payment out of Public Funds

The payments to the contractor/firm shall be made out of the funds under the control of
the Employer in their public capacity and no member or officer of the Employer shall be
personally responsible to the contractor/firm.

65. Bribery and Collusion

In the event of the contractor offering or giving any official of the employer, any gift or
consideration of any kind as an inducement or regard for doing, or for bearing to do, any
action in relation to obtaining or in the execution of the contract or any other contract with
the employer, or for showing favour to any person in relation to the contract or any other
contract with the employer, or if any of the such acts shall have been done by any person
employed by the contractor or acting on his behalf, either with the knowledge of the
contractor or not which are all grounds for the employer to terminate the contract awarded
to the contractor. Similarly if the contractor colludes with another contractor or number of
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contractors whereby an agreed quotation or estimate shall be offered as a bid, that will
also form the basis for the employer to terminate the contract.

66. Technical audit

It is a term of this contract that department shall have the right to carry out post payment
audit and technical Audit by the Engineers of Technical audit cell (or by an approved
consultant of repute). The Technical audit officer shall have the powers to inspect the
work or supply running account bill, final bill and other vouchers, measurement books,
test reports and other documents either during progress of work or after completion of the
same and order recoveries from the contractor for recorded reasons even though the
contractor might have been paid earlier. These recoveries are enforceable against the
contractor from any amount due to him, from performance security or withheld amounts or
any amounts due to the contractor or may become due to him from the department in any
work or supply.

67. Settlement of dispute
a. Dispute Redressal Committee

In order to ensure a dispute Redressal mechanism, a Committee headed by the
Managing Director / Joint Managing Director and consisting of Engineering
Director, TWAD Board and Engineering Director, CMWSS Board as Member, will
comprise the " Dispute Redressal Committee" for each package in order to resolve
any disputes between the Employer / Engineer — in charge concerned and the
contractor

b. Jurisdiction of Court

In the event of non settlement of any dispute by the Dispute Redressal Committee
arising between the parties hereto in respect of any matter comprised in the
contract, the same shall be settled by a competent court having jurisdiction over
the place where the contract is awarded and agreement is concluded and by no
other court.

68. Reservation of Right

The Employer reserves the right to accept or reject any or all the bids and to annul the
entire process of bidding at any time. Under such circumstances, the Employer will
neither be under any obligation to inform the bidders of the grounds for the action of the
Employer nor will the Employer be responsible for any liability incurred by the bidder on
this account.
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VIIl. SPECIAL CONDITIONS OF CONTRACT

Section-1 — Construction period of the Contract.

In Section | of the Works, the Contractor shall, except as stated below, be
responsible for the provision of all electricity power, water, gas, consumables, chemicals

and other services he may require.

Section-2 — Operation & Maintenance by the Contractor - NIL
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LETTER OF NEGOTIATION

In pursuance of negotiation with the Executive Engineer/Superintending Engineer/Chief
Engineer of Division/Circle/Region on

I/We agree to reduce the rates for the items in the BOQ as follows.

Sl.No. Item No. In the BoQ Reduced rate/unit

Signature of Contractor
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD

Forwarding Slip to The Lump sum Agreement No.

1. Name of Work

Estimate Amount

Sanctioned in Original Estimate No.

Revised Estimate No.

2. Name of Contractor and Address

3. Original  or Supplemental

4. If Supplemental, Original Agreement No.

5. Approximate value of work
to be done under this Agreement

6. If this is Supplemental, approximate value
of works to be done under Original
Agreement

7. If bids have been called for, is the lowest
tender accepted?
If not reasons to be recorded

8. Has the contractor; signed the divisional
copy of TNBP and Its addenda volume
brought upto date.

9. Is data furnished for all items of
works noted in the Schedule

10. Are the rates in Agreement within the
estimate rates or schedule of rates
whichever is less and the Lump sum
provision sufficient or likely to be
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exceeded.

[l. Additional Information

A. Original Agreement

1. Original Agreement amount of tender excess :
and percentage over the estimate rate.

2. If concessional rate of EMD & SD have
been allowed ref. to sanction thereof

B. Supplemental Agreement

1. Whether the approval of the competent
authority has been obtained for the rates as
required as per B.P.Ms.No.27/CMW/
dated 5.2.2002

2. If entrusted without tenders whether sanction
is necessary with reference to total value of
work covered by the supplemental agreement
so far accepted.
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD

Form of Agreement (Lump sum)
Articles of Agreement made this
Day of -- e e
between Thiru-

hereinafter referred to as the contractor which expression shall where the context so
admits include his heirs, executors, administrators and legal representatives of the one
part and the Chief Engineer, Tamil Nadu Water Supply and Drainage Board (hereinafter
called the Employer) which expression shall where the context so admits include its
successors in office and assigns) of the other part. Whereas the contractor delivered to
the Employer the bid which was opened on ---

- whereby the
contractor offered and undertook to carryout the works specified under this contract and
allied work, i.e. (hame of work) ---- --

In the State of Tamil Nadu in India, and provide the works, materials
matters and things described or mentioned in these presents at the prices set forth in the
schedule annexed to such bid and the contractor also undertook to do all extra and varied
works which might be ordered as part of the contract on the terms provided for in the
conditions and specifications hereto annexed and the Employer accepted such tender in
pursuance where of the parties hereto have entered into this contract.

And whereas the contractor in accordance with the terms of the said Bid

has deposited in the Office of the ------- Engineer, TWAD,----------
---------------------- as performance security for the due and faithful performance by the
contractor of this contract, the sum of Rs.------------------ (Rupees

- )

And whereas the contractor fully understands that on receipt of communication of
acceptance of bid from the accepting authority, there emerges a valid contract between
the contractor and the Employer represented by the Officer accepting the agreement and
the bid documents, i.e. invitation for bids, letter of application, bill of quantities and other
schedules, general conditions of the
contract, technical specifications of the bid, negotiation letter, communications of
acceptance of bid, shall constitute the contract for this purpose and be the foundation off
rights of both the parties, as defined in clause 8.1 of "Bid Documents "Now hereby
agreed that in consideration of payment of the said sum of Rs. (Rupees)
or such other sum as may be arrived at under the clause of the General conditions of the
contract relating to payment by final measurement at unit prices, the contractor shall and
well within the time specified in his bid thoroughly and efficiently and in a good workman
like manner perform, provide, execute and do all the works, materials matters of things
incidental to or necessary for the entire completion of the works specified under this
contract and necessary works including all works shown in the drawings hereinafter
referred to or described or set forth the said specifications and schedule hereto annexed
and in accordance with such further drawings and instructions as the Engineer of the
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Board or other Engineer duly authorized in that behalf (therein after) and in the annexed
documents referred to as the Engineer) shall at any time in accordance with the said
schedule (Bill of Quantities) and specifications provide and give together, with any
alterations in the works or additions thereto, in the time and manner in such schedule (Bill
of Quantities) and specifications stipulated to the entire satisfaction of the Engineer, the
Employer for themselves and their successors convenient and agree with the Contractor
that during the progress of the works and on the completion of contract to the satisfaction
of the Engineer, the Employer shall and will from time to time on receiving the certificates
in writing of the Engineer pay to the contractor according to such certificates and the
terms of this contract the price or sum mentioned in such certificates as due to the
contractor under the terms of this contract subject nevertheless to deductions or additions
thereto or therefrom which may be lawfully made under terms of his contract. It is hereby
mutually agreed and declared as follows.

a) All certificates or notice or orders for items or for extra varied or altered works which
are to be the subject of an extra or varied or altered works charge shall be in writing
whether so described in the contract or not and unless in writing shall not be valid or
binding or be of any effect whatsoever.

b) The term contract include these presents and the invitation for bid, bid documents, bill
of quantities and other schedules, general conditions and specifications hereto annexed
and the plans drawings herein and hereafter referred to.

c) If the contractor claims that the decisions or the instructions of the Employer are
unjustified and that accordingly, he is entitled to extra payments on account thereof he
shall forthwith notify this to the Employer to record his decisions and reasons therefor in
writing and shall within two weeks state his claims in writing to the Employer thereafter.
The Employer shall thereafter within four weeks of the receipt of the claim, reply to the
points raised in the claim. Unless resolved by negotiation or discussions immediate
thereafter, within further four weeks the question of liability for such payment will be
treated as a dispute.

d) In the contract whenever, there is as discretion or exercise of will, by the Employer
during the progress of the work, the mode or manner of the exercise of discretion shall not
be a matter for dispute.

e) The decision of the Employer shall be final conclusive and binding on all, Parties to
the Contract upon all questions relating to the meaning of specifications, designs,
drawings and instructions, and as to the quality of workmanship or material used on the
work or any matter arising out of or relating to the specifications, designs and drawings
and instructions concerning the works or the erection of or failure to execute the same
arising during the course of works. The above shall not be the subject matter of dispute
and in no case shall the work be stopped consequent on such a dispute arising and the
work shall also be carried out by the contractor strictly in accordance with the instructions
of the Employer.

f) In case any question, difference or dispute shall arise on ,matters other than clauses
(d) and (e) above and except any of the “excluded matters” mentioned in bid documents
touching the construction of any clause herein contained on the rights, duties and
liabilities of the parties hereto or any other way touching or arising out of these presents,
the same shall.
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Settlement of dispute
Dispute Redressal Committee

In order to ensure a dispute Redressal mechanism, a Committee headed by the
Managing Director ,Joint Managing Director and consisting of Engineering Director,
TWAD Board and Engineering Director, CMWSS Board as Member, will comprise the "
Dispute Redressal Committee"” for each package in order to resolve any disputes between
the Employer / Engineer — in charge concerned and the contractor

i) In the event of any dispute arising between parties here to in respect of any of the
matter comprised in this contract, the same shall be settled by a competent court having
jurisdiction over the place where contract is awarded and agreement is concluded and by
no other court.

ii) Provided always the contractor shall not except with the consent in writing of the
Engineer in any way,. delay carrying out works in any such matter, question or dispute
being referred to court but shall proceed with the works with all the diligence and shall
until the decision of the Employer and no award of Competent Civil Court shall relieve the
contractor of his obligations to adhere strictly to the instructions of the Engineer with
regard to the actual carrying out of the works.

g) Time shall be considered as essence of the contract and the contractor hereby agree
to commence the work immediately after taking over of site or signing the agreement

whichever happens earlier, complete the work within months and to show
progress at the stipulated milestone.

In witness where of the contractor
And the Employer on behalf of

the Board have caused their common seal to be affixed the day and year first above
written Signed, sealed and delivered by the said.

In the presence of

Signature of Contractor

Name and Seal.

Signature, Name and

Designation of Witness.

Signed by on behalf of

TWAD Board.
Signed, Name and CHIEF ENGINEER
Designation of Witness TWAD BOARD
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INDEMENITY BOND

This deed of indemnity bond executed at (place) on this
Day of (month) year by and
between Thiru/Tmt. (Name)
widow/Wife/Son/Daughter of Thiru / Tmt residing at

(Full Address) (hereinafter called
“Contractor” which expression unless excluded by or repugnant to the context include
his/her heirs, executors administrators and legal representatives) to and in favour of the
TWAD Board (hereinafter called” the Engineer, which expression shall unless excluded by

or repugnant to the context include its successor and assigns) represented by the

Superintending Engineer of Circle/Executive Engineer of division.
Assistant Executive Engineer of sub division(Place)shown as follows.
2. Whereas the contractor has submitted the bid for (description of work) at

(place of work or supply) and such bid has been accepted subject to the relevant
conditions to contract appended to Tamil Nadu Building Practice and other conditions
issued along with bid documents.

3. And where as in pursuance of the terms of contract, that a sum equal to 21/2% of
the total value of work done have been retained with the Employer for a period of two
years reckoned from the date of completion of the work in order to enable the
departmental officers to watch the effect of all seasons on the work and the structural
stability of the work executed by the contractor.

4, And whereas it was decided to refund the said sum equal to 21/2% of the total
value of the work done retained with the Employer on the expiry of two years period
reckoned from the date of completion of work provided that the contractor execute an
indemnity bond for a period of three years indemnifying the Board against any loss or
expenditure incurred to rectify any defect noticed due to the faulty workmanship by the
contractor or substandard material used by the contractor during the period of three years.
5. Now this deed of indemnity witness that in consideration of the contract entrusted
to the contract or by the Employer, the contractor has agreed to the following terms and
conditions and executed this indemnity bond in conformation of all and undertakes to

comply with the terms referred to infra.
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6. The contractor both hereby indemnify the Employer against any loss or damage
that may be caused to the Employer in respect of rectification of any defect noticed due to
the faulty workmanship by the contractor, or substandard material so used by other
contractor in the execution of work entrusted to the contractor during the period of three
years i.e. from up to (dates to be specified)
7. It is hereby confirmed that in all other respects, the agreement conditions will be
binding between the parties.

In witness whereof Thiru / Tmt / Miss

Contractor has signed this deed on this day of month
year.

Witness:
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PERFORMANCE BANK GUARANTEE (UNCONDITIONAL)

To
The Executive Engineer, TWAD BOARD, Sewerage Division, Nagercoil

(Name of Employer)

e (Address of Employer)

WHEREAS (name and address of contractor)

(hereinafter called" the contractor" has undertaken, in pursuance of contract No.-----------

-- ---- Dated ——— to execute-------------

-- (name of contract and brief description of works) hereinafter

called “ the contract*”

AND WHEREAS it has been stipulated by you in the said contract that the contractor
shall furnish you with a Bank Guarantee by a recognized bank for the sum specified

therein, as security for compliance with his obligations in accordance with the contract.
AND WHEREAS the contractor has requested us to give the Bank Guarantee
AND WHEREAS we have agreed to give the contractor such a Bank Guarantee

unconditionally and irrevocably to guarantee as primary obligator and not as mere

surety, all the payments to the ------------------=-m-oo-—-

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you,
on behalf of the contractor, upto a total of (amount of

Guarantee) (amount in words

such sum being payable in the types and proportion of currencies in which the contract
price is payable, and we undertake to pay you unconditionally and irrevocably upon your

first written demand and without cavil or argument, any sum or Sums within the limit of

(amount of Guarantee) as aforesaid without you needing to prove

or to show grounds or reasons for your demand for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor
before presenting us with the demand.
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We further agree that no change or addition to or other modification of the terms of the
contractor or of the Works to be performed thereunder or of any of the contract
documents which may be made between you and the contractor shall in any way
release as from the liability under this guarantee and we hereby waive notice of any
such change, addition or modification.

The Bank Guarantee is drawn at branch of
bank in Town in Tamil Nadu only.

This guarantee shall be valid until 28 days from the date of expiry of the defects liability
period. '

SIGNATURE AND SEAL OF THE GUARANTOR
Name of Bank

Address

Date
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BID SECURITY (BANK GUARANTEE)

WHEREAS, [name of Bidder] (hereinafter called "the
Bidder") has submitted his Bid dated [date] for the
construction of [name of Contract] (hereinafter

called "the Bid").

KNOW ALL PEOPLE by these presents that We

[name of bank] of having our registered office at

(hereinafter called "the Bank") are bound
unto [name of Employer] (hereinafter called "the
Employer") in the sum of ! for which payment well and truly to be

made to the said Employer the Bank binds itself, his successors and assigns by these
presents.

SEALED with the Common Seal of the said Bank this day of
2021.

THE CONDITIONS of this obligation are:

1) If after Bid opening the Bidder withdraws his bid during the period of Bid
validity  specified in the Form of Bid;
or
2) If the Bidder having been notified of the acceptance of his bid by the Employer
during the period of Bid validity:

(a) fails or refuses to execute the Form of Agreement in accordance with the
Instructions to Bidders, if required; or

(b) fails or refuses to furnish the Performance Security, in accordance with the
Instruction to Bidders; or

(c) does not accept the correction of the Bid Price pursuant to Clause 28.2;

we undertake to pay to the Employer up to the above amount upon receipt of his first
written demand, without the Employer having to substantiate his demand, provided that in
his demand the Employer will note that the amount claimed by him is due to him owing to
the occurrence of one or any of the three conditions, specifying the occurred condition or

conditions.
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This Guarantee will remain in force up to and including the date

days after the deadline for submission of Bids as such deadline is stated in the
Instructions to Bidders or as it may be extended by the Employer, notice of which
extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee
should reach the Bank not later than the above date.

DATE SIGNATURE OF THE BANK

WITNESS SEAL

[signature, name, and address]

1 The Bidder should insert the amount of the guarantee in words and figures
denominated in Indian Rupees. This figure should be the same as shown in Clause
16.1 of the Instructions to Bidders.

2 45 days after the end of the validity period of the Bid.
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BILL OF QUANTITIES

(To be furnished separately as Price Bid)
General

The Bill of Quantities shall contain items for the construction of the Works to be carried
out by the Contractor

The Bill of Quantities will be used to calculate the Contract Price. The contractor shall be
paid for the quantum of work done at the rate quoted for each item in the Bill of Quantities.
Where there is a discrepancy between the rates in words and figures, the lesser of the
two will only be taken in to consideration.

Where there is a discrepancy between the unit rate and line item total resulting from
multiplying the unit rate by the quantity, the unit rate as quoted will govern.

Where there is an arithmetical discrepancy in the page total as well as grand total, the
corrected total by the Employer will govern

The rates in the BOQ shall be for carrying out the work in conformity to the BIS, TNBP
and Technical Specifications and other Terms and Conditions set out in the Bid Document
All pages in the BOQ should be signed without omission. All corrections/over writing
should be properly attested by the Bidder.

Change in the Quantities

If the final quantity of the work done differs from the quantity in the Bill of Quantities for the
particular item/items, the rates as in the agreement for the relevant items shall be paid.

GST

GST is applicable as per GO. 296, Finance(salaries) Dept. Dt. 09.10.2017, GOI, Ministry
of finance — central tax (Rate) New Delhi, notification No. 11/2017/ Dt. 28.06.2017 and as
amended from time to time.

From every payment made to the firm/ contractor, deduction at source towards GST shall
be made for civil works contract as per Government of India, Ministry of Finance/
Department of Revenue, New Delhi Notification No. 20 / 2017 — Central Tax (Rate) /
Dt.22.08.2017 subject to issue of amendments from time to time.

Name of Work: Construction of compound wall around STP site under UGSS to
Nagercoil Corporation (period of completion 6 months)

_ Probable | TNBP No. . Rates in Amount
Item | Description quantity Other Units in
No. of work Figures | specification n Figures | Words figures
1 2 3 4 5 6 7 8

Vide separate sheets attached.
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TECHNICAL SPECIFICATIONS
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| MATERIALS

All materials required for the works shall be procured and supplied by the
contractor himself. The materials shall be of good quality and conforming to relevant
BIS. The materials which are classified for ISI marking should be supplied with ISI
marking only.

1. Cement and Steel

1.1. The entire quantity of cement and steel required for the work will be procured by
the contractor. The contractor is responsible for all transport and storage of the materials
and shall bear all related cost. The Employer shall be entitled at any reasonable time to
examine the cement and steel supplied by the contractor.

1.2. The cement procured by the contractor shall comply with requirements of IS
269/1976 with the latest revision thereof for ordinary port land cement. It shall be of the
best normal setting quality unless specially rapid hardening or quick setting quality if
expressly instructed by the Engineer to be supplied. Each bag shall bear ISI
Certification mark and as per specification no.10 of TNBP Volume I.

1.3 The steel bars shall comply with the requirements set forth in the 1S 432 Part |,
IS 1139, IS 1786 as the case may be with the latest revision thereof and the test as
described for ultimate tensile strength, bond test and elongation tests. All reinforcing
steel shall be clean and free from oil, grease, loose scales or rust or other coatings of
any character which would reduce or destroy the bend. Each band containing the bars
shall bear the ISI Certification mark.

1.4 The cement/steel shall be tested in TWAD Board laboratories. Two samples should
be taken by the Engineer in charge in the presence of the contractor or his authorized
representatives or the technical personnel employed by the Contractor as in the
agreement. The contractor shall without extra cost provide samples and cooperate in the
testing of the cement/steel. One sample shall be got tested and the other sample shall
be retained by making clear identification in the sample by the Engineer in charge so as
to identify at a later date. The testing charges will be paid by TWAD Board and for failed

samples, contractors have to borne the charges

1.5 All cement shall be procured in bags and shall be stored in a dry place for which the
contractor shall be responsible. Consignment of bagged cement shall be properly
stacked in a manner which will permit easy access for inspection and definite

identification. Cement shall be used in approximately in the chronological order in which
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it is received, but cement that has been stored for a period longer than 4 months from
the date of initial sampling shall not be used unless it has been retested at the
expenses of the contractor and passed by the Engineer in charge as good quality on the
retest. Cement aged more than 180 days from the date of initial sampling shall be
rejected.

1.6 Cement which has become caked or perished shall on no account be used on the
works and shall be rejected. Although the Engineer may have passed any consignment,
he shall however have the power at the subsequent time to reject such consignment if
he finds that any deterioration in the quality thereon has taken place.

1.7 A record of the quantity cement /steel procured with the name of dealer, bill number
and date shall be maintained by the contractor. This should be produced for examination
by the Engineer in charge at any time. The age of the cement shall be reckoned from
the date of manufacture and it shall be verified by the Engineer in charge.

1.8 The rejected consignment of cement and steel should be removed from the site
within two days.

2. Aggregates

2.1 Sand for use in masonry and plaster works shall confirm to relevant specification in
TNBP (specification No.7) and I.S. 2116/1985, 1.5.1542/1977.

2.2. The coarse and fine aggregates for concrete shall conform to I.S. 383 /1970 and
as specified in the relevant clauses of I.S. 456/ 1978 . Other aggregates free from
deleterious materials shall be used at the concurrence and approval of the Engineer
after sufficient tests have been carried out at the contractor’s cost.

2.3. The maximum quantities of deleterious materials in the aggregates, as determined
in accordance with 1.S 2386(Part II) /1963 shall not be exceed the limits given in table |
of 1.5.383. Unless otherwise specified all coarse aggregate in RCC shall be graded
aggregate of 20 mm. nominal size. All aggregates shall be stored in  hard
impervious surface to ensure exclusion of all foreign materials and as per IS
4082/1977 and specification No.5 of TNBP volume 1.

3.Water required for Construction

3.1 The water used in the construction shall be of potable quality and shall be tested the
contractor’ cost. The contractor has make his own arrangements at his cost for water
required for construction, testing, filling etc. either from local bodies or from elsewhere,
by paying the charges directly and arranging tanker etc., as per necessity. No claim for

extra payment on account of non availability of water nearby or extra lead for bringing
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water shall be entertained. All required piping arrangements and pumping if required
for water shall be made by the contractor at his cost. Water for mortar, mixing and
curing of concrete shall be free from harmful matter or other substances that may be
deleterious to concrete or steel and taken from source approved by the Engineer.
Ground water for mixing and curing shall conform to the provisions in the class 4.3 of IS
456/1978.

4. Admixtures.

Only where a beneficial effect is produced shall any admixture be used and that too
after test has been carried out to convince the Engineer that no harmful effect will be
produced by the use of such admixture and after approved by the Engineer. The
admixture shall conform to IS 9103/1972.

5. Form Work and Centering

5.1 Steel/wooden form centering shall be used. If wooden form work is used, it shall
consist of planks not less than 40 mm thick and strong props. This shall be providing
complying with clause 10 of IS 456 /1978 and specification no. 30.8 of TNBP The
timber of form works shall be best hard wood and got approved by the Engineer in
charge. This shall be deemed to be included in the items of contract even otherwise
specified.

6. Separator (Cover Block)

6.1 For bottom cover of beams, slabs etc., separators of pre cast cement motor
blocks of suitable size with wire embodiment as directed shall be used and tied to the
reinforcement. Between layers of reinforcements, separators consisting of pieces of
bars of suitable diameter shall be used. The required cover shall be provided as per
clause 24-4 of IS 456/1978.

Il. CIVIL WORKS
1.General
1.1 Tamilnadu Building practice (TNBP) shall be strictly followed for carrying out
different items of the work for which no standard specifications are available and no
alternate specification have been given under the description of works.
1.2 Where any provision of the TNBP is repugnant to or at various with any provision
under BIS or description of work, technical specifications and conditions of contract, the

provisions of the latter shall be deemed to supercede the provision of the TNBP.
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2.Earth work

2.1 Specification.

Tamil nadu Detailed Building Practice(Specification No. 23 to the extent applicable) shall
be followed for earthwork excavation.

2.2 Conveyance

The excavated earth, blasted rubble etc., shall be conveyed and deposited in the
departmental lands within 150m. of plant site and as directed by the Engineer in charge.
2.3 Stacking.

Where the location of the work is such and does not permit the deposition of excavated
earth while digging trenches for laying pipes, the excavated earth should be conveyed to
a convenient place and deposited there temporarily, as directed by the Engineer-in-
charge. Such deposited soil shall be re conveyed to the site of the work for the purpose
of refilling of trenches, if it is suitable for refiling. The unit rate for trench work of
excavated and refilling shall include the cost of such operation

2.4 Disposal of surplus Earth

The excavated soil which is surplus to that required for refilling and after allowing for
settlement will have to be removed, spread and sectioned at places shown on the site
during execution for purpose of widening or leveling the road. Sectioning is to be done
as detailed in TNBP. It is to be understood that no extra payment, will be made for this
and the unit rate for trench work of excavation and refilling shall include the cost of
removal of surplus earth to disposal site approved by the Engineer-in-charge, its
spreading and sectioning at the bidder’s expense.

2.5 Shoring, Strutting and Baling out Water

The rate for excavation of trench work shall include charges of shoring strutting, bailing
out water wherever necessary and no extra payment will be made for any of these
contingent works. While bailing out water, care should be taken to see that the bailed out
water is properly channellized to flow away without stagnation or inundating the adjoining
road surfaces and properties.

3. Concrete

3.1 Specification

Concrete for use in the works shall generally comply with TNBP(specification No.30) and
the relevant BIS. The concrete mix shall be specified proportions satisfying the maximum
aggregate size, water cement ratio and required cube strength and workability as per IS

456-1978. Such concrete must be adequately vibrated to form solid mass without voids.
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The entire concreting works should be done only with the prior approval and in the

presence of Engineer in charge.

3.2 Mixing of Concrete

The concrete shall be proportioned as far as cement and aggregates are considered by

volume. The amount of water required being measured either by weight or volume the

adjustments must be made to frequent intervals at the discretion of the Engineer or his
assistant to account for the moisture content of the aggregates. The mixing operation
shall be performed only a mechanical concrete mixer and shall continue until the whole
batch of uniform consistency and colour. The mixing of concrete shall be done in

accordance with clause 8 and 9 of IS 456-1978.

3.3 Transporting, Placing and Compacting Concrete

3.3.1 Transportation, placing and compaction of concrete mix by mechanical vibrators
shall be done in accordance with clause 12 of IS 456-1978. |t is imperative that
all concreting operations be done rapidly and efficiently with minimum re handling
and adequate manpower shall therefore be employed to ensure this.

3.3.2 The forms shall be first cleaned and moistened before placing concrete.

3.3.3 The mix should be dropped from such a height as it may cause seggregation and
air entrainment. When the mix is placed in position, no further water shall be
added to provided easier workability.

3.3.4 No concrete mix shall be used for the work if it has been left for a period
exceeding its initial setting time before being deposited and vibrated into its final
position in the member.

3.3.5 While one concrete is being placed in position it shall be immediately spreaded
and ramped sufficiently and suitable to attain dense and complete filling of all
spaces between and around the reinforcement and in to the corners of form work
for ensuring a solid mass entirely free from voids.

3.3.6 Construction joints required in any of the structural members shall be provided
generally complying with clause 12.4 of IS 456-1978 and as directed by the
Engineer in charge. The efficiency of tempering and consolidation will be judge
by complete absence of air pockets, voids and honey combing after removal of
form works.

3.4 Curing

3.4.1 Curing shall be done to avoid excess shrinkage or harmful effort to the members

generally complying with clause 12.5 of IS 456-1978.
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The method adopted shall be effective and any special method used must be
approved by the Engineer and be subject to complete supervision.

Any deficiency in concreting such as cracking, excessive honeycombing,
exposure of reinforcement or other fault which entail replacement of the defective
part by fresh concrete and whatsoever remedy reasonable required without
hampering the structural safety and architectural concept, all at the cost of
contractor.

Removal of Form Work

Removal of form work shall be done as per TNBP and BIS and as directly by the
engineer in such a manner that no damage is caused to the structures. The

striping time shall not be less than that indicated in clause 10.3 of IS 456-1978.

Testing of Concrete

During the course of construction works, preparation of test specimens, curing
and casting of concrete shall be done in accordance with IS 1199 and IS 516 to
ascertain the strength requirements and acceptance criteria indicated in IS 456-
1978. The contractor shall provided all apparatus, labour and arrange to test the
cubes at his own cost at the test laboratory decided by the Employer.

In addition to the above tests, any other test which may if desired by the Engineer
in charge be carried out from time to time as per relevant specifications at the cost
of contractor. In case the concrete does not meet the strength required. All
corrective measures shall be taken at once at the contractors cost.

The inspection and testing of structures shall be done in accordance with clause
16 of IS 456-1978
Masonry

All masonry works such as Random Rubble /Coarsed Rubber/Brick work must
be done as per TNBP Specification and Bid schedule specification.

Plastering

Plastering would be 12mm. 20mm and 25 mm. thick cement plaster either plan or
water proof as may be specified.

The plastering items shall be executed in thickness and cement mortar of
proportion as detailed in respective item in the BOQ. Similarly the plastering shall
be either ordinary or water proof as specified in respective item in the BOQ.

In case of water proof plaster standard and approved water proofing compound
shall be mixed in cement mortar in required percentage as directed and then the
plaster is applied.

The finishing shall be either smooth or rough as may be directed by the Engineer
unless otherwise specifically mentioned in the BOQ.
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Neat finish wherever directed by the Engineer shall be done at no extra cost.

Curing and watering shall be done as directed and plaster shall be in alignment
and level. Any substandard work is liable to be rejected and shall have to be re-
done at contractors cost. Sand to be used shall be of approved quality only. Cost
of all scaffolding shall be included in the rates quoted in the BOQ.

IIl. SOURCE CREATION

Name of Work: Construction of compound wall around STP site under UGSS to
Nagercoil Corporation (period of completion 6 months)

NIL

. 1. GENERAL SPECIFICATION

1.

Detailed sieve analysis of the sample of soil is to be made before taking up the
work. The contractor should submit a detailed report to the department and get
clearance from the Executive Engineer for proceeding with the work further.
Reduced levels of various components of collector well cum pump house
should be maintained very carefully at every point.

Design mix should be verified by the contractor at his own cost by conducting
laboratory tests using the actual materials at site. The extra charges will not be
paid by the employer.

Cube test should be conducted for every work during execution in the nearby
laboratory and the results shall be communicated to the Engineer-in-charge
then and there. The unit rates quoted in the price bid includes these types of
tests also.

The results of tests conducted as above should be furnished to the Engineer
concerned before carrying out the work and clearance to be obtained then and
there before proceeding with the above items of work

Plugging of bottom of collector well should be done effectively with special
tools and plants to ensure water tightness.

The contractor should conduct necessary pumping tests to prove that the
radial arms are driven on to correct alignment, levels and without any gap or
damage to radial pipes and to prove that required quantity of water should be
abstracted during summer. The required pumps, tools and plants should be
used by the contractor himself. No separate charges will be paid to the
contractor on this account.

. 2. EARTHWORK EXCAVATION :

1.

The levels in the drawings are only approximate for guidance of the Contractor
in general. From the date of execution the Bed level and the sub-soil water
level as noted will be reckoned. Thus the payment will be regulated according

to the sub-soil water level observed.
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In regards to the width of the excavation of work above or below water level,
sketch will be furnished to the Contractor and payment will be restricted as per
section shown in the plans irrespective of the facts that the Contractor
excavates the same with more side slopes for his own convenience.

The Contractor has to fix up and maintain necessary sight rails and ranging

rods etc. as required by departmental officers for checking the various levels.

. 3. EXCAVATION FOR FOUNDATION :

Unless otherwise specified, open well excavation shall be resorted to upto
water levels as directed by the Engineer.

All precautionary measures for the safety of labourers while excavation shall
be made as per the relevant BIS for the safety code for earthwork.

The quantities furnished in the BOQ are only approximate. Any omission or
excess in quantities may arise during execution according to the site condition.
Any alteration of work or any additional work during execution has to be done
by the Contractor. If no rate in the BOQ is applicable or derivable for the
additional works, the rates will be arrived at as per rules and regulations
governing for the working out of rates for supplemental item of work and will be
paid to the Contractor.

IV. PIPE LAYING WORKS
NIL
V a. WATER TREATMENT PLANT
NIL

V b. WATER RETAINING STRUCTURES
NIL

VI. PUMPSETS AND ACCESSORIES

NIL

VIl. Maintenance Period
NIL
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VIl . Reference to Specifications / Code of Practice

Description BIS No.
Ordinary Portland Cement (33 Grade) 269 — 1976
43 Grade Ordinary Portland Cement 8112 — 1989
Pozzolona Portland Cement 1489 — 1991
Hydrophobic Portland Cement 8043 - 1978
Rapid Hardening Portland Cement 8041 - 1990
Low Heat Portland Cement 12600 - 1989
Standard sand for testing of cement 650 — 1966
Methods of Test for Pozzolonic Materials 1727 - 1967
Methods of sampling and test for water & waste water 3025 - 1984 (Part |
(Physical & Chemical) to 37)
Methods of Sampling hydraulic Cement 3535 - 1986
Methods of Physical tests for hydraulic cement 4031 - 1988 (1to 14)
Methods of chemical analysis of hydraulic cement 4032 - 1985
Aggregates coarse & Fine from Natural resources for concrete | 383 — 1970
4082/1977
Sand for Masonry Mortar 2116 - 1965
1542 /1977

Methods of tests for aggregates for concrete

2386 — 1963 (Part 1 to 8)

Part | - Particle size and shape

2386 - 1963 (Part-)

Part - Il - Estimation of deleterious Materials & Organic
impurities

2386 - 1963 (Part - 1)

Part Il — Soundness

2386 - 1963 (Part - II)

Methods of sampling of aggregates for concrete

2340 - 1986

Specifications for test sieves
Part | - Wire cloth test Sieves

460 — 1978 (part - )

Common Burnt clay building bricks 1077 - 1976
Mild Steel and Medium tensile steel bars and hard 432 — 1982
Drawn steel wire, concrete reinforcement, Part | Mild Steel &

Medium Tensile Steel Bars Part Il Hard drawn steel wire

High Strength deformed steel bars and wires for Concrete 1786 - 1985

reinforcement

High Tensile Steel for PSC Pipes

1784 - 1986 (Part I)

Bending and flexing of bars for concrete reinforcement 2502 - 1969
Recommendation for detailing of reinforcement In reinforced 5525 - 1969
concrete works

Methods for tensile testing steel wire 1521 — 1972
Methods of test for determining modulus of elasticity 2854 — 1964
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Description BIS No.

Glossary of terms relating to cement concrete 6461 - 1972 (Part 1
to 12)

Methods of test for strength of concrete 516 — 1959
Methods of sampling and analysis of concrete 1990 - 1959
Methods of testing bond in reinforced concrete pull out test 2770 -1967
Methods of test for permeability of cement Mortar and 3085 - 1965
concrete
Methods of test for splitting tensile strength of concrete 5816 - 1970
cylinders
Methods of tests for determining setting time of concrete by 8142 - 1976

penetration resistance

Code of practice for construction of

2911 (Part (1)

Pile foundations (concrete piles) Sec1-1979
Driven cast-in-situ concrete piles Sec 2 -1979
Bored cast -in-situ piles Sec 3-1979
Driven pre-cast concrete piles Sec 4 - 1984
Bored pre-cast concrete piles
Code of practice for construction of raft foundation 2950 - 1981
Design Aids for reinforced concrete SP 16 - 1980
Explanatory Hand Book on codes for earthwork Engineering SP 22 - 1982
Explanatory Hand Book on IS Codea 456 — 1976 SP 24- 1983
Hand Book on causes and prevention of cracks in buildings SP 25-1984
Hand book on concrete reinforcement and detailing SP 34 -1987
Brick Masonry 2212 -1962
Construction of Stone Masonry 1957 — 1967
Asbestos cement pressure pipes 1592 — 1989
Concrete pipes with and without reinforcement 458 — 1988
P.S.C. pipes (including fittings) 784 — 1978
Methods of tests for concrete pipes 458 — 1988
3597 — 1985
Materials for M.S. Specials 226 — 1976 &
2062 — 1980
Specification for M.S. Specials for P.S.C. Pipes
Specification for Steel cylinders reinforced concrete pipes 1916 — 1989
Methods of tests for concrete pipes 3597 - 1985
Special for steel cylinders reinforced concrete pipes 3597 — 1985
Cast iron specials for asbestos cement pressure 5531 — 1988
Pipes for water, gas & Sewage
Methods of test for asbestos cement products 5913 — 1989
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Description BIS No.
Dimensional requirements of rubber sealing ring for CID joints | 10292 — 1988
in asbestos cement pipe
Centrifugally Cast (Spun) Iron pressure pipes for Water, gas 1536 — 1989
and sewage including fittings
Specification for Centrifugally Cast (Spun) D.I. Pipes for 8329 — 2000
Water, Gas and Sewage
D.l. fittings for pipes for water gas & Sewage 9523 - 2000
Dimensional requirements of rubber gaskets for mechanical 12820 - 1986
joints and push on joints for the use with C.I., D.I. Pipes
C.l. Specials for Mechanical and push on flexible joints for 13382 - 1992
pressure pipe lines for water, gas & sewage
Horizontally cast iron double flanged pipes for water, Gas and | 7181 - 1986
Sewage
Cast iron fittings for pressure pipes for water, gas and sewage | 1538 - 1976
(Part 1 to 24)
Cast iron detachable joints for use with asbestos cement 8794 — 1988
pressure pipes
Rubber rings for jointing C.I. pipes, RCC Pipes & AC Pipes 5382 — 1969
Rubber rings for jointing P.S.C. Pipes 5382 — 1985
Rubber rings for jointing AC pipes with AC couplings 10292 — 1985
Pig lead (caulking lead) 782 — 1978
Hemp yarn 6587 — 1966
Rubber insertion to be used in jointing CIDF Pipes 638 — 1979
Bolts & Nuts to be used in jointing CIDF Pipes 1363 — 1967
Un plasticized PVC Pipes for potable water supplies 4985 — 1988
Injection moulded PVC socket fittings with 7834 —1987
Solvent cement joints for water supplies (Part 1 to 8)
Fabricated PVC fittings for potable water supplies 10124 — 1988
(Part1to 13)
Methods of test for un plasticized PVC pipes for potable water | 12235 — 1986
supplies (Part1to 11)
Sluice valves for water works purposes 780 — 1984
(50 to 300mm Dia size)
Sluice valves for water works purposes 2906 — 1984
300 to 1200mm Dia size)
Surface boxes for sluice valves 3950 — 1979
Manhole covers for sluice valves 1726 — 1974
Laying of Asbestos Cement Pressures Pipes 6530 — 1972
Laying of concrete Pipes 783 — 1985
Laying of Cast - Iron Pipes 3114 — 1985
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Description BIS No.
Laying of PSC Pipes 126 of APSS &
783 — 1985
Laying of DI Pipes 12288 — 1987
Laying and Jointing of un plasticized PVC Pipes 7634 — 1975
(Part 3)
Batch type concrete mixer 1791 — 1968
Sheep foot roller 4616 — 1968
Safety code for excavation works 3764 — 1966
Safety code for scaffolds and ladders 3696 — 1966 (Part I)
Part | — Scaffolders 3696 — 1966 (Part I1)
Part Il — Ladders
Safety code for piling and other deep foundations 5121 — 1969
Safety code for working with construction machinery 7293 — 1974
Tamil Nadu Building Practice Volume — |
Volume — 1
Government of India Manual on Water Supply and Treatment | May 1999
(Revised)
Gravel for packing 4091 — 1967
Hard drawn steel wire 1785 — 1983
(Part | and 1)
Structural Steel 226 — 1975
Hand rolled mils steel for concrete 1139 — 1966
Hard drawn Steel Wire 1566 — 1982
American Society for Testing of materials
British Standard 2494 — 1955 Part |
Welding Electrodes 814 — 1970
Steel Sheets 225 - 1975
Guniting 7322 — 1994
Welding Joints 3589 - 1966 and
2041 — 1962
Tensile Test 223 — 1950
Mechanical and Electrical works
Turbine Pump 1710-1972
Submersible Pump 8034 — 2002
Submersible Motor 9283 — 1995
Description BIS No.
Earthing 3043 — 1966
Transformer 1180 — 1964
Generator 2253 - 4722
HDPE Pipes 4984 - 1995
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DOWNLOADED CERTIFICATE

Certified that no correction/ alteration on the bid document as found in the
web site was made by me/us and l/we shall abide by all the terms, conditions and

specifications contained in the bid document.

Tenderer
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