

# TAMILNADU WATER SUPPLY AND DRAINAGE BOARD

## AMENDMENT SLIP 4

**No. 02-4 / F.UGSS to Tindivanam Mpty-CS/DO/CE//VLR/2020/ Dated: 30.04.2020**

**Sub :** Providing UGSS to Tindivanam Municipality in Villupuram District for implementation of Collection system and allied works - Execution period – 36 months, Trial run period – 6 months and maintenance of the scheme – 12 months. .


- Ref**
- 1) This office IFB No. 02/UGSS to Tindivanam Mpty – CS / DO / CE / VLR / 2020 / Dated: 24.04.2020
  - 2) This Office Amendment Slip No. 01 / F.UGSS to Tindivanam Mpty-CS / DO / CE / VLR / 2020 / Dated:27.04.2020.
  - 3) This Office Amendment Slip No. 02 / F.UGSS to Tindivanam Mpty / DO / CE / VLR / 2020 / Dated:28.04.2020
  - 4) This Office Amendment Slip No. 02 / F.UGSS to Tindivanam Mpty / DO / CE / VLR / 2020 / Dated:29.04.2020

\*\*\*\*\*

Sl No.	Description	Already Uploaded	Now uploaded
1	UGSS to Tindivanam Municipality in Villupuram District for implementation of <b>Collection system</b>	Bid Document - UGSS to Tindivanam CS	<b>Revised</b> Bid Document - UGSS to Tindivanam CS
2	UGSS to Tindivanam Municipality in Villupuram District for implementation of <b>Collection system</b>	BoQ - UGSS to Tindivanam CS	<b>Revised</b> BoQ - UGSS to Tindivanam CS

Sd/- N. Kumar 30.04.2020  
Chief Engineer,(i/c)  
TWAD Board, Vellore

  
For Chief Engineer  
TWAD Board, Vellore

  
30/4/2020