

TAMIL NADU WATER SUPPLY AND DRAINAGE BOARD

**4th Extension Notification No. IFB No. 15-4 / DSP – VPM Pkg I / DO / CE / VLR / 2021
/ Dated: 08.04.2021.**

Name of work: Design, Build, Operation of 60 MLD Capacity Desalination Plant based on (SWRO) Sea Water Reverse Osmosis at Koonimedu near Marakanam in Villupuram District in Tamil Nadu and Operation and Maintenance for 20 years(Paid Maintenance) – **Package I** - Period of Execution – 24 months (Design part – 6 Months – Execution part – 18 Months) - Trial run period - 6 Months.

- Ref:**
1. This office Invitation of Bid No. IFB No. 15/DSP – VPM Pkg I/DO/CE/ VLR/2021/Dated: 07.01.2021
 2. Tender Extension Notification No. IFB No. 15-1/DSP – VPM Pkg I/DO/CE/ VLR/2021/Dated: 09.02.2021.
 3. Tender Extension Notification No. IFB No. 15-2/DSP – VPM Pkg I/DO/CE/ VLR/2021/Dated: 25.02.2021.
 4. Tender Extension Notification No. IFB No. 15-3/DSP – VPM Pkg I/DO/CE/ VLR/2021/Dated: 09.03.2021

The tender extended for the above work vide reference 4th cited is hereby again extended as follows:

Sl. No.	Description	Already given	Extended upto
1	The sale of Tender Schedule	Upto 5.45 PM on 09.04.2021	Upto 5.45 PM on 19.05.2021
2	The last date of receipt and opening of tender	Upto 3.00 PM and 3.30PM on 12.04.2021	Upto 3.00 PM and 3.30PM on 21.05.2021

The other terms and conditions specified in the tender documents for above work remain unaltered.

Please Visit our Web site www.tenders.tn.gov.in and "www.twadboard.tn.gov.in" for further details.

Sd. A. Senguttuvan. 08.04.2021
Chief Engineer,
TWAD Board, Vellore.

For Chief Engineer
TWAD Board, Vellore

8/4/21