

TAMILNADU WATER SUPPLY AND DRAINAGE BOARD

Amendment Slip No. 1

Name of Work : CWSS to Tittakudi, Pennadam, Mangalampettai, Vadalur, Kurinjipadi and Gangaikondan Town Panchayats and 625 Rural Habitations in Managalore, Nallur and Virudhachalam Unions of Cuddalore District with NLC mine water as Source - Period of Completion : 18 Months, Trial Run : 6 months and Paid maintenance of the Scheme 60 Months.

Ref : This Office IFB No. 07/ NLC – CWSS / Pkg I to IV / DO / CE / VLR / 2020 Dated 08.07.2020

Due to administrative reasons, the **Pre bid meeting** of the above works have been postponed as detailed below.

Sl No.	Description	Already given	Extended upto
1	Date and time of Pre Bid Meeting	04.08.2020 at 11.00AM	06.08.2020 at 11.00AM

The other terms and conditions specified in the tender documents for the above work remains unaltered.

Please visit our website www.tenders.tn.gov.in and www.twadboard.tn.gov.in for further details,

Sd. K.Logeswari. 03.08.2020
Chief Engineer (I/c)
TWAD Board,Vellore

For Chief Engineer
TWAD Board, Vellore

Joss
31/8/2020