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Tenderer  Chief Engineer, TWAD Board, Vellore 

TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 
  

BID DOCUMENT 
 

             FOR OPERATION AND MAINTENANCE OF CWSS 

 
 

HOGENAKKAL WATER SUPPLY AND   FLUOROSIS MITIGATION PROJECT 
  

PACKAGE – II 
 
 

 
 
 
NAME OF WORK : Operation and Maintenance of Hogenakkal Water supply and Fluorosis Mitigation 

Project in Dharmapuri and Krishnagiri Districts for the period of 48  months (From 01.04.2020 to 

31.03.2024) – 3rd  call -  Package II  

 

List of Documents 

 

(Cover – I) 

Volume – 1/8 Bid Document 

Volume – 2/8 General and Particular Specification 

Volume – 3/8 Mechanical, Electrical, ICA Equipments Spares Specification 

Volume – 4/8 Civil Specification 

Volume – 5/8 List of Equipments 

Volume – 6/8 List of Drawings 

Volume – 7/8 O&M Manual 

(Cover – II) 

Volume – 8/8 BOQ – Price Bid 

 

        Last date of submission : Up to 03.00 P.M on  27-02-2020 
        Opening date : At 3.30 P.M on  27-02-2020 
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Tenderer  Chief Engineer, TWAD Board, Vellore 

 
TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 

  
 

HOGENAKKAL WATER SUPPLY AND   FLUOROSIS MITIGATION PROJECT 
 
PACKAGE-II 

 
 
 

 
 
 

TECHNICAL BID COVER – I 
 

Volume-1 
 

BID DOCUMENT 

 
NAME OF WORK :  
 
Operation and Maintenance of Hogenakkal Water supply and Fluorosis Mitigation Project in 

Dharmapuri and Krishnagiri Districts for the period of 48  months (From 01.04.2020 to 31.03.2024) 

– 3rd  call -  Package II  

 

Description of work : Operation and Maintenance of Transmission Main from Master Balancing Reservoir (MBR) 

at  Madam  to Antheripatty MBR, Feeder main, Internal Transmission  main, Internal  Net Works, Booster 

Pumping Stations, Re-Chlorination works, Union MBRs, Panchayat MBRs and Allied works  including Maintenance 

of  Project Office Campus (near Collectors‘ Camp Office)  at A. Jettihalli (P.O.) and to provide water supply to 

Dharmapuri Municipality, Pennagaram Town Panchayat and 1068 Rural Habitations in Dharmapuri Union (Part), 

Nallampalli Union, Pennagaram Union(Part) in Dharmapuri District and Uthangarai Town Panchayat, 808 Rural 

Habitations in Mathur Union and Uthangarai Union in Krishnagiri District under Package-II of Hogenakkal Water 

Supply and Fluorosis Mitigation Project for the period from 01.04.2020 to 31.03.2024 

 

Last date of submission:  Upto 3.00 PM. on  27-02-2020 
 
 
 
 
 
 
 
 
 
 
 



3 
 

Tenderer  Chief Engineer, TWAD Board, Vellore 

CHECK LIST TO BE ENCLOSED BY BIDDER (along with Bid Documents) 
 

     The check list is only indicative and is to  assist the bidder in satisfactorily enclosing all required major 

documents for Technical Qualification. The list is not exhaustive and the bidder should read all clauses of the bid 
document so as to enclose all documents as required.  

 
A. BID SECURITY: 

I) Bid security for a value of Rs.17.40 Lakh to be furnished 

II) Furnish the details of Bid Security as under 

Sl.           

No 
Name of the Bidder Amount and type of security Issued by 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

 

 

B. ELIGIBILITY / QUALIFICATION CRITERIA 

 

Sl.           
No 

 

Description 
 

Requirement as per 

Bid document 
Rs.in Crore    

Particulars as 

furnished by 
the bidder 

Page No. with ref. 

no.  if any, where 
the particulars are 

furnished by 
bidder. 

 Financial Turnover & Cash flow.     

1 Minimum Annual Turn Over in any one of 
the last Three financial years (2016-17, 2017-

18 & 2018-19) 

Rs 23.15 Crore 
 

  

2 Minimum Cash Flow:  
Minimum Cash flow required in Rs… in Crore 

Rs 1.45 Crore 
 

 

  

3 Financial Turn Over in Similar  

Works :  

The bidder should have Satisfactorily - 
Completed Water Supply Scheme or 

Maintained Water Supply Scheme of value 
not less than Rs.23.15 Crores in                                          

the last five financial years (2014-15 to 2018-

19) 
          either  

a)  in single agreement  
            or  

b)  in two agreements 

 

 

 
 

 
 

 

 
 

Rs.23.15 Crore 
 

Rs.34.73 Crore 

  

4 Bid capacity  
The available Bid capacity  

                                              
Rs.23.15 Crore 

  

5 Physical Work Experience in the last 

Five financial years (2014-15 to 

2018-19)  
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5.1 MS/DI/CI Pipeline in Kilo Metre (KM):  

Minimum Aggregate experience of pipeline in 
KM - MS/DI/CI Pipe - Should have supplied, 

laid, jointed, tested and satisfactorily 

completed or maintained for a continuous 
period of at least 1 year in the last five years   

 

 

49.00 Km 

  

5.2 PVC/HDPE Pipeline in Kilo Metre (KM)   
Minimum aggregate experience of Pipeline 

in  Kilometre (KM) - PVC/HDPE Pipe- should 
have Supplied, laid, jointed, tested and 

satisfactorily completed or maintained for a 

continuous period of at least 1 year in the   
last five years   

192.00 Km 

  

5.3 RCC Water Retaining Structures in 

Lakh Litres (LL): 
Minimum aggregate experience  of RCC 

Water retaining structures in Lake Litres (LL) 
-Completed and tested for water tightness 

or maintained for a continuous period of one  
year  in the  last five years    

 

(a) 19.00 LL 
 

(b) Out of which 
Minimum 1 number of 

5LL of sump / 

OHT/MBR/BPT 

  

5.4 Pumping Machinery in Kilo Watt (KW): 

Minimum Aggregate capacity of pumping 

machinery installed (KW)- erected, tested 
and successfully completed or maintained for 

a continuous period of at least 1 year in the 
last 5 years. 

 

 

        

 

 
       178 KW 

  
 

  

 
6. 

Whether performance eligibility for 5.1 to 5.5 above are based on 
certificate issued by  the officer not less than the rank of Executive 

Engineer of that user departments and in the case of Private 

organization from the General Manager of that Organization (along 
with necessary countersignature / Notarisation  & photographs)  

  
 

     

   ( Yes  / No ) 
 

7. 

 

Whether Annexure - I to XI are all filled up fully and enclosed?           

    ( Yes  / No ) 

       If Yes, give details as under (Notarized as per requirement) 
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Sl.No 
Description 

Page Nos. in the 

Bidders 
Document 

1. Performance of the bidder showing total monetary value of Civil 

Engineering works (completed or maintained water supply schemes) for the 
last three  years (2016 – 17, 2017 – 18 & 2018-19) (7.1.4) (Annexure-I)  

 

2. Average Annual Construction Turn over Civil Engineering works (completed 

or maintained water supply schemes) for the last three financial years 
(7.1.5)       ( Annexure-II) 

 

3. Experience in works of similar nature of Magnitude within a period of last 5 

financial years (2014-15, 2015-16, 2016-17,2017-18 & 2018-19) (7.1.6)( 
Annexure-III ) 

 

4. Commitment of works on hand (7.1.6) ( Annexure-IV)  

5. Works for which Bids are already submitted (7.1.6) ( Annexure-V)   

6. List of equipments available with bidder (7.1.7)(Annexure-VI)  
 

7. 

 

Qualification / Experience of key personnel proposed for technical and 

administrative functions under this Contract (7.1.8) (Annexure-VII) 
 

8. Sample Format for evidence of access to or availability of credit facilities 

(7.1.9) (Annexure-VIII) 
 

9. Details of Litigation if any (7.1.10) (Annexure-IX)  

10. Declaration by the bidder pertaining to blacklisting / banned/debarment 

etc., (7.1.11) (Annexure-X) 
 

11. Format for O&M staff required for operating methodology (Annexure-XI)  

12 
Affidavit as an undertaking given by the Contractor should be certified 

by the Notary duly stamped on a Notaries Stamp 
(Annexure-XII) 
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Tenderer  Chief Engineer, TWAD Board, Vellore 

 
8. List of Certificates to be enclosed by the Bidder. 

    (Notarised as per requirement) 

 

Sl.No 
Description 

Page Nos. in the 
Bidders 

Document 

1. Signature of the proprietor or proprietors attested by the Notary public.  
 

 

2. Signature of all the partners / power of attorney attested by the Notary public   

3. Registration of the firm, Signature of all the authorized  person attested by the 
Notary public  

 

4. A copy of the listed Power of Attorney authorizing the signatory of the bidder.   

5. Proof of Registration of firm / company   

6. Audited Balance sheets for the last three financial years (2016-17, 2017-18 & 

2018-19) 

 

7. Credit line certificate from Financial institutions   

8. Income Tax clearance certificate.   

9. GST Registration certificate.  

10. Certificate of performance issued by not less than the rank of Executive 

Engineer / Responsible person of the private organization.  
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Tenderer  Chief Engineer, TWAD Board, Vellore 

 

BID DOCUMENTS 

INDEX 

Item No Description of Work Page No 

I Invitation for Bids 
 

II Letter of Application 
 

III Instructions to Bidders 
 

A GENERAL 
 

1 Scope of the Bid 
 

2 Method of Bidding  

3 Modification or more than One Tender  

4 Cost of Bidding  

5 Site Visit  

B ELIGIBILITY / QUALIFICATION CRITERIA  

6 Eligible Bidder 
 

7 Qualification of the Bidder and Special attention to Bidders  

C BID DOCUMENTS  

8 Contents of Bid Documents 
 

9 Clarification of Bid Documents  

10 Amendments to Bid Documents  

D PREPARATION OF BIDS  

11 Language of the Bid. 
 

12 Documents comprising the bid  

13 Bid Prices  

14 Currencies of Bid and Payment  
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Item No Description of Work Page No 

15 Bid Validity  

16 Bid Security  

17  Compliance to Technical Design and Specification  

18  Formal and Signing of Bid  

19 Pre Bid Meeting  

E SUBMISSION OF BIDS  

20 Sealing and marking of Bids 
 

21 Deadline for submission of Bids  

22 Late Bids  

23 Modification substitution and withdrawal of Bids  

F BID OPENING AND EVALUATION 
 

24 Bid Opening 
 

25 Process to be Confidential  

26 Clarification of Bids  

27 Examination of Bids and determination of Responsiveness  

28 Correction of Errors  

29 Evaluation and comparison of Bids  

G AWARD OF CONTRACT 
 

30 Award Criteria  

 

31 
Employers Right to accept any Bid and to Reject any or all 

Bids 

 

32 Notification of Award  

33 Registration in TWAD  

34 Performance Security  

35 Signing of Agreement  

36    Mobilization Advance                                                                      

 

 

37 Forfeiture of Performance Security 
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Item No Description of Work Page No 

IV PROGRAMME SCHEDULE  

38 
Project Maintenance  and Milestone   

 

39 
Programme Schedule/Rate of progress/Milestone  

 

40 
Penalty for Defective Operation and Maintenance of works  

 

41 
Liquidated damages   

 

42 
Foreclosure of operation and maintenance works  

 

V 
PAYMENTS AND RECOVERIES 

 

43 
Payment Schedule                                                                          

  

44 Release of performance security and Retention amount                       

45 Recovery of money payable to the TWAD Board  

46 TDS on Income Tax  

47 Excise duty     

48 GST  

49 Fund contribution for manual workers  

50 Price Adjustment  
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VI. LIST OF ANNEXURES AND CERTIFICATES 
 

(A) Annexures:                                                                                  
 

1) Performance of the Bidder showing total monetary value of Civil Engineering  
                    works (completed or maintained water supply schemes) for the last three       

                    years (2016 – 17, 2017-18 & 2018-19) (7.1.4) (Annexure-I) 
 

2) Average Annual Construction Turn over Civil Engineering works (completed or 

maintained water supply schemes) for the last three financial years (7.1.5)  
( Annexure-II)  

  
3) Experience in works of similar nature of Magnitude within a period of last 5 financial 

years (2014-15, 2015-16, 2016-17, 2017-18 & 2018-19) (7.1.6)(Annexure-III ) 

 

4) Commitment of works on hand (Annexure-IV) 
  

5) Works for which Bids are already submitted (Annexure-V) 
  

6) List of Equipments available with bidder (Annexure-VI) 

  
7) Qualification/Experience of key personnel proposed for technical and administrative 

functions under this contract (Annexure-VII) 
  

8) Sample Format for evidence of access to or availability of credit facilities (Annexure-
VIII) 
  

9) Details of Litigation if any (Annexure-IX) 
  

10) Declaration by the bidder pertaining to blacklisting/debarment etc.,  

      (Annexure-X) 
   

11)  Format for O&M staff required for operating methodology (Annexure-XI)  

12 )  Affidavit as an undertaking given by the Contractor should be certified 

        by the Notary duly stamped on a Notaries Stamp (Annexure-XII) 

 
(B) Certificates:                                                                                          

 
1) Signature of the Proprietor or Proprietors attested by the Notary Public 

  
2) Signature of all the Partners/Power of attorney attested by the Notary Public. 

  
3) Registration of the firm, signature of the authorized person attested  

by the Notary public.  
4) A copy of the listed Power of Attorney authorizing the signatory of the bidder 

 
5) Proof of Registration of firm/company. 

  
6) Audited Balance sheets for the last three financial years. 

 
7) Credit line certificate from Financial Institutions. 

  
8) Income Tax clearance certificate. 

  
9) GST Registration certificate  

  
10) Certificate of Performance issued by not less than the rank of Executive 

Engineer/Responsible person of the private organization. 
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VII GENERAL CONDITIONS OF CONTRACT 
 

1. Definitions                                                                                     
2. Interpretations                                                                               
3. Authority of Engineer Incharge                                                         
4. Sufficiency of Bid                                                                            
5. Priority of Contract Documents                                                         
6. Secrecy of the Contract Documents                                                   
7. Instructions in Writing                                                                     
8. Commencement of Works                                                               

9. Reference Marks                                                                              
10. Supervision                                                                                   

11. Subletting of contract                                                                     
12. Specifications and Checks                                                               

13. Custody and supply of drawings and documents                                   
14. Bill of Quantities                                                                             
15. Change in the Quantities                                                                  
16. Additional Items                                                                             
17. Order Book                                                                                     
18. Independent Inspection                                                                  

19. Covering and Opening of Works                                                         
20. Temporary Diversion of Roads and Commencement  of Work               
21. Notice to Telephone, Railway and Electric Supply Undertaking                
22. Watching and Lighting                                                                     
23. Measurement of Work                                                                     
24. Tools and Plants.                                                                            
25. Information and Data                                                                      
26. Coexistence with other Contractors                                                   
27. General Responsibilities and Obligations of the Contractor                   
28. Labour                                                                                          
29. Restriction of Working Hours                                                           
30. Right of way and Facilities                                                               
31. Removal of Improper Work. Material and Plant                                  
32. Default of contractor in Compliance                                                  
33. Default by Contractor                                                                     
34. Power to vary Work                                                                        

35. Extra for Varied Works                                                                   

36. Omissions                                                                                      
37. Notices regarding Shoring etc                                                          
38. Cost of Repairs                                                                               
39. Suspension of Works                                                                      
40. Suspension of Progress                                                                   
41. Termination                                                                                   
42. Plant etc not to be removed                                                            
43. Contractor not to occupy Land etc                                                    
44. Power Supply                                                                                 
45. Completion of O & M of work and Handing over                               
46. Final Certificate                                                                              
47. Completion Certificate                                                                    
48. Taking Over                                                                                   
49. Performance Guarantee                                                                   
50. Maintenance of the Project                                                              
51. Operating and Maintenance Manual                                                 
52. Work on Private Property                                                                 
53. Protection                                                                                      
54. Accident or Injury to Workmen                                                         
55. Insurance, ESI & EPF                                                                                      
56. Care and Risk                                                                                 
57. Safety Provisions                                                                             
58. Provision of Health and Sanitary Arrangements                                   
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59. Patent Rights                                                                                  
60. Royalties                                                                                        
61. Old Curiosities                                                                                 
62. Contractor Dying, becoming Insolvent or Insane                               
63. Force Majeure                                                                                 
64. Payment out of Public Funds                                                            
65 Bribery and Collusion                                                                       
66     Technical Audit                                                                               
67    Settlement of Dispute                                                                        
68    Reservation of Right                                                                         
69    Engineer‘s Decisions                                                                          
70    Instructions                                                                                     

71       Schedule of Maintenance                                                                     
72       Equipments and Tools to be made available                                           

73      Spares    

 

PART – I Role and Responsibilities of the Contractor 

PART – II Payment mode for Contractor 

PART – III Role of the TWAD board 

PART – IV Labour laws and procedure adopted 

PART – V- Special conditions 

PART – VI List of beneficiaries and earmarked quantity of 

water to be supplied 

                                                                                            
  

VIII              Special conditions of Contract                                                           
 

IX                Estimated List of Spares 
 

           a. Mechanical Spares                             

           b. Electrical Spares                                         
           c. ICA Spares                           

           d. Pipeline Spares 
                      e. Miscellaneous Spares 

   

   
X                 Model Formats 

 
1      Letter of Negotiation                                                                                
2.     Forwarding slip to Lumpsum Agreement                                                     
3.     Form of Agreement (Lumpsum)                                                                 
4.     No corrections/ alterations certificate                                                          
5.     Performance Bank Guarantee (Unconditional)                                             
6.     Bid Security (Bank Guarantee)                                                                 

 
XI              Bill of Quantities                                  
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I. INVITATION OF BIDS –  ITEM WAR (TWO COVER SYSTEM) 

 

IFB No: (National Competitive 

Bidding) 
 23  / Hog Pkg.I to V / 3rd  call /  DO  / CE / VLR / 2020 /Dated : 

23.01.2020. 

Name of Work 

Operation and Maintenance of Hogenakkal Water supply and 

Fluorosis Mitigation Project in Dharmapuri and Krishnagiri 

Districts for the period of 48  months (From 01.04.2020 to 

31.03.2024) – 3rd  call  

Package I Package II Package III Package IV Package V 

Approximate value of work (Rs.in 
Crore) 

22.00 23.15 23.40 28.30 26.70 

Bid security (Rs.in Lakhs) 16.50 17.40 17.60 21.30 20.10 

Eligible class Class I Class I Class I Class I Class I 

Tender invitee The Chief Engineer, TWAD Board, Vellore – 632006. 

Sale of Bid & place of sale 

From 27.01.2020  to  25.02.2020. Bid document may be purchased by 
remitting cash or DD in favour of concerned Executive Engineer of  Project 

Maintenance Division for an amount of  Rs.1000.00+12% GST(for each 
work) for Packages I to III from O/o the Executive Engineer, TWAD 

Board, Project Maintenance Division, Hogenakkal Project House Campus, 
A.Jettihalli (P.O), Dharmapuri-636807 for Package IV from O/o the 

Executive Engineer, TWAD Board, Project Maintenance Division, Dinnur 

Water Tank, Denkanikottai Road, Hosur-635 109 and for Package – V 
from O/o the Executive Engineer, TWAD Board, Project Maintenance 

Division, 5/85, Gopalakrishna Colony, Shanthi Nagar, Krishnagiri-635 001. 
If bid document is required by post an amount of Rs.500/-(for each work) 

to be paid additionally. 

web site down loading at free of 
cost 

www.tenders.tn.gov.in and   www.twadboard.tn.gov.in.   

For all Packages  

1. Date and time of Pre bid meeting On 11.02.2020 at 11.30 am at CE‘s chamber, TWAD Board,  

Vellore. 

2. Last date and time of downloading bid 

document 

 25.02.2020  up to 5.45 P.M 

3. Last date and time for receipt of bid document  27.02.2020 up to 3.00 P.M 

4. Last date and time for opening of Technical bid    27.02.2020  at 3.30 P.M 

 
 

Sd. P. Ramachandran 23.1.2020 
Chief Engineer (A/c), 
TWAD Board, Vellore 

 

http://tenders.tn.gov.in/
http://www.twadboard.tn.gov.in/
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II. LETTER OF APPLICATION 

 
(Letter head paper of the Applicant, including full postal address, telephone no., fax no., cable 

address, and E.mail)  
Dated:……………….   

To 

The Chief Engineer, 
TWAD Board,  

No.8, 1st  East Main Road,  
Gandhi Nagar, Vellore – 632 006. 

 
Sir,  

 

Being duly authorized to represent and set on behalf of  
       (Hereinafter ―the Applicant‖),  

and having reviewed and fully understood all the information provided, the undersigned hereby apply 
for consideration as a bidder for the following 

Invitation for Bid No.F.No: 23/ Hog Pkg.I to V/3rd  call/DO/CE/VLR/ 2020 /Dated: 23.01.2020. 

NAME OF WORK:  

Operation and Maintenance of Hogenakkal Water supply and Fluorosis Mitigation Project in 
Dharmapuri and Krishnagiri Districts for the period of 48  months (From 01.04.2020 to 

31.03.2024) – 3rd  call -  Package II  
 
Attached to this letter please find copies of original documents defining 

 the Applicant‘s legal status  

 the principal place of business and  

 the place of incorporation (for applicants who are corporation) or the place of registration and 

the nationality of the owners (for applicants who are partnerships or individually owned firms)  
       

Your Agency and its authorized representatives are hereby authorized to conduct any inquiries or 

investigations to verify the statements, documents and information submitted in connection with this 
application, and to seek clarification from the bankers and clients regarding any financial and technical 

aspects.  This ‗Letter of Application‘ will also serve as authorization to any individual or authorized 
representative of any institution referred to in the supporting information, to provide such information 

deemed necessary and requested by yourselves to verify the statements and information provided in 
this application, or with regard to the resources, experience and competence of the Applicant.  

This application is made in the full understanding that  

 Bids by the applicants will be subject to verification of all information submitted for 

consideration, at the time of bidding.  

Your agency reserves the right to   
 amend the scope and value of any contract bid under this project  

 and reject or accept  any application, to cancel the entire bidding process and reject all the 

applications and   

 Your  agency shall not be liable for any such action and shall be under no obligation to inform 

the Applicants of the grounds for them  
 

It is hereby certified that the unit rates and price for all the items covered in the Bill of Quantities set 
out in the Price Schedule have been furnished clearly in figures and words and it is hereby agreed to 

execute the works at the rates and prices mentioned therein and to receive the payments on 

measured quantities as per the Conditions of the Contract. 

 
It is hereby distinctly and expressly declared and acknowledged that before the submission of the bid, 
the instructions therein have been carefully followed and the conditions of the Contract and other 

terms and conditions have been read.  It is also declared and acknowledged that careful examination 

of the bid documents has been carried out with reference to the specifications, quantities, location 
where the said work is to be done, investigation of the works to be done, materials required for this 

contract and their source and other requirements, covenants, stipulations and restrictions. It is 
distinctly agreed that no claim or demand will be made on the TWAD Board by the applicant, arising 
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out of any misunderstanding or misconception or mistake of the said requirements, covenants, 
stipulations, restrictions, conditions etc on the part of the Applicant. 

 
The Income Tax Clearance Certificate and GST Registration Certificate in currency are enclosed. 

The Bid Security of Rs. 17.40 Lakhs (Rupees Seventeen lakhs and fourty thousand only) is enclosed in 
the  shape of ________________________________________________ (enter the form and other 

details of the bid security) drawn in favour of the Executive Engineer, TWAD Board, Project 
Maintenance Division, Dharmapuri. It is hereby agreed that in case the bid is accepted, the 

Performance Security to the value and in the manner/form prescribed by Employer will be submitted 

and agreement entered into within the time frame stipulated for the due fulfilment of the contract.  It 
is agreed that in the event of non remittance of the required Performance Security and execution of 

the Agreement within the stipulated time frame, the Bid Security deposited with the bid will be 
forfeited.  In the event of non acceptance of the bid offered by the Applicant, the Employer shall 

intimate the applicant of the rejection of his bid, upon which the applicant can get his Bid Security 
refunded on an application for the same.  Any notice required to be served on the applicant shall be 

deemed to have been sufficient if delivered personally or left at the address given herein or sent by 

post either by registered mail or ordinary.  Such notice shall, if sent by post shall be deemed to have 
been served on the applicant at the time when in due course of post it would be delivered at the 

address to which it is sent.  For all purposes, the address given herein will serve as permanent 
address and any change therein will be promptly intimated then and there. 

 

              It is fully understood and agreed that on receipt of communication of acceptance of the bid 
from the accepting authority, there emerges a valid contract between the Applicant and TWAD Board 

represented by the officer accepting the bid and is expressly agreed that the bid documents with the 
schedules, conditions of the contract, negotiation communications and other correspondence 

connected to this contract will all constitute the contract for this purpose and be the foundation of 

rights on both the parties. 
 

              It is agreed that performance shall be considered as the essence of this contract and the 
work will be commenced immediately on getting information of the acceptance of the bid and any lack 

in performance of operation and maintenance affecting the efficiency of electro-mechanical 
appurtenances, damages to pipe lines leading to short supply of water, will be subjected to the 

relevant penal clauses contained in the Conditions of the Contract.  

 
It is hereby agreed that the professionally qualified personnel to execute and to supervise the 

works shall be deployed as required in clause 10 of General Conditions of Contract. 
 

The Applicant hereby agrees to undertake full responsibility for the safety, stability and 

soundness of all infrastructures, electro-mechanical installations, pipeline networks, appurtenances, 
etc., which will be operated and maintained by me / us during the contract period. 

 
The Applicant hereby agrees that the bid will not be withdrawn during the period of validity as 

indicated in the bid documents and also during such extended periods agreed to by the applicant. The 
Applicant agrees that in the event of withdrawal of the bid during the validity period or extended 

period, the Bid Security is liable to be forfeited by Employer.  

 
It is explicitly understood that the Employer is not bound to accept the lowest or any bid the 

Board may receive.  It is hereby agreed that the Employer reserves the rights to reject any or all the 
bids without assigning any reasons therefor.  

 

Dated this                      day   of  
Month of 

                         Signature of the Applicant  
                               (To be signed by the authorized  

                             Signatory with seal)  
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NAME OF WORK: Operation and Maintenance of Hogenakkal Water supply and Fluorosis 
Mitigation Project in Dharmapuri and Krishnagiri Districts for the period of 48 months 

(From 01.04.2020 to 31.03.2024) – 3rd  call -  Package II  
 

III.  INSTRUCTIONS TO BIDDERS  

 
A. GENERAL 

 
1. Scope of the Hogenakkal Water Supply and Fluorosis Mitigation Project  

 

The Hogenakkal Water Supply and Fluorosis Mitigation Project with River Cauvery as source, 

with main objectives of (i) to provide safe drinking water to 3 Municipalities, 16 Town Panchayats 

and 7,639 habitations (including New habitations 884 Nos) in 18 Panchayat Unions in Dharmapuri 

and Krishnagiri districts and (ii) to mitigate the effects of Fluorosis disease caused by fluoride 

contents in the ground water sources, covering the total population of 35 Lakhs in two districts of 

Dharmapuri & Krishnagiri, spread over 9,650 sqkm and the scheme is implemented for ultimate 

quantity of 160 MLD. 

The Project has been divided into 5 packages for easy Operation and Maintenance. Under 

this project, laying of about 10,169 Km of pipelines with pipe sizes ranging from 1500 mm to 63 mm 

dia. and construction of 1,627 civil structures are executed. By drawing water at an elevation of 

246m and pumping to a habitation located at an elevation of 1,245 m through a combination of 

gravity and pumping systems. 

In Dharmapuri District, Dharmapuri Municipality, 10 Town Panchayats and 3,245 habitations 

(including 355 new habitations) in 8 Panchayat Unions have been covered with total population of 

16.10 lakhs in this project. 

In Krishnagiri District, Krishnagiri & Hosur Municipality, 6 Town Panchayats and 4,403 

habitations (including 529 new habitations) in 10 Panchayat Unions have been covered with total 

population of 18.90 lakhs in this project. 

 The source of water for this project is River Cauvery at Hogenakkal at a distance of 45 km 

west of Dharmapuri.  The  Raw  water  is  taken  from  River  Cauvery on  the  upstream  side of the 

famous Hogenakkal waterfalls and pumped to Water Treatment Plant located at a distance of 6.15 

km from the Intake  works.  The  scope  of  project  is  to  cover  7,639  Habitations,  3  

Municipalities,   16  Town Panchayats and 18 Unions, benefiting about four million people. Treated 

water will be pumped to 240LL capacity Master Balancing Reservoir at Madam, about 11 km from 

Hogenakkal. 

        Two l i n e  o f  MS pipe outlets are provided at Master Balancing Reservoir at Madam. 

Through Transmission main of one outlet, water is conveyed  by gravity  to Union MBR‘s of   

Pennagaram Union (Part), Nallampalli Union and upto Nallampalli Union Sump at Sowlur, Dharmapuri 

Union, Mathur Union, Uthangarai Union, Morappur Union, Harur Union and Pappireddipatty union and 

Dharmapuri  Municipality. From Union MBR‘s water is conveyed by gravity to Panchayat MBRs/Sumps 

and Pennagaram TP, Uthangarai TP, Kambainallur TP, Kadathur TP, B.Mallapuram TP, Harur TP and 

Pappireddipatty  TP.  From Nallampalli Union Sump at Sowlur water is conveyed by Pumping to 19 

Panchayat MBR‘s. For habitations of Sitheri and Sittilingi Panchayats in Pappirddipatty and Harur 

Union, located in Kalvarayan hills water is conveyed by Pumping directly to OHTs.  From Panchayat 

MBRs, water is conveyed to OHTs mostly by Gravity with coverage of 3066 rural habitations in 

Dharmapuri and Krishnagiri Districts.  

       From Transmission main of  another outlet  of  Madam MBR, water  is  conveyed  by  gravity  to 

Sumps at O.G.Halli and Pikkili and to the common  sump  located  at Moongilpatti. From Pikkili sump   

water is conveyed by pumping to 5 Panchayat MBRs of Pennagaram Union (Part). From O.G.Halli 

sump water is conveyed by pumping to 5 Panchayat MBRs of Pennagaram Union (Part) and 

Papparapatty TP. From Moongilpatti   common sump water is conveyed by pumping to Palacode TP, 

P.Chettihally Sump and Palacode Union MBR. From Palacode Union MBR, water is conveyed by gravity 

to 7 Panchayat MBRs   and by on-line booster to 8 Panchayat MBRs. From P.Chettihalli Sump, water is 

conveyed by pumping to 17 Panchayat MBRs and Marandahalli TP.  
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 From Common sump at Moongilpatty water is conveyed to by   series   of Booster   Pumping   

Stations at Mahendramangalam, Kaduchettipatti, Ullukurukkai to Jakkari MBR. From Jakkari MBR 

water is conveyed by gravity to Kundumanahalli BPS. From Kundumanahalli BPS water is conveyed by 

pumping to Mathagiri BPS and Thinnur Union MBR. From Thinnur Union MBR water is conveyed by 

gravity to Hosur Municipality, 4 Panchayat MBRs in Shoolagiri Union, 9 Panchayat MBRs in Hosur 

Union and to Booster Sump at Badethepally. From Badethepally Sump water is conveyed by pumping 

to 7 Panchayat MBRs of Hosur Union and 26 Panchayat MBRs / Sump of Shoolagiri Union.  From 

Kaduchettypatty BPS water is conveyed by gravity to 5 Panchayat MBRs of Karimangalam Union. From 

Kaduchettypatty BPS water is conveyed by Pumping to Rayakottai MBR. From Rayakottai MBR water is 

conveyed by Gravity to 8 Panchayat MBRs in Kelamangalam Union, 10 Panchayat MBR‘s in Shoolagiri 

Union and 27 Panchayat MBRs/Sumps in Vappinapalli Union. From Jakkery MBR  water is conveyed 

by Gravity to 2 panchayat MBR‘s of Shoolagiri Union, 20 panchayat MBR‘s/Sump of  Kelamangalam 

Union, and 22 panchayat MBR‘s/Sump of Thalli Union,  Kelamangalam TP and Thenkanikottai TP. 

From Mathigiri BPS water is conveyed by pumping to 10 panchayat MBR‘s of Hosur Union, 28 

panchayat MBR‘s of Thalli Union.   

 From Common sump at Moongilpatty water is conveyed by pumping to Karimangalam Union 

MBR and BPT at Kalkuttapatty. From Karimangalam Union MBR water is conveyed by gravity to 

Karimangalam TP, 23 Panchayat MBRs/Sump and one sump near MBR. From this sump near the MBR, 

water is conveyed by pumping to 3 Panchayat MBR‘s of Karimangalam union. From Kalkuttapatty BPT 

water is conveyed by gravity to Kaveripattinam TP, Nagojanahalli TP and 35 Panchayat MBRs and 4 

panchayat sumps of Kaveripattinam Union.One panchayat INW is directly linked to ITM in 

Kaveripattinam union. From Kalkuttapatty BPT water is conveyed by gravity to BPS at Avathanapatty, 

P.Muthur Panchayat MBR of Krishnagiri Union, Krishnagiri Municipality, Kandhikuppam BPS, 2 BPS of 

Bargur TP and BPS at Karakuppam. From BPS at Avathanapatti water is conveyed by pumping to 21 

panchayat MBR‘s and 9 panchayat sumps of Krishnagiri union. From BPS at Kandhikuppam water is 

conveyed by pumping to 4 Panchayat MBR‘s of Bargur union. From 2 BPS of Bargur TP water is 

conveyed to OHT‘s of Bargur TP by pumping. From Karakuppam BPS water is conveyed by pumping to 

Bargur union MBR at Kotlatti. From Kotlatti MBR water is conveyed by gravity to BPS at 

Chinthagampalli. From BPS at Chinthagampalli water conveyed to 2 panchayat sumps and 2 panchayat 

MBR‘s of Bargur union. From Union MBR at Kotlatti water conveyed by gravity to 29 panchayat MBR‘S 

and 4 panchayat sumps of Bargur union. From panchayat MBR‘s water conveyed mostly by gravity to 

OHT‘s of habitations and in few cases by pumping through intermediate INW sumps. Thus from the 

MBR at Madam, water is conveyed through a network of Transmission  Main,  Feeder Mains, Internal 

Transmission Mains  and Internal  Networks of about 10,109 km length of pipes spread over 

Dharmapuri and Krishnagiri districts. 
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Scope of the Bid 

 1.1   The Chief Engineer, TWAD Board, Vellore (hereinafter referred as ―Employer‖ in these 

documents) invites bids for the Operation and Maintenance of works (as defined in these documents 
and referred as ―the works‖) as detailed in the Bill of Quantities.  The bidder shall offer their/his price 

for all the items of works detailed in the Bill of Quantities 

NAME OF WORK:  

 

“Operation and Maintenance of Hogenakkal Water supply and Fluorosis Mitigation Project 

in Dharmapuri and Krishnagiri Districts for the period of 48  months (From 01.04.2020 to 
31.03.2024) – 3rd  call -  Package II ” 

 

Description of work : Operation and Maintenance of Transmission Main from Master Balancing 

Reservoir (MBR) at  Madam  to Antheripatty MBR, Feeder main, Internal Transmission  main, Internal  

Net Works, Booster Pumping Stations, Re-Chlorination works, Union MBRs, Panchayat MBRs and Allied 

works  including Maintenance of  Project Office Campus (near Collectors‘ Camp Office)  at A. Jettihalli 

(P.O.) and to provide water supply to Dharmapuri Municipality, Pennagaram Town Panchayat and 

1068 Rural Habitations in Dharmapuri Union (Part), Nallampalli Union, Pennagaram Union(Part) in 

Dharmapuri District and Uthangarai Town Panchayat, 808 Rural Habitations in Mathur Union and 

Uthangarai Union in Krishnagiri District under Package-II of Hogenakkal Water Supply and Fluorosis 

Mitigation Project for the period from 01.04.2020 to 31.03.2024 

This is an Operation and Maintenance of contract and the contractor is responsible for the Operation 

and Maintenance of water supply works to supply the water to the designated beneficiaries including 

maintenance of all Structures, Electrical, Mechanical, ICA Installation, Feeder Main, Transmission 

Main, Internal Transmission Main, Internal Network of MS,DI, HDPE pipes, Procurement of Spares, for 

Attending to Leaks and Bursts, Repairs and Renewals of Structures and Installation, Insurances with 

required Supervisory and Operating Staff and all other logistics in complete and ensuring 

uninterrupted designated water supply to the beneficiaries as designated for the areas covered under 

HWS&FMP PACKAGE-II. As detailed below 

The quantity of (Refer BOQ) Water has to be supplied to Dharmapuri Municipality, Pennagaram Town 

Panchayat and 1068 Rural Habitations in Dharmapuri Union (Part), Nallampalli Union, Pennagaram 

Union(Part) in Dharmapuri District and Uthangarai Town Panchayat, 808 Rural Habitations in Mathur 

Union and Uthangarai Union in Krishnagiri District 

 

Sl 
No 

Beneficiaries 
No of  
Pts 

No of 
Habs 

Population Requirement 

Inter 
(2021) 

Inter 
(2021) 

MLD 

1 Dharmapuri Municipality     97000 7.44 

2 Pennagaram TP     18468 0.89 

3 Uthangarai TP     18587 0.80 

4 Pennagaram Union (Part) 23 348 168570 5.64 

5 Nallampalli Union 30 458 209277 7.21 

6 Dharmapuri Union (Part) 19 262 112460 
4.15 

 

7 Mathur Union 24 374 113344 3.90 

8 Uthangarai Union 34 434 152288 5.24 

9 Morappur Union (Part)     541 0.02 

    130 1876 890535 
35.29 
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1.1.2. Pipe Details (in KM) 

 
 

 

 

Sl. No Details of Pipe 
Transmission 

Main 
Feeder Main 

Internal 
Transmission 

Main 

Internal Net Work 

1 MS Pipe         

  1000 mm 34.631       

  600 mm 21.280       

  Total 55.911       

2 DI Pipe         

  500 mm 9.091   11.502 
  

  450 mm 7.562    
  

  400 mm    0.665 
  

  350 mm 9.822  1.104 13.318 
 

  300 mm     
  

  250 mm   3.096  51.772 
 

  200 mm    9.746 56.525 
 

  150mm    17.971 31.267 2.961 

  100 mm    10.754 169.419 22.585 

  Total 26.475 54.838 322.301 25.546 

 
Grand Total(MS & DI) 485.071km 

   

 
HDPE Pipe         

 
315 mm 

  
16.385 

 

  280 mm     12.921   

  250 mm     18.670   

  225 mm     10.203   

  200 mm     20.266 3.072 

  160 mm     26.510 
 

  140 mm     41.626 32.295 

  110 mm     58.846 73.964 

  90 mm     18.053 113.478 

  75 mm     12.682 152.918 

  63 mm     13.914 1287.500 

  Total     250.076 1663.227 

  Grand Total(HDPE) 1913.303 km 
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1.1.3.  Civil Structures. 

 

Sl. No Capacity 

Union 

MBR Pts. MPR 

Union 

Sump 

Pts. 

Sump BPT 

OHT - 

16m 

OHT - 

6m 

 
14.00 Lakh Litres      1         

 

6.00 Lakh Litres 1 

 

1 

  

1 

 

 

5.00 Lakh Litres 

  

1 

    

 

4.00 Lakh Litres 

     

1 

 

 
3.00 Lakh Litres 1 

 
1 2 

   

 
2.50 Lakh Litres 

   
3 

   

 
2.00 Lakh Litres 1 5 

 
4 

   

 

1.50 Lakh Litres 

 

1 

 

5 

   

 

1.00 Lakh Litres 2 8 

 

13 

   

 

0.60 Lakh Litres 

 

12 

 

21 

   

 
0.30 Lakh Litres 

 
71 

 
31 1 

 
2 

 
0.15 Lakh Litres 

   
12 

   

 
0.10 Lakh Litres 

 
24 

 
28 

  
114 

  Total 5 121 4 119 1 2 116 

 

Grand Total 182.20 LL 

      

1.1.4.  SCADA Details 
 

Sl No Location BPS UR TP Telemetry No of Panels 

1 Madam 1 1 1 1 3 

2 Konangihalli 0 1 1 1 2 

3 Indur 0 0 1 1 1 

4 Athagapadi 0 1 1 1 2 

5 Sogathur(Nallampalli) 0 0 1 1 1 

6 Lakkiampatti-II 0 0 1 1 1 

7 Dharmapuri-Four Road 0 0 2 1 2 

8 Mathikonpalayam 0 0 1 1 1 

9 Kuppur 1 1 1 1 3 

Sl No Location BPS UR TP Telemetry No of Panels 

10 Olaipatti 0 1 1 1 2 

11 Uthangarai 0 1 1 1 2 

12 Nagampatti 0 1 1 1 2 

13 Erupalli (Echanahalli) 1 0 0 1 1 

14 Sowlur 3 1 0 1 4 

15 Dharmapuri-Municipality 0 1 0 1 1 

16 Mukkalnaickanpatti 1 1 0 1 2 

17 Kallavi 1 0 0 1 1 

18 Weaver's Colony 0 1 0 1 1 

  Total 8 11 13 18 32 
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1.1.5. Pumpset Details 
 

Sl. 

No 

Location 

 (Name of place) 

Located Sump 
Details 

HP Total Working Stand By 

Capacity 

TM/ 

ITM/ 
INW 

I Dharmapuri union             

1 Kuppur  6.00LL FM 25 2 1 1 

2 Mukkalnaickenpatti  3.00LL FM 20 2 1 1 

3 Kuppur  6.00LL FM 7.5 2 1 1 

4 INW - Athagapadi 1.00LL INW 2 2 1 1 

5 INW - Athagapadi 1.00LL INW 3 2 1 1 

6 INW - Erokodi Railway line 0.60LL INW 3 2 1 1 

7 INW - Muthupatti 0.15LL INW 2 2 1 1 

8 ITM - Kadagathur 1.00LL ITM 3 2 1 1 

9  INW - Pachanampatty 0.30LL INW 1 2 1 1 

10 ITM -K.Nadihalli 1.00LL ITM 3 2 1 1 

11 INW - Mavuthaliyankottai 0.30LL INW 1 2 1 1 

12 INW - Rajathoppu 0.30LL INW 1 2 1 1 

13 INW - Natham-H 0.30LL INW 2 2 1 1 

14 INW - Sowkuthoppu 0.30LL INW 3 2 1 1 

15 INW - Ulavankottai 0.10LL INW 2 2 1 1 

16 INW - Kollakottai 0.10LL INW 2 2 1 1 

17 INW - Reddipattiyankottai 0.10LL INW 1 2 1 1 

18 INW - Samigoundanur 0.10LL INW 1 2 1 1 

19 INW - Naickenkottai 0.30LL INW 2 2 1 1 

20 INW - Moolakadu 0.15LL INW 1 2 1 1 

21 
INW - Pudukudiyankottai 

A.Gollahalli 
0.15LL INW 2 2 1 1 

22 

INW - Kaverigoundenkottai 

A.Gollahalli 

 

0.15LL INW 1 2 1 1 

23 INW - Ettimarathupatti 0.60LL INW 3 2 1 1 

24 INW - Chinneri 0.60LL INW 2 2 1 1 

  Mathur union             

25 ITM - Kannandahalli 2.50LL ITM 10 2 1 1 

26 INW - G.D Kuppam 0.15LL INW 1 2 1 1 

27 INW - Reddiyarvattam 0.10LL INW 1 2 1 1 

28 INW - Sivampatti 0.15LL INW 1 2 1 1 

29 INW - Soolankottai 0.10LL INW 1 2 1 1 

30 INW - Ramakrishnampathi 0.30LL INW 1 2 1 1 

31 INW - Pananthoppu Gerigapalli 0.15LL INW 1 2 1 1 

32 INW - Soolakarai 0.30LL INW 1 2 1 1 

33 INW - Ollaipatti X Road 0.10LL INW 1 2 1 1 

34 INW - Pulayanur X Road 0.10LL INW 1 2 1 1 

35 INW - Salakokkarapatti 0.15LL INW 1 2 1 1 

36 INW - Thanjanvattam 0.30LL INW 1 2 1 1 

37 INW - Sanipatti Goundanur 0.30LL INW 1 2 1 1 
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38 INW - Samalpatti 0.30LL INW 2 2 1 1 

39 INW - Kunathur 0.60LL INW 3 2 1 1 

40 INW - Puliyanthoppu Kalarpathi 0.10LL INW 3 2 1 1 

41 INW - Mathur 1.00LL INW 3 2 1 1 

42 INW - Kodamandapatti 0.60LL INW 3 2 1 1 

43 INW - Kannukanur 0.60LL INW 3 2 1 1 

  Uthangarai union             

44 Kallavi Booster Pumping station 3.00LL ITM 20 2 1 1 

45 INW - Reddipatti (Thippampatti) 0.10LL INW 1 2 1 1 

46 
INW - Mittapalli 

(Ramnaickenpatti) 
0.10LL INW 1 2 1 1 

47 INW - Mettuthangel (AD.Colony) 0.15LL INW 2 2 1 1 

48 INW - Pavakkal (Gandhinagar) 0.10LL INW 1 2 1 1 

49 
INW - Mittapalli 

(Parasuramkottai) 
0.10LL INW 1 2 1 1 

50 INW - Mittapalli (Kallurankottai) 0.10LL INW 1 2 1 1 

51 INW -Upparapatti (Santhakottur) 0.30LL INW 1 2 1 1 

52 INW - Govinapuram (Gadaganur) 0.10LL INW 1 2 1 1 

53 INW - Singarapettai (Puliyanur) 0.10LL INW 1 2 1 1 

54 INW - Gangabrampatti 0.10LL INW 1 2 1 1 

55 INW - TP (Narayan nagar) 2.5LL INW 10 2 1 1 

56 INW - Nochipatti (Vellalapatti) 0.30LL INW 2 2 1 1 

  Pennagaram union             

57 Madam Booster Pumping (P1) 5.00LL ITM 20 2 1 1 

58 Madam Booster Pumping (P2) 5.00LL ITM 25 2 1 1 

59 Anjehalli BPT 2.00LL ITM 10 2 1 1 

60 Senganur (1.50LL) 1.50LL ITM 5 2 1 1 

61 BPS to Bathrahalli 0.30LL INW 4 2 1 1 

62 Batharahalli BPS to Aralkundhi  0.30LL INW 4 2 1 1 

63 Manjarahalli @ Shellamudi 2.00LL ITM 10 2 1 1 

64 
Palikadu ( Arakasanahalli 
Panchayath) 

0.10LL INW 5 2 1 1 

65 
Kodupatty (Vattuvanahalli 

Panchayath) 
0.30LL INW 3 2 1 1 

66 
Ettipallam (Kookuttamarathuhalli 
Panchayath) 

0.30LL INW 3 2 1 1 

67 Bodampatty (Gendayanahalli) 0.15LL INW 5 2 1 1 

68 Nagamarai-I (Kattur)  0.10LL INW 1 2 1 1 

69 Sunjalnatham  1.50LL INW 7.5 2 1 1 

70 Koothapadi -Kullathirampatty 0.30LL INW 1 2 1 1 

71 Manjanaickanahalli (Godalpatti) 0.15LL INW 1 2 1 1 

72 
Chinnampalli  
(RR Halli) 

0.15LL INW 1 2 1 1 

73 
Gendayanahalli  

( Kavakadu) 
0.30LL INW 1 2 1 1 

74 Vattuvanahalli (Narayanankottai) 0.10LL INW 1 2 1 1 

75 Paruvathanahalli -Near MBR 0.60LL INW 3 2 1 1 

76 Nagamarai MBR 0.60LL INW 3 2 1 1 

77 Biliyanur -Bikkampatty 0.30LL INW 2 2 1 1 

78 Sunjalnatham (moolabellur) 0.15LL INW 3 2 1 1 



23 
 

Tenderer                                                                                                                      Chief Engineer, TWAD Board, Vellore 

 

79 Koothapadi-Pocharampatty 0.30LL INW 3 2 1 1 

80 Ajjanahalli (Chinnapallanur) 0.30LL INW 3 2 1 1 

81 Anjehalli-Rangapuram 0.60LL INW 3 2 1 1 

82 
Arakasanahalli - Mettukkal 

Kombai 
0.10LL INW 3 2 1 1 

83 Arakasanahalli (Jarugu road) 1.00LL INW 2 2 1 1 

84 Vattuvanahalli -Reddiyarkottai 0.30LL INW 7.5 2 1 1 

85 Senganur-Mallapuram 0.30LL INW 1 2 1 1 

86 Paravathanahalli -Barriel yard 0.60LL INW 3 2 1 1 

87 Biliyanur - Nagadasampatti  1.00LL INW 3 2 1 1 

88 Perumbalai – Samathal 0.60LL INW 6 2 1 1 

89 Manjanaickanahalli- Thinnur 0.60LL INW 3 2 1 1 

90 Chinnampalli - Tholur kombai 0.10LL INW 2 2 1 1 

91 Chinnampalli - kariyakatuvalasu 0.10LL INW 2 2 1 1 

  Nallampalli union             

92 Earupalli Booster Pumping station 2.50LL ITM 20 2 1 1 

93 Sowlur Booster Pumping (P1) 14.00LL ITM 15 2 1 1 

94 Sowlur Booster Pumping (P2) 14.00LL ITM 40 2 1 1 

95 Sowlur Booster Pumping (P3) 14.00LL ITM 75 2 1 1 

96 INW- Thinnahalli 2.00LL ITM 2 2 1 1 

97 INW- Thinnahalli 2.00LL ITM 4 2 1 1 

98 INW- Laligam 1.00LL INW 3 2 1 1 

99 INW- Laligam 1.00LL INW 3 2 1 1 

100 INW- Nallampalli  1.50LL INW 3 2 1 1 

101 INW- Nallampalli  1.50LL INW 3 2 1 1 

102 INW- Narthampatty 0.60LL INW 3 2 1 1 

103 INW- Narthampatty 1.00LL INW 1 2 1 1 

104 INW- Narthampatty 1.00LL INW 4 2 1 1 

105 INW- Mittareddihalli 0.60LL INW 3 2 1 1 

106 INW- Mittareddihalli 0.60LL INW 4 2 1 1 

107 INW- Madhenmangalam 0.30LL INW 1 2 1 1 

108 INW- Boothanahalli 0.30LL INW 1 2 1 1 

109 INW - Ramarkoodal  0.30LL INW 2 2 1 1 

110 INW- Dhalavahalli (Nehru nagar) 0.30LL INW 2 2 1 1 

111 INW- Bedrahalli (ArukaniKottai) 0.10LL INW 1 2 1 1 

112 INW- Bedrahalli (Kallikottai) 0.30LL INW 1 2 1 1 

113 
INW- Konangihalli 

(Murugananthapuram) 
0.60LL INW 2 2 1 1 

114 ITM- Palavadi 1.00LL ITM 2 2 1 1 

115 ITM- Palavadi 1.00LL ITM 2 2 1 1 

116 INW- Konangihalli (Thamari Eari) 0.60LL INW 3 2 1 1 

117 INW- Indur 0.60LL INW 3 2 1 1 

118 ITM- Somanahalli 3.00LL ITM 10 2 1 1 

119 ITM- Somanahalli 3.00LL INW 3 2 1 1 

120 ITM- Somanahalli 3.00LL INW 3 2 1 1 

121 ITM- Anna Nagar 1.50LL INW 5 2 1 1 

122 INW- Avvai Colony 0.10LL INW 1 2 1 1 

123 
INW- Maniyathahalli 

Podarankottai 
0.60LL INW 1 2 1 1 

124 INW-Maniyathahalli Jarugu 0.60LL INW 3 2 1 1 
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125 INW- Balajangamanahalli 0.30LL INW 1 2 1 1 

126 INW- Balajangamanahalli 0.30LL INW 3 2 1 1 

127 INW- Athiyamankottai 2.00LL INW 1 2 1 1 

128 INW- Athiyamankottai 2.00LL INW 7.5 2 1 1 

129 
INW-Palayampudur 
(Samathuvapuram)  

0.10LL INW 1 2 1 1 

130 INW- Palayampudur (Kombai) 0.60LL INW 1 2 1 1 

131 
INW- Palayampudur 

(Kamarajnagar) 
0.60LL INW 1 2 1 1 

132 
INW- Thadangam 

(kakkanjipuram) 
0.60LL INW 3 2 1 1 

133 ITM- Maniyathanahalli 1.00LL ITM 5 2 1 1 

134 INW- Elagiri  0.60LL INW 4 2 1 1 

135 INW- Errabynahalli-Nekkundhi 1.00LL INW 4 2 1 1 

  Total 
 

1192HP 890 KW  

1.1.6. Valve Details 
 

Sl. No Particulars Unit 

Total No.of Valves  

Sluice Valve Scour Valve 
Air  

Valve 

1 

Transmission Main (600 & 1000MS) Nos 15 13 71 

Transmission Main (500,450 & 350DI) Nos 4 6 25 

2 Feeder Main Nos 13 13 53 

3 ITM  - Pennagaram union Nos 53 51 222 

4 INW - Pennagaram union Nos 322 80 412 

5 ITM  - Nallampalli union Nos 37 32 90 

6 INW - Nallampalli union Nos 535 254 641 

7 ITM  - Dharmapuri union Nos 22 20 73 

8 INW - Dharmapuri union Nos 293 150 305 

9 ITM  - Mathur union Nos 32 42 102 

10 INW - Mathur union Nos 412 141 318 

11 ITM  - Uthangarai union Nos 58 60 181 

12 INW - Uthangarai union Nos 338 146 478 

  Total   2134 Nos 1008 Nos 2971 Nos 

  Grand Total   6113 Nos 
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 DESCRIPTION OF THE WORKS  

 Scope 

Raw water being taken from river Cauvery, at the site located at45km west of Dharmapuri is treated 

by the Water Treatment   Works and the treated water i s  then delivered to the Master Balancing 

Reservoir (MBR) at MADAM. This portion of work will be m a i n t a i n e d  by the O&M contractor of 

Package I of the Hogenakkal Water Supply and Fluorosis Mitigation Project. 

 

The Master Balancing Reservoir at MADAM is located at the commanding level to most of the 

downstream   rural and urban areas. The O & M  contractor of Package II of the Project will provide 

the treated water through the gravity feed trunk mains from MADAM to Antheripatty MBR.  Theareas 

of coverage for the supply of treated water under Package II includes  1876 rural habitations in 

Dharmapuri Union (part), Pennagaram Union (Part),  Nallampalli Union, Mathur Union, Uthangarai 

Union  and 2 Town Panchayats namely Pennagaram,  Uthangarai and Dharmapuri Municipality. 

 

The distribution of treated water is supplied to most of the sites by gravity arrangements. At sites 

where gravity feed is not feasible as a result of their altitude, booster pumping stations are provided 

for the necessary hydraulic lift.  The Contractor has to provide treated water through the trunk 

mains from Master Balancing Reservoir MADAM to reach Antheripatty (Uthangarai) Union Master 

Balancing reservoir. The Contractor has to provide water to the Union / Panchayat   reservoirs and 

overhead tanks at various locations aligned along Dharmapuri Union (part), Pennagaram Union 

(Part), Nallampalli Union, Mathur Union, Uthangarai Union and 2Town Panchayats namely 

Pennagaram, Uthangarai and Dharmapuri Municipality. 

 

The size of the trunk mains and branch mains, vary from 1000mm to 63mm diameter and the 

material of pipe used is mild steel, ductile iron and high density polyethylene (HDPE).Treated water 

from Master Balancing Reservoir MADAM shall be delivered by gravity and at some sites via booster 

pumping stations to the downstream union reservoirs, the Panchayat reservoirs and from these 

reservoirs to the overhead tanks in the habitation. 

 

The treated water trunk mains and the branch have been laid across rivers, roads, railway and nalla. 

For the purpose of isolation, control and surge protection, valves for isolation, air valves for surge 

protection and valves for flow control have been provided as located the Drawings. 

 

Through the SCADA System, the signals of the levels in the union reservoirs, the flow/volume of 

water delivering from the tapping point branches to the union/panchayat reservoirs, the positions of 

all the major isolating/modulation valves, signals from the major booster pumping stations shall be 

able to displayed in the Human Machine Interface pages at the Central Control Rooms (CCRs) 

located  at the filter bed building  of the Water Treatment Plant. Through the SCADA System, 

operators of the Employer shall be able to modulate the position of the flow control valves and 

open/close isolating valves at the CCR. The SCADA system is operated by the Contractor of Package I 

of the Hogenakkal Water Supply and Fluorosis Mitigation Project. The O&M Contractor of Package II 

shall work closely with the contractor of Package I to enable all the control/status signals of all the 

devices that are installed at the sites of Package II to function properly. 

 

The whole of the Works under Package II will be under the possession of the Contractor. The 

Contractor shall be responsible for all insurances, where the cost of providing that shall be entered 

into in the Schedule 1- Schedule of Prices of agreement. After the Contractor has satisfactorily 

completed the 48 months operation and maintenance works, the Employer will take-over the whole 

Works. 

 

 



26 
 

Tenderer                                                                                                                      Chief Engineer, TWAD Board, Vellore 

 

 

 

The O&M Works contain a 3 months Defects Liability Period. During the Defects Liability Period, the 

Contractor has to rectify all defects and complete all minor outstanding works that are agreed by the 

Contractor and the Engineer after the test on completion of O&M works at the end of fifth year. At 

the end of fifth year, prior to hand over the whole Works to the Employer, the Contractor has to 

conduct and satisfactorily complete the Test on Completion of O&M works. The scope of the tests to 

be done in this Test on Completion is detailed in Clause A15 of this General Specification. 

 

Works to be maintained by the Contractor 

 

Under this Contract, the Contractor shall maintain all the works in accordance with the Drawings,   

Specification and Bill of Quantities, which includes but not limited to the followings: 

 

(a) The works includes the supply of the  treated water through the trunk main pipelines originating 

from MADAM MBR through the tapping-point, branches pipelines from the trunk mains to the union 

reservoirs, main Panchayat reservoirs and the distribution pipelines to other reservoirs, booster 

pumping stations and  overhead tanks; 

 

(b) Maintain all supports, piers and appurtenances from above ground, river, nalla and culvert 

crossings. Maintain pipe bridges and the pipe line crossing rivers, nallas, culvert and the like; 

 

(c)  Operate and maintain the valves in the valve chambers  at the tapping-point branches (as shown 

in Table 1) of the trunk  main pipelines, at the union  reservoir  sites, at panchayat  reservoir  

sites,  at overhead tank sites and at booster pumping station sites. 

 

(d) Maintain flow meter chambers at the tapping point branches (as shown in Table 1) of the trunk 

main pipe lines and at large booster pumping stations. The flow meter measuring tube, flow 

meters, flange adapters and other associated pipes shall be maintained by the O&M contractor of 

Package I. 

 

(e) Maintain the buildings housing the on-line rechlorination equipment and any associated works 

including roads, drainage, landscaping, compound wall/ fencing at each union reservoir and 

rechlorination equipment, electrical, mechanical, instrumentation and building services equipment 

in these buildings, 

 

(f) Maintain the buildings and associated works including roads, drainage, landscaping, compound 

fencing walls, building services etc., at the sites of booster pumping stations and booster pump 

sets, electrical, mechanical, instrumentation and building services equipment in these buildings. 

 

(g) Maintain union reservoirs, panchayat reservoirs, overhead tanks connections and any associated 

works including roads, drainage, landscaping, compound fencing walls and building services work 

at each site; 

 

(h) Maintain all cable ducts for  SCADA ins truments  of Package I. These cable ducts include, the 

cable ducts for the cables connecting the ultrasonic level sensors at union reservoirs/large booster 

pumping stations and the electromagnetic flow meter, primary head pipes at tapping point from 

trunk mains/large booster pumping stations to their transmitters.  The cables connecting the 

ultrasonic level transmitters, the electromagnetic flow meter transmitters, the level electrodes 

controllers, the pressure transmitters (equipment of Package I O&M contractor to the Local 

Control Panels under the control and maintenance of the contractor of Package I) shall be 

maintained by the O&M contractor of Package II. 
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Package II contractor shall maintain the cable ducts, cable trays and cables. Apart from those that 

are being used and maintained by the Contractor of Package II, these cable ducts, cable trays and 

cables to wire back the signals of the equipment provided to the Local Control Panels (to be 

maintained by the contractor of Package I)shall also be maintained by the Contractor of Package 

II. In these  locations, the Package II O&M Contractor has to maintain all the connection of the 

above cables to the appropriate cable. Terminals at the Local Control Panels, according to 

information being provided by the O&M contractor of Package I. 

Table 1. 

Take off / Tapping  

locations of 

beneficiaries  

District 

Beneficiary 

Mpty/ 

Union/Union 

No. of 

Panchayats 

Location MBR/Gravity 

feeder I,II / Direct 

Transmission 

main / gravity 

main LS in m 

Tapping Point At 

Madam 
Dharmapuri 

Pennagaram 

Town Panchayat 

and 

Pennagaram 

Union 

22  Madam Sump  

                      

 

 

0 

 

 

Tapping Point at 

Konagihalli 

 

Dharmapuri Nallampalli 6 Konangihalli UMBR 12655 

Tapping Point at 

Billiyanur 
Dharmapuri 

Pennagaram 

Union 
1 Billiyanur MBR 14370 

Tapping Point at 

Indur 
Dharmapuri Nallampalli 5 Indur 20929 

Tapping Point at 

Athagapadi 
Dharmapuri Dharmapuri 7 Athagapadi UMBR 25744 

Tapping Point at 

Sogathur 
Dharmapuri Nallampalli 19 

ThadangamMBR,Sowlu

r Sump . 
29200 

Tapping Point at 

Illakiampatti - II 
Dharmapuri Dharmapuri 0 

Elakkiampatti II 

MBR(Part) 
31922 

Tapping Point @ Four 

Roads for 

Mukkalanaickenpatti 

Dharmapuri Dharmapuri 6 Dharmapuri 4 Roads 32970 

Tapping Point @ Four 

Roads for Dharmapuri 

Municipality 

Dharmapuri 
Dharmapuri 

Municipality 
1 Dharmapuri 4 Roads 32971 

Tapping Point at 

Madhikonpalayam 
Dharmapuri Dharmapuri - 

Package III 

Madhikonpalayam 
34682 

Tapping Point at 

Kuppur 
Dharmapuri Dharmapuri 6 Kuppur Sump 39548 

Tapping Point at 

Olaipatti 
Krishnagiri Mathur 8 Olaipatti UMBR 65054 

Tapping Point at 

Nagampatti 
Krishnagiri Mathur 16 Nagampatti UMBR 72660 

Tapping Point at 

Antheripatty 
Krishnagiri 

Uthangarai and 

Uthangarai T.P 
34 Antheripatty UMBR 

72663 
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Table 2. - Re-Chlorination Stations 

Location of Re-

Chlorination 

Station 

Quantity of 

Reservoirs 

Union Reservoir(s) 

Or Panchayat 

Reservoir(S) 

 

Type and size of 

branch pipeline (mm)  

 

Chlorination 

Building Type 

Pennagaram UMBR 1 Union Sump 600 DI K7 Type A 

Konagihalli 1 Union reservoir 150 DI K7 Type B 

Athagapadi 1 Union reservoir 200 DI K7 Type B 

Sowlur 1 Union Sump 500 DI K7 Type C 

Mukkalanaickenpatti 1 ITM sump 150 DI K7 Type B 

Ambethkar Colony 1 Municipality OHT 200 DI K7 Type A 

Weavers Colony 1 Municipality OHT 200 DI K7 Type A 

Kuppur 1 ITM sump 150 DI K9 Type B 

Nagampatty 1 Union reservoir 200 DI K9 Type A 

Antheripatti 1 Union reservoir 350 DI K9 Type A 

Olaipatti-X Road 1 Union reservoir 150 DI K9 Type B 

  

 

 

 

 

Table 3. Pipe Details (in KM) 
 

     

 

Sl. No Details of Pipe 
Transmission 

Main 
Feeder Main 

Internal 

Transmission 
Main 

Internal Net Work 

1 MS Pipe         

  1000 mm 34.631       

  600 mm 21.280       

  Total 55.911       

2 DI Pipe         

  500 mm 9.091   11.502 
  

  450 mm 7.562    
  

  400 mm    0.665 
  

  350 mm 9.822  1.104 13.318 
 

  300 mm     
  

  250 mm   3.096  51.772 
 

  200 mm    9.746 56.525 
 

  150mm    17.971 31.267 2.961 

  100 mm    10.754 169.419 22.585 

  Total 26.475 54.838 322.301 25.546 

 
Grand Total(MS & DI) 485.071km 
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HDPE Pipe         

 
315 mm 

  
16.385 

 

  280 mm     12.921   

  250 mm     18.670   

  225 mm     10.203   

  200 mm     20.266 3.072 

  160 mm     26.510 
 

  140 mm     41.626 32.295 

  110 mm     58.846 73.964 

  90 mm     18.053 113.478 

  75 mm     12.682 152.918 

  63 mm     13.914 1287.500 

  Total     250.076 1663.227 

  Grand Total(HDPE) 1913.303 km 
   

 

 
Table  4.  Civil Structures. 
 

Sl. No Capacity 
Union 
MBR Pts. MPR 

Union 
Sump 

Pts. 
Sump BPT 

OHT - 
16m 

OHT - 
6m 

 

14.00 Lakh Litres      1         

 
6.00 Lakh Litres 1 

 
1 

  
1 

 

 
5.00 Lakh Litres 

  
1 

    

 

4.00 Lakh Litres 

     

1 

 

 

3.00 Lakh Litres 1 

 

1 2 

   

 

2.50 Lakh Litres 

   

3 

   

 

2.00 Lakh Litres 1 5 

 

4 

   

 
1.50 Lakh Litres 

 
1 

 
5 

   

 
1.00 Lakh Litres 2 8 

 
13 

   

 

0.60 Lakh Litres 

 

12 

 

21 

   

 

0.30 Lakh Litres 

 

71 

 

31 1 

 

2 

 

0.15 Lakh Litres 

   

12 

   

 

0.10 Lakh Litres 

 

24 

 

28 

  

114 

  Total 5 121 4 119 1 2 116 

 
Grand Total 182.20 LL 

      
Table 5.  SCADA Details 

 

Sl No Location BPS UR TP Telemetry No of Panels 

1 Madam 1 1 1 1 3 

2 Konangihalli 0 1 1 1 2 

3 Indur 0 0 1 1 1 

4 Athagapadi 0 1 1 1 2 

5 Sogathur(Nallampalli) 0 0 1 1 1 
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6 Lakkiampatti-II 0 0 1 1 1 

7 Dharmapuri-Four Road 0 0 2 1 2 

8 Mathikonpalayam 0 0 1 1 1 

Sl No Location BPS UR TP Telemetry No of Panels 

9 Kuppur 1 1 1 1 3 

10 Olaipatti 0 1 1 1 2 

11 Uthangarai 0 1 1 1 2 

12 Nagampatti 0 1 1 1 2 

13 Erupalli (Echanahalli) 1 0 0 1 1 

14 Sowlur 3 1 0 1 4 

15 Dharmapuri-Municipality 0 1 0 1 1 

16 Mukkalnaickanpatti 1 1 0 1 2 

17 Kallavi 1 0 0 1 1 

18 Weaver's Colony 0 1 0 1 1 

  Total 8 11 13 18 32 

 

Table 6. Pumpset Details 
 

Sl. 

No 

Location 

 (Name of place) 

Located Sump 
Details 

HP Total Working Stand By 

Capacity 

TM/ 

ITM/ 
INW 

I Dharmapuri union             

1 Kuppur  6.00LL FM 25 2 1 1 

2 Mukkalnaickenpatti  3.00LL FM 20 2 1 1 

3 Kuppur  6.00LL FM 7.5 2 1 1 

4 INW - Athagapadi 1.00LL INW 2 2 1 1 

5 INW - Athagapadi 1.00LL INW 3 2 1 1 

6 INW - Erokodi Railway line 0.60LL INW 3 2 1 1 

7 INW - Muthupatti 0.15LL INW 2 2 1 1 

8 ITM - Kadagathur 1.00LL ITM 3 2 1 1 

9  INW - Pachanampatty 0.30LL INW 1 2 1 1 

10 ITM -K.Nadihalli 1.00LL ITM 3 2 1 1 

11 INW - Mavuthaliyankottai 0.30LL INW 1 2 1 1 

12 INW - Rajathoppu 0.30LL INW 1 2 1 1 

13 INW - Natham-H 0.30LL INW 2 2 1 1 

14 INW - Sowkuthoppu 0.30LL INW 3 2 1 1 

15 INW - Ulavankottai 0.10LL INW 2 2 1 1 

16 INW - Kollakottai 0.10LL INW 2 2 1 1 

17 INW - Reddipattiyankottai 0.10LL INW 1 2 1 1 

18 INW - Samigoundanur 0.10LL INW 1 2 1 1 

19 INW - Naickenkottai 0.30LL INW 2 2 1 1 

20 INW - Moolakadu 0.15LL INW 1 2 1 1 

21 
INW - Pudukudiyankottai 

A.Gollahalli 
0.15LL INW 2 2 1 1 
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22 
INW - Kaverigoundenkottai 
A.Gollahalli 

0.15LL INW 1 2 1 1 

23 INW - Ettimarathupatti 0.60LL INW 3 2 1 1 

24 INW - Chinneri 0.60LL INW 2 2 1 1 

  Mathur union             

25 ITM - Kannandahalli 2.50LL ITM 10 2 1 1 

26 INW - G.D Kuppam 0.15LL INW 1 2 1 1 

27 INW - Reddiyarvattam 0.10LL INW 1 2 1 1 

28 INW - Sivampatti 0.15LL INW 1 2 1 1 

29 INW - Soolankottai 0.10LL INW 1 2 1 1 

30 INW - Ramakrishnampathi 0.30LL INW 1 2 1 1 

31 INW - Pananthoppu Gerigapalli 0.15LL INW 1 2 1 1 

32 INW - Soolakarai 0.30LL INW 1 2 1 1 

33 INW - Ollaipatti X Road 0.10LL INW 1 2 1 1 

34 INW - Pulayanur X Road 0.10LL INW 1 2 1 1 

35 INW - Salakokkarapatti 0.15LL INW 1 2 1 1 

36 INW - Thanjanvattam 0.30LL INW 1 2 1 1 

37 INW - Sanipatti Goundanur 0.30LL INW 1 2 1 1 

38 INW - Samalpatti 0.30LL INW 2 2 1 1 

39 INW - Kunathur 0.60LL INW 3 2 1 1 

40 INW - Puliyanthoppu Kalarpathi 0.10LL INW 3 2 1 1 

41 INW - Mathur 1.00LL INW 3 2 1 1 

42 INW - Kodamandapatti 0.60LL INW 3 2 1 1 

43 INW - Kannukanur 0.60LL INW 3 2 1 1 

  Uthangarai union             

44 Kallavi Booster Pumping station 3.00LL ITM 20 2 1 1 

45 INW - Reddipatti (Thippampatti) 0.10LL INW 1 2 1 1 

46 
INW - Mittapalli 

(Ramnaickenpatti) 
0.10LL INW 1 2 1 1 

47 INW - Mettuthangel (AD.Colony) 0.15LL INW 2 2 1 1 

48 INW - Pavakkal (Gandhinagar) 0.10LL INW 1 2 1 1 

49 
INW - Mittapalli 

(Parasuramkottai) 
0.10LL INW 1 2 1 1 

50 INW - Mittapalli (Kallurankottai) 0.10LL INW 1 2 1 1 

51 INW -Upparapatti (Santhakottur) 0.30LL INW 1 2 1 1 

52 INW - Govinapuram (Gadaganur) 0.10LL INW 1 2 1 1 

53 INW - Singarapettai (Puliyanur) 0.10LL INW 1 2 1 1 

54 INW - Gangabrampatti 0.10LL INW 1 2 1 1 

55 INW - TP (Narayan nagar) 2.5LL INW 10 2 1 1 

56 INW - Nochipatti (Vellalapatti) 0.30LL INW 2 2 1 1 

  Pennagaram union             

57 Madam Booster Pumping (P1) 5.00LL ITM 20 2 1 1 

58 Madam Booster Pumping (P2) 5.00LL ITM 25 2 1 1 

59 Anjehalli BPT 2.00LL ITM 10 2 1 1 

60 Senganur (1.50LL) 1.50LL ITM 5 2 1 1 

61 BPS to Bathrahalli 0.30LL INW 4 2 1 1 

62 Batharahalli BPS to Aralkundhi  0.30LL INW 4 2 1 1 

63 Manjarahalli @ Shellamudi 2.00LL ITM 10 2 1 1 

64 
Palikadu  
( Arakasanahalli Panchayath) 

0.10LL INW 5 2 1 1 
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65 
Kodupatty (Vattuvanahalli 
Panchayath) 

0.30LL INW 3 2 1 1 

66 
Ettipallam (Kookuttamarathuhalli 

Panchayath) 
0.30LL INW 3 2 1 1 

67 Bodampatty (Gendayanahalli) 0.15LL INW 5 2 1 1 

68 Nagamarai-I (Kattur)  0.10LL INW 1 2 1 1 

69 Sunjalnatham  1.50LL INW 7.5 2 1 1 

70 Koothapadi -Kullathirampatty 0.30LL INW 1 2 1 1 

71 Manjanaickanahalli (Godalpatti) 0.15LL INW 1 2 1 1 

72 
Chinnampalli  
(RR Halli) 

0.15LL INW 1 2 1 1 

73 
Gendayanahalli  

( Kavakadu) 
0.30LL INW 1 2 1 1 

74 Vattuvanahalli (Narayanankottai) 0.10LL INW 1 2 1 1 

75 Paruvathanahalli -Near MBR 0.60LL INW 3 2 1 1 

76 Nagamarai MBR 0.60LL INW 3 2 1 1 

77 Biliyanur -Bikkampatty 0.30LL INW 2 2 1 1 

78 Sunjalnatham (moolabellur) 0.15LL INW 3 2 1 1 

79 Koothapadi-Pocharampatty 0.30LL INW 3 2 1 1 

80 Ajjanahalli (Chinnapallanur) 0.30LL INW 3 2 1 1 

81 Anjehalli-Rangapuram 0.60LL INW 3 2 1 1 

82 
Arakasanahalli - Mettukkal 

Kombai 
0.10LL INW 3 2 1 1 

83 Arakasanahalli (Jarugu road) 1.00LL INW 2 2 1 1 

84 Vattuvanahalli -Reddiyarkottai 0.30LL INW 7.5 2 1 1 

85 Senganur-Mallapuram 0.30LL INW 1 2 1 1 

86 Paravathanahalli -Barriel yard 0.60LL INW 3 2 1 1 

87 
Biliyanur - Nagadasampatti  

 
1.00LL INW 3 2 1 1 

88 
Perumbalai – Samathal 

 
0.60LL INW 6 2 1 1 

89 
Manjanaickanahalli- Thinnur 
 

0.60LL INW 3 2 1 1 

90 Chinnampalli - Tholur kombai 0.10LL INW 2 2 1 1 

91 

Chinnampalli – kariyakatuvalasu 

 
 

0.10LL INW 2 2 1 1 

  Nallampalli union             

92 Earupalli Booster Pumping station 2.50LL ITM 20 2 1 1 

93 Sowlur Booster Pumping (P1) 14.00LL ITM 15 2 1 1 

94 Sowlur Booster Pumping (P2) 14.00LL ITM 40 2 1 1 

95 Sowlur Booster Pumping (P3) 14.00LL ITM 75 2 1 1 

96 INW- Thinnahalli 2.00LL ITM 2 2 1 1 

97 INW- Thinnahalli 2.00LL ITM 4 2 1 1 

98 INW- Laligam 1.00LL INW 3 2 1 1 

99 INW- Laligam 1.00LL INW 3 2 1 1 

100 INW- Nallampalli  1.50LL INW 3 2 1 1 

101 INW- Nallampalli  1.50LL INW 3 2 1 1 

102 INW- Narthampatty 0.60LL INW 3 2 1 1 

103 INW- Narthampatty 1.00LL INW 1 2 1 1 

104 INW- Narthampatty 1.00LL INW 4 2 1 1 

105 INW- Mittareddihalli 0.60LL INW 3 2 1 1 
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106 INW- Mittareddihalli 0.60LL INW 4 2 1 1 

107 INW- Madhenmangalam 0.30LL INW 1 2 1 1 

108 INW- Boothanahalli 0.30LL INW 1 2 1 1 

109 INW - Ramarkoodal  0.30LL INW 2 2 1 1 

110 INW- Dhalavahalli (Nehru nagar) 0.30LL INW 2 2 1 1 

111 INW- Bedrahalli (ArukaniKottai) 0.10LL INW 1 2 1 1 

112 INW- Bedrahalli (Kallikottai) 0.30LL INW 1 2 1 1 

113 
INW- Konangihalli 

(Murugananthapuram) 
0.60LL INW 2 2 1 1 

114 ITM- Palavadi 1.00LL ITM 2 2 1 1 

115 ITM- Palavadi 1.00LL ITM 2 2 1 1 

116 INW- Konangihalli (Thamari Eari) 0.60LL INW 3 2 1 1 

117 INW- Indur 0.60LL INW 3 2 1 1 

118 ITM- Somanahalli 3.00LL ITM 10 2 1 1 

119 ITM- Somanahalli 3.00LL INW 3 2 1 1 

120 ITM- Somanahalli 3.00LL INW 3 2 1 1 

121 ITM- Anna Nagar 1.50LL INW 5 2 1 1 

122 INW- Avvai Colony 0.10LL INW 1 2 1 1 

123 
INW- Maniyathahalli 

Podarankottai 
0.60LL INW 1 2 1 1 

124 INW-Maniyathahalli Jarugu 0.60LL INW 3 2 1 1 

125 INW- Balajangamanahalli 0.30LL INW 1 2 1 1 

126 INW- Balajangamanahalli 0.30LL INW 3 2 1 1 

127 INW- Athiyamankottai 2.00LL INW 1 2 1 1 

128 INW- Athiyamankottai 2.00LL INW 7.5 2 1 1 

129 
INW-Palayampudur 

(Samathuvapuram)  
0.10LL INW 1 2 1 1 

130 INW- Palayampudur (Kombai) 0.60LL INW 1 2 1 1 

131 
INW- Palayampudur 
(Kamarajnagar) 

0.60LL INW 1 2 1 1 

132 
INW- Thadangam 

(kakkanjipuram) 
0.60LL INW 3 2 1 1 

133 ITM- Maniyathanahalli 1.00LL ITM 5 2 1 1 

134 INW- Elagiri  0.60LL INW 4 2 1 1 

135 INW- Errabynahalli-Nekkundhi 1.00LL INW 4 2 1 1 

  Total 
 

1192HP 890 KW  

 

 
Table 7. Valve Details 

 

Sl. No Particulars Unit 

Total No.of Valves  

Sluice Valve Scour Valve 
Air  

Valve 

1 

Transmission Main (600 & 1000MS) Nos 15 13 71 

Transmission Main (500,450 & 350DI) Nos 4 6 25 

2 Feeder Main Nos 13 13 53 
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3 ITM  - Pennagaram union Nos 53 51 222 

4 INW - Pennagaram union Nos 322 80 412 

5 ITM  - Nallampalli union Nos 37 32 90 

6 INW - Nallampalli union Nos 535 254 641 

7 ITM  - Dharmapuri union Nos 22 20 73 

8 INW - Dharmapuri union Nos 293 150 305 

9 ITM  - Mathur union Nos 32 42 102 

10 INW - Mathur union Nos 412 141 318 

11 ITM  - Uthangarai union Nos 58 60 181 

12 INW - Uthangarai union Nos 338 146 478 

  Total   2134 Nos 1008 Nos 2971 Nos 

  Grand Total   6113 Nos 

 

(UR-Union Reservoir, PR-Panchayat Reservoir, GLR-Ground Level Reservoir, ER-Elevated Reservoir)  

N/A- Not applicable 

 

1.2  Operation and Maintenance of the above works for a period of  48 months 

 

1.3 The successful bidder has to Operate and Maintain the above works for a period of 48 months  

 
1.4 In these bidding documents, the terms bid and tender and their derivatives  
      (bidder/tenderer, bid/tender, bidding/tendering etc) are synonymous. 

 

1.5 Downloading the documents from web site. 

 

If  the documents are downloaded from the web site www.tenders.tn.gov.in  & 
www.twadboard.tn.gov.in by the bidder and offer their tender duly filled and signed along with all 
required documents to the tender inviting authority as notified in the Invitation for Bids subject to the 
following: 

 

a) The bidder shall furnish a certificate to the effect that no correction/ alteration on the bid 

document as found in the web site was made by him and he shall abide by all the terms, conditions 

and specifications contained in the bid document. 

 

b) No cost towards bid document shall be required to be paid by the bidders who are using 
the forms downloaded from the designated website. 

 

The bidder shall submit the tender to the tender inviting authority as prescribed in the 

―Invitation of Bids‖. 

 

1.6 The Bid Document can be purchased from the Executive Engineer, TWAD Board, Project 

Maintenance Division, Hogenakkal Project House Campus, A.Jettihalli (PO), Dharmapuri 636807 by 
remitting the required cost of Bid Document as stipulated in ―Invitation of Bids‖. 

http://www.tenders.tn.gov.in/
http://www.twadboard.tn.gov.in/
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2. Method of Bidding 

 

2.1   If the bid is made by an individual, the bid documents shall be signed by the individual with his 
full name and current address. 

 

2.2   If the bid is made by a proprietary concern, the bid documents shall be signed by the proprietor 
with his full name as well as the name of the firm and full address. In the case of an authorised 
person holding power of attorney signing the bid documents, a certified copy of the registered power 
of attorney should accompany the bid documents. The signature of the proprietor shall be attested by 

a notary public and enclosed as documentary evidence. 

 

2.3   If the bid is made by a partnership firm, the bid documents shall be signed by all the partners of 

the firm along with their full names and current address with specific mention on the registered 
address of the firm. In the case of a partner holding power of attorney signing the bid documents, a 
certified copy of the registered power of attorney should accompany the bid. It is also mandatory to 
furnish a certified copy of the registered partnership deed, current address of the partners, 
registered address of the firm along with the bid. The signature of all the partners / power of 
attorney shall be attested by a notary public and enclosed as documentary evidence. 

 

2.4   If the bid is made by a limited company or a limited corporation, it shall be signed by a duly 
authorised person holding power of attorney for signing the bid documents in which case a certified 
copy of the registered power of attorney shall accompany the bid. Such limited company or 
corporation may be required to enclose satisfactory evidence of its existence along with the bid. 

 

2.5  The bids from the contractors / firms shall be accompanied by an attested copy of the Income 
Tax Clearance Certificate relating to the year prior to the previous financial year (with reference to 

the year in which the bid is opened) and GST Registration Certificate.  
 

2.6  If the bid made by a limited company or corporation, it shall be signed by a duly authorized 

person holding power of attorney for signing the bid documents in which case a certified copy of the 
registered Power of attorney along with still in force certificate shall accompany the bid. 
 

3. Modification or more than one tender 
 
3.1 A Tenderer may submit a modified Tender before the last date for receipt of Tender. Provided 
that where more than one Tender is submitted by the same Tenderer, the lowest eligible financial 
tender shall be considered for evaluation.   

 

4. Cost of Bidding 

 

4.1 The bidder shall bear all the costs associated with the preparation and submission of his bid. The 
Employer will in no case be responsible for those costs, regardless of the conduct or the outcome of 
the bidding process. 
 
5. Site Visit. 

 

5.1  The bidder, at the Bidder‗s own responsibility and risk is advised to visit and examine the site of 
works and its surroundings and obtain on his own all information that may be necessary for preparing 
the bid and entering into contract for the operation and maintenance of the works. The costs of 
visiting the site and its surroundings shall be at the bidder‗s expense.  

 

5.2  The bidder and any of his personnel or agents will be granted permission by the Employer to 
enter upon its premises and lands for the purpose of such visit, but only upon the express condition 
that the bidder, his personnel or agents, will release and indemnify the Employer and his personnel or 

agents from and against all liability in respect thereof, and will be responsible for death or personal 
injury, loss of or damage to property, and any other loss, damage, costs and expenses incurred as a 
result of the inspection. 
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5.3 The bidder should carefully inspect the site to assess the topography of the area where the pipe 
line and all the structures that are to be maintained as in the scope of the contract, to have an idea 
of the extent of area.       
 

5.4 The Engineer will arrange a site visit for the bidders based on their request to enable the bidders 

to have an understanding of the site conditions and will be able to clarify those associated issues 

relating to the site conditions in the pre-bid meeting. The site visit will be commenced from the 

premises of the office of the Executive Engineer, TWAD Board, Project Maintenance Division, 

Hogenakkal Project House Campus, A.Jettihalli (PO), Dharmapuri 636807 by remitting the required 

The bidder has to make his own arrangements for the site visit. 
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 B. Eligibility / Qualification Criteria 
 

6. 

 

Eligible Bidders 

 

 

 

  
6.1 The Invitation to Bid is open to any bidder meeting the following requirements: 

6.2 A bidder shall not be associated directly or indirectly with the firm engaged by the Board for 
providing consultancy services for the preparation and supervision of the works and any of its 

affiliates. 
 

6.3 Bidders shall provide such evidence of their continued eligibility satisfactory to the Employer as 
the Employer shall reasonably request. 

 

6.4 Joint Venture of firms for bidding are not allowed.    

6.5 The contractors under Defects Liability Period (DLP) of the Operation & Maintenance of HWS & 

FM Project is allowed to bid under the condition that ―while handing over of this package 
works, any repairs listed to be carried out are to be rectified by the original contractor at his 

own cost. No payment will be made for the rectification works including all cost of spares and 
other related items required. The defects are to be rectified within the time frame mentioned 

in the ―Special condition 

s of Contract‖ and on default, Liquidated damages and penalty will be imposed as mentioned 
in the ―Special conditions of Contract‖.  

7. Qualification of the Bidder 

7.1 General 

 
7.1.1 

 
Bidders shall provide the following as part of their bid in the prescribed formats. 

 

7.1.2 A registered Power of Attorney authorising the signatory of the bid to commit on behalf of the 
bidder should be enclosed. 

 
7.1.3 Proof of Registration of the firm/company under the Companies Act should be enclosed. 

 
7.1.4 Total monetary value of civil engineering works (water supply scheme completed / maintained 

water supply scheme works) performed during each of the last three financial years should be 
furnished in Annexure-I. 

 

7.1.5 Average Annual construction turnover in Civil Engineering works (water supply scheme 
completed / maintained water supply scheme works) for the last three financial years (Audited 

balance sheet for the last three financial years) should be enclosed. Annual turnover (in the 
form of Annexure II) for the last three financial years should be certified by a registered 

Chartered Accountant and the certificate should be affixed with the seal of the office of the 

Chartered Accountant with the registration number legibly in Annexure – II.  
The contract receipt / contract income of the audit profit and loss account or audited income 

and expenditure account shall only be considered for the purpose of annual Turnover in Civil 
engineering works (water supply scheme completed / maintained water supply scheme works) 

for the last three financial years. 

7.1.6 Experience in works of similar nature and magnitude within a period of 5 years, commitment 
of works on hand and works for which bid already submitted should be furnished in the 

Annexure – III, IV and V respectively. 
7.1.7         

       

 List of equipments available with the bidder for deployment in the project should be furnished 

in Annexure-VI. 
7.1.8 Technical, administrative and managerial personnel proposed to be employed for key site 

management in this work with their qualification details should be furnished in Annexure – VII 

 
7.1.9 Evidence of access to lines of credit and availability of other financial resources, Credit line 

certificates from financial institutions should be enclosed in Annexure – VIII 
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CONDITIONS TO BE SATISFIED: 

7.2 Performance Eligibility:  

(a) Financial & Physical capacity: 

 

 
Sl.           

No 

 
Description 

 
Criteria    

 Financial Turnover & Cash flow.   

a Minimum Annual Turn Over in any one of the last Three financial 

years (2016-17, 2017-18 & 2018-19) 

Rs 23.15 Crore 

 

b Minimum Cash Flow:  
Minimum Cash flow required in Rs… in Crore 

Rs 1.45 Crore 
 

 

c Financial Turn Over in Similar Works :  

The bidder should have Satisfactorily - Completed Water Supply 

Scheme or Maintained Water Supply Scheme of value not less than   
Rs.23.15 Crores in the last five financial years (2014-15 to 2018-19) 

          either  
a)  in single agreement  

            or  

b)  in two agreements 

 

 

 
 

 
 

Rs 23.15 Crore 

 
Rs 34.73 Crore 

d Bid capacity  
The available Bid capacity  

 
Rs 23.15 Crore 

 Physical Work Experience in the Five financial years            

(2014-15 to 2018-19)  

 

e MS/DI/CI Pipeline in Kilometre (KM):  
Minimum Aggregate experience of pipeline in KM - MS/DI/CI Pipe - 

Should have supplied, laid, jointed, tested and satisfactorily completed 
or maintained for a continuous period of at least 1 year in the last five 

years   

 

 

49.00 Km 

 

7.1.10 Litigation details of the bidder with the details of the parties concerned and the amount 

involved should be furnished in Annexure – IX.  
 

7.1.11 The bidder should declare clearly whether the bidder has been black listed, banned or 
debarred in Central Government Department / Under taking / Organisation or any State / 

Union Territory / Department Undertaking / organisation in Annexure – X.  
 

7.1.12 Subletting of works are not allowed. 

7.1.13 Income Tax Clearance Certificate in currency as proof of having remitted the income tax for 

the year prior to the previous financial year (with reference to the year in which the bid is 

opened) 

 

7.1.14  

 

GST Certificate as proof of having remitted the GST.  In the case of, not liable to the 

Commercial Tax Department, a valid certificate issued by the competent authority to this 

effect.  

GST is Exempted since the value of materials involved is less than 25% , as per Government 

of India Notification No 2 / 2018 – Central Tax (Rate)/ New Delhi, 25th January 2018 and as 

amended from time to time.  

 

7.1.15                         List of Bank guarantee if any in other contracts in any other Department/ Corporation/ any 
concern. 
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f PVC/HDPE Pipeline in Kilo Metre (KM)   

Minimum aggregate experience of Pipeline in  Kilometre (KM) - 
PVC/HDPE Pipe- should have Supplied, laid, jointed, tested and 

satisfactorily completed or maintained for a continuous period of at 
least 1 year in the   last five years   

192.00 Km 

g RCC Water Retaining Structures in Lakh Litres (LL): 

Minimum aggregate experience  of RCC Water retaining structures in 
Lake Litres (LL) -Completed and tested for water tightness or 

maintained for a continuous period of one  year  in the  last five years    

(a) 19.00 LL 

(b) Out of which 
Minimum 1 number of 5LL 

of sump / OHT/MBR/BPT 

h Pumping Machinery in Kilo Watt (KW): 
Minimum Aggregate capacity of pumping machinery installed (KW)- 

erected, tested and successfully completed or maintained for a 

continuous period of at least 1 year in the last 5 years. 
 

 
 

 
 

 

 

 
 

 178 KW  

 

 
Note: in addition to the above requirements the following criteria is also to be satisfied. 
 

(b) Bid capacity: 
  

The available bid capacity should be more than the average annual bid value.  

Assessed Available Bid capacity = (A*N*1.5-B), where 
A= Maximum value of Civil Engineering works executed or Maintained in any one year during the 

last three financial years (updated to current price level @ 6%  per annum) taking into account 
the completed as well as works in progress. 

N= Number of years prescribed for completion of the works for which bids are invited i.e., 4 

Years 
B= Value of existing commitments and ongoing works to be completed during the next 4 Years 

(updated to current price level) 
 

7.3 The Goods offered should be of acceptable quality and standard. Unless otherwise stated in the 

Contract, the Accepted Contract Amount covers the entire Contractor‘s works under the Contract 

(including those under Provisional Sums, if any) and all things necessary for the operation and 

maintenance of the Works.  The Accepted Contract Amount shall cover the completion of 

operation and maintenance of the Works. 

 

Note: 

 

i. The performance eligibility shall pertain to the similar works executed by the tenderer in any of 
the Central/State Government Departments/Quasi Government Organizations and Government 

Undertakings/a Private Organization. The performance experience for Central/State Government 
Department/Undertaking/ Quasi Government Organization should be supported by performance 

certificates issued by the concerned organization by an officer not less than the rank of Executive 

Engineer. The experience certificates issued by an officer below the rank of Executive Engineer or 
on behalf of Executive Engineer will not be considered.  

ii. In case of experience of a Private Organization, the following criteria should be satisfied: 

 
a) The Photographs of the works undertaken for the Private Organization should be 

enclosed as a proof.  
b) The certificate of the work done for the Organization be enclosed by a Senior Official who 

should be at least of the rank of the General Manager or Equivalent.  
c) The above certificate should be countersigned by a Government Department Engineer at 

least of the rank of Assistant Executive Engineer and should also be notarised. 

 

iii. For the experience certificates furnished by the bidders which are obtained from the Departments 

outside the State, clarification will be obtained by the Employer from the concerned Department  
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as to whether the details furnished in the certificates are genuine, before finalization of 
evaluation 

 

iv. In case if a contractor/firm worked as sub contractor previously, then their experience in those 
particular components of work will be considered only if their sub contract/sublet work was 

properly approved by the User Department. A certified copy to that effect from Engineer in 
charge (not below the rank of Executive Engineer) must be produced for arriving at the 

performance eligibility for the particular work.  
 

7.4. Disqualification: 

 

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified at   
any point of time if they have 

 
i) made misleading or false representation in the form statements and attachments submitted 

and/or 
 

ii) Record of poor performance during the last 5 years as on the date of application such as 

abandoning the work, rescinding of contract for which the reasons are attributable to the non 
performance of the Contractor, inordinate delays in completion, consistent history of litigation 

awarded against the applicant or any of its constituents or financial failure due to bankruptcy etc. 
 

iii) been  debarred / blacklisted   as  on  the  date  of  application  by  any  Central/State Government 

Department/Undertaking/Organization and their bid will not be taken up for evaluation. 
 

iv) been referred to CDR and NCLT in the last 10 years and an appropriate certificate in this regard is 
to be furnished by self certification / banker certificate. 

 
v) If the (bidder/ company/ firm/ proprietor in name of/ wife/ siblings/ husband/ son/   

        daughter in law/daughters/ son in law) close blood relative are blacklisted by the    

 
        Employer / Central /State Government Department/undertaking/organization/ and their      

        bid will not be taken up for consideration.  
 

vi)      If the bidder fails the disclose (v) details and later came to understand by the employer  

         severe Penalty will be imposed irrespective of amount and blacklisted by the employer. 
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SPECIAL ATTENTION TO BIDDERS. 
I. Copies of experience certificates obtained from the Officer not below the Rank of Executive 

Engineer of respective user departments must be attested by Notary Public and produced. 

 

II. These Certificates should contain the following details 
  

1) 
Name of Scheme (Name of  the 

State also to be specified) : 

2) Contract No. and date : 

3) Value of Contract 
:   Rs. 

4) 
Name of Contractor with full address : 

5) 
Period of completion as specified in 

the Contract : 

6) Date of commencement of work  : 

7) 
Actual date of completion/ 
commissioning 

: 

 

8) Reason for the delay if any          : 

 

9) Full details of components :       

executed under this contract 

 

10) Performance of the work should contain the following details:-   

               
 Component   Performance 

i) In case of MS/DI/CI Pipeline in Kilo 
Meter(Type of each pipe with dia, 

length, Pressure must be given) 

 Whether completed and commissioned 
Satisfactorily or Maintained Satisfactorily? 

ii) In case of PVC/HDPE Pipeline in Kilo 

Meter (Type of each pipe with dia, 

length, Pressure must be given ) 
 

: Whether completed and commissioned 

Satisfactorily or Maintained Satisfactorily? 

  

iii) In case RCC water Retaining 
Structure (with capacity of Lakh Litre 

clearly mentioned) 

 

: Whether completed and commissioned 
Satisfactorily or Maintained Satisfactorily? 

iv) In case of pumping Machinery  

installed (The capacity of KW must be 
given) 

 

: Whether constructed and commissioned 

Satisfactorily or Maintained Satisfactorily? 

v) In case of Transformer Sub station 

installed (The capacity of KVA must be 

given) 

: Whether completed and commissioned 

Satisfactorily or Maintained Satisfactorily? 

 

 
Signature of Officer with Seal 
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C. BID DOCUMENTS 
 

8. Contents of Bid Documents 

 

8.1 The Bid Documents – (Volume – I) will comprise the following documents & addenda issued in 

accordance with clause 10 below:  

Invitation for Bids 

Instruction to Bidders 

Eligibility/Qualification Criteria 

Forms of Bid 

Programme Schedule and Financial Milestone  

Payment Schedule 

General Conditions of the Contract 

Special Conditions of the Contract 

Estimated List of Spares (Mechanical, Electrical, ICA and Miscellaneous) 

Model Formats 

8.2    General and Particular Specification- Volume 2  

8.3.   Mechanical, Electrical, ICA Equipments Spares Specification- Volume 3 

8.4    Civil Specification- Volume 4 

8.5    List of Equipments – Volume 5 

8.6   Drawings of structures and Installations – Volume 6 

8.7   O&M Manual – Volume 7 

8.8    Bill of Quantities – Volume 8 

 

9. Clarification of Bid Documents. 

 

9.1 A prospective bidder requiring any clarification may raise the same at the time of Pre-bid meeting 
in writing or by cable (hereinafter the term cable is deemed to include telex and facsimile) at the 
employer‗s address indicated in the ―Invitation of bids‖. The employer will respond to any 
clarification sought for. 

 

10. Amendment to Bid Documents 

 

10.1 At any time prior to 48 hours to the deadline for submission of bids, the Employer may amend 
the bid documents by issuing Addenda. 

 
10.2   Any Addendum thus issued shall be part of the bid documents and shall be communicated in 

writing or by cable to all purchasers of the bid documents. Prospective bidders shall promptly 
acknowledge the receipt of each addendum by cable to the Employer. 

 

10.3 To give prospective bidders reasonable time in which to take an addendum into account in 
preparing their bids, the Employer shall extend as necessary the deadline for submission of bids, 
in accordance with Clause 21.2 of ―Submission of Bids‖. 
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D. PREPARATION OF BIDS 
 

11. Language of the Bid 

 

11.1 The bid and all correspondences and supporting documents related to the bid exchanged by the 

bidder and the Employer shall be written in English. Supporting documents and printed literature 
furnished by the bidder may be in other language provided they are accompanied by an accurate 

translation of the relevant passages in either English or Tamil language, in which case, for 
purpose of interpretation of the bid, the translation shall prevail. 

 

12. Documents comprising the Bid 
 
12.1 The bid submitted by the bidder shall comprise the following: 
 

Cover – 1 (Technical Bid) 

 

i. The Bid Documents duly filled and signed – Volume I 

 

ii. List of Annexures 
 

a) Performance of the Bidder showing total monetary value of Civil Engineering                         
works (completed or maintained water supply schemes) for the last three  years                    

                    (2016-17, 2017-18 & 2018-19) (7.1.4) (Annexure-I) 

 
b) Average Annual Construction Turn over Civil Engineering works (completed or maintained 

water supply schemes) for the last three financial years (7.1.5)                   ( Annexure-II)  
  

c) Experience in works of similar nature of Magnitude within a period of last 5 financial years 

(2014-15, 2015-16, 2016-17, 2017-18 & 2018-19) (7.1.6)                ( Annexure-III ) 

 

d) Commitment of works on hand (7.1.6) (Annexure-IV) 

  
e) Works for which Bids are already submitted (7.1.6) (Annexure-V) 

  
f) List of Equipments available with bidder (7.1.7) (Annexure-VI) 

  
g) Qualification/Experience of key personnel proposed for technical and administrative 

functions under this contract (7.1.8) (Annexure-VII) 
  

h) Sample Format for evidence of access to or availability of credit facilities (7.1.9)  
(Annexure-VIII) 
  

i) Details of Litigation if any (7.1.10) (Annexure-IX) 

  
j) Declaration by the bidder pertaining to blacklisting/debarment etc., (7.1.11) (Annexure-X) 

   
k)  Format for O&M staff required for Operating Methodology (Annexure-XI) 
 

                 l) Affidavit as an undertaking given by the Contractor should be certified by the 

                     Notary duly stamped on a Notaries Stamp (Annexure-XII) 

 

iii. List of Certificates. 
 

a) Signature of the Proprietor or Proprietors attested by the Notary Public - (2.2) 

 
b) Signature of all the Partners/Power of Attorney attested by the Notary Public – (2.3) 
c) Registration of the firm, signature of the authorised person attested by the Notary 

Public – (2.4) 
d) A copy of the listed Power of Attorney authorising the signatory of  the bidder – 

(7.1.2)  
e) Proof of Registration of firm/Company - (7.1.3) 
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f) Audited Balance Sheets – (7.1.5) 
 

g) Credit line Certificate from Financial Institutions – (7.1.9) - Annexure-VIII 

 
h) Income Tax Clearance Certificate – (7.1.13) 

 
i) GST Registration Certificate – ( 7.1.14) 

 
j) Certificate of performance issued by not less than the rank of Executive Engineer / 

Responsible person of the private organization – (7.3) 
 

           Copy of Certificates furnished by the firm/contractor should be attested by the notary public. 
 
             General and Particular Specification- Volume 2  

             Mechanical, Electrical, ICA Equipments Spares Specification- Volume 3 

             Civil Specification- Volume 4 

 List of Equipments – Volume 5 

 Drawings of structures and Installations –  Volume 6 

 O&M Manual – Volume 7 

 Bid Security 

           Any other material required to be completed and submitted by the bidders in accordance with   

          these instructions  

Cover – II (Price Bid) – Volume - 8 
 

12.2 Priced Bill of Quantity duly signed. 

 

12.3 The Bid should be submitted only in the original documents as issued by the Employer or as 
downloaded from the website. No alteration or correction should be made under any 

circumstances in the Bid Documents issued by the Employer (or) as downloaded from the 
website. 

 

12.4 Conditional tenders are liable for rejection. 
 

13. Bid Prices 
 
13.1 The contract shall be for the whole works as described in sub clause (1.1), based on the priced 

bill of quantities submitted by the bidder. 
13.2 The bidder shall fill in rates and prices and line item total (both in figures and words) for all items 

of works described in the Bill of quantities along with total bid price (both in figures and words). 
Items for which no rate or price is entered by the bidder will not be paid for by the employer 

when executed and shall be deemed covered by the other rates and prices in the bill of 
quantities. Corrections, if any, shall be made by crossing out and initialling. 

 

13.3 Deleted  
 
13.4 The rates and prices quoted by the bidder or firm till the completion of the contract period and 

price adjustments are not allowed.    
 
14. Currencies of Bid and Payment 
 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

 

15. Bid Validity 
 
15.1 Bids shall remain valid for a period not less than 120 days (one hundred and twenty days) 

from the date of opening of Technical Bid. A bid valid for a shorter period shall be rejected by the 

Employer as non responsive. 

 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 
the bidders to extend the period of validity for a specific additional period. The request and the 
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bidder‘s response shall be made in writing or by cable. A bidder may refuse the request without 
forfeiting his bid security. A bidder agreeing to the request will not be required or permitted to 
modify his bid, but will be required to extend his bid security for the period of extension. 

 
16. Bid Security 

 
16.1 The bidder shall furnish, as part of his bid, as bid security of Rs.17.40 Lakhs                       
(Rupees Seventeen lakhs and fourty  thousand only) duly pledged in favour of the Executive 
Engineer,  TWAD Board, Project Maintenance Division, Dharmapuri  in any one of the following forms 

  
 Deposit call receipt / Fixed deposit receipt/ Bank Guarantee issued by Nationalised Bank / 

Scheduled Bank located in India or a Reputable Bank located Abroad, National savings 
certificate/Post office Savings Bank deposits. 

 

 Unconditional Bank Guarantee in the prescribed format for the bid security issued by a 
Nationalised Bank/Scheduled Bank located in India or a Reputable Bank located Abroad & valid 
for 45 days after the end of the validity period of the bid. 

 

 FDR and deposits at call receipts should contain lien certificate issued by the Bank for 

encashment by department. The FDR furnished by the firm should also bear the signature of the 

authorized signatory on a revenue stamp at the back of the FDR. 
 
16.2.1 Any bid not accompanied by bid security in the stipulated form shall be rejected by the Employer 

as non responsive. 
 
16.2.2 The Bid security (Bank Guarantee) issued by Bank will be confirmed from the concerned Regional 

office. 
 

16.3 The bid security of the unsuccessful bidders will be returned as promptly as possible, but not later 

than 30 days either after the expiration of the period of bid validity or after finalization of the bid 

whichever is later. 

16.4 The bid security of the successful bidder will be returned after the bidder has furnished the 

required performance security and signed the agreement. No interest is payable on Bid security 

by the Employer. 

 
16.5 The bid security shall be forfeited  

  
 In the case of bidder withdrawing or modifying his bid during the period of bid validity   

If the bidder does not accept the corrections of the bid price, pursuant to clause 28 of Bid 
Opening and Evaluation   
In the case of a successful bidder, failing to furnish the performance security in the specified 
form within the stipulated time   
In the case of a successful bidder, failing to enter into agreement within the stipulated time 

In the case of the bidder severing the conditions, after intimation of the acceptance of the bid. 

 

17.     Compliance to Technical Design and Specification - Deleted. 

           

18. Format and Signing of Bid 

 

18.1 The bid document submitted to the Employer shall be typed or written in indelible ink and shall be 
signed by a person duly authorised to sign on behalf of the bidder in accordance with 
―Instructions to Bidders‖. All pages of the bid and where entries or corrections have been made 
shall be initialled by the person signing the bid. 

 

18.2 The bid shall contain no alteration or additions, except those to comply with the instructions 
issued by the Employer and wherever necessary to correct errors made by the bidder, in which 
case such corrections shall be initialled by the person signing the bid. 

 

18.3 The technical and price bids (BOQ) as issued by the Employer should be submitted duly signed at 
the bottom of each page, failing which the bids will be summarily rejected. 
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19. Pre Bid Meeting: 

 

19.1 The bidder or his authorised representative, who are desirous, may attend the pre bid meeting 
which will take place at Office of the Chief Engineer, TWAD Board, No. 8, 1st East Main 
Road, Gandhi Nagar, Vellore – 632006 on 11.02.2020 at 11.30AM 

 
19.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter that 

may be raised at that stage. 

 

19.3 The bidder is requested, as far as possible, to submit the questions in writing or by cable, to 
reach the Employer not later than one week before the meeting. It may not be practicable at the 
meeting to answer questions received late. 

 
19.4 Minutes of the meeting, including the text of the questions (without Identifying the source of 

enquiry) and the responses given together with any responses prepared after the meeting, will be 
transmitted without delay to all purchasers of the bidding documents. Any modification of the 
bidding documents listed in clause 23.1 of ―Submission of Bids‖, which may become necessary as 
a result of the pre bid meeting shall be made by the Employer exclusively through the issue of an 
addendum pursuant to clause 10 of the Bid Document and not through the minutes of the pre bid 

meeting. Then will be hosted on www.tenders.tn.gov.in and www.twadboard.tn.gov.in 
 
19.5 Attendance at the pre bid meeting is not mandatory and non attendance will not be a cause for 

disqualification of the bidder. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.tenders.tn.gov.in/
http://www.twadboard.tn.gov.in/
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E. SUBMISSION OF BIDS 

 
20. Sealing and Marking of Bids 

 

20.1 Two cover system shall be adopted for submission of bids. 
20.2 The first cover shall contain the technical bid documents, supporting material relating to the 

eligibility criteria, Bid Security in the proper form and other connected Certificates as specified 
in clause 12.1. 

20.3 No indication either direct or indirect, implicit or explicit regarding the rates and prices should 
be made in the technical bid or any other documents submitted in the first cover.  

20.4 The second Cover shall contain the Price Bid alone. 

20.5 The bids should be submitted in the original bid documents as issued by the Employer. 

20.6 The bid documents, under no circumstances, are transferable. 

20.7      The first cover containing the Technical Bid and Bid Security and the second cover containing 

the Price Bid, should be pasted properly, sealed and superscribed indicating clearly the name 

of work and marking specifically as under:  

 Cover I - Technical Bid 

 Cover II - Price Bid 

 

 

Both the covers containing the Technical bid and Price Bid should be placed in a common 

envelope, pasted, sealed and super-scribed properly. 

20.8 Format and signing of Tender 

20.8.1 The Tenderer shall submit one original and one copy (hard) and one soft copy of Technical 
Bids comprising of Tender as described in the Instruction to Tenderers, bound in a format as 

stipulated and clearly marked as ―ORIGINAL‖ and ―COPY‖ as appropriate and the bidder shall 
affix his signature in all pages of his submittal. In the event of discrepancy, original will 

prevail. 
20.8.2 All bidders will be provided with an electronic copy of the schedule of prices. Cells that 

contain permanent information and are not to be changed by the Bidder will be protected. 

20.8.3 Cells into which the bidder can enter rates and Amount (where these may vary), will be left 
unprotected. However, the Employer will not enter any formulae in the spread sheets. 

20.8.4 The Bidder is entirely responsible to ensure that the calculations presented in the Schedule of 
Prices are correct, and that the Bidders offer is complete in all respects. The Price Bid completed 
in computerized printout, adopting the format of the Bid document in total and shall be signed by 
a person or persons duly authorized to sign on behalf of the Bidder. 

 

20.8.5 The tenderer shall submit the Price Bid in duplicate one in hard copy and another in 
soft copy.  The BOQ in the excel format is uploaded. The Bidder will need to submit the 

completed Schedule of Prices together with the bound copy of the Price Proposal which has been 
issued by the Employer along with the separate Priced Schedule of Prices, and to affix his 

signature on all pages of his submittal. The Bidder shall give an undertaking that that the content 
of the CD and the content of hard copies are identical. In the case of discrepancy between the 

soft copy and hard copy (print out) furnished by the bidder, the hard copy (print out) will prevail. 

If there is discrepancy between the hard/soft copy furnished by the bidder and the hard copy 

issued by the Employer, the hard copy issued by the Employer will prevail. 

20.8.6 The Tender shall contain no alternations, omissions or additions, except those to comply with 
instructions issued by the Employer, or as necessary to correct errors made by the Bidder, in 

which case such corrections shall be initialled by the person or persons signing the Tender. 

20.9 All the envelopes shall be addressed to the Employer ―THE CHIEF ENGINEER, TWAD BOARD, 
VELLORE – 632 006‖ and bear the following identification 
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Bid for  

Operation and Maintenance of Hogenakkal Water supply and Fluorosis Mitigation Project in 

Dharmapuri and Krishnagiri Districts for the period of 48  months (From 01.04.2020 to 
31.03.2024) – 3rd  call -  Package II  
 

INVITATION  FOR  BID No.23 /Hog Pkg I to V /3rd  call /DO/CE/ VLR / 2020 / Dated:23.01.2020. 

 
Do Not Open Before 27.02.2020 (Time and date of bid  

at 03.30 PM opening as per Clause 24 of  
Bid Opening and Evaluation) 

 
and should be submitted to the following Address: 

 
The Chief Engineer,  

TWAD Board,  
NO. 8, 1st East Main Road,  

Gandhi Nagar,  
Vellore – 632 006. 

 
20.10 In addition to the Identification required in sub clause above, the envelope shall indicate the 

name and address of the bidder to enable the bid to be returned in case it is declared late, 

pursuant to Clause 22 of ―Submission of Bids‖. 

 

20.11 If the envelope is not sealed and marked as above, the Employer will assume no responsibility for 
the misplacement or premature opening of the bid. 

 

21. Deadline for Submission of the Bids 
 
21.1 Bids must be received by the Employer at the address specified in clause 20.9 above not later 

than 3.00 P. M on 27.02.2020. In the event of the specified date for the submission of bids 
declared a holiday for the Employer, the bids will be received upto the appointed time on the 
next working day. 

 
21.2  The Employer may extend the deadline for the submission of bids by issuing amendment in 

accordance with clause-10 of Bid Documents in which case all rights and obligations of the 

Employer and the bidders previously subject to the original deadline will then be subject to the 
new deadline. 

 
22. Late Bids 
 
22.1 All bids received by the Employer after the deadline prescribed in clause 21 of ―Submission of 

Bid‖ will be returned unopened to the bidder. 
 
23. Modification and Substitution of Bids 

 

23.1  No Tenderer shall be allowed to withdraw the Tenders after submitting the Tender. The bidder 

may modify, substitute his bid after submission, provided that written notice of the modification / 
substitution is received by the Employer prior to the deadline for submission of bid. 

 
23.2 The bidder‗s modification/substitution notice shall be prepared, sealed, marked and delivered in 

accordance with provisions of clause 20 and 21 of ―Submission of Bid‖, with the envelope 
additionally marked ―MODIFICATION‖ / ―SUBSTITUTION‖ as appropriate.  

 The modification / substitution for price bid cover should be superscribed as PRICE 
―MODIFICATION‖ / ―SUBSTITUTION‖ COVER. 

 
23.3  No bid shall be modified or substituted  after the deadline for submission of bids. 

 

23.4  Modification and substitution of a bid between the deadline for submission of bids and the 
expiration of the original period of validity specified in clause 15.1 of ―Preparation of Bids‖ or as 
amended pursuant to clause 15.2 of ―Preparation of Bids‖ may result in the forfeiture of the Bid 
Security pursuant to Clause 16 of ―Preparation of Bids‖. 
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F. BID OPENING AND EVALUATION   
24. Bid Opening 

 
24.1 The Employer will open all the bids received (except those received late) including modifications 

made pursuant to clause 23 of ―Submission of Bids‖, in the presence of the bidders or their 
representatives who choose to attend on the date at the time in the address specified in clause 

20 of ―Submission of Bids‖. (In the event of specified date of bid opening being declared a 
holiday for the Employer, the bids will be opened at the appointed time and location on the next 
working day). 

 

24.2 Envelopes marked ―substitution‖ and ―modification‖ shall be opened and read out first.   
Envelopes super scribed as ―MODIFICATION‖ / ―SUBSTITUTION‖ to price bid will be opened at 
the time of opening of the price bid. 

 

24.3 The Bidders‘ names, the Bid prices, the total amount of each Bid, any discounts, bid modification, 

substitution, the presence or absence of Bid Security and such other details as the Employer may 
consider appropriate, will be announced by the Employer at the opening. Bids (and modifications) 

sent pursuant to clause 22 of ―Submission of Bids‖ that are not opened and read out at the bid 

opening will not be considered for further evaluation regardless of the circumstances.  
 

25. Process to be Confidential 
 

25.1 Information relating to the examination, clarification, evaluation and comparison of bids and 
recommendations for the award of a contract shall not be disclosed to bidders or any other 
person not officially concerned with such process until the award to the successful Bidder has 
been announced. Any effort by a bidder to influence the Employer‗s processing of Bids or award 
decisions may result in the rejection of his bid. 

 
26. Clarification of Bids. 

 

26.1 To assist in the examination, evaluation and comparison of bids, the Employer may, at his 
discretion, ask any Bidder for clarification of his bid, including breakdown of unit rates. The 
request for clarification and the response shall be in writing or by cable, but no change in the 
price or substance of the Bid shall be sought, offered, or permitted except as required to confirm 
the correction of arithmetic errors discovered by the Employer in the evaluation of the Bids in 
accordance with Clause 28 of ―Bid Opening and Evaluation‖. 

 

27. Examination of Bids and Determination of Responsiveness 
 

27.1 Prior to detailed evaluation of Bids, the Employer will determine whether each Bid          
(a) meets the eligibility criteria set out in clause (7) ; 
(b) has been properly signed,  
(c) is accompanied by the required securities and  
(d) is substantially responsive to the requirements of the Bid Documents, 

 
27.2 A substantially responsive Bid is one which conforms to all the terms, conditions and 

specifications of the Bid Documents, without material deviation or reservation. A material 
deviation or reservation is one (a) which affects in any substantial way the scope, quality or 
performance of the works. (b) which limits in any substantial way, inconsistent with the Bid 
Documents, the Employer‗s rights to the Bidder‗s obligations under the contract, or (c) whose 
rectification would affect unfairly the competitive position of other bidders presenting 
substantially responsive Bids. 

 
27.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the non conforming deviation or 
reservation. The decision of the Employer on the issue whether the Bid is responsive or not will 
be final and binding on the bidders. The Employer is not bound to disclose the reason in case a 
bid is determined by him as non responsive. 
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28. Correction of Errors 

 

28.1 Bids determined to be substantially responsive will be checked by the Employer for any arithmetic 
error. Errors will be corrected by the Employer as follows:  
If any variation in the rates in words and figures, the lesser of the two will only be taken into 
consideration. 
 

 Where there is a discrepancy between the unit rate and line item total resulting from multiplying 
the unit rate by the quantity, the unit rate as quoted will govern.   

 

 Where there is an arithmetical discrepancy in the page total as well as grand total, the corrected 
total by the Employer will govern 

 

28.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above 
procedure for the correction of errors and shall be considered as binding upon the Bidder. If the 
Bidder does not accept the corrected amount of the Bid, his bid will be rejected and his bid 

security may be forfeited in accordance with Clause 16.5 of ―Preparation of Bids‖. 
 

29. Evaluation and Comparison of Bids 

 

29.1 The Employer will evaluate and compare only the Bids determined to be substantially responsive 
in accordance with Clause 27 of ―Bid Opening and Evaluation‖. 

 

29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by 
adjusting the Bid price as follows:   
making any correction for errors pursuant to Clause 28 of ―Bid Opening and Evaluation‖ or   
making appropriate adjustments to reflect discounts or other price modifications offered in 
accordance with Clause 23 of ―Submission of Bids‖. 

 

29.3 The Employer reserves the right to accept or reject any variation/deviation.  

 

29.4 If the Bid of a successful Bidder is seriously unbalanced in relation to the Engineer‗s estimate of 
the cost of work to be performed under the contract, the Employer may require the Bidder to 
produce detailed price analysis for any or all items of the Bill of Quantities to demonstrate the 
internal consistency of those prices with the construction methods and schedule proposed. 

 

After evaluation of the price analysis, the Employer may require that the amount of the 
Performance Security set forth in Clause 34 of ―Award of Contract‖ be increased at the expense 
of the successful Bidder to a level sufficient to protect the Employer against financial loss in the 

event of default of the successful Bidder under the Contract.  
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G. AWARD OF CONTRACT 
 

30. Award Criteria. 

 

30.1 Subject to Clause 29 of ―Bid Opening and Evaluation‖, the Employer will award the contract to the 

Bidder, whose Bid has been determined to be substantially responsive to the Bid Documents and 
who has offered the lowest evaluated Bid Price, provided that such Bidder has been determined 

to be (a) eligible in accordance with the provision of clause 6 of ―Eligibility/Qualification Criteria‖ 
and (b) qualified in accordance with the provisions of Clause 7 of ―Eligibility/Qualification 

Criteria‖. 
 

31. Employer’s Right to Accept any Bid and to Reject any or all Bids 

 

31.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding process and 
reject all bids, at any time prior to award of contract, without thereby incurring any liability to the 
affected bidder or bidders or any obligation to inform the affected bidder or bidders of the 
grounds for the Employer‗s action. 

 

32. Notification of Award 

 

32.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to 
expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. 
This letter (hereinafter and in the Conditions of Contract called the ―Letter of Acceptance‖), will 
state the sum that the Employer will pay to the contractor in consideration of the execution and 
completion of Operation and Maintenance of works by the Contractor as prescribed by the 
Contract (hereinafter and in the conditions of Contract called the ―Contract Price‖). 

 

32.2 The notification of award will constitute the formation of the Contract. 

 

33. Registration in TWAD Board 

 

33.1 The successful contractor/firm, if not a registered contractor in Tamil Nadu Water Supply and 
Drainage Board, he / they shall get himself / themselves registered in TWAD Board. 

   

34. Performance Security 

 

34.1  A)  Within 28 days from the date of the Letter of Acceptance, the successful bidder shall deliver 

to the Employer a Performance Security for an amount equivalent to 5% of contract value 

 

i) in  the  form  of  National  Savings  Certificate/Post  Office  Savings  Deposit  account 
purchased within the State of Tamil Nadu and pledged  in favour of the Executive Engineer, 

TWAD Board, Project Maintenance Division, Dharmapuri-636807  or  
 

ii) Unconditional and irrevocable bank guarantee issued by any one of the branches of 

―Nationalised Bank or scheduled Bank‖ within the State of Tamilnadu, provided they are in 

Prescribed format in favour of the Executive Engineer, TWAD Board, Project Maintenance 

Division, Dharmapuri-636807   

 

34.2    The bidder along with the performance security, shall deliver a non judicial stamp paper    for    

           Rs.100/- (Rupees One Hundred only) at his cost for executing the agreement. 

 

34.3     The Bid security (Bank Guarantee) issued by Bank will be conformed from the concerned Regional   

           office. 

 

35. Signing of Agreement 
 
35.1 The Employer on receipt of the performance security and non-judicial stamp paper, will furnish to 

the bidder the Agreement in the form prescribed, incorporating all terms and conditions between 

the Employer and the successful bidder. 
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35.2 The Bidder should remit the performance security prescribed by the Employer in the form as in 
Clause 34 above and sign the agreement in the presence of the Employer within 28 days from 
the date of Letter of Acceptance notifying the award of contract. 

 

35.3 Upon furnishing the performance security by the successful bidder, the Employer will promptly 
notify the other bidders that their bids have been unsuccessful. 

 

35.4 Failure of the successful bidder to comply with the requirements of Clause 34 and 35.2 of ―Award 
of Contract‖ shall constitute a breach of contract, cause for annulment of the award, forfeiture of 
the bid security and any such other remedy the Employer may take under the contract 

 

 35.5    Amendment to Agreement 

 
            Any amendment shall be issued by mutual consent between the Employer and the contractor 

only without any contrary to the bid conditions. 
 

36  Mobilization Advance  

 

36.1    Mobilization advance will not be provided by the Employer. 
 

37.     Forfeiture of Performance Security 
 
37.1. The performance security is liable to be forfeited in cases where the firm/contractor fails to carry 

out the work in accordance with the specifications, terms and conditions of the contract leading 
to termination of the contract. 
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IV. PROGRAMME SCHEDULE 

 

38. Project Maintenance mile stone 

 
38.1. The twenty eighth day from the date of issue of work order shall be reckoned as the start date of 

the contract period. If any dispute arises the decision of Engineer is final. 

 

38.2.  Insurance for the assets of TWAD Board, handed over to the contractor for operation and 

maintenance to provide water supply to the beneficiaries, contractor‘s operating and Maintenance 

staff, third party, Employer‘s personnel and the Employer‘s risk should be taken from the start 

date of the contract period and documents to be submitted within 15 days of issue of work 

order. This should be renewed every year without any lapse till the period of completion. The loss 

to the property or life, if any, due to default of insurance, will have to be suitably compensated at 

Contractors own cost and risk as per the rules in force or as ordered by the court of law and 

TWAD Board will not take any responsibility in such cases.  

 
38.3    The Maintenance period is up to 31.3.2024 and the defects liability period is 3 months thereafter. 

 

38.4   Entire operation and maintenance of works under this package shall be carried out without 
omission in compliance with the operation and maintenance manuals, Civil, Electrical, Mechanical 

and ICA specifications which forms part of this contract and special conditions of Operation and 
maintenance works. Above shall be carried out upto 31.03.2024 which is the date of completion 

of this operation and maintenance contract.  

 
39. Programme Schedule / Rate of Progress / Milestone 

 

39.1. The Contractor, within 28 days from the date of issue of work order take over the site. 
 
39.2. a.  Daily water supply to the beneficiaries based on design quantity should be achieved   
               or as directed by Engineer in charge in  writing. 

b. Purchase of spares for 6 months requirement well in advance. Prior approval of the Engineer 

is mandatory for purchase of any spares. 
           c.  Preventive measures should be done as per O&M manual. 

d.  Leak, Burst,  repairs and replacement of spares should be attended within the time     
     frame indicated in the special condition of contract. 
e.  Power factor should be maintained. 

  f.   Level  of residual  chlorine, Ph, Fluoride should be tested for safety of water should   

       be reported daily. If any discrepancy are there that should be rectified completely. 

 

40.    Penalty for Defective Operation and Maintenance works.  

 
40.1    Penalty will be levied for defective Operation and Maintenance of works as specified in the ―special 

conditions of contract‖. 

 
41. Liquidated Damages.  

 
41.1    Liquidated Damages will be levied for the cause specified in the ―Special conditions of contract‖.  

 
42. Foreclosure of Works 
 
42.1    The Employer shall have the right to issue notice to the firm/contractor, for any reason   

whatsoever does not require the whole or part of the works to be carried out after the award of 

the contract.  The contractor shall not have any claim towards compensation or whatsoever, on 

account of any profit or advantage, which he might have derived from the execution of such 

works.  For the works executed which could not be utilised in view of the foreclosure, the 

firm/contractor shall be paid a eligible amount as certified by the Engineer.  
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V. PAYMENTS AND RECOVERIES 
 
43. Payment Schedule 

 

43.1     Payment shall be made in stages for each month as envisaged under: 
 

Payment for milestones for Schedule of prices 

Milestone 
Payment in % of each item 

Stage Total 

 Upon completion of the work / 

activity on monthly basis 

 

 Upon issue of Taking Over certificate 

of Operation and Maintenance of the 

works  

95% 

 

 

5% 

95% 

 

 

100% 

  
43.2 

 

     Subject to the condition that the payment will be made as per clause 43.1 to the completion of the 
above work for the schedule A1 of BOQ. 

 
                Payment for the value of work completed in a satisfactory manner as per agreement will be paid. 

However, 5% (Five percent) of the value of work completed as per agreement will be withheld (as 

retention amount) in every part payment. Out of 5% (five percent) of bill amount already withheld in the 

part bills, 2½ % will be released in the final bill and the remaining 2½ % (two and half percent) along 

with the Performance Security deposit will be released after satisfactory completion of defect liability 

period of 3 months. Every payment will be made after production of proof of evidence of making payment 

towards ESI and EPF.   

However the percentage of payment to be withheld for effective performance of contract shall not 

exceed 10% of the total value of the contract. 

 
43.3. Preparation of bills: 
 

The Contractor shall submit their bills every month in the M.Book format, for the quantity only of 

the relevant running bills, duly signed to the Executive Engineer or any of his subordinate officers 

under his control as directed by the Executive Engineer. The Executive Engineer shall be 

responsible to scrutinize and make payment to the Contractor. 

 

 

Category As mentioned in PART-VI Payment Value 

A 
At Head Woks / Treatment 

Plant / Tapping Point 
20% of the Agreement value for Schedule A.1 of BOQ. 

 

B 

Completion of Preventive 

Maintenance and schedule of 
Maintenance as per Clause 
1.4 in Part I 

 

20% of the Agreement value for Schedule A.1 of BOQ. 

C Initial Beneficiaries 20% of the Agreement value for Schedule A.1 of BOQ. 

D Intermediate Beneficiaries 20% of the Agreement value for Schedule A.1 of BOQ. 

E Tail end Beneficiaries 20% of the Agreement value for Schedule A.1 of BOQ. 
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44.        Release of Performance Security & Retention Amount  

 

44.1      Out of the total 5% of the retention amount made in every running bill, 2½ % less any amount 

due to the Board shall be released in final bill and the balance 2½ % retained along with the 
Performance Security deposit will be released after satisfactory completion of defect liability 

period of 3 months. 

 
45. Recovery of money payable to the TWAD Board 

  
45.1.  All losses, costs, damages and expenses and other money payable to the Board by the contractor 

under any stipulation in the contract, may be retained out of any money due or which may 

subsequently become due from the Board to the contractor under any contract or otherwise 
whatsoever and in case such money then due or to become due to the contractor by the Board 

shall be insufficient to pay such losses, costs, damages, and other money payable to the TWAD 
Board by the contractor, it shall be lawful for the Engineer in charge without any further consent 

on the part of the contractor to sell notes for the securities deposited in the Board by the 

contractor as aforesaid and with and out of the proceeds of such sale, after payment of all 
expenses connected therewith or reimburse and pay to the Board all such losses, cost, damages 

and expenses and other money payable to the contractor. And in case such proceeds of sale of 
the said securities shall be insufficient for such purpose then and in that case it shall be lawful for 

the Board to recover the residue thereof, if necessary by legal proceedings and or by resorting to 

revenue recovery act against the contractor. 
 

46. TDS on Income Tax 
 
46.1  During the course of the contract period, deduction of income tax shall be made at the prevailing 

rates from every payment as may be specified by the Income Tax Department and as amended 

from time to time. 
 

47.  Excise Duty - Deleted 
 

48. GST 
 

         GST is Exempted since the value of materials involved is less than 25% , as per Government of 

India Notification No 2 / 2018 – Central Tax (Rate)/ New Delhi, 25th January 2018 and as amended 

from time to time. 

 49.  FUND CONTRIBUTION FOR MANUAL WORKERS 

49.1   Towards contribution of fund for the benefit of manual workers employed in the construction works 

an amount equivalent to one percent of total estimated cost of the construction work proposed will 

be paid by the Employer (not to be recovered from the contractor) direct to the respective welfare 

Board, as per G.O. Ms. No. 295/ Labour and Employment (I 2) Department/ Dated: 17.12.2013, 

subject to issue of amendments from time to time by the respective department of Government of 

Tamil Nadu. 

(Lumpsum provision for this contribution may be appropriately made in the Estimate sanctioned for 

the schemes and the amount would be remitted at the end of the financial year to the labour 

welfare Board, as per G.O Ms. No.283, MAWS Dept, Dated:2010) 

50   Price Adjustment. 
 

50.1     Price adjustment is not applicable under this maintenance contract. 
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VI.(A).  LIST OF ANNEXURES 
 

Sl. No. Description Clause No. 

I. Performance of the bidder showing total monetary value of Civil 

Engineering works (completed or maintained water supply schemes) for 

the last three  years (2016-17, 2017-18 & 2018-19) 

 7.1.4 

    II. 

Average Annual Construction Turn over Civil Engineering works 

(completed or maintained water supply schemes) for the last three 

financial years 7.1.5 

 

III. 

 

Experience in works of similar nature of Magnitude within a period of 
last 5 financial years (2014-15, 2015-16, 2016-17,  2017-18 & 2018-19) 

7.1.6 

IV. Commitment of works on hand 7.1.6 

V. Works for which Bids are already submitted 7.1.6 

VI. List of Equipments available with Bidder 7.1.7 

VII. Qualification/Experience of key personnel proposed for 7.1.8 

 technical and administrative functions under this contract  

VIII. Sample Format for evidence of access to or availability of credit facilities 7.1.9 

IX. Details of Litigation if any 7.1.10 

 

X. 

 

Declaration by the bidder pertaining to blacklisting/banned/debarment 
etc. 

 

7.1.11 

  

    XI. 

 

Format for O&M staff required for Operating Methodology 

  

List to be 
enclosed 

    XII. 
Affidavit as an undertaking given by the Contractor should be certified 

by the Notary duly stamped on a Notaries Stamp 
(Annexure-XII) 
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VI.(B). LIST OF CERTIFICATES 

Sl. 

Description of Certificate Clause No. 
No.   
1 Signature of the proprietor or proprietors attested by the Notary Public            2.2 

2 Signature of all the partners/power of attorney attested by the Notary 
Public            2.3 

 
3 Registration of the firm, signature of the authorised person            2.4 

 attested by the Notary Public  

4 A copy of the listed power of attorney authorising the signatory of the 

bidder          7.1.2 

5 Proof of registration of firm/Company   7.1.3 

6 Audited Balance Sheets for the last 3 financial years   7.1.5 

7 Credit line Certificate from Financial institutions   7.1.9  

   

     8 Income Tax Clearance Certificate   7.1.13 

     9 GST Registration Certificate    7.1.14 

 

   10 Certificate of performance issued by not less than the rank of Executive 
Engineer/Responsible person of the private organisation. 

 

  7 .3             
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ANNEXURE I (for clause 7.1.4) 

(To be notarised) 

 
Performance of the Bidder showing Total Monetary Value of Civil Engineering works 

(executed or maintained water supply scheme ) in the last Three Financial Years 

 

Year 

Monetary Value of Civil Engineering  works 

executed or maintained 

 (Rs. in crore) 

2016-2017  

  

2017-2018  

  

2018-2019  

  
 
 
 
 
 

Seal of the Firm Signature of the bidder with date 
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ANNEXURE II (for clause 7.1.5) 
(To be notarised) 

 

Average Annual Construction Turnover 
 
Each Bidder must fill in this form 
 

Average Annual Turnover Data (Civil Engineering Work - executed or maintained water 
supply scheme) in the Last Three Financial years. 

 

Sl. No. Year Amount (Rs. in crore) 

1 2016-2017  

2 2017-2018  

3 2018-2019  

 

Average Annual Construction  

Turnover 
 

 

 

 
The information supplied should be the Annual Turnover of the Bidder in terms of the amounts billed to 

clients for each year for work in progress or completed. 

 

Seal  
……………………………….. 
………………………………… 

 

(Signature of the Bidder) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



60 
 

Tenderer                                                                                                                      Chief Engineer, TWAD Board, Vellore 

 

ANNEXURE III (for clause 7.1.6) 
(To be notarised) 

 

Experience in works of similar nature and magnitude within a period of five financial years  

 

Sl. 

No 

Contract No. 
and Name of 

the Project 

Description 

of the work 

Name of The 

employer 

with full 
address 

Value of the 
Contract (Rs. In 

crore) 

Date of Issue of 

Work Order and 

stipulated period 
of completion 

Actual date 
of 

completion 

Reason for the 

delay, if any in 

Completing the 
Project 

        

        

        

        

        

        

        

        

        

        
 

 

 

 

Seal of the firm Signature of the bidder with date 
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ANNEXURE IV (for clause 7.1.6) 

 

Commitments of works on hand 
 

 

Sl. 
No 

Contract 

No and 
Name of 

the 
Project 

Description of 
the work 

Name of 

The 
employer 

with full 
address 

Value of 

the 
contract 

(Rs. In 
crore) 

Date of Issue 
of work order 

and 
stipulated 

period of 

completion 

Value of 

works 

remaining 
to be 

completed 
(Rs. In 

crore) 

Anticipated 
date of 

completion 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        
 
 

 

Seal of the firm Signature of the bidder with date 
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ANNEXURE V (for clause 7.1.6) 

 

Works for which Bids are Already Submitted 

 

Sl. Contract 

Description 

of Name of Value of Stipulated Date when Remarks 

No No and the work the the period of decision is if 

 Name of  employer contract completion expected any 

 the  with full (Rs. In    

 Project  address crore)    

        

        

        

        
 
 
 
 

Seal of the firm Signature of the bidder with date 
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Annexure VI (for clause 7.1.7) 
 

 

List of Equipment Available with Bidder 
 

Sl. 

No. 

Equipment 

Name 

Requirement for the 
project 

 Availability Status 

Remarks 

Nos. Capacity 

Owned/ 

leased/To be 

procured 
 

Nos and 

capacity 
Age/condition 

         

         

         

         

         

         

         

         

          
 
 
 

 

Seal of the firm Signature of the bidder with date 
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ANNEXURE VII (for clause 7.1.8) 
(To be notarised) 

 
Qualification/Experience of key personnel proposed for technical and administrative 

functions under this contract 

 

Sl. 

No 

Name of the 

Person 

Position for 
which 

proposed 

Qualification 
Total Years 

of experience 

Years of 

experience in 

the proposed 
position 

Remarks 

       

       

       

       

       

       

       

       

       

       

       

       

       

       
 
 

 

Seal of the firm Signature of the bidder with date 
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ANNEXURE VIII (for clause 7.1.9) 
(To be notarised) 

 

 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES  
 

 

BANK CERTIFICATE 
 

 

This is to certify that M/s…………………………………………………………………………. is a 
 
reputed company with a good financial standing. 
 

 

If the contract for the work, namely……………………………………………………… is awarded 
 
to the above firm, we shall be able to provide overdraft/ credit facilities to the extent of Rs……………….. to 

meet their working capital requirements for executing the above contract. 

 

 

 

      Seal of the Bank                     Name of Bank              : 

     Senior Bank Manager  : 

     Address of the Bank.   : 
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ANNEXURE IX (for clause 7.1.10) 
(To be notarised) 

 

Details of Litigation, if any. 
 

Sl. 
No 

Name of the Govt. 
Dept / Private 

organisation (Other 
Party) 

Cause of the 
Litigation 

Amount involved 
(Rs. in crore) 

Award for (or) 
against Bidder 

Remarks / 
Present Stage 

      

      

      

      

      

      

      

      

      

      

      

      

      

      
 

 

 
 
 
 
 
 
 

 

Seal of the firm Signature of the bidder with date 
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ANNEXURE X (for clause 7.1.11) 
 
 

Declaration by the Bidder: 
 
 
 
 
 

It is to certify that our firm ……………………………………………………………………. 

 

…………………………………has not been black listed / banned / debarred by any Central/ 

 

State / UT Government Department or Undertaking / Organization. 
 
 
 
 
 
 

 

Seal  
………………………………..  
………………………………… 

 

(Signature of the Bidder) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



68 
 

Tenderer                                                                                                                      Chief Engineer, TWAD Board, Vellore 

 

 
XI. Format for O&M staff required for operating methodology 

 

 (To be filled) 

 

 

 The tenderer should submit the operating staff with methodology to carry out this contract as per the 
prevailing guidelines and CPHEEO guidelines. The Operating staff should have the required minimum 

qualification as the case may be as Electrician with C -Certificate, Electrician Grade II with ITI, Fitter Grade II, 

Turn Cock and Maintenance assistant as per the requirement of works to be performed. All shall able to read 
and write.  

 
                                        

Grade of operating staff           Qualification                Number  

   

   

   

   

   

   

   

   

   

   

 

 

 
 

 
 

 
 

 

 
 

Signed ..................................................... 
In the capacity of ..................................................... 

Tenderer‘s name ..................................................... 

and address ..................................................... 
 ..................................................... 

Date ..................................................... 
 

NOTE: The Tenderer shall include additional sheets as necessary with sign and date. 
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ANNEXURE-XII 

 

(Affidavit as an undertaking given by the Contractor should be certified by the 

Notary duly stamped on a Notaries Stamp) 

Model 

( to be typed in Rs 100 Non-Judicial Stamp Paper)  
 

AFFIDAVIT OF  (Name of Contractor). 

I/We  (Name  of  Contractor) Son of ............................. (Hindu) 

aged about ……. years, Partner/Proprietor/Authorized signatory of ------------------------- 

having our office at no.......................... do hereby solemnly affirm and sincerely states as follows:- 

I /We state that We have entered in to Operation and Maintenance of CWSS contract with 

TWAD Board on date. 

I/We state that I/We will be the Principal Employer as referred in the labour laws in respect of 

any operating staff / work person engaged for the purpose of delivery of services under this contract. 

I/We state that there will not be any employer and employee relationship between TWAD Board 

and the workmen employed by us. We will take all responsibilities relating to present Labour Laws with 

regard to our employees. 

I/We state that the workers employed by us in connection with performance of this contract will 

not claim any right of employment with TWAD Board. 

I/We state that this Affidavit can be used as a Document before any Court of Law or Tribunal to 

defend the TWAD Board. 

Solemnly affirm and signed by me on this …. day of 2020. 

DEPONENT 

BEFORE ME 

NOTARY PUBLIC 
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 VII GENERAL CONDITIONS OF CONTRACT 

1. DEFINITIONS 

 

In the Contract (as hereinafter defined) the following words and expressions shall have its meanings hereby assigned 
to them, except where the context otherwise requires. 

 

―Board‖ means the Tamil Nadu Water Supply and Drainage Board, a statutory body constituted under the Tamil Nadu 
Water Supply and Drainage Board Act 1971 having its office at No.31,Kamarajar Salai, Chepauk, Chennai – 600 005 
and any officer authorised to act on its behalf 

 

―Employer‖ means the Tamil Nadu Water Supply and Drainage Board and shall include the officers duly authorised to 
act on its behalf 

 

―Subcontractor‖ means any person or persons, firm or company named in the Contract as a Subcontractor for a part of 

the Works or any person or persons, firm or company to whom a part of the Works has been subcontracted with the 
consent of the Engineer and includes the authorised representatives, successors, heirs, executors, administrators of 
such Subcontractors 

 

―Engineer‖ means the Executive Engineer or any other Engineer appointed from time to time by the Employer to act as 
Engineer for the purposes of the works brought under this contract 

 

―Engineer in charges‖ means the Executive Engineer or any other Engineer authorised by him. 

 
Engineer‗s representative means any Resident Engineer or assistant of the Engineer or any clerk of works appointed 
from time to time by the Employer or/the Engineer to perform the duties set forth in respect of this Contract. 

 

The quality parameters laid down in relevant BIS, TNBP, Bid Documents etc., are to be followed and it is stipulated to 
compete the entire works in all respects satisfactorily for the specified period. 

 
―Constructional Plant‖ means all appliances or things of whatsoever nature required in or about the execution, 

completion or maintenance of the works but does not include materials or other things included to form or forming 
part of the permanent works. 

 
―Specification‖ means the schedules, detailed designs, technical data, performance Characteristics and all such 
particulars referred to in the bid/contract and any modification thereof or addition thereto as may from time to time be 
furnished or approved by the Employer. 
 

―Drawings‖ means the drawings, calculations and technical information referred to in specification and any 
modification of such drawings approved in writing by the Engineer and such other drawings, calculations and technical 
information as may to time be furnished or approved in writing by the Engineer. 

 

―Site‖ means the land and other places on, under, in or through which the Permanent works and/or Temporary Works 

are to be executed and any other lands and places provided by the Employer for working space or any other purpose 
as may be specifically designated in the Contract as forming part of the site. 

 

―Approved‖ means approval in writing including subsequent written confirmation of previous verbal approval 

 

―Test‖ means such test or tests as are prescribed in the specifications or considered necessary by the Engineer 

 

―ISS‖ means Indian Standard Specifications 

 

―BIS‖ means Bureau of Indian Standards 

 

―TNBP‖ means Tamil Nadu Building Practice 

 

―Day‖ means a Calendar day from midnight to midnight) 
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―Week‖ means seven consecutive days. 

 

―Month‖ means from the beginning date of a given date of a calendar month to the end the preceding date of the next 
calendar month 

 

―Quarter‖ means a period of three months reckoning from the Ist date of January April, July and October and counted 

to the last date of March, June, September and December respectively. 

 

―Rupees‖ means Rupees in Indian Currency 

 

―Bill of Quantities‖ means the priced and completed bill of quantities forming part of the tender 

 

―Tender‖ means the Contractor‗s priced offer to the Employer for the execution, completion and maintenance of the 
Works and the remedying of any defects therein in accordance with the provisions of the Contract, as accepted by the 
Letter of acceptance 

 

―Letter of Acceptance‖ means the formal acceptance by the Employer of the Tender 
 

―Contractor Agreement‖ means the contract agreement referred to in clause (.....) 

 

―Appendix to Tender‖ means the appendix comprised in the form of Tender annexed in these conditions. 
 

―Commencement date‖ means the start date of the contract period which shall be reckoned as the twenty eighth day 
from the date of issue of work order. If any dispute arises the decision of Engineer is final. 

 
―Period of Maintenance‖ means the time for completing the works as stated in the contract (or as extended under 
clause....) calculated from the Commencement Date 
 
―Maintenance means‖ the successful maintenance of the completed and commissioned project as a whole or in parts 
as the case may be for the stipulated period 
 

―Joint Venture‖ means two or more firms/contractors aspiring to take up the contract jointly with the lead partner and 
other partner/partners possessing the required qualification. 
 
―The Defects Liability Period‖ is the period of three months calculated from the completion date of the contract which 
will be certified by the Engineer. 
 
―Materials‖ are all supplies including consumables used by the contractor for incorporation in the works. 
 

CPHEEO     ( Central Public Health & Environmental Engineering Organisation ) 

 
2. INTERPRETATION 

 

In interpretation of these Conditions of Contract, headings shall not be deemed part thereof or be taken into 

consideration. Words importing persons or parties shall include firms and corporations and any organization having 
legal capacity. Words importing the singular only also include plural and vice versa where the context requires. 
 

The Employer will provide instructions clarifying the queries about the contract  
 

3. Authority of Engineer in-charge 

 
It shall be accepted that the authority of the Engineer in charge shall be an integral part of the contract in all matters 

regarding the quality of materials, workmanship, removal of improper work, interpretation of the contract drawings 
and specifications, mode and procedure of carrying out the works where the decision of the Engineer in charge shall 
be final and binding on the contractor. The Engineer in charge shall have absolute authority on all technical matters 
and payment considerations. 
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4. Sufficiency of Bid 

 

The Contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the bid and of the 
rates and prices stated in the Bill of Quantities, all of which shall, except insofar as it is otherwise provided in the 
contract, cover all his obligations under the Contract (including those in respect of the supply of goods, materials, 
Plant or services or of contingencies for which there is a Provisional Sum) and all matters and things necessary for the 
proper execution and completion of the Works and the remedying of any defects therein. 
 

5. Priority of Contract Documents 

 

The several documents forming the Contract are to be taken as mutually explanatory of one another, but in case of 
ambiguities or discrepancies the same shall be explained and adjusted by the Engineer who shall thereupon issue to 
the Contractor instructions thereon and in such event, unless otherwise provided in the Contract. The priority of the 
documents forming the Contract shall be as follows: 
  

 The Contract Agreement  

 The Letter of Acceptance  

  The Tender  

 Conditions of the Contract  

 Technical specifications  

 Any other document such as correspondences between the Employer and the Contractor from the date of 

invitation of tender which is forming part of the Contract  

 

6. Secrecy of the contract document 

 

The Contractor shall treat all documents, correspondence, direction and orders concerning the contract as confidential 

and restricted in nature by the contractor and shall not divulge or allow access to these matters to any unauthorized 

person. 
 

7. Instruction in Writing 

 

Instructions given by the Engineer or Engineer‗s Representative shall be in writing, provided that if for any reason, the 

Engineer or the Engineer‗s Representative considers it necessary to give any such instruction orally, the Contractor 
shall comply with such instruction. Confirmation in writing of such oral instruction given by the Engineer or Engineer‗s 
Representative, whether before or after the carrying out of the instructions given by the Engineer or Engineer‗s 
Representative, shall be deemed to be an instruction. 
 
8. Commencement of Works 

 

The Contractor shall commence preliminary works after the receipt by him of the LOA to this effect from the Employer. 
Thereafter, the contractor shall proceed with the Works with due expedition and without delay and in accordance with 
the programme schedule set out in the Contract. 
 

9. Reference Marks 
 

The basic centre lines, reference points and bench marks shall be fixed by the Engineer in charge of the works. 
 

The contractor shall establish additional reference points and bench marks as may be necessary at his cost. The 
contractor shall remain responsible for the accuracy and sufficiency of the reference and bench marks. The contractor 
shall take proper precautionary steps to ensure that the reference lines and bench marks established for the works are 
not disturbed and shall make good any damages caused. 
 

10. Supervision 

 

The Contractor shall provide all necessary superintendence during the execution of the works and thereafter as may be 

necessary for the proper fulfilment of the obligations under this contract. The contractor shall arrange for the 
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deployment of proper qualified personnel at the site of work constantly, such supervising staff, apart from those 

separately set out as the requirements of the contract, shall be skilled and experienced Technical Supervisor 

/Assistants, and others competent enough to produce proper supervision. 
 
The Contractor shall employ the technical staff as per the prescribed rules. The details of value, scale and minimum 
qualification prescribed for the employment of technical staff, the rate of penalty for the failure on the part of the 
contractor to employ the technical staff for the work etc are as follows 
 

Qualification and No.of Technical Supervisor/Assistant to be employed by the 
contractor. 

 One B.E (Civil/Mech/EEE/ECE/Instrumentation or equivalent) with 5 year experience. 

and 
 One B.E (Civil/Mech/EEE/ECE/Instrumentation or equivalent) with 3 year experience. 

and 

 Five Diploma holders/BE failed with 2 year experience 
and 

 One Diploma holder in computer science/Computer science with two year  experience 

Penalty-  

The rate for failure on the part of the contractor to employ Technical Assistant. 

1. For Diploma holder-Rs.2000/per month 
2. For Degree holder-Rs.5000/per month 

 
If the contractor fails to employ the technical staff to the departmental requirements, the contractor is liable to pay the 
penalty as indicated above during the period of such non employment of technical staff. 
 
In the event of any staff of the contractor being non co-operative, negligent, incompetent or misconduct, the Engineer 
in charge shall have the liberty to object to the placement of such staff at the site or other place of works and will 
promptly issue notice in writing to the contractor for the removal of such staff members. It will be obligatory on the 
part of the contractor to remove/change such persons in the larger interests of the works. 

 
11. Subletting of Contract. 
 
   Subletting of works is not allowed. 

 

12. Specifications and Checks 
 
Operation and Maintenance of whole works under this Package consisting of  Transmission Main from Common 
Booster Pumping Station  at Moongilpatti near Palacaode to Thinnur Master Balancing Reservoir (MBR), Feeder Mains, 

Break Pressure Tanks, Booster Pumping Stations, Internal Transmission Mains, Internal Networks, Re-chlorination 

stations, Union MBRs and Panchayat MBRs and Allied works for providing the below mentioned avarage quantity of 
treated water to the Hosur union, Kelamanagalm union, Shoolagiri union, Veppanapalli union, Thally union and 

Karimangalam union Part, Hosur Municipality, Denkanikottai TP,Kelamangalam TP and  1923 Habitations in 182 
Panchayats of Dharmapuri and Krishnagiri Districts  including  Re-Chlorination, water meters and Valves, Electrical 

works, Air Conditioner, Doors & Windows, Pipe line sanitary arrangement panel board etc.., are to be carried out in 

compliance to the specifications detailed under volume-2, volume-3, volume-4, volume-5, Volume6, Volume 7 
specifications and special conditions. 

 
All the volumes from Volume-2 to volume-7 shall be applicable and used in conjunction to derive the works 

specifications and checks to be made accordingly. 
 

1. General specifications and Particular specifications in volume 2 of Tender documents regarding execution of 

works, standards to be followed, interface with other Packages under HWS&FM Project, Contract 

Administration, Health, Safety & Welfare measures to be followed at site, drawings and documentation of plant 

and activities, Plant testing, training for updating to  operating staff, Contractors and Employers obligations 

during the O&M period, testing on completion of works during taking over and handing over of the works, the  
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standards and methods of execution and maintenance of the civil works for various installations, including 

Booster pumping stations, Re-chlorination stations, Electrical & ICA works, Building services, etc.  

2. Mechanical, Electrical and Instrumentation specifications in volume 3 of Tender documents regarding 

Mechanical, Electrical and Instrumentation works. 

3. Civil specifications in volume 4 of Tender documents regarding civil works.  

4. List of equipments in volume 5 of Tender documents.  

5. Drawings of structures and installations in volume 6 of Tender documents. 

6. Operation & Maintenance Manual  in volume 7 of Tender documents regarding procedures for operation and 
maintenance of every component, preventive and periodical maintenance along with spares and other formats 

of reporting for monitoring the operation and maintenance.  

The spares and materials required for Operation and Maintenance has to be procured from the approved vendors 
qualified the eligibility criteria. 

Log books and history register and all other registers and records as per the operation and maintenance manual are to 
be maintained for all pumping machineries  duly entering hours and quantity of pumping, nature of repairs attended, 

reason for short falling of pumping hours etc., and periodical reports  to be submitted  to the engineer. 

Reading of flow metres and water meters has to be recorded daily and the quantity of water delivered and reason for 
short fall if any has to be submitted daily to the engineer apart from periodical reports. 

 
Leak and burst registers with details of pipeline, size and type of pipe, location, nature of leak, date of occurrence and 

date of rectification has to be maintained and submit periodically apart from daily reporting. Water losses in the 
pipeline net works and installations shall be assessed authentically with reference to flow meter/ water meter readings 

and if necessary using the pumping details and has to be recorded, maintained and submitted monthly for effecting 

payment to monthly bills.   
 
13. Custody and Supply of Drawings and documents 

 

The contractor shall make any number of copies of drawings required by him at his own cost unless it is strictly 

necessary for the purposes of the contract. The drawings specifications and other documents provided by the 
Employer or the Engineer in charge shall not, without the consent of the Engineer in charge, be used or communicated 

to a third party by the contractor. 
 

 One copy of the Drawings shall be kept by the Contractor at the site and the same shall be made available for 

inspection and use by the Engineer and by any other person authorized by the Engineer. 
 
14. Bill of Quantities 
 

The Bill of quantities shall contain items for the, Operation and Maintenance of the Works to be carried out by the 
Contractor. The Bill of Quantities will be used to calculate the Contract Price. The contractor shall be paid for the 
quantum of work done at the rate mentioned for each item in the Bill of quantities. 
 
15. Change in the Quantities 

 

If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item/items, the 
rates as in the agreement for the relevant items shall be paid as per the actual quantity. 
 

16. Additional items 

 

If additional items that are not contemplated in the contract are to be executed, the Engineer in charge will execute 

the works either through the main contractor/firm or through any other agency. Payment for such works shall be 
made based on the rates derived by the Engineer in charge as per rules in force. 
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17. Order Book 

An order book will be kept by the Officer in charge of the site (Junior Engineer/Assistant Engineer) of the particular 

component of the works.  Orders entered in this book by the Engineer in charge or any higher authority shall be held 

to have been formally communicated to the contractor/firm.  The Officer in charge of the site will sign each order as it 

is entered and will hand over the duplicate to the contractor/firm or his agent, who shall sign the original in 

acknowledgement of having received the order.  

18. Independent Inspection 

 

The Engineer shall delegate inspection and testing of materials or Plant to an independent inspector/Agency. Any such 
delegation shall be considered as prerogative of the Engineer. In addition to cost of third party inspection based on 
rate fixed by TWAD Board, wherever felt necessary, the engineer shall be empowered to test all the materials for its 
quality in the TWAD Board laboratory or as directed by the Engineer. The cost of the third party quality check of pipes, 

valves and pump sets shall be borne by the contractor and reimbursed by the Engineer based on the rates fixed by 
TWAD Board. 
 

19. Covering and Opening of Works. 

 

No work shall be covered or put out of view without the approval of the engineer in charge. The contractor shall give 
due notice to the Engineer in charge whenever such works are ready for examination and the Engineer in charge 

within a reasonable period, arrange for the inspection and measuring of the work as may be necessary. No portions of 
the work shall be covered up without the consent of the Engineer in charge. The cost of opening any portion of the 

works that was covered without the consent of the Engineer in charge and the cost of covering thereafter shall be 

borne by the contractor. The contractor shall open the covered portion of the works for inspection by the Engineer in 
charge on a request and the inspection or examination shall be carried out promptly by the Engineer in charge. In the 

case of defects notified by the Engineer in charge, the contractor shall rectify the same as may be instructed by the 
Engineer in charge. All costs of opening, covering and rectification shall be on to the account of the contractor. Should 

the contractor refuse to open such portions of works the Engineer in charge shall open such portions with other 
persons and inspect the part of the works as he may feel necessary. On inspection, the works being not in accordance 

with the requirements of the contract documents, the Engineer in charge shall carry out necessary rectification and the 

entire cost of opening, rectification and closing shall be on to the contractor‗s account. 
 

20. Temporary Diversion of Roads and Commencement of Work. 

 

During Operation and Maintenance of the works, the contractor/firm shall make at his cost all necessary provision for 
the temporary diversion of roads, car tracks, footpaths, drains, water courses, channels etc., Should the 
contractor/firm fail to do these arrangements, the same shall be done by the Engineer in charge and the cost thereof 
shall be recovered from the contractor/firm. 
 

21. Notice to Telephone, Railway and Electric Supply Undertaking. 

 

The Contractor / firm shall give all notices required by any law or custom or as directed by the Engineer in charge and 
irrespective of whether notice be so required so directed or not, shall in all cases give due and sufficient notices to all 
persons and authorities having charge of the telegraph, water and other pipes, sewers, culverts drains, water courses, 
railway, telephone, highways, roads, streets, foot and carriage highways, pavement and other works, prior to 

commencements and at the completion of any work under this contract in order to enable the proper bodies or 
persons in respect of the matters aforesaid to attend and see the works within their jurisdiction and all matters and 
things incidental and pertaining thereto are secured, re-laid or reinstated in a proper and satisfactory manner. The 
notices by the contractor/firm shall also serve the purpose of enabling such bodies and persons to attend and secure, 
shore up, alter the position or remove, relay and reinstate the works and things belonging to them not withstanding 
the notices given as aforesaid the Contractor/firm shall be chargeable and responsible for the proper protection and 

restoration of all matters and things herein referred to. 
 
22. Watching and Lighting 
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The Contractor/firm at his expense shall provide at the site of works sufficient fencing, barricading, watching 

and lighting during day and night. The contractor/firm shall in every respect confirm to the police regulations in these 
matters and shall free and relieve the Board on all such matters. Should the contractor/firm fail/neglect to do these 
arrangements, the same shall be carried out by the Engineer in charge and the costs thereof shall be recovered from 
the contractor/firm and prevent entry of unauthorised persons. 
 

23. Measurement of Work 

 

The Contractor shall submit the measurement of every month in the M.Book format and the work will be certified by 

the site Engineer(Junior Engineer / Assistant Engineer). The measurements as accepted by the site engineer shall be 

taken as final and conclusive. 
 

24. Tools and Plants 
All tools, plants and equipments required for this contract will be arranged by the Contractor at his own expense. The 

Contractor shall erect necessary construction plant as may be necessary and shall use such methods and appliances 
for the proper performance of all the operations connected with the work brought under the contract ensuring 

satisfactory quality of work and maintenance of the programme schedule. The non availability of any tool, plant or 
equipment shall not be relied upon as a reason for non functioning or slow progress. 

 
25. Information and Data 

The information and data made available to the contractor in respect of the works and site conditions are only general 
and the contractor is advised to get himself fully acquainted with the nature of the location of the works and the 
surroundings, quarries, local conditions and such other aspects that are relevant to the works. 

 
 
 
26. Co-existence with other Contractors. 

Where two or more contractors are engaged on work in the same vicinity, they shall work together harmoniously with 

the spirit of cooperation and accommodation. The contractor shall not disrupt or disturb the works or labour 

arrangements of the neighbouring contractors. In case of disputes and difficulties arising between the contractors in 

the execution of the respective works, the Engineer in charge shall interfere and give directions for the smooth 

functioning of the entire works and it shall be the bounden duty of the contractors to abide by these instructions. 

 

27. General Responsibilities and Obligations of the Contractor 

 

The contractor shall, subject to the provisions of the contract, shall operate and maintain the works with proper care 
and diligence and provide all labour including the supervision thereof, materials, and all other things, whether of a 
temporary or permanent nature required for such operation and maintenance. 

The contractor shall take full responsibility for the adequacy, stability and safety of all site operation and methods of 

execution.  

The contractor shall promptly inform the Employer and the Engineer in charge if any error, omission, fault and other 
defects in the specification are identified at the time of reviewing the contract documents.  
 
All notices, certificates connected with the work served by the employer relating to the contract shall be sent by post 
or by hand to the contractor‗ principal place of business as mentioned in the document or at other places as may 
nominated by the contractor in writing for this purpose. Any change in the address of the contractor should be 
promptly intimated to the Engineer in writing then and there. 
The contractor shall visit the spots of work and ascertain the site conditions. The contractor shall satisfy himself of the 

conditions prevailing in the spots where the work is actually to be executed and its environs and the prices offered by 
him shall be treated as those which were worked out taking fully into consideration the prevailing site conditions, 
hydrological conditions, extent and nature of work to be executed, the material availability, etc., Any claim on this 
ground at a later date shall be summarily rejected. 
 

However during the Operation and Maintenance of the works, if the contractor has to encounter artificial obstructions, 
which in his opinion could not have been reasonably foreseen, then the contractor shall write forthwith to the Engineer 
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in charge of such obstruction and remedial measures needed. The Engineer in charge, if opined that the conditions 

cannot be possibly foreseen by an experienced contractor, he shall extend possible assistance to the contractor to  
overcome such obstructions. The opinion of the Engineer in charge shall be final and binding and the contractor is not 
entitled to advance these as reasons for any delay that may be caused to the completion of the project. 

 

The contractor shall maintain all works in accordance with the specification and to the satisfaction of the Engineer. The 
contractor shall strictly adhere to the instructions and directions of the engineer in charge, whether included in the 
contract agreement or not but concerning the safe and proper Operation and Maintenance of the works. 

 

27.1   Testing operation                                                                                                            

 At the end of contract period, the Contractor shall carry out certain tests to demonstrate compliance with specified 

performance of particular items of Plant or parts of the Works shall be carried out independently. These independent 

tests shall also be a condition precedent to the issue of the Taking-Over Certificate for O&M of the Works. Satisfactory 

completion of the Tests is a prerequisite for the issue of the Taking-Over Certificate for O&M of the Works at the end 

of contract period. 

27.2 Operation and Maintenance Period of the Works 

27.2.1 General 

The Employer and the Engineer will arrange to the successful contractor to take over the whole works from the 

previous contractor through TWAD Board officers to commence the operation and maintenance within 28 days from 

the date of LOA ( Letter of Acceptance) which shall be reckoned as the date of commencement of the contract. If any 

dispute arises on the date of commencement, the decision of the Engineer is final. 

The duration of O&M of the works ends on 31.03.2024 including the taking over and handing over at the start and 

completion of the contract period. A test on completion for O&M has to be satisfactorily completed by the contractor to 

demonstrate to the Engineer that the whole works is in good operative condition. The Engineer/Employer will issue a 

"minor outstanding works and defect list" that the Contractor has to accept to complete in the Defects Liability Period 

of O&M. The Employer and the Engineer will arrange to hand over (from the contractor now maintaining) of the whole 

of the works before 28 days to the successful contractor for them to commence the O&M of the whole of the works 

and to relieve the contractor now maintaining. The contractor now maintaining will complete the minor repairs and 

defects liability statement issued by the Engineer within one year. Under such scenario, the successful bidder has to 

allow the previous maintenance Contractor to access all the Plants to rectify the defects identified and complete all the 

outstanding works in the Defects Liability Period. 

 

27.2.2 Responsibilities of the successful bidder: 

Operation and routine maintenance for the whole of the Works,  

(a) the contractor has to provide all necessary skilled supervisory staff and unskilled workers necessary for full 

operation and maintenance of the works.  

(i) The supply of all spare parts required for maintenance of plant as specified elsewhere in the   Contract; 

(ii)  Provision of all materials including chemicals, consumables, fuel and lubricants excluding electricity power charges 

for the operation of the Works. 

 

27.2.3  Responsibilities of the previous maintenance contractor: 

Rectifying defects in accordance with the requirements entered in the ―minor outstanding works and defect list‖ issued 

by the Engineer/Employer in this Defects Liability Period of first 12 months at his own cost and shall prove to the 

Engineer or Employer of that. 

27.2.4 Handing over of scheme 

After satisfactory operation and maintenance of the Works, the Contractor shall be responsible for the 

following. 
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 (a)     Handing over of all works to the next successful bidder at the end of 48 months.  Before handing over, 

the contractor has to perform all the tests as prescribed in clause 27.3 of general conditions. 

(b)     The handing over period of 28 days by the present contractor to the next successful bidder through the engineer 

will overlap at the last month of the contract period. 

27.2.5   Engineer’s responsibilities in O & M of the Works 

During the Operation and Maintenance Period, the Engineer will provide and be responsible for the following in 

respect of the operation and maintenance of the Works:- 

(a) Electric power 

27.3 TESTS ON COMPLETION FOR O&M OF THE WORKS 

27.3.1 General 

Test on Completion at the end of O & M of the Works shall be carried out to show that the Works are in 

complete and satisfactory working order. The tests shall be agreed in detail with the Engineer and be carried 

out to an agreed programme which shall be submitted to the Engineer at least 28 days prior to the start of 

the tests. 

The tests will include functionality, leakage and any structural tests necessary to prove that the Works are in 

full and compliant order, and are fit for purpose. 

 

 

The Contractor shall also assist the contractor of Package I to test the part of SCADA system with signals 

taking from the equipment of this Contract. The scope of work related to SCADA system shall be determined 

among the Contractor, the Engineer and the contractor of Package I. 

 

After all the critical defects and outstanding works be completed and the necessary repeated tests be 

satisfactorily completed, the Engineer will furnish to the Contractor a ―defects and minor outstanding work 

list‖.  The Contractor shall rectify all those defects and complete all the minor outstanding works in the list 

during the Defects Liability Period of 3 months from the completion date (after 48 months) of the O&M 

works. 

 

28. Labour 

 

The contractor shall not employ any person who has not completed fifteen years of age in connection with the works 
under this contract. 
 

The contractor shall furnish the information on various categories of labour employed by him to the Engineer in charge 
in the form prescribed for this purpose 
 

The contractor shall in respect of labour employed by him comply with or cause to be complied with the provisions of 
various labour laws, rules and regulations as applicable to them in regard to all matters provided therein and shall 
indemnify the Engineer in respect of all claims that may be made against the Engineer for non compliance thereof by 
the contractor. 
 
Now withstanding anything contained herein, the Engineer reserves the right to take such action as may be deemed fit 
and proper for the compliance of various labour laws and recover the costs thereof from the contractor. 
 
The contractor shall engage a particular worker for carrying out the specified work for the period not exceeding 235 ( 
Two hundred and thirty five) days in all in a period of 12 Calender months. Accordingly such a break in line with the 
above provision shall be exercised instantaneously. 

 
 



79 
 

Tenderer                                                                                                                      Chief Engineer, TWAD Board, Vellore 

 

29. Restriction of Working Hours 

 

Subject to any provisions contained in the Contract, none of the works shall, save as hereinafter provided, be carried 
on during the night or on locally recognized days of rest without the consent of the Engineer, except when work is 
unavoidable or absolutely necessary for the saving of life or property or for the safety of the Works, in which case the 

Contractor shall immediately advise the Engineer, Provided that the provisions of this clause shall not be applicable in 
the case of any work which is customary to carry out by multiple shifts. 
 
30. Right of Way and Facilities 

 

The Contractor shall bear all costs and charges for special or temporary rights of way required by him in connection 
with access to site. The Contractor shall also provide at his own cost any additional facilities outside the Site required 
by him for the purposes of the Works. 
 
31. Removal of Improper Work, Material and Plant 

 

The contractor shall make his own arrangements for the procurement, supply and use of the construction materials 

and shall ensure that the materials either procured within the country or abroad conform to the relevant specifications 
set out in the bid documents. In case of alternatives being used, they should be of equal or higher quality than those 

specified subject to the review and written approval of the Engineer in charge. Differences between the standards 

specified and the proposed alternatives must be described in writing to the Engineer in charge at least 30 days in 
advance from the date on which the approval of the Engineer in charge is needed. The disapproval of the proposal by 

the Engineer in charge shall result in the contractor confining to the standards set forth in the contract documents. 
The contractor shall arrange for the inspection of the material at the manufacturing place or other places by the 

department personnel 

All materials and workmanship shall be in accordance with the specifications set out in the contract document and as 
directed by the Engineer in charge and shall be subjected to tests by the Engineer in charge or his representative at 
the place of manufacture or at the site of work or places wherever felt necessary. The contractor shall provide all the 
assistance necessary including instruments, machines and materials that are normally required for carrying out the 
testing/measuring the quality/quantity of the materials and workmanship. Any material rejected 
 after testing by the Engineer in charge or his representative will not be used on the works. The contractor shall 

without claiming any extra cost, shall arrange for the testing of materials and supervision of the works. The Engineer 
in charge or his authorized representative will have access at all ties to the places of manufacture, storage to ascertain 
as to whether the manufacturing process wherever mentioned is in accordance with the drawings and specifications 

 

The Engineer in charge shall have the right to order the removal of such materials which in his opinion are 
substandard stipulating a time limit for the removal of the same and replacement with quality material 
 

Notwithstanding the previous tests of the materials by the Engineer in charge or his representative, if any portion of 
the work, in the opinion of the Engineer in charge is not in order, the contractor shall redo such work to the 
satisfaction of the Engineer at no extra cost. In case of default on the part of the contractor in  
carrying out such orders, then the Engineer shall have the right to carry out such works through some other persons 
and the expenses thereon or incidental thereto shall be recoverable from the contractor. 
 

 

32. Default of Contractor in Compliance 

 

In case of default on the part of the Contractor in carrying out such instruction within the time specified therein, if 

none, within a reasonable time, the Engineer shall be entitled to employ and pay other persons to carry out the same 
and all costs consequent thereon or incidental thereto shall after due consultation with the Engineer and the 
Contractor, be determined by the Engineer and shall be recoverable from the Contractor by the Engineer, and shall be 
deducted by the Engineer from any monies due or to become due to the Contractor and the Engineer shall notify the 
Contractor accordingly, with a copy to the Engineer. 
 

33. Default by Contractor 
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If the contractor shall become bankrupt or have a receiving order made against him or shall present his petition in 

bankruptcy or shall make an arrangement with or assignment in favour of his creditors or shall agree to carry out the 

contract under a committee of inspection of his creditors, or being a corporation shall go into liquidation (other than a 
voluntary liquidation for the purpose of amalgamation or reconstruction),or if the contractor shall assign the contract, 

without the consent in writing of the Engineer first obtained, or shall have an execution levied on his goods, or if the 
engineer in charge shall certify in writing to the Engineer that in his opinion, the contractor. 

 
a) Has abandoned the contract 

 

b)      Without reasonable excuse has failed to commence the works or has suspended the   
      progress of works for twenty eight days after receiving a written notice from the Engineer in charge to   

                 proceed  
 
c) Has failed to remove materials from the site or to pull down and replace work for twenty eight days after 

receiving the written notice from the engineer in charge stating that the said materials or work stands 
condemned and rejected under these conditions 

 

d) Despite previous warnings in writing by the Engineer in charge, not executing the works and flagrantly 
neglecting to carry out the obligations under this contract. 

 

e) Has, to the detriment of good workmanship, or in defiance of the instructions of the Engineer in charge or 
in contract sublet any part of the contract, then the Engineer, may at his option, after giving two weeks 
notice in writing to the contractor, enter upon the site and the works and expel the contractor there from 
without thereby voiding. 

 

f) The contract, or releasing the contractor from any of his obligation or liabilities under this contract, and 

may himself complete the works or may employ any other contractor to complete the work. The Engineer 
or such other contractor may use the construction plant, temporary works and materials which have been 

deemed to be  reserved exclusively for the execution of the works under the provisions of the contract as 
may be thought fit and proper for the completion of the work. The Engineer may, at anytime, sell any of 

the said constructional plant, temporary works and materials which have been deemed to be reserved 
exclusively for the execution of the works under the provisions of the contract as may be thought fit and 

proper for the completion of the work. The Engineer may, at any time, sell any of the said constructional 

plant, temporary works and unused materials and apply the proceeds of sale in or towards the satisfaction 
of any sums due or which may become due to him from the contractor under this contract. 

 
g) has carried out the work in a defective manner. 

 

h) has not made payment of labour dues. 
 

i) has become eligible for maximum compensation under the ―Liquidated damages‖ clause leading to 
Termination of the contract. 

 
The Engineer in charge shall as soon as may be practicable after any such entry or expulsion by the Employer, fix and 

determine expert or by after reference to the parties, or after such investigation or enquiries as maybe thought fit to 
make or institute, and shall clarify what amount, if any had at the time of such entry and expulsion been reasonably 
occurred to the contractor in respect of work then actually done by him under this contract and the value of any of the 
said unused or partially used materials, any constructional plant and any temporary woks. 

 

If the Employer shall enter and expel the contractor under this clause, the Engineer shall not be liable to pay to the 

contractor any money on account of the contract until the expiration of the period of maintenance and thereafter until 
the costs of execution and maintenance, damages for delay in completion, if any and all other expenses incurred by 
the Engineer have been ascertained and the amount thereof certified by the engineer. The contractor shall then be 
entitled to receive only such sum or sums, if any as the engineer in charge may certify would have payable to him 
 
upon due completion by him after deducting the said amount. If such amount shall exceed the sum which would have 

been payable to the contractor on due completion by him, then the contractor shall, upon demand, pay to the 
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Engineer the amount of such excess and it shall be deemed a debt due by the contractor to the Engineer and shall be 

recoverable accordingly. 

 

If, by reason of any accident, or failure, or other event occurring to or in connection with the work, or any part 
thereof, either during the execution of the works, or during the period of maintenance, any remedial or other work or 
repair shall in the opinion of the Engineer in charge or his authorized representative, be urgently necessary for the 
safety of the works and the contractor is unable or unwilling at once to do such work or repair as the Engineer in 

charge or his representative may consider necessary, such works shall be carried out by the Engineer in charge. If the 
work or repair so done, which in the opinion of the Engineer in charge, liable to have been done by the contractor at 
his expense under this contract, all expenses incurred by the Engineer in carrying out such works shall be recoverable 
from the contractor or shall be deducted by the Engineer from the money due to the contractor provided always that 
the Engineer in charge or his representative, as the case may be, shall as soon after the occurrence of any such 
emergency as may be reasonably practicable, notify the contractor thereof in writing. 

 
34. Power to vary work 
 

The description of the works required to be executed by the contractor/firm are set out in the specifications, schedules 
and drawings, but the Engineer in charge reserves the power to vary, extend or diminish the quantities of work, to 
alter the line, level or position of any work, to increase, change or decrease the size, quality, description, character or 
kind of any work, to order 
 the contractor/firm to execute the works or any part thereof, by day or night work, or to add or take from the work 
included in the contract as he may deem fit and proper without violating the contract and the contractor/firm shall not 

have any claim upon the Engineer for any such variation, extension, diminution, alteration, increase, change or 
decrease other than for the work actually done, calculated according to the prices tendered and accepted in this 
contract. 
35. Extra for Varied Works 
 
Any unforeseen additional work that may become necessary and is accordingly carried out under this contract based 

on proper written orders shall be measured and valued by the Engineer in charge at the rates contained in the 
contractor‗s/firm‗s original bill of quantities. If these rates do not apply to the additional works ordered to be carried 

out, then prior to execution of the additional work, a rate for such work shall be based on the prevailing Schedule of 
rates or if both cases not relevant or applicable then rate for such work shall ordinarily be fixed based on the actual 

vouchers and entered in a supplemental schedule and signed by the employer and the contractor/firm. 

 
36. Omissions 

  
In the event of anything reasonably necessary or proper to the due and complete performance of the work (Engineer 
in charge will be the sole judge on these things) being omitted to be shown or described in the drawings, 
specifications and schedules, the contractor/firm shall notwithstanding execute and provide at the rates noted in the 
bill of quantities all such omitted works and things as if they have been severally shown and described and the 
execution should be according to the directions of the Engineer in charge and to his satisfaction. 
 
37. Notices Regarding Shoring etc., 
 
Wherever shoring or other works for the protection or security of the buildings/structures are necessary, the 

contractor/firm shall within a reasonable period before the execution of such works, shall serve notices well in advance 
upon the occupiers of the buildings/structures to be shored up or otherwise secured and upon all other parties entitled 

to notice, apprising them respectively that such works are necessary, that the contractor/ firm about to execute the 
same and will, at a time to be specified in such notice, enter upon the premises for the purpose of executing such 

works. 

 
38. Cost of Repairs 
 
Loss or damage to the Works or materials to be incorporated in the works between the Start Date and the end of the 

Defects correction periods shall be remedied by the Contractor at the Contractor‗s cost if the loss or damage arises 

from the Contractor‗s acts or omissions. Contractor shall attend to the defect in the work noticed during defects 

correction period within 3 days from the date of issue of notice to attend to the defects, failing which the defect will be 



82 
 

Tenderer                                                                                                                      Chief Engineer, TWAD Board, Vellore 

 

remedied by engaging other Contractors at any cost and that cost will be recovered from the Contractor's money 

available with the Engineer and balance alone will be paid when it is due. 

39. Suspension of Work 
 
The Contractor shall, on the instructions of the engineer, suspend the progress of the Works or any part thereof for 

such time and in such manner as the Engineer may consider necessary and shall, during such suspension, properly 
protect and secure the Works or such part thereof so far as is necessary in the opinion of the Engineer in charge. 
 
40. Suspension of Progress 
 
The contractor/firm shall, without recompense, claim or demand, delay or suspend the progress of works as a whole 

or any part thereof, if and when or so often as directed by the Engineer in charge and for such time or times, as may 
be in the judgment of the Engineer in charge be necessary for the purposes or advantages of the undertaking. Upon 
all such occasions, whether directed or not, the contractor/firm at his/their expense, properly cover down and secure 
so much of the work as may be liable to sustain damage from weather or any other cause and shall at all times and 
forthwith when required properly make good all the damage or injury which such works or any part thereof may have 
sustained and these should be done to the entire satisfaction of the Engineer in charge. 
 

41. Termination 
 

The employer may terminate the contract, when it is opposed / contrary to the covenant of the terms of the contract. 

The employer shall issue notice of 15 days time to rectify and in the event of failure to rectify / comply the terms of 

the contract, the contract stands terminated on the 16th day from the date of issue of notice. 

On termination of the contract, the employer shall withhold the amount payable to the contractor and the security 

deposit by the contractor till the amounts due to the Board are recovered. 

 
The Employer may terminate the Contract for any reason that is regarded as breach of the Contract. 
If the contract is terminated, the contractor shall stop work immediately, make the site safe and secure , After properly 
closing all the pits or open bore wells which shall not be abandoned and which may cause endanger to the public who 
are having close proximity in the site abandoned and leave the site as soon as reasonably possible on termination of 
the contract, the Engineer shall issue a certificate for the value of work done less payments received upto the date of 

the issue of certificates, less other recoveries due in terms of the contract, less taxes due to be deducted at source as 
per applicable law and less the percentage to apply to the work not completed. If the total amount due to the 
Engineer exceeds any payment due to the Contractor the difference shall be treated as debt payable to the Engineer 
and can be recovered from any amount due or may become due to the contractor. 

 

In the case of termination, works that are pending for the proper completion of the project, shall be carried out by the 
Employer either by themselves or through any other agency. Any additional expenditure over the value finalised in the 

contract for any component or for the 

 
 whole project, incurred by the Employer due to such termination, shall become recoverable from the contractor/firm 

whose contract stands terminated, from the money due or may become due to him/them. All materials on the Site, 
Plant, Equipment, Temporary Works and Works are deemed to be the property of the Employer, if the Contract is 

terminated because of Contractor‗s default. 

 
42. Plant etc., not to be removed 
 
The plant, tools and materials provided by the contractor/firm shall, from the time they are brought to the site of the 
works, during the construction, operation and maintenance and until the satisfactory completion of the contract, shall 
become and continue to be the property intended for the proper fulfilment of the contract and the contractor/firm shall 
not remove the same or part thereof without the consent of the Engineer in charge in writing. 

 
43. Contractor not to occupy Land etc 
 
In no case shall the contractor/firm continue to use or occupy or allow to be used or occupied any land or property 
either for the deposit of materials or plant or for any purpose whatever, after written notice from the Engineer in 
charge served on the contractor/ firm to the effect requiring the contractor/firm to remove or cause to be removed all 
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such materials from any such  land or property as aforesaid and to give vacant possession of such land or property to 

the Engineer in charge. All such notices shall be served through post office or other modes of delivery to the 
contractor/firm at his/their usual or last known place of business, It is enough for the Engineer in charge to send the 
notice through any mode of delivery as he may prefer and implement this clause irrespective of the receipt of the 
notice by the contractor/firm. Should any materials or plant remain upon any such property or land or should any such 
land or property continue to be occupied or be used after such notice for any purpose whatsoever as aforesaid, then 
and in every such case and as often as the same shall happen, the contractor/firm shall forfeit and on demand pay to 

the Employer the charges fixed by the Engineer in charge as and for liquidated and ascertained damages for each and 
every day during which the said lands or property are so used and occupied as aforesaid from the time of such notice 
shall have been served. 
 
44. Power Supply 
 
The power supply connection if any from the TNEB has to be obtained by the contractor himself and the charges 
thereon shall be borne by the contractor. However, necessary vouchers in original for the payment made to the TNEB 
shall be produced to the Engineer in charge by the contractor, which will be reimbursed by the Engineer. 
 

45. Completion of Operation and Maintenance of work and Handing over 
 
 After completion of Operation and maintenance period the scheme shall be handed over to the Engineer in charge as 

specified in the General Conditions of Contract clause  27. 
 

 
 

 

 
 

46. Final Certificate 
 
When the works covered under this contract are completed in all respects, the contractor / firm shall submit a request 
to the Engineer in charge to make a final measurement of the works and take over the whole of the works on behalf 
of the Employer and issue a final certificate to enable him/them to submit a final bill for payment. The Engineer in 
charge shall thereupon, unless he records reasons in writing to the contrary, make a final measurement of the works 
and take them over on behalf of the Employer and sign a certificate purporting to be a last certificate. Nothing in this 

clause or in the agreement shall prohibit the Employer taking over and using any portion of the works, which may be 
completed prior to the completion of the whole works of this contract. 
 
47. Completion Certificate 
 
The Contractor shall request the Engineer to issue a certificate of Completion of the Works and the Engineer shall issue 

certificate of completion after satisfactory completion of the works in all respects. 

48. Taking Over 
 
The Engineer in charge shall take over the Site with the works within the last twenty eight days on satisfactory 

completion of the maintenance of the entire project for the stipulated period as contemplated in this contract. 

49. Performance Guarantee 
The period of guarantee for the entire works shall be 3 months from the date of taking over certificate of the 

project/entire O&M Period to the satisfaction of the Engineer in charge of the work. If defects are noticed during the 
guarantee period, the firm/contractor shall rectify/replace wherever necessary at its/his own cost within 30 days of 
such intimation. If the contractor/firm fails to carry out rectification within the stipulated time, the rectification works 
shall be carried out by the Engineer at the risk and cost of the contractor/firm and contractor/firm will become 
ineligible for the payment of the retention amount for the said purpose. 
 

50. Maintenance of the Project 
 



84 
 

Tenderer                                                                                                                      Chief Engineer, TWAD Board, Vellore 

 

During the period of maintenance, all costs towards Labours, spares, chemicals, repairs and renewals shall be paid as 
per BOQ. The electrical energy charges payable to the TNEB during the maintenance period shall be borne by the 
Engineer. 

 
51.  Operating and Maintenance Manual 
 
The operation and maintenance manual shall be followed as per Volume 7 of the bid document. 
In respect of Operating and maintenance manuals shall be updated by the contractor/firm based on their experience, 
at the time of handing over on completion of work at his/their cost. 

 

52.   Work on Private Property 
 
The contractor/firm shall not commence any work in or upon, under, across of through any land, house building, shed, 
yard, area, roadway, ground, garden or any other place being private property until authorised in writing by the 
Engineer in charge to do so. 
 
53.   Protection 
 
It will be the responsibility of the contractor to take adequate precautions and protect the adjoining sites against 
structural, decorative and other damages. The contractor shall be responsible for the safety of the public properties 
wherever the works are executed. Whenever damages are caused to the adjoining structures, roads, bridges etc due 

to the execution of this contract, it will be the responsibility of the contractor to restore them to their original level at  
his cost. 
 
 
 
 

 
 
 
54. Accident or Injury to Workmen 
 
The Employer shall not be liable for or in respect of any damages or compensation payable to any workman or other 
person in the employment of the Contractor. The Contractor shall indemnify and keep indemnified the Engineer 
against all such damages and compensation and against all claims, proceedings, damages, costs, charges and 
expenses whatsoever in respect thereof or in relation thereto. 
 

55. Insurance , ESI and EPF 
 
Insurance for the assets of TWAD Board, handed over to the contractor for operation and maintenance to provide 
water supply to the beneficiaries contractor's operating and supervisory staff, third party, Employer's personnel and 

the Employer's risk should be taken from the date of start date of the contract period and documents to be submitted 
within 15 days of issue of work order.  This should be renewed every year without any lapse till the period of 

completion.  Due to default of insurance, any loss to the property or life will have to be suitably compensated at 

contractors own cost and risk as per the rules in force or as ordered by the court of law and TWAD Board will not take 
any responsibility in such cases. 

 
Payment towards Principle employer‘s ( Contractor) share of ESI and EPF will be reimbursed to the contractor on 

production of actual vouchers. 
 

56. Care and Risk 

 

From the date of commencement of maintenance to the date of completion of the work and during the period of 

maintenance, the contractor shall take full responsibility and care thereof for the safety of the installation connected 

with the works. Any damage or loss are to be made good at the risk and cost of the contractor and shall ensure 
conformity in every respect with the requirements of the contract. The contractor shall be liable for any damage to the 

works occasioned by him in the course of any operation carried out by him for the purpose of completing any 
outstanding work and the damage so occurred shall be rectified at the cost of the contractor. 
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57. Safety Provisions 
 
The Contractor shall be responsible for the safety of all activities on the Site. 

 

1) Suitable scaffolds shall be provided for workers for all that cannot safely be done from the ground or from 
solid construction, except such short period work, as can be done safely from ladders. When a ladder is used, 

an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials as 
well, suitable footholds and handholds shall be provided on the ladder and the ladder shall be given an 

inclination no steeper than 1\4 to 1 (1\4 horizontal to 1 vertical). IS code for scaffolding and ladders I.S 3696 
Part -I and Part II and its latest revisions is to be followed. 

 
2) Scaffolding or staging more than 3.25 meters above the ground or floor swung or suspended from an 

overhead support or erection with stationary support, shall have guard rail properly attached bolted, braced 
and otherwise secured atleast 1 metre high above the floor or platform of such scaffolding of staging and 
extending along the entire length of the outside and ends thereof with only such openings as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from 
swaying from the building or the structure. 

 

3) Working platform, gangways and stairways shall be so constructed that they do not sag unduly or unequally, 

and if height of a platform or gangways or stairway is more than 3.25 metres above ground level, it shall be 
closely boarded, having adequate width and be suitably fenced, as described in 2 above. Every opening in 

floor of a building or in a working platform shall be provided with suitable means to prevent fall of persons or 
materials by providing suitable fencing or railing with a minimum height of 1 meter. Safe means of access shall 

be provided to all working platforms and other working places. Every ladder shall be securely fixed. No 

portable single ladder shall be over 7 metres in length. Width between side rails in a rung ladder shall in no 
case be less than 30 cm, for ladders, this width shall be increased by atleast 6mm for each additional 30cm 

length. Uniform steps spacing shall not exceed 30cm. 
 

 

 
4) Adequate precautions shall be taken to prevent danger from electrical equipment. No material on any of the 

sites shall be so stocked or placed as to cause danger or inconvenience to any person or to the public. The 
Contractor shall provide all necessary fencing and lights to protect public from accidents and shall be bound to 
bear expenses of defence of every suit, action or proceedings at law that may be brought by any person for 
injury sustaining, owing to neglect of the above precautions and to any such suit, action or proceedings to any 
such person or which may with the consent of the Contractor be paid to compromise any claim by any such 
person. 

 

5) All necessary personal safety equipment as considered adequate by the Engineer shall be available for use of 
persons employed on the site and maintained in a condition suitable for immediate use and the Contractor 
shall take adequate steps to ensure proper use of equipment by those concerned 

 

a) Workers employed on mixing asphalt materials, cement and lime mortars/ concrete shall be provided 
with protective footwear, hand gloves and goggles. 
  

b) Those engaged in handling any materials, which is injurious to eyes, shall be provided with protective 
goggles. 
  

c) Stonebreakers shall be provided with protective goggles and protective clothing. 
  

d) When workers are employed in Manholes, which are in use, the Contractor shall ensure that manhole 
covers are opened and manholes are ventilated atleast for an hour before workers are allowed to get 
into them. Manholes so opened shall be cordoned-off with suitable railing and warning signals or 
boards provided to prevent accident to public. 
  

e) The Contractor shall not employ men below the age of 15 and women on the work of painting with 
products containing lead in any form. Whenever men above the age of 18 are employed on the work 
of lead painting the following precautions shall be taken: 
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i. No paint containing lead or lead products shall be used except in the form of paste of ready-made 
paint.  

ii. Suitable face masks shall be supplied for use by workers when paint is applied in the form of 

spray or a surface having lead paint dry rubbed and scraped.  
iii. Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided 

to enable working painters to wash during and on cessation of works. 

 

6) When the work is done near any place where there is risk of drowning, all necessary equipment shall be 
provided and kept ready for use and all necessary steps shall be taken for prompt rescue of any person in 
danger and adequate provisions shall be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 

 

7) Use of hoisting machines and tacks including their attachments, anchorage and supports shall conform to the 
following: 

 

a) i) These shall be of good mechanical construction, sound material and adequate strength and free from 
patent defects and shall be kept in good working order. 

 

ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality 
and adequate strength, and free from patent defects 

 

b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 
21 years shall be in-charge of a hoisting machine, including any scaffold winch or giving signals to operator. 

 

c) In case of every hoisting machine and of every chain ring hook, shackle, swivel and pulley block used in 
hoisting machine or lowering or as means of suspension, safe  

 
working load shall be ascertained by adequate means. Every hoisting machine and all gear referred to above 
shall be plainly marked with safe working load. In case of hoisting machine having a variable safe working 
load and the conditions under which it is applicable shall be clearly indicated. No part of any machine or of any 
gear referred to above in this paragraph shall be loaded beyond safe working load except for the purpose of 
testing. 

 

d) In case of departmental machine, safe working load shall be notified by the Engineer.  
As regards Contractor‗s machine, the Contractor shall notify safe working load of each machine to the 
Engineer whenever he brings to the site of work and he shall get it verified by the Engineer. 

 

8) Motors, gearing, transmission, electrical wiring and other dangerous parts or hoisting appliance shall be 
provided with such means so as to reduce to minimum risk and 

 Accidental descending of load; adequate precautions shall be taken to reduce to the minimum risk of any part 
of a suspended load becoming accidentally displaced. When workers are employed on electrical installations, 

which are already energized, insulating mats, wearing apparel such as gloves, sleeves and boots, as may be 

necessary shall be provided. Workers shall not wear any rings, watches and carry keys or other materials, 
which are good conductors of electricity. 

 

9) All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in a safe 
condition and no scaffold ladder or equipment shall be altered or removed, while it is in use. Adequate 
washing facilities shall be provided at or near place of work. 

 

10) The safety provision shall be brought to the notice of all concerned by displaying on a notice board at a 
prominent place at the work spot, persons responsible for ensuring compliance with the safety provision shall 
be named therein by the Contractor. 

 

11) To ensure effective enforcement of the rules and regulations relating to safety precautions, arrangements 
made by the Contractor shall be open to inspection by the Engineer or his representative and the inspecting 
Officer. 
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12) The Contractor shall obtain prior permission of the competent authority such as Chief of Fire services for the 
site, manner and method of storing explosives near the site of work. All handling of explosives including 
storage, transport shall be carried out under the rules approved by the ― Explosive Department of the 
Government. 

 

13) The Contractor shall at his own cost provide and maintain at the sites of works, standard first aid box as 
directed and approved by the Engineer, for the use of his own as well as the Employer‗s staff on site. 

 

14) Notwithstanding the above provision 1 to 13 Contractor is not exempted from the operation of any other Act 
or rules in force relating to safety provisions. 

 
58. Provision of Health and Sanitary Arrangements 
 
The contractor/firm shall provide at his/their own expenses, first aid appliances and medicines including an adequate 
supply of sterilized dressing and sterilized cotton wool etc kept in good order under the charge of a responsible person 
who shall be readily available during working hours. Water of good quality fit for drinking purposes shall be provided 
for the work people on a scale of not less than 15 litres per head per day. Each water supply storage shall be at a 
distance of not less than 15 metres from any latrine, drain or other source of pollution. Where water has to be drawn 
from an existing well which is within such proximity of latrine, drain or other sources of pollution, the well shall be 
properly chlorinated before water is drawn from it for drinking. 

Adequate washing and bathing places shall be provided separately for men and women and such places shall be kept 
in clean and drained condition. Latrines and urinals shall be provided within the precincts of work place and the 
accommodation separately for each of them shall be at the rate of 2 seats upto 50 persons, 3 seats above 50 persons 
but not exceeding 100 persons, and 3 seats for every additional 100 persons. The contractor/firm shall employ 
adequate number of scavengers and conservancy staff to maintain the latrines and urinals in a clean condition. 
Two sheds one for meals and the other for rest shall be provided separately for the use of men and women workers 
and properly maintained. 

 

All the above amenities shall be provided at the contractor‗s/firm‗s own expenses besides providing sheds for his/their 
workmen. 
 

59. Patent Rights  

The Contractor shall save harmless and indemnify the Employer from and against all claims and proceedings for or on 
account of infringement of any patent rights, design trademark or name or other protected rights in respect of any 
Contractor‘s Equipment, material or Plant used for or in connection with or for incorporation in the Works and from 
and against all damages, costs, charges and expenses whatsoever in respect thereof or in relation thereto. 

 

60. Royalties 
 
Except where otherwise stated, the Contractor shall pay all seignorage and other royalties, rent and other payments or 
compensation, if any, for getting stone, sand, gravel, clay or other materials required for the Works. 
 

61. Old Curiosities 
 
All old curiosities, relics, coins, minerals and any other item of archeological importance found at the site shall be the 
property of the Government and shall be handed over to the Engineer in charge for depositing to the Government 
exchequer. Should any structure be uncovered, the instruction of the Engineer in charge shall be provided before 
demolition or removal of the structure. 
 

62. Contractor dying, becoming Insolvent or Insane 
 
In the event of death or insanity of the contractor, the contract may be terminated by notice in writing, pasted at the 
site and advertised in the issue of the local newspaper. All acceptable works shall thereafter, be paid at appropriate 
rates after recovering all the contractor‗s dues by the Engineer, to the persons entitled to receive and give a discharge 
for such payments. 
If  the contractor is imprisoned because insolvent compound with his creditors has a receiving order made against him 
or carriers on business under receiver for the benefit of the creditors of any of them or being a corporation goes into 
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liquidation or commences to be wound up not being a voluntary winding up for the purpose only of amalgamation or 
reconstruction, the employer shall be at liberty. 

 

a) To give such liquidator, receiver or other persons in whom the contract may become vested the option of carrying 
out the contract or a portion there of to be determined by the employer, subject to his providing an appropriate 
guarantee for the performance of such contractor. 
  

b) To terminate the contract forthwith by notice in writing to the contractor the liquidator, the receiver or person in 
whom the contract may become vested and take further actions as provided in the clause pertaining to default by 

contractor, treating as if this termination is ordered under the respective clause. 
 

63. Force Majeure 
 
The works taken by the contractors under the contract shall be at the contractor‘s risk until the work is taken over by 

the Executive Engineer.  The contractor shall arrange his own insurance against fire, flood, volcanic eruption, earth 

quake and other convulsions of nature and all other natural calamities, risks arising out of acts of god, Acts of 

Terrorism, Civil disturbances, Riots during such period and that the TWAD Board/Government shall not be liable for 

any loss or damages occasioned by or arising out of any such acts of God. 

Provided however that the contractor shall not be liable for all or any loss or damages occasioned by or arising out of 

acts of foreign enemies, invasion, hostilities or war like operations (before or after declaration of war) rebellion military 

or usurped power. 

 

64. Payment out of Public Funds 
 
The payments to the contractor/firm shall be made out of the funds under the control of the Employer in their public 
capacity and no member or officer of the Employer shall be personally responsible to the contractor/firm. 
 
 
65. Bribery and Collusion 
 
In the event of the contractor offering or giving any official of the Employer/ Engineer, any gift or consideration of any 
kind as an inducement or regard for doing, or for bearing to do, any action in relation to obtaining or in the execution 
of the contract or any other contract with the employer, or for showing favour to any person in relation to the contract 
or any other contract with the employer, or if any of the such acts shall have been done by any person employed by 
the contractor or acting on his behalf, either with the knowledge of the contractor or not which are all grounds for the 

employer to terminate the contract awarded to the contractor. Similarly if the contractor colludes with another 
contractor or number of contractors whereby an agreed quotation or estimate shall be offered as a bid that will also 
form the basis for the employer to terminate the contract. 
 
66. Technical audit 
 
It is a term of this contract that department shall have the right to carry out post payment audit and technical Audit by 
the Engineers of Technical audit cell (or by an approved consultant of repute). The Technical audit officer shall have 

the powers to inspect the work or supply running account bill, final bill and other vouchers, measurement books, test 
reports and other documents either during progress of work or after completion of the same and order recoveries from 
the contractor for recorded reasons even though the contractor might have been paid earlier. These recoveries are 
enforceable against the contractor from any amount due to him, from performance security or withheld amounts or 
any amounts due to the contractor or may become due to him from the department in any work or supply. 
 

67. Settlement of dispute 
 
a. Dispute Redressal Committee 
 
In order to ensure a dispute Redressal mechanism, a Committee headed by the Managing Director / Joint Managing 
Director and consisting of Engineering Director, TWAD Board and Engineering Director, CMWSS Board as Member, will 
comprise the " Dispute Redressal Committee" for each package in order to resolve any disputes between the Employer 
/ Engineer - incharge concerned and the contractor 
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b. Jurisdiction of Court 
 
In the event of non settlement of any dispute by the Dispute Redressal Committee arising between the parties hereto 
in respect of any matter comprised in the contract, the same shall be settled by a competent court having jurisdiction 
over the place where the contract is awarded and agreement is concluded and by no other court. 
 
Arbitration: In view of the above Dispute Redressal Committee, arbitration is not part of this Contract 

 
68. Reservation of Right 
 

The Employer reserves the right to accept or reject any or all the bids and to annul the entire process of bidding at 
any time. Under such circumstances, the Employer will neither be under any obligation to inform the bidders of the 
grounds for the action of the Employer nor the Employer will be responsible for any liability incurred by the bidder on 
this account. 

 
69. Engineer's Decisions 
 
Except where otherwise specifically stated the Employer will decide contractual matters between the Engineer and the 
Contractor. 
 

70. Instructions 
 
The Contractor shall carry out all instructions of the Engineer, which comply with the applicable laws where the Site is 
located. 
 
The Engineer may instruct the Contractor to delay the start or progress of any activity within the Works. 

 
71. Schedule of Maintenance 

The schedule of maintenance shall be carried out as prescribed/detailed in the Operation and Maintenance manual 

volume 7 and as directed by the Engineer without omission. Any omission will be construed as default in the works and 
penalty will be levied as per the ―Special condition of contract‖. 

 

 
72. Equipments and Tools to be made available. 

At each pumping station required tools and equipment to carry out the day to day activities minor repairs etc., as 

required and in specific to that pumping station or any other equipment installed as well as to maintain the premises in 
good environmental condition. 

 
73. Spares 

The list of spares (Mechanical, Electrical, ICA, Pipeline and Miscellaneous) annexed in this document are only tentative 

and has been arrived from the repairs met out in the previous years of maintenance. This may vary. The bidder has to 

anticipate the nature of all repairs that has to be carried out according to the present life of the machineries and quote 

the rate accordingly. The required spares that are anticipated have to be listed by the bidder and the total cost to be 

quoted in the BOQ accordingly.   Before procurement , the list of spares has to be got approved by the Engineer. 

 

The amount quoted for total spares should be utilized within that year itself. If any unutilized spares purchased in the 

previous year will be carried forward to the next year. The payment will be made based on the original Invoices by the 

Engineer. The amount prescribed for each year should not exceed at any cost. 
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PART I 

 

ROLES AND RESPONSIBILITIES OF THE CONTRACTOR 

 

 

S.No Contents Page no 

1.1 Interpretation of terminologies 
 

1.2 Responsibilities of the Contractor regarding operation and 

maintenance of the scheme. 

 

1.3 List of equipments, installations, structures, pipelines, appurtenances etc., 

to be maintained 

 

1.4 Schedule of Maintenance 
 

1.5 Equipment and Tools to be made available at each Pumping Station 
 

1.6 Safety Measures to be adhered 
 

1.7 Specifications for repairs to Electro Mechanical equipments and for 

attending Leaks and burst in pipelines. 

 

1.8 Formats for Registers to be maintained by the contractor at Site 
 

1.9 
Uploading of data in Online Entry Formats in 

http://192.9.145.230/maint-projects/frmLeakBurst.aspx, 

 

http://192.9.145.230/maint-projects/frmLeakBurst.aspx
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1.1. INTERPRETATION OF TERMINOLOGIES 
 
 
1.1.1. In these conditions of contract the following definitions shall apply: 

 

1.1.2 The Tender inviting authority and Tender Accepting Authority means Tamil Nadu Water Supply and   

        Drainage Board 

1.1.3 The Implementing authority/Department means Tamil Nadu Water Supply and Drainage Board 

 1.1.4 The Principal Employer  

 (a) In relation to TWAD Board, Engineer is (Executive Engineer / Superintending Engineer/Chief Engineer) 

specified in this behalf by TWAD Board;  

 (b) in any other establishment the person who is responsible for supervision and control of the 

establishment; 

 (c) The contractor, in respect of any operating staff / work person engaged by the Contractor for carrying 

the service delivery of water under this contractor. 

1.1.5 The contract means the agreement concluded between the authority and the contractor, including all    

        specifications, patterns, contractor‟s samples, plans, drawings and other documents incorporated or  

        referred to there in. 

1.1.6 The contractor means the person/agency who has been awarded the work and undertakes the  

       Operation and maintenance of the CWSS. 

 1.17 The contract price means the price mentioned in the price schedule of the agreement for the  

  respective items of works carried out, that is payable to the contractor by the authority under the  

  contract for the full and proper performance by the contractor or its part of the contract. 

 1.1.8 The work means the work of providing designed quantity of water to all the habitations covered under  

  the scope of the project, attending leaks/ bursts occurred during the maintenance period, attending  

  repair works on the goods and equipments that the contractor is required to provide under the contract  

  to establish the above mentioned service. 

 1.1.9 MLD is Million litres per day which equals 10,00,000 litres in one day. 
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 1.2. Responsibilities of the Contractor regarding O&M of this Scheme. 

 

    1.2.1  A joint inspection to be conducted by the Contractor with TWAD Board Officials before taking over of the  

             CWSS for maintenance. 

 

    1.2.2 The Contractor should take over the scheme after award of work for maintenance and handover the scheme   

             in good condition, on completion of agreement period. 

 

   1.2.3  Before taking over the CWSS/WSS, inspect the Alignment and to check presence of any illegal connections  

            (any connections other than the scope of the project) in the alignment during takeover of the scheme for   

            maintenance. If any illegal connection found during the course of taking over, the same shall be  

           removed at the cost of TWAD Board. 

 

  1.2.4  After taking over of the CWSS for maintenance, the Contractor is the custodian of the CWSS. 

 

  1.2.5  After taking over the scheme by the contractor, for any damages to the components of the CWSS made by   

           men, machinery, etc., the contractor is solely responsible for rectification at his own risk and cost, except for  

           damages caused by other line departments under the Government of Tamil Nadu, National Highways and  

           NHAI. 

 

   1.2.6 After taking over the scheme by the contractor if any illegal connection found, it should be reported  

           immediately to the AE/AEE. However, the Contractor should take immediate action to remove such Illegal  

           connections at his risk and cost only. Continual illegal Tapping/Connection will lead to cancellation of  

           agreement, as the maintenance of Pipeline is the sole responsibility of the contractor. 

 

   1.2.7 Ensure that the water is supplied to all beneficiaries covered under the project as per the earmarked quantity  

          on normal condition. 

 

  1.2.8  Under all the circumstances, the supply to all beneficiaries including Tail end / critical habitations shall be  

           ensured as per the PART –VI of the Contract table of contents.  

 

 1.2.9 Should inform every day before 08.00 AM about the pumping status of the scheme from 06.00 AM of previous  

          day to 06.00 AM of present day to the AE/AEE through Whats App and through online entry as per the  

          prescribed format (beneficiary supply details). 

 

  1.2.10 If Gen-set is available in the scope of contract, Test run of Genset should be carried out for a minimum of 30  

         minutes per week while in idle condition or as recommended by the manufacturer / directed by TWAD Engineer.  

         The contractor should make necessary arrangement for Diesel / Lube oil required for operating the generator      

         and the related cost will be reimbursed as per actual on production of original bills. 

 

1.2.11 In case of failure of electricity during emergency / calamity, the contractor shall take immediate action to  

       restore the electricity by approaching the TANGEDCO authorities. In case of non availability of generators, the  

       Contractor shall engage generators for pumping the Earmarked quantity (MLD) as and when required under  

        approval of the Executive Engineer and the hire charges will be paid as per the rate approved for this case. 
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   1.2.12 The contractor shall submit the operating methodology to carry out in full this contract as per the prevailing   

           guidelines, CPHEEO  ( Central Public Health & Environmental Engineering Organisation ) guidelines and got it  

           approved by the Engineer in charge. The Operating Staff should have the required minimum qualification as  

           the case may be as Electrician with-C- Certificate, Electrician-grade II with ITI, Fitter grade II, Maintenance  

          Assistant as per the requirement of works to be performed. All shall read and write. If the above qualified  

          persons not engaged by Contractor, penalty will be imposed as per Clause.10. of VIII. Special Conditions of  

          Contract. 

 

    1.2.13 Must keep a copy of the relevant portions of the latest CPHEEO manual on Operation and Maintenance of  

           Water Supply Systems at work site and carry out the O&M works in accordance to the guidelines prescribed in  

          the Manual. 

 

     1.2.14 The Quantity of water supplied to the beneficiaries is the essence of contract, and the contractor is solely  

           responsible for the supplied quantity. The contractor should ensure designed quantity (MLD) of supply to all  

           the beneficiaries as per the scope. Contractor should maintain and furnish register showing the quantity of  

          water delivered to each habitations (as per part-VI) duly signed by an authorized person / SHG  

          member / OHT Operator/ Panchayat Secretary of the local body concerned and submitted to the Assistant  

          Engineer for preparing the water charges demand by 26th of every month (from 26th of the previous month to  

          25th of current month). 

 

     1.2.15 The Contractor should maintain Pumping quantity register, pump set operation register, Leak & burst  

        register, Consumables register, Electro mechanical repair register, preventive maintenance register, water    

        retaining structure cleaning register etc. in the name of the contractor and the same shall be maintained and   

        signed by the contractor/authorized person and the same shall be furnished during the inspection of TWAD   

        Board  Officer. The format for maintaining the above registers shall be got approved from the Executive Engineer  

        in charge. 

 

     1.2.16 The Contractor should obtain the invoice / bill for electricity consumed and handover to the Assistant  

      Engineer / Assistant Executive Engineer for onward submission for making payment and the contractor should  

       make arrangements to submission of Cheque / Demand Draft to Electricity Board office without delay. 

 

  1.2.17  If Diesel Generator (DG) set is available, it should be maintained in working condition. 

 

   1.2.18 To attend all the repair works whenever it occurs in the pumping machineries, Electro-mechanical items  

         immediately under intimation to TWAD Board Engineers as all the works are included in the essence of contract. 

 

  1.2.19 The contractor should attend the Leaks and Bursts whenever it occurs, within the stipulated period, and  

           necessary photos shall be taken before during and after attending the works with latitude / longitude and the  

          same must be uploaded online in the link http://192.9.145.230/maint- projects/frmLeakBurst.aspx, through the  

          Assistant Engineer/Assistant Executive Engineer concerned. 

 

1.2.20 For attending the leaks/ burst, the contractor shall procure the minimum quantity of materials and keep  

         advance stock which may require to attend all types of maintenance works at the earliest. 

 

1.2.21 All the tools and equipments required for this contract shall be arranged by the Contractor at his own expense.  

 

 

 

 

http://192.9.145.230/maint-projects/frmLeakBurst.aspx
http://192.9.145.230/maint-projects/frmLeakBurst.aspx
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1.2.22  Contractor shall maintain the water meters in good working condition. Working of all type of Flow Meter / 

Water meter should be ensured and if any repairs noticed,  it should be rectified immediately so as to furnish 

the exact quantity of water supplied without any dispute.  During the rectification period of water meter / flow 

meter, the quantity of supply will be arrived based on actual pumping hours or by discharge in case of gravity 

flow.  If the flow meter / water meter is not repaired within 2 days, a penalty of Rs. 500/- per day will be 

levied until rectification 

 

1.2.23 Operate and maintain capacitor and allied switch gear so as to maintain a power factor of not less than 0.90  

           prescribed by TANGEDCO. 

 

1.2.24 The power factor will not decrease or increase suddenly and hence the contractor should monitor it daily. If any   

         decrease in the power factor is noticed, it should be informed to the Departmental Engineers (concerned  

          Assistant Engineer/Assistant Executive Engineer) and rectification to be carried out by the contractor which will  

         be paid for as per the agreement. Any penalty levied by TANGEDCO for non-maintenance of power factor, will  

         be recovered from the Contractor. 

 

1.2.25 Mandatory Regulations prescribed by CEIG and Inspector of Factories shall be followed without any lapse. 

 

1.2.26 To maintain periodically plant and machineries, pump room and it‟s premises, Pumping main and valves and  

         Treatment Units etc. as per the list detailed in clause 1.3 and as per the Schedule of Maintenance detailed in  

        clause 1.4 of Part 1. 

 

1.2.27 Each station should be provided with complete set of tools and equipments required for maintenance as listed  

        in Part 1. 

 

1.2.28 To adhere to safety measures as stipulated in Part 1. 

 

1.2.29 Recording Register including starting/stopping time of the pump sets etc as per standard format. 

 

1.2.30 Check the temperature/Noise of Running units and control panel 

 

1.2.31 Provide gland packing for the pumps, sluice valve etc. whenever required to avoid leakage of water. 

 

1.2.32 The Contractor shall report any problem in the motor and pumps, electrical main boards and fixtures etc, leaks   

         and burst if any occurred in the pipe line, leaks and repairs in valves and any other damages caused to the  

        water supply system, shall be brought to the notice of the Assistant Engineer/ Assistant Executive Engineer,  

        immediately and take immediate action for the rectification and restoration of water supply within the prescribed  

        time limit. Necessary entries shall be made in the corresponding register. 

 

1.233 Any alternation/additions if needed to the existing arrangements, both in electrical and mechanical installations  

        shall be attended only after proper approval from the Executive Engineer. 

 

1.2.34 The contractor shall obtain the license from the competent authority of Labour Department in the respective   

          District. 

 

1.2.35 The contractor shall provide Technical Supervisor with minimum technical qualification of Diploma/Degree in  

 Civil/Electrical/Mechanical Engineering as per the value of work mentioned under Annexure – VII.  
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1.2.36 The Contractor should also provide photo identity card to his own labour at his own cost mentioning the name  

 and category along with the name of the Contractor without mentioning the TWAD Board name and Logo,  

 etc.. 

 

1.2.37 If any labour is found to be unfit or disobedient to the instructions given by the TWAD Board officers, they shall  

 be replaced by the contractor immediately. 

 

1.2.38 The contractor shall provide required safety equipments to the labours engaged by him. 

 

1.2.39 Operation on specified shifts / day as per labour law and ensuring that back up teams are available to take over  

 during Sundays, Public Holidays and in the event of regular Operator‟s absence including watch and ward. 

 

1.2.40 Operate and maintain pumping equipment with skilled staff with required qualifications and experience so as to  

 safeguard the equipments against single phasing, earth fault, phase reverse etc., in power supply as well as  

 their personal safety. 

 

1.2.41 The contractors shall be fully responsible for operating and maintaining the scheme in a safe & secure manner. 

 

1.2.42 The contractor shall obey all the provisions of various laws including Labour Laws as applicable to them. If the  

 Board suffer any loss what so ever of nature, monetary or otherwise, as a result of direct or indirect action or 

 inaction of the contractor in failing to comply with or not properly complying with any law, rules, regulations, 

 notifications, instructions, circulars, G.Os, Board Proceedings, etc. issued by the Government or Board or any 

 other authority as applicable to them as mandated by the law or otherwise, the said laws shall be computed in 

 terms of money and recovered from the contractor. 

 

1.2.43    The contractor shall necessarily obtain the due license from the Labour Department under the provisions of 

―Abolition of Contract Labour Act‖. 

 

    If the workers sustain any injury/death while on engagement, the compensation if any claimed by such workers will 

have to be paid only by the contractor himself and for which the contractor shall take appropriate insurance policies for 

the labourers who are engaged by him. The contractor shall be sole and full responsible for operating and maintaining 

the scheme in a safe & secure manner. 

 

    The contractor shall give an affidavit of undertaking of his own that any of the workers engaged by him will not 

claim any demand for regularization of work from the TWAD Board under any circumstances. The affidavit should be 

typed in Rs.100/- non judicial stamp paper and executed before the Notary Public. 

 

    The contractor shall give an undertaking that they will get implead in any of the litigation proceeding in the 

Jurisdictional Courts, initiated by his labourers against the TWAD Board and indemnify the claim made by the workers. 

 

     The contractors shall abide all the Rules and Regulations as stipulated in the Labour Laws in India with regard to 
payments to be made to the workers.
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 1.3 List of equipments, installations, structures, pipelines, appurtenances etc., to be  

       operated and maintained under this contract. 

 

 

 
Sl. 

No. 

Name of the equipments, installations, structures, 

pipelines, appurtenances etc., to be operated and 

maintained along with the details of specifications such as 

type, make, HP, Head, discharge, capacity length, size and 

other relevant details such as hours of pumping, pressure, 

quantity & quality of water, etc. 

 

 

Quantity 

 

 

Location 

As enclosed in Volume-5 “ List of Equipments” 
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 1.4 Schedule of Maintenance 

Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

1 Pump House:     

1.1 Cleaning of site     
1.2 Cleaning of Pump House including Doors and 

Windows 
    

1.3 Cleaning of Panel Room, D.G. room etc.     
1.4 Check pump is operational     
1.5 Change over to standby pumps     
1.6 Record hours run     
1.7 Check operation of air release pipe     
1.8 Lubricating of Rolling Shutters 

    
1.9 De-weeding of Pump Room premises and 

removal of cob webs etc in the Pump Room.     

2 H.T.Structure, Transformer yard and 

Transformers:     
2.1 Cleaning of transformer yard, removal of grass 

and plants 
    

2.2 Check up and water the earth pits 

    
2.3 Meggar – earth resistance check in the earth 

pits     
2.4 Check and operate the AB switch in the 

structure for its smooth operation and 

replace contacts if necessary 
    

2.5 Check up dropout fuses and H.G. fuses and 

replace if necessary     
2.6 Check up insulators and lightning arrestor in 

the structure and replace if necessary     
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2.7 Check the transformer for any leakage of oil 

and top up if necessary     
2.8 Check the temperature of transformer oil from 

dial thermometer and record     
3 H.T. Panel:     

3.1 Clean the panel externally and internally using 

blower 
    

3.2 Carryout visual check of observe over all 

condition of the breakers and clean the 

breakers thoroughly 

    
3.3 Grease/Oil joints and sliding surfaces 

    
3.4 Check the internal connections 

    
3.5 Check the operations of doors and 

conditions of door gasket     
3.6 Check Volt Meter, Ammeter etc. in the panel 

for its working and replace if necessary 
    

3.7 Check all the indicator lamp and control fuses 

and replace if necessary 
    

3.8 Check the operation of relays 

    
4 LT Panel : 

    
4.1 Clean the panel externally and internally using 

blower 
    

4.2 Check all the connections for tightness 

    
4.3 Check the contacts switches for tightness and 

apply petroleum jelly if necessary     
4.4 Check Volt Meter Ammeter and respective 

P.T. and CTS for its working and connection 
    

4.5 Check all the indicator lamp bulbs and fuses 

and replace if necessary     
4.6 Check operation of all switches and bush 

buttons     
5 CAPACITORS: 
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5.1 Check all the capacitors for oil leakage if any     
5.2 Clean the insulator with dry cloth and check 

the connections for tightness 

    

5.3 Check the fuses and meggar the units?    

 

6 MOTORS:     

6.1 Clean the motor terminal box, check the cable 

connection to tightness     
6.2 Check body of the motor for firm 

connection     
6.3 Check the foundation bolt and nut for 

tightness     
6.4 Check normal sound and vibration     
6.5 Check the bearing grease and replace if 

necessary     
6.6 Check air cooling fan for vibration and noise 

    
6.7 Check meggar test for windings and earth 

    
6.8 Cleaning of motor slip ring, carbon 

brush, contacts and replace if necessary     
7.0 STARTERS AND OCB 

    
7.1 Clean the starter and check up the cable 

connection 
    

7.2 Check contacts and replace if necessary 

    
7.3 Check for cable connection 

    
7.4 Check for OLR and No volt coil 

    
7.5 Check the level of transformer oil in the OCB 

and top up if necessary     
8.0 MAIN PUMPS 

    
8.1 Outside Cleaning     
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8.2 Check Bearing Temperature     
8.3 Check & Top up Bearing grease or replace 

grease     
8.4 Check gland for leak and add gland layer if 

required 
    

8.5 Replace gland packing completely 

    
8.6 Check foundation nuts and bolts for tightness 

and rusting     
8.7 Check inspection covers and check 

condition of impeller     
8.8 Check the pressure and pressure gauges on 

suction and delivery side 
    

8.9 Clean the pump pit and pump floor     
8.10 Check for coupling Bolts and nuts, coupling 

tyre and replace the tyre if required     

8.11 Check for vibration and noise of the pump     
8.12 Pump out leaked water from the pump pit     
8.13 Check the condition of bearing oil and replace 

if required     
9 SUMP PUMP 

    
9.1 Check the pump for operation     
9.2 Check the coupling and replace if 

necessary     
9.3 Clean the starter panel externally and 

internally 
    

9.4 Check the fuses and contacts, apply petroleum 

jelly if necessary     
9.5 Check the foot valve and replace if necessary     
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Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

10 Diesel Generator Set, Battery and 

Emergency light: 

    

10.1 Clean the Battery, top up, distilled water in 

the battery if necessary 
    

10.2 Remove the connection of battery terminals, 

clean thoroughly and reconnect after 

applying petroleum jelly 
    

10.3 Clean the emergency lights internally and 

externally 
    

10.4 Check the light, indicator lamp for its proper 

working and attend if necessary     
10.5 Check fuel level in the diesel tank of DG set 

and top up if necessary     
10.6 Check engine oil level in the D.G. set and add 

if necessary     
11 OHT CRANES: 

    
11.1 Carry out thorough cleaning of crane 

including girders, trolley, platform other 

equipments and control panels 
    

11.2 Check all the cable connections for 

tightness     
11.3 Check contacts and fuses and replace if 

necessary     
11.4 Inspect gearbox for any leakage of oil 

    
11.5 Check the connection of limit switch 

    
11.6 Check panels internally and externally and 

apply petroleum jelly if required     
11.7 Check the rope and apply grease if required 

    
12 SUCTION & DELIVERY VALVES AND 

ACTUATOR:     
12.1 Check the condition of gland packing and 

tighten or replace if necessary     
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Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

12.2 Check actuator gear box for leakage 

    
12.3 Check the condition of limit switches 

    
12.4 Check the condition of oil and grease, replace 

if necessary     
12.5 Check the bolts and nuts for tightness 

    
12.6 Check cable terminals at motor terminal box 

of actuator     
12.7 Check clutch and gear arrangement for 

manual operation     
12.8 Apply grease to the spindle if necessary 

    
12.9 Check for free movement 

    
13 PIPELINE: 

    
13.1 Check the pumping main, branch 

pumping main, feeder main for any leak 

/burst /damage 

    

14.0 VALVES: 

    
14.1 Check the operation of non-return valve     
14.2 Check the disc for its smooth opening and 

closing operation     
14.3 Check the sluice valves     
14.4 Check the air valves 

    
14.5 Check the scour valves 

    
15 SUMP: 

    
15.1 Check the cleaning 

    
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 1.5 Equipments and tools to be made available at each pumping station 

 

 

Sl. 

No. 

 

Description 

 

Set/no. 

1 Ultrasonic Flow detector 1 set 

2 Double end spanner (6 mm to 32 mm) 1 set 

3 Screw driver (6‖, 8‖, 12‖) 1 set 

4 Pipe wrench (14‖, 18‖, 24‖) 1 set 

5 Cutting pliers 1 set 

6 Long nose pliers 1 no. 

7 Hammer (2 Kgs) 1 no. 

8 Test lamp with 15m wire 1 no. 

9 Megger (1000 V) 1 no. 

10 Multimeter 1 no. 

11 Tong tester 1 no. 

12 Hacksaw frame with 3 nos. blade 1 no. 

13 Spade (Manwetty) 2 nos. 

14 Crow bar 1 no. 

15 Sickles 2 nos. 

16 Ring spanner (6mm to 32mm) 1 set 

17 Caution Board (Men at work) 1 no. 

18 Grass cutter 1 no. 

19 Country knife 2 nos. 

20 Iron chutty 2 nos. 

21 Grease gun 1 no. 

22 Wheel barrow 1 nos. 

23 Torch light with 3 cells 2 nos. 

24 Hand blower 1nos. 
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 1.6 SAFETY MEASURES TO BE ADHERED: 

1.6.1 All electrical safety equipments like hand gloves, testers and other electrical needs are to be  

     provided by the contractor in the Pumping Stations as stated below: 

Sl. 

No 
Name of Equipment 

For 

HT Supply LT Supply 

1 Safety belt with rope 2 nos 1 no. 

2 Gas Mask 1 no. 1 no. 

3 Shock proof hand gloves (11 KV grade 

gloves) 

1 pair 1 pair 

4 Disposable hand gloves 2 pairs 2 pairs 

5 Gum boot 2 pairs 1pair 

6 Electrical line tester 1 no. 1 no. 

7 Earth discharge rod 1 no. 1 no- 

8 First Aid Box 1 no. 1 no. 

9 Emergency light 1 no. 1 no. 

10 Fire Extinguisher 2no. 1no. 

11. Rubber Mat of suitable size as per requirement 

 

Note: The above is only an illustrative minimum list. The contractor must note that it is their 

responsibility to ensure the lives and safety of the workers employed by them. The premises should be 

maintained as per CEIG norms and requirements. If any failure/ Penalty due to non adherence of CEIG 

norms will have to be borne by the contractor. Towards this end, all the equipments of appropriate 

specifications should be procured and made available to the workers in usable conditions throughout the 

period of contract. Responsibility for any health problem or death will solely rest with contractor. 

 

 1.6.2 Only experienced, skilled people have to be employed by the contractor. 

 

 1.6.3 Safety belts, ropes, Gas mask, Torch lights, are to be provided by the contractor for laborers who    

 
         get into wells. 

 

 1.6.4 All personnel shall be covered by insurance under workmen compensation Act. 

 

 1.6.5 All labour act provisions has to be met with. 
 

 1.6.6 Exhibit labels of ―SAFETY FIRST‖ 

 
1.6.7 First Aid Box should made available within the reach of the staff in all Pump Rooms and 

 Booster Stations. 
 

 1.6.8 No medicine beyond the expiry date should be kept in the first aid box 

 
 1.6.9 First Aid Chart should be displayed in the Pump Rooms. 
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 1.7  Specifications for repairs to Electro Mechanical equipments and for attending 

 Leaks and burst in pipelines. 

 1.7.1 Detailed Specification for repair works 

a) Rectification of Leaks in pipelines 

b) Rectification of Bursts in the pipelines 

c) Rewinding of Motors 

d) Repairs and reconditioning of Pump sets 

e) Repairs and reconditioning of Panel Boards 

f) Repairs and reconditioning of Sluice valves 

g) Repairs and reconditioning of Air Valves 

h) Other items of works. 

1.7.2 Payment for repair and rectification works: 

The payment shall be made as per the rate quoted by the Contractor in the price schedule for each items of 

works as specified. As per the actual condition, during repairs and rectification works, if any material / work is 

omitted as not necessary, then the amount of such items shall be deducted based on the rate / cost in the price 

bid. 

 1.7.3 Payment for supply, delivery and utilization of consumables 

The items mentioned in the price bid under the supply and delivery of consumables for various categories of 

works shall be paid as per the rate quoted in the bid. These consumables are to be utilized during regular O&M 

works, preventive maintenance and attending minor repairs and shall be carried out by the operating staff and 

no additional payment will be made. 
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1.8. Formats for Registers to be maintained by the contractor at site 

 1.8.1 Leak/bursts Register 
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               1.8.2 Pump set, Panel Board Repair Register 
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               1.8.3 Valves inspection and rectification Register 

  

               

  

 
Sl.No 

No. of Sluice 

Valves/ 

Scour Valves 
inspected  

No. of 

minor 
leak in 

any 
Valves  

No. of 

minor 
leaks 

attended 
Valves 

No. of gland 

Packing/ 

applying grease 
in Valves 

No. of 

defective 
Valves still 

to be 
attended 
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1.8.4 Log Book Formats for Pump set Operations, Genset Operation , etc., shall be included and 

specified by the Tender Calling Authority. 
  

 1.9 Uploading of data in Online Entry Formats in http://192.9.145.230/maint-project/frm Leak 
Burst.aspx,  

 

               1.9.1 Online Entry Formats For Leak and Burst Details 
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               1.9.2 Online Entry Formats For Pump set repair 
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1.9.3. Other formats prescribed during contract period, the Contractor shall have to carry out the 
online entry for such formats also. 
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PART II 

 

 

PAYMENT MODE FOR THE CONTRACTOR 

 

 

S.no Contents Page no 

2.1. Measurement and Bill 
 

2.2. Quantification of value of work done and Penalty 
 

2.3. Payment for the value of work 
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 2.1 Measurement and Bill: 

 

The payment to the contractor will be made based on the following basis. 

 2.1.2 Bill Submission: 
 

2.1.2.1 The contractor should submit the O & M bills once in a month in the M.Book format with  proper 

records enclosed i.e., Pumping quantity register, ESI, EPF details, Leak & burst register, 

Consumables register, Electro mechanical repair register and sump cleaning etc . 

2.1.2.2. Based on the bill submitted by the Contractor the Assistant Engineer shall prepare and submit 

the bills in relevant forms after deducting any penalty imposed towards the work as the case 

may be. 

 2.2 Quantification of value of work done: 

 

2.1.2.1 The quantity of water drawn/supplied will be calculated monthly, based on the quantity of 

water supplied daily. 

2.1.2.2 If the contractor fails to effect the supply of earmarked quantity of water to the beneficiaries 

under the scope of this contract, unless and otherwise due the reasons mentioned in clause 34. Of VIII. 

Special Conditions of Contract, then 90% of the payments will be made proportionately (Initial, 

Intermediate and Tail End beneficiaries as finalised by the Executive Engineer as below: 

 

            “Bill Claim Amount for supply based portion of BOQ / Agreement = 

                          90% x (BOQ or Agreement value for the reaches concerned)  x   ((served Quantity in KL) /               

                         (Earmarked Quantity in KL))‖. 

If the contractor fails to carry out the Preventive maintenance as per the Schedule of Maintenance 

listed in the Clause 1.4 of part - I then the payment will be made as below as the case may be: 

(i) Daily scheduled activities not done fully : (10 %) 

(ii) Weekly scheduled activities not done fully :  (5 %) 

(iii) Fortnightly scheduled activities not done fully              : (2.5 %) 

(iv) Monthly scheduled activities not done fully :  (2.5 %) 

                                                                                    Total : (20 %) 

The following formula will be adopted for making payment to each of the above four category  in case of 

failure in schedule of Maintenance in that category: 

―Bill Claim Amount for supply based portion of BOQ / Agreement = 

90% x (BOQ or Agreement value for the schedule of Maintenance  as per clause 1.4 of part I ) x  

((% of schedule of Maintenance done for four category in total / 20%))‖. 

For attending the repair works in Gate Valves, Sluice Valves, air valves, Non Return Valves, Scour Valves etc., it 

should be completed within 24 hours. 
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 2.2.3 Penalty: 

2.2.3.1 The transmission losses due to leaks or burst in pipeline, valves, and other installations, over flow of 

sumps during power failure should not exceed 7% of the quantity to be supplied calculated on monthly basis. If 

the transmission losses in the said situations exceed 7% as calculated above shall be Rs.150 per KL of such 

exceeded quantity. 

2.2.3.2 In the case of wastage of water by over flow of sumps / OHTs due to failure on the part of contractor 

shall be Rs.150 per KL of such over flown/ wasted water. 

2.2.3.3 If any damage caused to scheme components, damage shall be rectified immediately by the contractor 

at his own cost. Penalty shall also be imposed for the default caused as per relevant clauses of this contract. If 

defect is not duly rectified by the contractor, the cost will be recovered as determined by TWAD Board including 

all escalations and losses. 

2.2.3.4 If the contractor fails to attend the rectification works of the Electro mechanical items, cleaning the 

sumps etc a fine will be imposed as decided by the Executive Engineer depending on the value of such repair 

works / cleaning of sump works. 

2.2.3.5 If the contractor fails to ensure the required residual chlorine at all delivery points including the tail end, 

a penalty will be imposed as per clause 7 of VIII special condition of contract under the scope of this contract. 

 2.3 Payment for the value of work: 
  

Payment shall be made in stages for each month as envisaged under: 
 

Payment for milestones for Schedule of prices 

Milestone 
Payment in % of each item 

Stage Total 

 Upon completion of the work / 

activity on monthly basis 

 

 Upon issue of Taking Over certificate 

of Operation and Maintenance of the 

works  

95% 

 

 

5% 

95% 

 

 

100% 
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Subject to the condition that the payment will be made as per clause 43.1 to the completion of the above work for the 

schedule A1 of BOQ. 
 

                Payment for the value of work completed in a satisfactory manner as per agreement will be paid. However, 5% (Five 

percent) of the value of work completed as per agreement will be withheld (as retention amount) in every part payment. 

Out of 5% (five percent) of bill amount already withheld in the part bills, 2½ % will be released in the final bill and the 

remaining 2½ % (two and half percent) along with the Performance Security deposit will be released after satisfactory 

completion of defect liability period of 3 months. Every payment will be made after production of proof of evidence of 

making payment towards ESI and EPF.   

However the percentage of payment to be withheld for effective performance of contract shall not exceed 10% of the 

total value of the contract. 

Category As mentioned in PART-VI Payment Value 

A 
At Head Woks / Treatment 

Plant / Tapping Point 
20% of the Agreement value for Schedule A.1 of BOQ. 

 

B 

Completion of Preventive 

Maintenance and schedule of 
Maintenance as per Clause 
1.4 in Part I 

20% of the Agreement value for Schedule A.1 of BOQ. 

C Initial Beneficiaries 20% of the Agreement value for Schedule A.1 of BOQ. 

D Intermediate Beneficiaries 20% of the Agreement value for Schedule A.1 of BOQ. 

E Tail end Beneficiaries 20% of the Agreement value for Schedule A.1 of BOQ. 
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Part III 

ROLE OF TWAD BOARD 

 

1. A joint inspection will be made by TWAD Board with the contractor or his representative before 

handing over of the CWSS / WSS for operation and maintenance. 

2. The Executive Engineer or his Authorized representative shall furnish the salient details, 

components and flow diagram of the CWSS to the contractor along with the list of beneficiaries 

covered under the scope of this CWSS and the earmarked quantity required to be supplied to 

those beneficiaries. (PART –VI) 

3. The field officers / Assistant Accounts Officers / Executive Engineers should ensure that all the 

statutory requirements as per the license issued by the competent authority and all the 

requirements of the Contract Labour (Regulation & Abolition) Act have been complied with by the 

contractor and a certificate to that effect may be directed to be incorporated by the concerned 

officer along with the running bills of the contractor, when the bill is sent for passing / 

sanctioning before the competent authority. 

4. Power consumption charges will be paid by TWAD Board. However if penalty is imposed by the 

TANGEDCO due to reduction in maintaining the Power Factor, it will be recovered from the 

contractor. 

5. TWAD Board will arrange to provide the Telephone connection in the premises wherever found 

necessary and the entire telephone charges including the rent shall be paid by TWAD Board. 

6. The cost of Diesel consumption for operating Generators will be reimbursed by TWAD Board to 

the Contractor on submission of original voucher from the authorized seller. 

7. To conduct regular inspection to ascertain the effective functioning of system through Engineers 

of TWAD Board. 

8. Payment will be processed on monthly basis on receipt of bills from the contractor by following 

Board‟s procedures. 
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PART IV 

LABOUR LAWS TO BE FOLLOWED 

The rights and benefits conferred on the workmen employed by the contractor under the 

provisions of various Labour Laws are the responsibility of the contractor. The Contractor has to 

indemnify the TWAD Board in case of loss or any damages. It is the responsibility of the contractor to 

take insurance policy under Workmen‟s Compensation Act, 1923 for each labour engaged by the 

contractor. The Contractor will be responsible for nay deficiency of safety measures to be adhered as 

stipulated in Annexure D. A Photocopy of the insurance under workmen‟s compensation Policy should be 

furnished to the Board. The policies should be kept alive till completion of the contract. 

The Contractor shall adhere to following Laws wherever applicable 

1) Workmen Compensation Act, 1923, 

2) Payment of wages Act, 1936, 

3) Industrial Disputes Act, 1947, 

4) Minimum Wages Act, 1948, 

5) Factories Act, 1948, 

6) Employees PF and Miscellaneous Act, 1952, 

7) Payment of Bonus Act, 1965, 

8) Payment of Gratuity Act, 1972, 

9) Equal Remuneration Act, 1979, 

10) Maternity Benefit Act, 1951, 

11) Contract Labour(Regulation & Abolition) Act, 1970, 

12) Industrial Employment (Standing Orders) Act, 1946, 

13) Trade Unions Act, 1926. 

14) Child Labour (Prohibition & Regulation) Act, 1986, 

15) Inter-State Migrant Workmen‟s(Regulation of Employment &Conditions of Service)Act, 1979. 

16) The Building and Other Construction workers (Regulation of Employment & Conditions of Service) 

Act, 1996 and the Cess Act of 1996, 

17) Employee State Insurance Act, 1982, 

18) The Tamil Nadu Manual Workers(Regulation of Employment and Conditions of Work)Act, 1982, 

19) The Bonded Labour System (Abolition) Act, 1976, 

20) The Employer‟s Liability Act, 1938. 
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PART V 

SPECIAL CONDITIONS 

 

1. The works which are not covered in the BOQ, but required for this scheme should be done by the 

contractor whenever required as supplemental works. 

2. The Contractor shall pump or deliver additional quantity of water to the beneficiaries during 

festivals, emergencies, etc as directed by the TWAD Board Officials for which no additional 

payment will be made under the price schedule ( Schedule.A.1.). The consumables for disinfection 

will be paid as per the rate in the BOQ. 

3. If the reporting Data furnished by the Data operator under the Contractor is found to be False / 

Incorrect, necessary penalty (clause to be adopted) at the rate (as decided by the Executive 

Engineer) of Rs. 1,000 per instance. 

4. Online Entry of daily pumping quantity should be consolidated, cross checked by the 

Supervisor/Technical Assistant and the data should be updated by the contractor in the TWAD web 

page in consultation with the section officer. 

5. The EB reading should be noted / EB Demand should be received from the respective EB Section 

Office by the contractor and the same should be reported to the Section Officer, TWAD Board 

without any omission/delay. 

6. Every month, the Water Demand raised should be distributed to the respective beneficiary of the 

TWAD Board and the acknowledgement of the demand should be reported to the section officer, 

TWAD Board. Then the Cheque / DD for the respective demand raised should be received from the 

beneficiaries and submitted to the Section officer, TWAD Board without any omission/delay by the 

contractor. 

7. Contractor shall do watering of plants, trees, grass, etc., in the premises under the scope of this 

contract. 

8. Any public representatives (Panchayat President, Union Chairman, District Chairman, M.L.A, M.P or 

any other socially responsible approaches) in connection with water supply problems they should 

be treated courteously and proper reply should be given. 

9. No advance payment will be made. 

10. Subletting of contract is not allowed under this contract. 

11. Transfer of the contract is not permissible on any ground. 
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Part-VI 

LIST OF BENEFICIARIES AND EARMARKED QUANTITY OF WATER TO BE SUPPLIED UNDER 

THIS CONTRACT. 

Note: 

1) It is the responsibility of the tender calling authority to furnish the details of beneficiaries and quantity 

of water to be supplied with respect to the scope of the work to be covered under this O&M contract 

without any omission. 

2) The details and categorisation of the Initial Reach, Middle Reach and Tail End beneficiaries has to be 

clearly mentioned so as to process the payment as per the payment conditions. 

3) Any additional condition necessary shall be included in the tender documents under Special Conditions 

without detrimental to the interest of Board and the rules in force. 

 

Name of Scheme : Operation and Maintenance of Hogenakkal Water supply and Fluorosis Mitigation Project in Dharmapuri 

and Krishnagiri Districts for the period of 48  months (From 01.04.2020 to 31.03.2024) – 3rd  call -  Package II 
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1 2 …. 31 

A Initial Reach 

Beneficiaries 
                  

1 
Town 
Panchayat 

Pennagaram TP   809091             

2 
Town 

Panchayat 
Uthangarai  TP   727273             

1 PENNAGARAM Paruvathanahalli Paruvathanahalli 19100             

2 PENNAGARAM Paruvathanahalli Noolahalli 16560             

3 PENNAGARAM Paruvathanahalli Kallipuram Melur 22130             

4 PENNAGARAM Paruvathanahalli Poonaigundu Golla Kottai 12870             

5 PENNAGARAM Paruvathanahalli Jamathkollai 6260             

6 PENNAGARAM Paruvathanahalli Thiruvalluvar Nagar 18630             

7 PENNAGARAM Paruvathanahalli Annanagar Colony 15400             

8 PENNAGARAM Paruvathanahalli Ettikuttai 8330             

9 PENNAGARAM Paruvathanahalli Erankadu 8420             

10 PENNAGARAM Paruvathanahalli Kattukottai 15810             

11 PENNAGARAM Paruvathanahalli Paruvathana Halli Pudur 15210             

12 PENNAGARAM Paruvathanahalli Annanagar -H 4230             

13 PENNAGARAM Paruvathanahalli Anna Nagar AR Colony 2380             

14 PENNAGARAM Paruvathanahalli Avai Nagar 3790             

15 PENNAGARAM Paruvathanahalli Anna Nagar AD Colony 3790             

16 PENNAGARAM Paruvathanahalli Gettu kottai 3790             

17 PENNAGARAM Paruvathanahalli Mekkalanthittu 3760             
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18 PENNAGARAM Sathiyanathapuram Mottupatti East 8330             

19 PENNAGARAM Sathiyanathapuram Anaikallanur 33340             

20 PENNAGARAM Sathiyanathapuram Kottavoor 30270             

21 PENNAGARAM Sathiyanathapuram Mandhirigoundankottai 3790             

22 PENNAGARAM Sathiyanathapuram Kriyampatti 45330             

23 PENNAGARAM Sathiyanathapuram Ettipallam 3790             

24 PENNAGARAM Sathiyanathapuram Mottupatti West 43260             

25 PENNAGARAM Senganoor Naganoor 33030             

26 PENNAGARAM Senganoor Rajavoor 33930             

27 PENNAGARAM Senganoor Jangamayanur 20660             

28 PENNAGARAM Senganoor Mallapuram 33150             

29 PENNAGARAM Senganoor 
Venkatan Kottai 

@Senganoor 
3790             

30 PENNAGARAM Senganoor Nachanoor 14490             

31 PENNAGARAM Senganoor Nachanoor Kottai 8390             

32 PENNAGARAM Senganoor Chinnapallathur 23980             

33 PENNAGARAM Senganoor Periya Pallathur 10390             

34 PENNAGARAM Senganoor Naganoor Ar Colony 1630             

35 PENNAGARAM Kodihall Godaran Patti 12990             

36 PENNAGARAM Kodihall Jakkamptti 22260             

37 PENNAGARAM Kodihall Kodupallam 6260             

38 PENNAGARAM Kodihall Devipuram @ Ondikottai 11960             

39 PENNAGARAM Kodihall Tea Kadai 12870             

40 PENNAGARAM Kodihall Jakkam Patti Colony 8420             

41 PENNAGARAM Kodihall Gandhi Nagar 7000             

42 PENNAGARAM Kodihall Moolaline 3790             

43 PENNAGARAM Kodihall Poochalampattikattuvalau 3790             

44 PENNAGARAM Koothapadi Koothapadi 54220             

45 PENNAGARAM Koothapadi Amma Pallam 3790             

46 PENNAGARAM Koothapadi Koothapadi AR Colony 3790             

47 PENNAGARAM Koothapadi Madam 58010             

48 PENNAGARAM Koothapadi K.Agraharam 45330             

49 PENNAGARAM Koothapadi Halepuram 39130             

50 PENNAGARAM Koothapadi Kulathirampatti 39130             

51 PENNAGARAM Koothapadi Kulathirampatti Pudur 17810             

52 PENNAGARAM Koothapadi Pocharampatti 37630             

53 PENNAGARAM Koothapadi Ramankottai 4260             

54 PENNAGARAM Koothapadi Boothappan Kottai 5260             

55 PENNAGARAM Koothapadi Aranmani Pallathur 8330             

56 PENNAGARAM Koothapadi Hogenakkal 30960             

57 PENNAGARAM Koothapadi Oottamalai 32880             

58 PENNAGARAM Koothapadi 
(Penneapatty Irularcolony) 

Oottamalai colony 
3790             

59 PENNAGARAM Vattuvanahalli Dasampatti 19160             

60 PENNAGARAM Vattuvanahalli Kuli Patti 10140             
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61 PENNAGARAM Vattuvanahalli Uppalapuram 3790             

62 PENNAGARAM Vattuvanahalli Chinnasamy kottai 3790             

63 PENNAGARAM Vattuvanahalli Marukkampatti 19690             

64 PENNAGARAM Vattuvanahalli Reddiyar Kottai 6260             

65 PENNAGARAM Vattuvanahalli Elumalamanthai 18190             

66 PENNAGARAM Vattuvanahalli Pavalanthur 13270             

67 PENNAGARAM Vattuvanahalli Narayanankottai 3790             

68 PENNAGARAM Vattuvanahalli Murungamarathuarsu 12080             

69 PENNAGARAM Vattuvanahalli Sakkilinatham 12650             

70 PENNAGARAM Vattuvanahalli Arujunankottai 4260             

71 PENNAGARAM Vattuvanahalli B. Kodupatti 3790             

72 PENNAGARAM Vattuvanahalli Kodupatti 23100             

73 PENNAGARAM Vattuvanahalli Ganthinager 3790             

74 PENNAGARAM Vattuvanahalli Thonnamarathukuli 3790             

75 PENNAGARAM Billiyanur Billiyanur 28860             

76 PENNAGARAM Billiyanur Nagadasampatti 52220             

77 PENNAGARAM Billiyanur 
Nagadasampatti AD 

Colony 
3790             

78 PENNAGARAM Billiyanur 
Nagadasampatti Boyer 
Colony 

3790             

79 PENNAGARAM Billiyanur Kottumarampatti 24760             

80 PENNAGARAM Billiyanur Gowrichettipatti 28860             

81 PENNAGARAM Billiyanur Kunuthathankottai 5260             

82 PENNAGARAM Billiyanur Nallanur 6260             

83 PENNAGARAM Billiyanur Karunganoor 4260             

84 PENNAGARAM Billiyanur Kullanur 18950             

85 PENNAGARAM Billiyanur Ramanur 5570             

86 PENNAGARAM Billiyanur Thalapallam 4260             

87 PENNAGARAM Anjehalli Chinnaperamanoor 41540             

88 PENNAGARAM Anjehalli Athanoor 41230             

89 PENNAGARAM Anjehalli Bethampatty 16650             

90 PENNAGARAM Anjehalli Nallaparapatty 28270             

91 PENNAGARAM Anjehalli Rengapuram Colony 23980             

92 PENNAGARAM Anjehalli Balinjarahalli 38940             

93 PENNAGARAM Anjehalli Gettur 37100             

94 PENNAGARAM Anjehalli Boothinatham 8330             

95 PENNAGARAM Anjehalli Bommalpatti Colony 2250             

96 PENNAGARAM Anjehalli Kakkinaickanahalli 12430             

97 PENNAGARAM Anjehalli Gundankattukuli 3790             

98 PENNAGARAM Anjehalli Bethampatti Mgr Nagar 15750             

99 PENNAGARAM Manjanaickanahalli Peiya Kadamadai 56790             

100 PENNAGARAM Manjanaickanahalli Kadamadai Periyar Nagar 3790             

101 PENNAGARAM Manjanaickanahalli Chinnakadamadai 20660             

102 PENNAGARAM Manjanaickanahalli Narasipuram Colony 6260             

103 PENNAGARAM Manjanaickanahalli Narasipuram 27420             
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104 PENNAGARAM Manjanaickanahalli Kodalpatti 20130             

105 PENNAGARAM Manjanaickanahalli Pudupatti 41600             

106 PENNAGARAM Manjanaickanahalli Anbu Nagar (Bala nagar) 3790             

107 PENNAGARAM Manjanaickanahalli Ettikuli 16560             

108 PENNAGARAM Manjanaickanahalli Manjanaikanahalli 53840             

109 PENNAGARAM Manjanaickanahalli Avai Nagar 3790             

110 PENNAGARAM Manjanaickanahalli Varaguran Kottai 5700             

111 PENNAGARAM Manjanaickanahalli Kadamadai Jeeva nagar 3790             

112 PENNAGARAM Manjanaickanahalli Narasipuram New Colony 2000             

113 PENNAGARAM Chinnampalli Chinnampalli 35280             

114 PENNAGARAM Chinnampalli Ettukottai 2570             

115 PENNAGARAM Chinnampalli Tholur 15340             

116 PENNAGARAM Chinnampalli Bathirahalli 8010             

117 PENNAGARAM Chinnampalli Rasiravuthanahalli 30330             

118 PENNAGARAM Chinnampalli Galanackanur Kombai 8330             

119 PENNAGARAM Chinnampalli Galanaickanahalli 14430             

120 PENNAGARAM Chinnampalli Ettikal Kombai 4010             

121 PENNAGARAM Chinnampalli Chinnampalli Ad Colony 3880             

122 PENNAGARAM Kalappampadi Kalappampadi 31050             

123 PENNAGARAM Kalappampadi Pudu Kadu 6260             

124 PENNAGARAM Kalappampadi Indira Nagar 6260             

125 PENNAGARAM Kalappampadi Koppalur 37250             

126 PENNAGARAM Kalappampadi Thali Halli 6290             

127 PENNAGARAM Kalappampadi Thali Halli AR colony 3790             

128 PENNAGARAM Kalappampadi Kovalli Kombai 6140             

129 PENNAGARAM Arakasanahalli Bettagoundanoor 43510             

130 PENNAGARAM Arakasanahalli Kannipatti H 11020             

131 PENNAGARAM Arakasanahalli Bharathipuram 5450             

132 PENNAGARAM Arakasanahalli Manappankottai 10390             

133 PENNAGARAM Arakasanahalli Pallimuthanur 10390             

134 PENNAGARAM Arakasanahalli Errapatti 39910             

135 PENNAGARAM Arakasanahalli Pachayamman Kovil 6260             

136 PENNAGARAM Arakasanahalli Byappanahalli H 4230             

137 NALLAMPALLI Indur Nathahalli 26580             

138 NALLAMPALLI Indur Muthugoundanur 13710             

139 NALLAMPALLI Indur Indur 31870             

140 NALLAMPALLI Indur Hale Indur 26580             

141 NALLAMPALLI Indur Anjeneyar koil kottai 3880             

142 NALLAMPALLI Indur Erumaikaranpudur 15120             

143 NALLAMPALLI Indur Pacherian Kottai 7670             

144 NALLAMPALLI Indur Pappanpallam 12770             

145 NALLAMPALLI Indur Thukanankuruvikottai 3880             

146 NALLAMPALLI Indur Mottukollakottai 4960             

147 NALLAMPALLI Indur Theerthakullam 14370             

148 NALLAMPALLI Indur Kanmani kottai 4960             
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149 NALLAMPALLI Indur Paraikottai 18880             

150 NALLAMPALLI Indur Indur North Side 11360             

151 NALLAMPALLI Indur Murugesan Kottai[n] 3880             

152 NALLAMPALLI Indur Semman kadu 3880             

153 NALLAMPALLI Bommasamudiram Bommasamudiram 51530             

154 NALLAMPALLI     51530             

155 NALLAMPALLI Dhalavaihalli Dhalavaihalli 13710             

156 NALLAMPALLI Dhalavaihalli Mariampatti 39820             

157 NALLAMPALLI Dhalavaihalli Srigalur 20720             

158 NALLAMPALLI Dhalavaihalli Nagalapuram 17500             

159 NALLAMPALLI Dhalavaihalli Nehru Nagar 4820             

160 NALLAMPALLI Dhalavaihalli Pallapatty 36030             

161 NALLAMPALLI Dhalavaihalli Konapallam Vanniyar 7670             

162 NALLAMPALLI Dhalavaihalli Periandavar Koil Kottai[n] 7670             

163 NALLAMPALLI Konangihalli Konangihalli 19000             

164 NALLAMPALLI Konangihalli Konangi Halli Kottai 19750             

165 NALLAMPALLI Konangihalli 
Athiyaman Kottai, Nagar 

(kangankotti) 
3790             

166 NALLAMPALLI Konangihalli Erupalli colony 3790             

167 NALLAMPALLI Konangihalli Thinnapatty 22790             

168 NALLAMPALLI Konangihalli 
Thinnapatty 
Muniappankoilkottai 

3790             

169 NALLAMPALLI Konangihalli Arichandranur 19000             

170 NALLAMPALLI Konangihalli B.Agraharam Colony 12620             

171 NALLAMPALLI Konangihalli Chikkagoundanahalli 22790             

172 NALLAMPALLI Konangihalli Chikkampattipudur 22790             

173 NALLAMPALLI Konangihalli Kattampattiyankottai 7670             

174 NALLAMPALLI Konangihalli Thamara Eri -H[n] 4730             

175 NALLAMPALLI Konangihalli Erupalli Anna Nagar[n] 3880             

176 NALLAMPALLI Panganatham Goundankottai 4820             

177 NALLAMPALLI Panganatham Rajanagaram 3790             

178 NALLAMPALLI Panganatham Thirupathykottai 3790             

179 NALLAMPALLI Panganatham Kannamalkottai 3790             

180 NALLAMPALLI Panganatham Rajagollahalli 16000             

181 NALLAMPALLI Panganatham Makkankottai 7670             

182 NALLAMPALLI Panganatham Chinnaiyanur 7670             

183 NALLAMPALLI Panganatham Vetrayankottai 5130             

184 NALLAMPALLI Panganatham Kuntankottai 4630             

185 NALLAMPALLI Panganatham Thippatti 19000             

186 NALLAMPALLI Panganatham Rajathippu 15210             

187 NALLAMPALLI Panganatham Kolimukankottai 3790             

188 NALLAMPALLI Panganatham Arakasankottai 5040             

189 NALLAMPALLI Panganatham Maveettu Kottai [n] 4290             

190 NALLAMPALLI Panganatham Vellakannan Kottai [n] 3880             

191 NALLAMPALLI Somenahalli Somenahalli 25830             
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192 NALLAMPALLI Somenahalli Bolparai 6170             

193 NALLAMPALLI Somenahalli Mallapuram 22790             

194 NALLAMPALLI Somenahalli Kusankottai 3790             

195 NALLAMPALLI Somenahalli Periathambikottai 3790             

196 NALLAMPALLI Somenahalli Gounder kottai 3790             

197 NALLAMPALLI Somenahalli Kuppuchettipatti 30330             

198 NALLAMPALLI Somenahalli Soorappan Goundan Kottai 5790             

199 NALLAMPALLI Somenahalli Korapalli Pudur 19000             

200 NALLAMPALLI Somenahalli Ellanpallathu Kottai 4820             

201 NALLAMPALLI Somenahalli Vanathu Kottai 4820             

202 NALLAMPALLI Somenahalli Somenahalli  Colony [n] 14870             

203 NALLAMPALLI Somenahalli Thekkankottai 7670             

204 NALLAMPALLI Nallampalli Nallampalli 30930             

205 NALLAMPALLI Nallampalli Sowluran Kottai 10520             

206 NALLAMPALLI Nallampalli Abusamudiram 23540             

207 NALLAMPALLI Nallampalli Kovilur 23540             

208 NALLAMPALLI Nallampalli Gopalampatti 17120             

209 NALLAMPALLI Nallampalli Kamaraj Nagar 22790             

210 NALLAMPALLI Nallampalli Vairagoundanpudur 22790             

211 NALLAMPALLI Nallampalli Nallampalli Colony 26450             

212 NALLAMPALLI Nallampalli 
Palani Nagar & Kaveri 
Nagar 

20910             

213 NALLAMPALLI Nallampalli Nallampalli New Colony [n] 18660             

214 NALLAMPALLI Nallampalli Militerikaran Kottai 3880             

215 NALLAMPALLI Balasangamanahalli Balasangamanahalli 31120             

216 NALLAMPALLI Balasangamanahalli Marikottai 12020             

217 NALLAMPALLI Balasangamanahalli BUDDANKOTTAI 11460             

218 NALLAMPALLI Balasangamanahalli Gopalkottai 29110             

219 NALLAMPALLI Balasangamanahalli NANJANKOTTAI 7860             

220 NALLAMPALLI Balasangamanahalli POOSARIKOTTAI 9920             

221 NALLAMPALLI Balasangamanahalli Kurumbarkottai 10860             

222 NALLAMPALLI Balasangamanahalli Palanigoundankottai 5790             

223 NALLAMPALLI Balasangamanahalli Athigoundankottai 3880             

224 NALLAMPALLI Balasangamanahalli Muthugoundankottai 5790             

225 NALLAMPALLI Balasangamanahalli Selliamman Koil 3880             

226 NALLAMPALLI Boothanahalli Boothanahalli 11460             

227 NALLAMPALLI Boothanahalli Boothanahalli Kottai 7290             

228 NALLAMPALLI Boothanahalli Vellalankottai 9800             

229 NALLAMPALLI Boothanahalli Sathya Nagar[n] 2660             

230 NALLAMPALLI Boothanahalli Anna Nagar 2250             

231 NALLAMPALLI Boothanahalli Kuppan Kottai 3130             

232 NALLAMPALLI Boothanahalli Uthupallathu Kottai 3880             

233 NALLAMPALLI Boothanahalli Vannankulayhu Kottai 2380             

234 NALLAMPALLI Athiyaman Kottai Athiyaman Kottai 32620             

235 NALLAMPALLI Athiyaman Kottai Devarasanpatti 20910             
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236 NALLAMPALLI Athiyaman Kottai Athiyaman Kottai - H 22790             

237 NALLAMPALLI Athiyaman Kottai Annai Sathiya Colony 6170             

238 NALLAMPALLI Athiyaman Kottai Elagiriyan Kottai 25640             

239 NALLAMPALLI Athiyaman Kottai New Colony  7580             

240 NALLAMPALLI Athiyaman Kottai Vetrilaikaranpallam 24700             

241 NALLAMPALLI Athiyaman Kottai Thathagoundan Kottai 22700             

242 NALLAMPALLI Athiyaman Kottai Puravadai 22410             

243 NALLAMPALLI Athiyaman Kottai Korapulian Kottai 21850             

244 NALLAMPALLI Athiyaman Kottai Vadakutherukottai 23200             

245 NALLAMPALLI Athiyaman Kottai Jeeva Nagar 6920             

246 NALLAMPALLI Athiyaman Kottai Tata Nagar 26420             

247 NALLAMPALLI Athiyaman Kottai Mundasu Puravadai[n] 14870             

248 NALLAMPALLI Athiyaman Kottai Athukottai  3880             

249 NALLAMPALLI Athiyaman Kottai Indira Nagar 3880             

250 NALLAMPALLI Athiyaman Kottai Jagiri  3880             

251 NALLAMPALLI Athiyaman Kottai Kottakarai Arunthathiiar 4700             

252 NALLAMPALLI Laligam Laligam 77540             

253 NALLAMPALLI Laligam Kattukaratheru Kottai 19410             

254 NALLAMPALLI Laligam Laligam - H.C 8420             

255 NALLAMPALLI Laligam Pasakalaithoppu 7670             

256 NALLAMPALLI Thadangam Thadangam 22790             

257 NALLAMPALLI Thadangam Irular Kottai 8230             

258 NALLAMPALLI Thadangam Iyyar Kottai 8230             

259 NALLAMPALLI Thadangam Thokkampattiyan Kottai 6320             

260 NALLAMPALLI Thadangam Kakkanjipuram - H 22790             

261 NALLAMPALLI Thadangam 
Oddapatti Kottai @ Sathiya 
Nagar 

18090             

262 NALLAMPALLI Thadangam Thokkampatti 19000             

263 NALLAMPALLI Thadangam Thalapallam 14650             

264 NALLAMPALLI Thadangam Kakkanji Puram Colony 18060             

265 NALLAMPALLI Thadangam Sowlupatti 18060             

266 NALLAMPALLI Thadangam Thadangam Colony[n] 3880             

267 NALLAMPALLI Thadangam Jeeva Nagar[n] 3880             

268 NALLAMPALLI Thadangam Kothadimai Colony 3880             

269 NALLAMPALLI Thadangam Sitheswara Nagar 3880             

270 NALLAMPALLI Thadangam VIP Nagar 4740             

271 NALLAMPALLI Pagalahalli Pagalahalli 30330             

272 NALLAMPALLI Pagalahalli Pagalahalli Old H.C. 14870             

273 NALLAMPALLI Pagalahalli Chinnagoundan Kottai 6540             

274 NALLAMPALLI Pagalahalli Gengalapuram 15210             

275 NALLAMPALLI Pagalahalli Sowlur 14120             

276 NALLAMPALLI Pagalahalli Vetrayan Kottai 14120             

277 NALLAMPALLI Pagalahalli Marulkarankottai 14650             

278 NALLAMPALLI Pagalahalli Keel Kottavur 7670             

279 NALLAMPALLI Pagalahalli Jadayan Kottai 5790             
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280 NALLAMPALLI Pagalahalli Mettu Kottai 11460             

281 NALLAMPALLI Pagalahalli Dhadukaranpatti 30330             

282 NALLAMPALLI Pagalahalli Kurumpatti 17120             

283 NALLAMPALLI Pagalahalli Patagampatti 16370             

284 NALLAMPALLI Pagalahalli Sundaragoundan Kottai 9170             

285 NALLAMPALLI Pagalahalli Pachiappan Kottai 15400             

286 NALLAMPALLI Pagalahalli Anna Nagar 3880             

287 NALLAMPALLI Pagalahalli Dhandugarampatty-H 9770             

288 NALLAMPALLI Pagalahalli Kanjamalai Kottai[n] 3880             

289 NALLAMPALLI Pagalahalli Perumal Kottai[n] 3880             

290 NALLAMPALLI Palayampudur Palayampudur 62480             

291 NALLAMPALLI Palayampudur Boyar Kottai 4630             

292 NALLAMPALLI Palayampudur Sani Sandai 5260             

293 NALLAMPALLI Palayampudur Thumbaragampatti 26580             

294 NALLAMPALLI Palayampudur Thumbaragampatti Kottai  3880             

295 NALLAMPALLI Palayampudur Guttur 15120             

296 NALLAMPALLI Palayampudur 
Ranagasamygoundan 

Kottai 
6730             

297 NALLAMPALLI Palayampudur Kombai 22540             

298 NALLAMPALLI Palayampudur Subbukottai 6730             

299 NALLAMPALLI Palayampudur Appasamykottai 10520             

300 NALLAMPALLI Palayampudur Kuppaiyan Kottai 14310             

301 NALLAMPALLI Palayampudur M.G.R.Nagar 3880             

302 NALLAMPALLI Palayampudur 
Irulamuthu 

Kurumbarkottai[n] 
9580             

303 NALLAMPALLI Palayampudur Samathuvapuram 3880             

304 NALLAMPALLI Sivadi Sivadi-H 49050             

305 NALLAMPALLI Sivadi Ramayana Chinna Halli 19000             

306 NALLAMPALLI Sivadi Kamaraj Nagar Colony 7290             

307 NALLAMPALLI Sivadi Kombai Kottai 6170             

308 NALLAMPALLI Sivadi Uthupallam Kottai 14310             

309 NALLAMPALLI Sivadi Kandugal Patti -H 17690             

310 NALLAMPALLI Sivadi Sivadi Vanniyar Street 3880             

311 NALLAMPALLI Sivadi Sivadi Uthupallam[n] 5790             

312 NALLAMPALLI Elagiri Elagiri 30330             

313 NALLAMPALLI Elagiri PALAYA ELAGIRI 19000             

314 NALLAMPALLI Elagiri Palani Goundan Kottai 13620             

315 NALLAMPALLI Elagiri Manaluran Kottai 4480             

316 NALLAMPALLI Elagiri Omal Natham 13180             

317 NALLAMPALLI Elagiri Kothamallikaran Kottai 4070             

318 NALLAMPALLI Elagiri Mel Kottayur 11830             

319 NALLAMPALLI Elagiri Kali Goundan Kottai 10710             

320 NALLAMPALLI Elagiri Vella Kannan Kottai 4480             

321 NALLAMPALLI Elagiri Akoli Kottai 6790             

322 NALLAMPALLI Elagiri Mutham Patty 15120             
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323 NALLAMPALLI Elagiri Sendrayan Kottai 3880             

324 NALLAMPALLI Elagiri Bolanahalli[n] 3880             

325 NALLAMPALLI Elagiri Singaravelu Kottai[n] 3880             

326 NALLAMPALLI Elagiri Balan Thoppu 3880             

327 NALLAMPALLI Elagiri ChinnaKulanthai Kottai 3910             

328 NALLAMPALLI Elagiri Kamarai Nagar 3910             

329 NALLAMPALLI Madhemangalam Madhemangalam - H 41700             

330 NALLAMPALLI Madhemangalam Venkatampatty 41700             

331 NALLAMPALLI Madhemangalam V.Guddur 32620             

332 NALLAMPALLI Madhemangalam Palayathanur 17500             

333 NALLAMPALLI Madhemangalam Venkattampatty Pudur 22790             

334 NALLAMPALLI Madhemangalam Narayanasamy Kottai 5040             

335 NALLAMPALLI Madhemangalam Vellacheri Kuttai[n] 5790             

336 DHARMAPURI A.Gollahalli Gollahalli 30770             

337 DHARMAPURI A.Gollahalli Gollahalli New Colony 4570             

338 DHARMAPURI A.Gollahalli Kottaimedu 13150             

339 DHARMAPURI A.Gollahalli Gollahalli Palayur 4570             

340 DHARMAPURI A.Gollahalli Gollahalli Pudhur 18190             

341 DHARMAPURI A.Gollahalli Naickenpatti Gollakottai 4570             

342 DHARMAPURI A.Gollahalli Santhanoor 4570             

343 DHARMAPURI A.Gollahalli Anna Nagar 5450             

344 DHARMAPURI A.Gollahalli Modakeriabimankottai 4570             

345 DHARMAPURI A.Gollahalli Modakerithal Padiyankottai 4570             

346 DHARMAPURI A.Gollahalli Modakeri 4570             

347 DHARMAPURI A.Gollahalli 
Modakeri Pudukudiyan 
Kottai 

4570             

348 DHARMAPURI A.Gollahalli Monnaiyankottai 4570             

349 DHARMAPURI Elakkiampatty Pidamaneri 129040             

350 DHARMAPURI Elakkiampatty Manthoppu 31020             

351 DHARMAPURI Elakkiampatty V.Jettihalli--H 54190             

352 DHARMAPURI Elakkiampatty Leprosy Colony 3790             

353 DHARMAPURI Elakkiampatty Ellakiampatty 48680             

354 DHARMAPURI Elakkiampatty Setnhil Nagar 35370             

355 DHARMAPURI Elakkiampatty Fair Land 40510             

356 DHARMAPURI Elakkiampatty Athiyamanagar 23480             

357 DHARMAPURI Elakkiampatty 
Annanagar Treasury 

Colony 
35370             

358 DHARMAPURI Elakkiampatty Annaithearasa Colony 8700             

359 DHARMAPURI Elakkiampatty Teachers Colony 41700             

360 DHARMAPURI Elakkiampatty Vedivei Gounder St 21380             

361 DHARMAPURI Elakkiampatty Senthil Nagar Eb Colony 39790             

362 DHARMAPURI Elakkiampatty Sriram Colony 21290             

363 DHARMAPURI Elakkiampatty Annanagar Hc 5570             

364 DHARMAPURI Elakkiampatty Kaveri Colony 14620             

365 DHARMAPURI Elakkiampatty Veppamarathukottai 11080             
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366 DHARMAPURI Elakkiampatty 
Gunnikottai@ 
Ammasikottai 

5570             

367 DHARMAPURI Elakkiampatty Police Colony 34120             

368 DHARMAPURI Elakkiampatty Kullanoor 29490             

369 DHARMAPURI Elakkiampatty Vennampatty 33840             

370 DHARMAPURI Elakkiampatty Anna Nagar 4570             

371 DHARMAPURI Elakkiampatty Agri Nagar 4980             

372 DHARMAPURI Elakkiampatty TNHB Colony 3880             

373 DHARMAPURI Elakkiampatty Vennampatty Ashok Nagar 3130             

374 DHARMAPURI Elakkiampatty Viswanathan Nagar 3880             

375 DHARMAPURI Kadagathur Kadagathur Colony 17720             

376 DHARMAPURI Kadagathur Kadagathur 125590             

377 DHARMAPURI Kadagathur Pachinampatti 28770             

378 DHARMAPURI Kadagathur JJ Nagar 3040             

379 DHARMAPURI Kadagathur Kutta kottai 3880             

380 DHARMAPURI K.Naduhalli K.Naduhalli 40820             

381 DHARMAPURI K.Naduhalli Thoppukarankottai 3860             

382 DHARMAPURI K.Naduhalli Kaverikottai 23480             

383 DHARMAPURI K.Naduhalli SOWLUR 24390             

384 DHARMAPURI K.Naduhalli Nagarasampatti 19880             

385 DHARMAPURI K.Naduhalli Kolagathur New Colony 4010             

386 DHARMAPURI K.Naduhalli Mathikaran kottai 4350             

387 DHARMAPURI K.Naduhalli Munuappan Koil Kottai 4040             

388 DHARMAPURI Adagapadi Adagapadi 30330             

389 DHARMAPURI Adagapadi Adagapadi New Colony 3790             

390 DHARMAPURI Adagapadi Adagapadi-Hc 22790             

391 DHARMAPURI Adagapadi Adagapadi New Hc 4510             

392 DHARMAPURI Adagapadi Masiyampatty 18440             

393 DHARMAPURI Adagapadi Kunjikottai 13370             

394 DHARMAPURI Adagapadi Thadangam 22130             

395 DHARMAPURI Adagapadi Vellai Vinayaga Puram 4510             

396 DHARMAPURI Adagapadi Erikodi Bus Stop 4510             

397 DHARMAPURI Adagapadi Kattumariamman Koil 8920             

398 DHARMAPURI Adagapadi Raman Kottai 9360             

399 DHARMAPURI Adagapadi Kullampatty 15560             

400 DHARMAPURI Adagapadi Chinnagampatty 22130             

401 DHARMAPURI Adagapadi Poosalikottai 4510             

402 DHARMAPURI Adagapadi Kuilan Thoppu-N 6040             

403 DHARMAPURI Adagapadi Selathu Mariamman koil 7390             

404 DHARMAPURI Sogathur Reddihally 22790             

405 DHARMAPURI Sogathur Sowlupatty 22790             

406 DHARMAPURI Sogathur Keelsowlupatty 17720             

407 DHARMAPURI Sogathur Melamattukaranur 22130             

408 DHARMAPURI Sogathur Hosahalli 19940             

409 DHARMAPURI Sogathur Sathiyanager Boyar Colony 15430             
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410 DHARMAPURI Sogathur Sogathur 31680             

411 DHARMAPURI Sogathur S.Mettutheru 15310             

412 DHARMAPURI Sogathur Nallagoundanahalli 24010             

413 DHARMAPURI Sogathur Posaripatty 22130             

414 DHARMAPURI Sogathur Posaripaty Golla Kottai 6730             

415 DHARMAPURI Sogathur Attukaranpatty Sirupillai 6140             

416 DHARMAPURI Kuppur C.KURUMPATTI 22130             

417 DHARMAPURI Kuppur P.Kuppur 23540             

418 DHARMAPURI Kuppur Alangarai 29430             

419 DHARMAPURI Kuppur Chittankottai 13150             

420 DHARMAPURI Kuppur Annasagarathankottai 8420             

421 DHARMAPURI Kuppur Palamarathankottai 6730             

422 DHARMAPURI Kuppur C.Kuppur 18030             

423 DHARMAPURI Kuppur P.Kurumpatti 22070             

424 DHARMAPURI Kuppur Velliyan Kottai 5570             

425 DHARMAPURI Kuppur Thutharayankottai 7700             

426 DHARMAPURI Kuppur Kuppur colony 4100             

427 DHARMAPURI Ungaranahalli Unguranahalli 15090             

428 DHARMAPURI Ungaranahalli Emakuttiyur 12210             

429 DHARMAPURI Ungaranahalli Erankattukottai 8920             

430 DHARMAPURI Ungaranahalli 
Erankattuchinnasamy 
Kottai 

6730             

431 DHARMAPURI Ungaranahalli Ettimarathupatti 22130             

432 DHARMAPURI Ungaranahalli Akkumariammankottai 9670             

433 DHARMAPURI Ungaranahalli Malliyampatti 14430             

434 DHARMAPURI Ungaranahalli Namatherikottai 7830             

435 DHARMAPURI Ungaranahalli Uthanur 6730             

436 DHARMAPURI Ungaranahalli Jagalankotti 4570             

437 DHARMAPURI Ungaranahalli Solakuttayankottai 4600             

438 DHARMAPURI Ungaranahalli Keelkanikaran Kottai 13370             

439 DHARMAPURI Ungaranahalli Paruthinatham 14090             

440 DHARMAPURI Ungaranahalli Subramaniyan Kottai 4160             

441 DHARMAPURI Ungaranahalli Tha.Guliyanur 8700             

442 DHARMAPURI Ungaranahalli Pha.Guliyanur 8700             

443 DHARMAPURI Ungaranahalli Santhanur 8170             

444 DHARMAPURI Ungaranahalli Raman Kottai-N 4160             

445 DHARMAPURI Ungaranahalli Raman Nagar 4160             

446 DHARMAPURI Noolahalli Noolahalli 26010             

447 DHARMAPURI Noolahalli Gopalahalli 7860             

448 DHARMAPURI Noolahalli Vedikottai 14310             

449 DHARMAPURI Noolahalli Nallampalliyan Kottai 8920             

450 DHARMAPURI Noolahalli Palanivettukottai 8920             

451 DHARMAPURI Noolahalli Kollakottai 4570             

452 DHARMAPURI Noolahalli Chinnanoolahalli 22410             

453 DHARMAPURI Noolahalli Kathirvelkottai 10520             
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454 DHARMAPURI Noolahalli M.Sowlur 23510             

455 DHARMAPURI Noolahalli Antherigoundankottai 3880             

456 DHARMAPURI Noolahalli Pothalakaran Kottai 3880             

457 DHARMAPURI Noolahalli Ulavankottai 4700             

458 DHARMAPURI Noolahalli Vatali Kottai 3910             

459 DHARMAPURI Mukkalnaickenpatti Mukkalnaickenpatti 27420             

460 DHARMAPURI Mukkalnaickenpatti Pursankottai 3790             

461 DHARMAPURI Mukkalnaickenpatti Thirupathikotai 4510             

462 DHARMAPURI Mukkalnaickenpatti Kollankottai 12430             

463 DHARMAPURI Mukkalnaickenpatti Rajathoppu 16810             

464 DHARMAPURI Mukkalnaickenpatti Kadathurankottai 6730             

465 DHARMAPURI Mukkalnaickenpatti Andiyankottai 4510             

466 DHARMAPURI Mukkalnaickenpatti Alivayankottai 28830             

467 DHARMAPURI Mukkalnaickenpatti Melkaniyankottai 13370             

468 DHARMAPURI Mukkalnaickenpatti Nagankottai 4510             

469 DHARMAPURI Mukkalnaickenpatti Koonaditheru 6730             

470 DHARMAPURI Mukkalnaickenpatti Sowlupatti 4510             

471 DHARMAPURI Mukkalnaickenpatti Kelavankottai 8920             

472 DHARMAPURI Mukkalnaickenpatti Kavalaikarankottai 8790             

473 DHARMAPURI Mukkalnaickenpatti Mouthalaiyan Kottai 3750             

474 DHARMAPURI Mukkalnaickenpatti Vadakathiyan Kottai 3750             

475 MATHUR Soolakarai Mettu Sola Karai 13342             

476 MATHUR Soolakarai Kalgundu 9544             

477 MATHUR Soolakarai Pudur 11459             

478 MATHUR Soolakarai Papara Patti 18999             

479 MATHUR Soolakarai Palla Soola Karai 11419             

480 MATHUR Soolakarai Onna Karai 22789             

481 MATHUR Soolakarai Soolakarai 22125             

482 MATHUR Soolakarai Kattuthimman kottai 3319             

483 MATHUR Soolakarai Mallapuram 4629             

484 MATHUR Anandur Anandur 27156             

485 MATHUR Anandur Anandur Colony 5281             

486 MATHUR Anandur Kariyampathi 3875             

487 MATHUR Anandur 
Indira Nagar (Group 

House) 
7656             

488 MATHUR Anandur Chengam Patti 17344             

489 MATHUR Anandur Pudur 15188             

490 MATHUR Anandur Melpathi 11438             

491 MATHUR Anandur Ranganur 18344             

492 MATHUR Kattupatti Mottu Kottai ( Anna Nagar) 3250             

493 MATHUR Kattupatti Appunagar 2500             

494 MATHUR Kattupatti Pudur 3906             

495 MATHUR Kattupatti Kattupatty colony 3875             

496 MATHUR Vani Patti Reddy Patti 22531             

497 MATHUR Vani Patti Reddipatty colony 17680             
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498 MATHUR Vani Patti Gollapatti 22531             

499 MATHUR Vani Patti Seengampatti 12563             

500 MATHUR Vani Patti Karuppa Naiken Patti 15219             

501 MATHUR Vani Patti Saminathan Nagar 5781             

502 MATHUR Vani Patti Sunnampathi 4750             

503 MATHUR Gerigepalli Panathoppu 2656             

504 MATHUR Gerigepalli Govinda Naikan Vattam 9625             

505 MATHUR Gerigepalli Gulampatti 13188             

506 MATHUR Gerigepalli Bomakannur 4469             

507 MATHUR Gerigepalli Bemanur 9625             

508 MATHUR Gerigepalli Pillanur 9750             

509 MATHUR Gerigepalli Athiveerm Pattti 7375             

510 MATHUR Gerigepalli Badavanur & Railway Gate 10250             

511 MATHUR Gerigepalli Boorgala Palli 9563             

512 MATHUR Gerigepalli 
Kanchanur Arunthiyar 
Colony 

7031             

513 MATHUR Gerigepalli Nadar Kottai 5906             

514 MATHUR Gerigepalli Pudukadu 5781             

515 MATHUR Gerigepalli Koil nagar 3875             

516 MATHUR Gerigepalli Nagappan kottai 3875             

517 MATHUR Gerigepalli Appachi nadar thottam 3875             

518 MATHUR Gerigepalli 

Kolapatty Badavanur Gate 

thimmataya samy koil 
nagar 

3875             

519 MATHUR Salamarathu Patti Gurukapatti 24469             

520 MATHUR Salamarathu Patti Chinna Gurugam Patti 5781             

521 MATHUR Salamarathu Patti Salamarathu Patti 7656             

522 MATHUR Salamarathu Patti Salamarathu Patti Colony 13344             

523 MATHUR Salamarathu Patti Salamarathu Patti Sanderi 3875             

524 MATHUR Salamarathu Patti Pudur 7906             

525 MATHUR Salamarathu Patti Sandur Vattam 3156             

526 MATHUR Salamarathu Patti Kalappanaikan Patti 7656             

527 MATHUR Salamarathu Patti Podar 13844             

528 MATHUR Salamarathu Patti Olapatti 13344             

529 MATHUR Salamarathu Patti Gangappan Vattam 3875             

530 MATHUR Salamarathu Patti Sandur 8594             

531 MATHUR Salamarathu Patti Indra Nagar 7594             

532 MATHUR Salamarathu Patti Chentrayan Malai 5781             

533 MATHUR Salamarathu Patti Ammavasivattam 4250             

534 MATHUR Salamarathu Patti Karavar vattam 5125             

535 MATHUR Antherpatty Sunnam Patti 7656             

536 MATHUR Antherpatty Sunnam Patti  Koot Road 3875             

537 MATHUR Antherpatty Antheri Patti 17688             

538 MATHUR Antherpatty Thippam Patti 13656             

539 MATHUR Antherpatty Veera Goundanur 5781             

540 MATHUR Antherpatty Kothapuliyanur 2938             
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541 MATHUR Antherpatty Karikal Jogi Patti 7750             

542 MATHUR Antherpatty Salai Jogi Patti 4656             

543 MATHUR Antherpatty Vadiyakaran Kottai 7656             

544 MATHUR Antherpatty Nadu Jogi Patti 6719             

545 MATHUR Antherpatty Periya Jogi Patti 9563             

546 MATHUR Antherpatty 
Periya Jogi Patti Gola 

Kottai 
4813             

547 MATHUR Antherpatty Thimmarayan Kottai 2781             

548 MATHUR Antherpatty Kumaran vattam 2656             

549 MATHUR Antherpatty 
Kodamanda Patti Kottu 

Road 
5781             

550 MATHUR Antherpatty Sunam Patti Golla Kottai 4813             

551 MATHUR Antherpatty Sri Ramulu nagar 5531             

552 MATHUR Goundanur Goundanur 19375             

553 MATHUR Goundanur Kodi Pathi 19625             

554 MATHUR Goundanur Kamalapuram Kottu Road 17125             

555 MATHUR Goundanur Sani Patti Mettu Kottai 8406             

556 MATHUR Goundanur Sundaram Kottai 12188             

557 MATHUR Goundanur Sowlukottai 4406             

558 MATHUR Goundanur Muniyappan Koil Vattam 4438             

559 MATHUR Goundanur Goundanur AD Colony 5313             

560 MATHUR Goundanur Pallathu kottai 3875             

561 MATHUR Goundanur Athipallam Colony 9688             

562 MATHUR Goundanur Sanipatty Colony 8938             

563 MATHUR Kodamanda Patti Murukkam Patti 11438             

564 MATHUR Kodamanda Patti 
Murukkampatti Koravan 
Kottai 

4281             

565 MATHUR Kodamanda Patti Bomman Kottai 5781             

566 MATHUR Kodamanda Patti Thathanagar 5781             

567 MATHUR Kodamanda Patti Kotur 12156             

568 MATHUR Kodamanda Patti Kodamanda  Patti 29563             

569 MATHUR Kodamanda Patti Keelsandam Patti 9906             

570 MATHUR Kodamanda Patti Rajamanicka vattam 3750             

571 MATHUR Kodamanda Patti Vandiganur 6125             

572 MATHUR Kodamanda Patti Renugundala Halli 3875             

573 MATHUR Kodamanda Patti Gundlanur 3875             

574 MATHUR Kodamanda Patti 
Anna Nagar ( Group 
House) 

5781             

575 MATHUR Kodamanda Patti Vellaiyan Vattam 3875             

576 MATHUR Kodamanda Patti 
Kodamandapatty theradi 

veethi 
4000             

577 MATHUR Kodamanda Patti 
Kodamandapatty 

Annanagar 
4281             

578 MATHUR Odda Patti Matham Pathi 16313             

579 MATHUR Odda Patti Kolkaran vattam 6250             

580 MATHUR Odda Patti Puliyam Patti Koot Road 7656             

581 MATHUR Odda Patti Puliyand Patti 17125             
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582 MATHUR Odda Patti Puliyanda Patti Colony 15219             

583 MATHUR Odda Patti Kattu Mookam Patti Colony 3875             

584 MATHUR Odda Patti Parasurama Goundanur 10688             

585 MATHUR Odda Patti Muniyappan Koil Vattam 4656             

586 MATHUR Odda Patti 
Pudur Mariamman Koil 

Vattam 
3875             

587 MATHUR Odda Patti Palaya oddapatty 4438             

588 MATHUR Vali Patti Valipatti 25313             

589 MATHUR Vali Patti Kannuganur 13906             

590 MATHUR Vali Patti Paraiyur 5781             

591 MATHUR Vali Patti Karrupari Palathur 17125             

592 MATHUR Vali Patti Karupan Puliyan Kottai 5781             

593 MATHUR Vali Patti Perumal Goundanur 17000             

594 MATHUR Vali Patti Goundapanur 10719             

595 MATHUR Vali Patti 
Goundappanur Arunthiyar 
Colony 

9688             

596 MATHUR Vali Patti Thanjavuram Kottai 3875             

597 MATHUR Vali Patti Velavelli 6594             

598 MATHUR Vali Patti Velavelli Mettukottai 4844             

599 MATHUR Vali Patti Singirigan Kottai 7656             

600 MATHUR Vali Patti Karthakali Kottai 3875             

601 MATHUR Vali Patti Chinnapaiyan Kottai 6500             

602 MATHUR Vali Patti Kannuganur Mel Kottai 7656             

603 MATHUR Vali Patti Salai Kokira Patti 5781             

604 MATHUR Vali Patti Nathagayam 7656             

605 MATHUR Vali Patti Perumanur Murugan Koil 9625             

606 MATHUR Vali Patti Kuravan Kottai 7656             

607 MATHUR Vali Patti Athumedu Sungari Vattam 3875             

608 MATHUR Vali Patti Saravanan Vattam 5781             

609 MATHUR Vali Patti Appoji Vattam 5781             

610 MATHUR Vali Patti Karugan Vattam 6688             

611 MATHUR Vali Patti Panamthoppu 7656             

612 MATHUR Vali Patti Subramani Vattam 1875             

613 MATHUR Vali Patti Thachan Vattam 3875             

614 MATHUR Vali Patti Dhanapal vattam 4281             

615 MATHUR Vali Patti Kothukaran vattam 3875             

616 MATHUR Kalarpathi Kalarpathi 55656             

617 MATHUR Kalarpathi Kothakottai 15313             

618 MATHUR Kalarpathi Angampatty 11406             

619 MATHUR Kalarpathi Megalam Patti 11844             

620 MATHUR Kalarpathi Mottu Kottai 9188             

621 MATHUR Kalarpathi Kottanur 9563             

622 MATHUR Kalarpathi Maliyand Halli 14844             

623 MATHUR Kalarpathi Mottur 15219             

624 MATHUR Kalarpathi Poosarai Kottai 10688             
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625 MATHUR Kalarpathi Sevathan Kottai 9938             

626 MATHUR Kalarpathi Pootham Palli 6125             

627 MATHUR Kalarpathi Yesunathar Nagar 11438             

628 MATHUR Kalarpathi Samathuvapuram 18813             

629 MATHUR Kalarpathi Kalainar  Nagar 3875             

630 MATHUR Kannandahalli Kannada Halli 57125             

631 MATHUR Kannandahalli Mari Goundan Kottai 7656             

632 MATHUR Kannandahalli Gurugapatti 13344             

633 MATHUR Kannandahalli Athiganur 58375             

634 MATHUR Kannandahalli Nehru Nagar 7656             

635 MATHUR Kannandahalli Koochur 18969             

636 MATHUR Kannandahalli Tholanur 11438             

637 MATHUR Kannandahalli Dasari Goundan Kottai 3906             

638 MATHUR Kannandahalli Chennaian vattam 3750             

639 MATHUR Kannandahalli Pethanaickanur 8375             

640 MATHUR Kannandahalli Perumal Kuppam 20875             

641 MATHUR Kannandahalli Kamaraj Nagar 6156             

642 MATHUR Kannandahalli Gollai Kottai 3875             

643 MATHUR Kannandahalli Puli Kottai 9563             

644 MATHUR Kannandahalli Parai Kottai 4625             

645 MATHUR Kannandahalli Andikanur 4625             

646 MATHUR Mathur Mathur 77375             

647 MATHUR Mathur Mathur Pathi 18969             

648 MATHUR Mathur Eachenkadu 9531             

649 MATHUR Mathur Eachenkadu colony 6250             

650 MATHUR Mathur Buddan Mookan Kottai 14094             

651 MATHUR Mathur Chiinthandi Kottai 12375             

652 MATHUR Mathur Mookka Goundanur 15219             

653 MATHUR Mathur Chockkan Vattam 5406             

654 MATHUR Mathur Mathur keel veethi 6906             

655 MATHUR Mathur Mathur  AD Colony 6906             

656 MATHUR Mathur  Indian Bank Colony  3875             

657 MATHUR Mathur Anna Nagar  8313             

658 MATHUR Mathur MGR Nagar 4344             

659 MATHUR Nagampatti Nagam Patti 15813             

660 MATHUR Nagampatti N.Motor 15813             

661 MATHUR Nagampatti Madhara Halli 32094             

662 MATHUR Nagampatti Errapa Naikanur 3938             

663 MATHUR Nagampatti Oblikattur 11438             

664 MATHUR Nagampatti Mgr.Nagar 4656             

665 MATHUR Nagampatti Palluthur Mottu Kottai 8094             

666 MATHUR Nagampatti 
Pallathur Mel Kottai (Anna 

Nagar) 
7469             

667 MATHUR Nagampatti Mella Kottai 4656             

668 MATHUR Nagampatti Pallathur Kurumbur Kottai 4625             
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669 MATHUR Nagampatti Mellur Mettu Kottai 4656             

670 MATHUR Nagampatti Pichi Goundana Halli 9625             

671 MATHUR Nagampatti Gundan kottai 6125             

672 MATHUR Nagampatti Oblikattur Amman nagar  4000             

673 MATHUR Nagampatti Nagampatty kottu road 3875             

674 MATHUR Nagampatti Madarahalli AD Colony 5781             

675 MATHUR Nagampatti Venkaramanvattam 2656             

676 MATHUR Sivampatti Sivampatti 21781             

677 MATHUR Sivampatti Nadu Patti Colony 6719             

678 MATHUR Sivampatti Manthipatti 9094             

679 MATHUR Sivampatti Manthi Patti Colony 8750             

680 MATHUR Sivampatti Kallethu Patti 6125             

681 MATHUR Sivampatti Mavuthaliyan Kottai 7031             

682 MATHUR Sivampatti Ekileriyan Colony 5781             

683 MATHUR Sivampatti Krishnapuram Koot Road 7906             

684 MATHUR Sivampatti Nadupatti 10031             

685 MATHUR Sivampatti Erikudi Sivampatti 3875             

686 MATHUR Sivampatti Thuman Kottai 3875             

687 MATHUR Sivampatti 
Dhrmanthoppu (Group 
House) 

7031             

688 MATHUR Sivampatti MGR NAGAR 4406             

689 MATHUR Sivampatti Sithavathiyar kottai 3313             

690 MATHUR Sivampatti Sivampatty AD Colony 3469             

691 UTHAGARAI Genga Piram Patty Kuttappanaickanur 5790             

692 UTHAGARAI Genga Piram Patty Mannandiyur 9580             

693 UTHAGARAI Genga Piram Patty Subaraya Nagar 7110             

694 UTHAGARAI Genga Piram Patty Jothi Nagar 11460             

695 UTHAGARAI Genga Piram Patty Nachagoundanur 9580             

696 UTHAGARAI Genga Piram Patty Dharmarajanagar 7670             

697 UTHAGARAI Genga Piram Patty Pattaiyur 8420             

698 UTHAGARAI Genga Piram Patty Appinaickenpatty 19950             

699 UTHAGARAI Genga Piram Patty Sennanur 7110             

700 UTHAGARAI Genga Piram Patty Pandavar Nagar 7670             

701 UTHAGARAI Genga Piram Patty Gangapirampatty 14650             

702 UTHAGARAI Genga Piram Patty Gengapirampatty Colony 11270             

703 UTHAGARAI Genga Piram Patty Alamarathupallam      2190             

704 UTHAGARAI Genga Piram Patty Nethaji Nagar     3840             

705 UTHAGARAI Genga Piram Patty 
Appinaickenpatty AD 
Colony 

4170             

706 UTHAGARAI Kondam Patty Kondam Patty 26400             

707 UTHAGARAI Kondam Patty Kollanur 8570             

708 UTHAGARAI Kondam Patty Kamaraj Nagar 15250             

709 UTHAGARAI Kondam Patty Ellappa Oddapatty 8610             

710 UTHAGARAI Kondam Patty Kungili Patty 4290             

711 UTHAGARAI Kondam Patty Pudur 8610             
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712 UTHAGARAI Kondam Patty Poddarasan Patty 4690             

713 UTHAGARAI Kondam Patty J.J. Nagar  A.R.Colony       1820             

714 UTHAGARAI Kondam Patty Jagajeevanram Nagar        2040             

715 UTHAGARAI Kondam Patty Kondampatty Colony  3688             

716 UTHAGARAI Maram Patty Nambiram Patty 24700             

717 UTHAGARAI Maram Patty Maran Kottai 7630             

718 UTHAGARAI Maram Patty Vasantha Puram 5750             

719 UTHAGARAI Maram Patty Ottaneri M.G.R Nagar 5750             

720 UTHAGARAI Maram Patty Mallan Patty 4670             

721 UTHAGARAI Maram Patty Vaithiakaran Kottai       4070             

722 UTHAGARAI Maram Patty Muthumariamman Nagar     4290             

723 UTHAGARAI Reddi Patty Reddi Patty 26906             

724 UTHAGARAI Reddi Patty Periyar Nagar 22656             

725 UTHAGARAI Reddi Patty Anna Nagar Colony 4469             

726 UTHAGARAI Reddi Patty Veera Boyan Kottai 4281             

727 UTHAGARAI Reddi Patty Pudur 15000             

728 UTHAGARAI Reddi Patty Sennappanaickanur 21125             

729 UTHAGARAI Reddi Patty Parasu Raman Kottai 3875             

730 UTHAGARAI Reddi Patty Periyar Nagar North 9906             

731 UTHAGARAI Reddi Patty Kalaingar Nagar 4156             

732 UTHAGARAI Uppara Patty Peyanur 15620             

733 UTHAGARAI Uppara Patty Salaganeri Mottur 3880             

734 UTHAGARAI Uppara Patty Uppara Patty 19710             

735 UTHAGARAI Uppara Patty Ganesha Puram 4290             

736 UTHAGARAI Uppara Patty Oomaiyanur 12020             

737 UTHAGARAI Uppara Patty Mangamma Salai 4670             

738 UTHAGARAI Uppara Patty Sengan Kottavur 9960             

739 UTHAGARAI Uppara Patty Chinna Kara Pattu 7830             

740 UTHAGARAI Uppara Patty 
Chinna Kunnathur Ad 

Colony 
7110             

741 UTHAGARAI Uppara Patty Santha Kootaiur 8420             

742 UTHAGARAI Uppara Patty Puliyan Thoppu 5790             

743 UTHAGARAI Uppara Patty Jollan Kottai       6920             

744 UTHAGARAI Uppara Patty Goundar Nagar         3880             

745 UTHAGARAI Uppara Patty Boyar Kottai        3970             

746 UTHAGARAI Venkatathampatty Venkatatham Patty 32031             

747 UTHAGARAI Venkatathampatty Sathiya Nagar 25000             

748 UTHAGARAI Venkatathampatty Venkatatham Patty Pudur 11625             

749 UTHAGARAI Venkatathampatty Gandhi Nagar 14281             

750 UTHAGARAI Venkatathampatty Pappanur 2281             

751 UTHAGARAI Venkatathampatty Pappanur Vattam 1875             

752 UTHAGARAI Venkatathampatty Gandhi Nagar Extension 3875             

753 UTHAGARAI Venkatathampatty Kollapatty 6875             

754 UTHAGARAI Venkatathampatty Kollanaickanur 9563             

755 UTHAGARAI Venkatathampatty Parasuraman Kottai 3875             
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756 UTHAGARAI Venkatathampatty Thirinji Patty 7313             

757 UTHAGARAI Venkatathampatty Thirinji Patty Koot Road 3875             

758 UTHAGARAI Venkatathampatty 
Selakaram Patty Veeriyam 
Patty Koot Road 

15063             

759 UTHAGARAI Venkatathampatty Solakattu Pudur 6906             

760 UTHAGARAI Venkatathampatty Muruga Goundanur 3875             

761 UTHAGARAI Venkatathampatty Narasimman kottai 3531             

762 UTHAGARAI Venkatathampatty Thurinjipatty pudur 4156             

763 UTHAGARAI Mittapalli Mitta Palli 47563             

764 UTHAGARAI Mittapalli Sathya Nagar 4070             

765 UTHAGARAI Mittapalli Puratachi Kottai 4290             

766 UTHAGARAI Mittapalli Parasuram Goundar Kottai 4290             

767 UTHAGARAI Mittapalli Mitta Palli Colony 37270             

768 UTHAGARAI Mittapalli Ambedkar nagar 4600             

769 UTHAGARAI Mittapalli Kamarajar Nagar 9580             

770 UTHAGARAI Mittapalli Indra Nagar 5790             

771 UTHAGARAI Mittapalli Chinnathala Padi 21710             

772 UTHAGARAI Mittapalli Kuravar Colony 5790             

773 UTHAGARAI Mittapalli B.Pudur 5980             

774 UTHAGARAI Mittapalli Kalluran Kottai          3020             

775 UTHAGARAI Moonram Patty Kethunaicken Atty 12810             

776 UTHAGARAI Moonram Patty Kethunaicken Patty Colony 5230             

777 UTHAGARAI Moonram Patty 
Kethunaicken Patty Auto 

Station 
7670             

778 UTHAGARAI Moonram Patty Kotturam Patty 28230             

779 UTHAGARAI Moonram Patty Thodan Kottai 3880             

780 UTHAGARAI Moonram Patty Kottaavoor 2530             

781 UTHAGARAI Moonram Patty Karuppikottai   2813             

782 UTHAGARAI Moonram Patty Ubaga Valasai 8420             

783 UTHAGARAI Moonram Patty Moonram Patty 9580             

784 UTHAGARAI Moonram Patty Vanniar Nagar 5790             

785 UTHAGARAI Moonram Patty Thikkan Kottai 6920             

786 UTHAGARAI Moonram Patty Kakkanur 3880             

787 UTHAGARAI Moonram Patty Govilur 3880             

788 UTHAGARAI Moonram Patty Chennan Kottai            3880             

789 UTHAGARAI Moonram Patty Bharathi Puram          6960             

790 UTHAGARAI Nadupatty Kuppanatham 26890             

791 UTHAGARAI Nadupatty Venkatta Puram 2360             

792 UTHAGARAI Nadupatty Kodal Valasai 23860             

793 UTHAGARAI Nadupatty Etti Patty 34350             

794 UTHAGARAI Nadupatty Ondhiyam 5790             

795 UTHAGARAI Nadupatty Gandhi Nagar 2040             

796 UTHAGARAI Nadupatty Pulliyanthoppu            4670             

797 UTHAGARAI Nadupatty Perumal Goundanoor      4290             

798 UTHAGARAI Nadupatty Anna Nagar                 4070             
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799 UTHAGARAI Nadupatty Kundrakudi          3130             

800 UTHAGARAI Nadupatty 
Pappan kodagal MGR 
Nagar 

3438             

801 UTHAGARAI Nadupatty Ondhiyam pudur 4063             

802 UTHAGARAI Maganoor Patty Maganoor Patty 48420             

803 UTHAGARAI Maganoor Patty Thayammal Pudur 14500             

804 UTHAGARAI Maganoor Patty Thotiakaran Kottai 9580             

805 UTHAGARAI Maganoor Patty Nari Ganur 14870             

806 UTHAGARAI Maganoor Patty Maganoor Patty Colony 18660             

807 UTHAGARAI Maganoor Patty Gurupara Valasai 9580             

808 UTHAGARAI Maganoor Patty Maganoor Patty Thoppu 9580             

809 UTHAGARAI Maganoor Patty Nethaji Nagar 3688             

810 UTHAGARAI Maganoor Patty Musili Kottai 19000             

811 UTHAGARAI Maganoor Patty Thavoothi Kottai 13370             

812 UTHAGARAI Maganoor Patty Paban Kottai 11460             

813 UTHAGARAI Maganoor Patty Ramagoundanur         6920             

814 UTHAGARAI Maganoor Patty Rajivegandhi nagar 5094             

815 UTHAGARAI Maganoor Patty Aramba sundaranagar 3688             

816 UTHAGARAI Keel Kuppam Murungi Patty 3840             

817 UTHAGARAI Keel Kuppam Poosam Patty 7670             

818 UTHAGARAI Keel Kuppam Chinna Boom Patty 15020             

819 UTHAGARAI Keel Kuppam Keel Kuppam 23700             

820 UTHAGARAI Keel Kuppam Thenur 3880             

821 UTHAGARAI Keel Kuppam Srinagar 3880             

822 UTHAGARAI Keel Kuppam Keesan Kottai 3880             

823 UTHAGARAI Keel Kuppam 
Panamarathu Patty Ar 
Colony 

19000             

824 UTHAGARAI Keel Kuppam Panamarathu Patty 9810             

825 UTHAGARAI Keel Kuppam Erikari perumal koil 1938             

826 UTHAGARAI Nochi Patty Onam Palayam 24700             

827 UTHAGARAI Nochi Patty Chinnakanagam Patty 9580             

828 UTHAGARAI Nochi Patty M  .G  . R . Nagar 3880             

829 UTHAGARAI Nochi Patty Valluvar Puram 6130             

830 UTHAGARAI Nochi Patty Gandhi Nagar 3880             

831 UTHAGARAI Nochi Patty Nochipatty 19570             

832 UTHAGARAI Nochi Patty Periya Boom Patty 20730             

833 UTHAGARAI Nochi Patty Jai Nagar 3880             

834 UTHAGARAI Nochi Patty Nochipatty - colony 11813             

835 UTHAGARAI Kallavi Palaya Kottai Mettu Colony 19410             

836 UTHAGARAI Kallavi Jadayam Palayam 5790             

837 UTHAGARAI Kallavi Gandhi Nagar 4670             

838 UTHAGARAI Kallavi Dasam Patty 23990             

839 UTHAGARAI Kallavi Panamarathu Patty 13080             

840 UTHAGARAI Kallavi Kallavi 68570             

841 UTHAGARAI Kallavi Anna Nagar 3880             
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842 UTHAGARAI Kallavi Kallaavi Cheri 34120             

843 UTHAGARAI Kallavi Javvanur 6130             

844 UTHAGARAI Kallavi Perumal Naicken Patty 26770             

845 UTHAGARAI Kallavi Pappi Chetti Patty 8420             

846 UTHAGARAI Kallavi 
Vepiappakoil Poosaari 

Kottai 
9580             

847 UTHAGARAI Kallavi Kaluthi Patty 1440             

848 UTHAGARAI Kallavi Rajiv Nagar 6920             

849 UTHAGARAI Kallavi Dasanankuttai              5080             

850 UTHAGARAI Kallavi Thadikarankottai 9219             

851 UTHAGARAI Mettu thangal Mettu Thangal 13880             

852 UTHAGARAI Mettu thangal Ambethkar Nagar 17790             

853 UTHAGARAI Mettu thangal M.Vella Patty 14200             

854 UTHAGARAI Mettu thangal Kolinaicken Patty 17910             

855 UTHAGARAI Mettu thangal Kamaraj Nagar 2530             

856 UTHAGARAI Mettu thangal 
M.Vellalapatti    Ad  Colony       

N 
2980             

857 UTHAGARAI Mettu thangal Kongu Nagar          N 3840             

858 UTHAGARAI Mettu thangal 
Mettuthangal  Ad  Colony        
N 

2790             

859 UTHAGARAI Mettu thangal Indira Nagar 3031             

860 UTHAGARAI Mettu thangal M. Vellalapatty AR Colony 2969             

861 UTHAGARAI Bada Palli Bada Palli 28830             

862 UTHAGARAI Bada Palli Pattaganur 15620             

863 UTHAGARAI Bada Palli Pattaganur Colony 23080             

864 UTHAGARAI Bada Palli Saratur 10710             

865 UTHAGARAI Bada Palli Perumal Kuppam 14500             

866 UTHAGARAI Bada Palli Pudu Kadu 21700             

867 UTHAGARAI Bada Palli Veerappan Kottai 9580             

868 UTHAGARAI Bada Palli Rajboyankottai       4070             

B Intermediate 
Reach 

Beneficiaries 

                  

1 Municipality Dharmapuri   
676363

6 
            

1 PENNAGARAM 
Kookkuttamarathuh

alli 
Mudugampatti 30180             

2 PENNAGARAM 
Kookkuttamarathuh

alli 
Indira Nagar 5040             

3 PENNAGARAM 
Kookkuttamarathuh
alli 

Rajavur H 17190             

4 PENNAGARAM 
Kookkuttamarathuh

alli 
Dasaragundi 5850             

5 PENNAGARAM 
Kookkuttamarathuh

alli 
Valukkumparai 4600             

6 PENNAGARAM 
Kookkuttamarathuh
alli 

Naickanur 14410             

7 PENNAGARAM 
Kookkuttamarathuh

alli 
Naickanur Senkuttai 3790             

8 PENNAGARAM Mangarai Mangarai New Colony 2000             
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9 PENNAGARAM Mangarai Pudu Eri 3790             

10 PENNAGARAM Mangarai Sanjeevapuram 3790             

11 PENNAGARAM Mangarai Vannathipatty 36560             

12 PENNAGARAM Mangarai Pullapatty 16720             

13 PENNAGARAM Mangarai Sriranganagar 6760             

14 PENNAGARAM Mangarai Pallakottai 3790             

15 PENNAGARAM Mangarai Kamalanthoppu 3790             

16 PENNAGARAM Mangarai Nallampatti Vannar Street 3790             

17 PENNAGARAM Mangarai Nallampatti 55910             

18 PENNAGARAM Sunjalnatham Eriyur 96010             

19 PENNAGARAM Sunjalnatham Korkampatti 19880             

20 PENNAGARAM Sunjalnatham M.Thanda-H 17530             

21 PENNAGARAM Sunjalnatham Pattagaran Kottai 15280             

22 PENNAGARAM Sunjalnatham Echapadi 20660             

23 PENNAGARAM Sunjalnatham Bellur 57880             

24 PENNAGARAM Sunjalnatham Kongarapatti 7110             

25 PENNAGARAM Sunjalnatham Murugankottai 8330             

26 PENNAGARAM Sunjalnatham Kamaraj Pettai Mellur 11050             

27 PENNAGARAM Sunjalnatham Kamaraj Pettai Keelur 18660             

28 PENNAGARAM Sunjalnatham 
Eriyur Anna Nagar ( 
Eriyuran kottai) 

3790             

29 PENNAGARAM Sunjalnatham Gandhi Nagar 3790             

30 PENNAGARAM Thonnagudlahalli Thonngudlanahalli 23980             

31 PENNAGARAM Thonnagudlahalli Athimarathur 24570             

32 PENNAGARAM Thonnagudlahalli Athimarathur AR Colony  3410             

33 PENNAGARAM Thonnagudlahalli Puliyamarathur H 6290             

34 PENNAGARAM Thonnagudlahalli Sidumanahalli 34030             

35 PENNAGARAM Thonnagudlahalli Sampalli 16560             

36 PENNAGARAM Thonnagudlahalli Ponnappankottai 4630             

37 PENNAGARAM Thonnagudlahalli Palayur 14490             

38 PENNAGARAM Thonnagudlahalli Palayur-H 7510             

39 PENNAGARAM Thonnagudlahalli Metturan Kottai 8330             

40 PENNAGARAM Thonnagudlahalli Maniakarankottai 8300             

41 PENNAGARAM Thonnagudlahalli Seelanaickanur 34220             

42 PENNAGARAM Thonnagudlahalli Urnatham 10330             

43 PENNAGARAM Thonnagudlahalli Saramarathukottai 3790             

44 PENNAGARAM Thonnagudlahalli Pudukadu 8330             

45 PENNAGARAM Thonnagudlahalli Puduvelamangalam 4010             

46 PENNAGARAM Thonnagudlahalli Gandhi Nagar 2000             

47 PENNAGARAM Thonnagudlahalli Siduvampatty Colony 2000             

48 PENNAGARAM Thonnagudlahalli Pattakarankottai 3790             

49 PENNAGARAM Thonnagudlahalli Athimarathur Earikadu 7670             

50 PENNAGARAM Bathrahalli Poochur 15180             

51 PENNAGARAM Bathrahalli Nasinangundu Kadu 4260             

52 PENNAGARAM Bathrahalli Puliyanpallathur 8330             
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53 PENNAGARAM Bathrahalli Aralkundi 22880             

54 PENNAGARAM Bathrahalli Kulikadu 3790             

55 PENNAGARAM Bathrahalli Vathalpatti Gudi Theru 10390             

56 PENNAGARAM Bathrahalli Vathal Patti H 20130             

57 PENNAGARAM Bathrahalli Vathal Patti New colony 3790             

58 PENNAGARAM Bathrahalli Uthupallathur 12960             

59 PENNAGARAM Bathrahalli Pudu Kadu 4260             

60 PENNAGARAM Bathrahalli Chokkalingam Kottai 19160             

61 PENNAGARAM Bathrahalli Kattu Mottur 15300             

62 PENNAGARAM Ajjanahalli Ajjanahalli Ar Colony 4540             

63 PENNAGARAM Ajjanahalli Orapachur 18630             

64 PENNAGARAM Ajjanahalli Sigaralahalli 50090             

65 PENNAGARAM Ajjanahalli Kaliyappan Kottai 4260             

66 PENNAGARAM Ajjanahalli Kuppan Kottai 5040             

67 PENNAGARAM Ajjanahalli Manalparuthi Kadu 6260             

68 PENNAGARAM Ajjanahalli Mamarathu Kadu 4260             

69 PENNAGARAM Ajjanahalli Periyavathalapuram 36090             

70 PENNAGARAM Ajjanahalli Chinnavathalapuram 35030             

71 PENNAGARAM Ajjanahalli Kottathandu Kadu 6260             

72 PENNAGARAM Ajjanahalli Sadaipettai 12430             

73 PENNAGARAM Ajjanahalli Mongilmadu 52280             

74 PENNAGARAM Ajjanahalli Sigaralahalli H 13770             

75 PENNAGARAM Nagamarai Nagamarai 10740             

76 PENNAGARAM Nagamarai Neruppur 99140             

77 PENNAGARAM Nagamarai Neruppur AD & AR Colony 3790             

78 PENNAGARAM Nagamarai Kattur 8330             

79 PENNAGARAM Nagamarai Ganthi Nagar 8330             

80 PENNAGARAM Nagamarai Panavadiyan Kadu H 10770             

81 PENNAGARAM Nagamarai Pannavadiyan Kadu 18310             

82 PENNAGARAM Nagamarai Dasan Kadu 6260             

83 PENNAGARAM Nagamarai Odayan Kadu 3790             

84 PENNAGARAM Nagamarai Vella Karattu Medu 6260             

85 PENNAGARAM Nagamarai Maniyakaran Kottai 9740             

86 PENNAGARAM Nagamarai Nagamarai East H  6260             

87 PENNAGARAM Nagamarai Chinnakarattu Pudur 10390             

88 PENNAGARAM Nagamarai Nagamarai West H 20970             

89 PENNAGARAM Nagamarai Karunkali Medu 18880             

90 PENNAGARAM Nagamarai Siru Thangalmedu 5040             

91 PENNAGARAM Nagamarai Singilimedu 12430             

92 PENNAGARAM Nagamarai Gurukalayanur 18590             

93 PENNAGARAM Nagamarai Kondayanur 16560             

94 PENNAGARAM Nagamarai Iyampudr 3790             

95 PENNAGARAM Nagamarai Athumettur 3790             

96 PENNAGARAM Ramagondahalli Ramagondahalli 27020             

97 PENNAGARAM Ramagondahalli Kurumankarattur 6260             
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98 PENNAGARAM Ramagondahalli Kanikadu 5040             

99 PENNAGARAM Ramagondahalli Pudumankurichi 12520             

100 PENNAGARAM Ramagondahalli Nallur 6260             

101 PENNAGARAM Ramagondahalli Marimuthukottai 3790             

102 PENNAGARAM Ramagondahalli Mottukottai 4260             

103 PENNAGARAM Ramagondahalli Alagagoudanoor 7510             

104 PENNAGARAM Ramagondahalli Sandai Medu 10770             

105 PENNAGARAM Ramagondahalli Malaiyanur 24260             

106 PENNAGARAM Ramagondahalli Mailaiyanur Kottai 4630             

107 PENNAGARAM Ramagondahalli Santhanakodikal 8330             

108 PENNAGARAM Ramagondahalli Pudu Nagamarai 10390             

109 PENNAGARAM Ramagondahalli Samiyarkottai 3790             

110 PENNAGARAM Ramagondahalli Sloapadi 19680             

111 PENNAGARAM Ramagondahalli Pudusampalli H 16120             

112 PENNAGARAM Ramagondahalli Bellur Kattu Valau 5540             

113 PENNAGARAM Manjarahalli 
Manjarahalli @Mankuruchi 

.H 
15400             

114 PENNAGARAM Manjarahalli Sellamudi 37910             

115 PENNAGARAM Manjarahalli Sellamudi West (Mel st) 3790             

116 PENNAGARAM Manjarahalli 
Madhyan(Velayuthan)Kott
ai 

4260             

117 PENNAGARAM Manjarahalli Rajive Colony 3790             

118 PENNAGARAM Manjarahalli Sellamudi Colony 12400             

119 PENNAGARAM Manjarahalli Chithirapatti 26580             

120 PENNAGARAM Manjarahalli Erikol Patti 45670             

121 PENNAGARAM Manjarahalli Erikolpatti Colony 3790             

122 PENNAGARAM Manjarahalli Semmedu Gounder kottai 3790             

123 PENNAGARAM Manjarahalli Erikolpatti Bathrahalli 3040             

124 PENNAGARAM Manjarahalli Karadigundupudur 3790             

125 PENNAGARAM Manjarahalli Poovankadu 8330             

126 PENNAGARAM Manjarahalli Erikadu 4630             

127 PENNAGARAM Manjarahalli Vadivel Goundanoor 11680             

128 PENNAGARAM Manjarahalli Goundanoor 11680             

129 PENNAGARAM Manjarahalli NARASI MEDU 22980             

130 PENNAGARAM Manjarahalli Karungallur 6260             

131 PENNAGARAM Manjarahalli Semmedu 11680             

132 PENNAGARAM Manjarahalli D.Solapadi 7580             

133 PENNAGARAM Perumbalai Perumbalai 43640             

134 PENNAGARAM Perumbalai Semmanur 16560             

135 PENNAGARAM Perumbalai Pachyamman Kombai 5070             

136 PENNAGARAM Perumbalai Pallipatti 20660             

137 PENNAGARAM Perumbalai Ettikottai 4600             

138 PENNAGARAM Perumbalai Kombadiyur 33930             

139 PENNAGARAM Perumbalai Ayamarathupatti 4630             

140 PENNAGARAM Perumbalai Samathal 31490             
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141 PENNAGARAM Perumbalai Samathal H 2570             

142 PENNAGARAM Perumbalai Thepallikadu 5040             

143 PENNAGARAM Perumbalai Sanar Patti Kattu Valau 5040             

144 PENNAGARAM Perumbalai Moolachetti Kottai 4260             

145 PENNAGARAM Perumbalai Bethanur 14460             

146 PENNAGARAM Perumbalai Boothanacken Patti 14490             

147 PENNAGARAM Perumbalai Soligoundanur 16470             

148 PENNAGARAM Perumbalai Sanarpatti 15310             

149 PENNAGARAM Perumbalai Alamarathur Ad Colony 6540             

150 PENNAGARAM Perumbalai Alamarathur 15530             

151 PENNAGARAM Perumbalai Alamarathuerikadu Kombai 3790             

152 PENNAGARAM Gendayanahalli Bodampatti 20190             

153 PENNAGARAM Gendayanahalli 
Bodampatty colony 
(Indhranagar) 

3790             

154 PENNAGARAM Gendayanahalli Kavakadu 12430             

155 PENNAGARAM Gendayanahalli Kavakadu Colony 12680             

156 PENNAGARAM Gendayanahalli Chinnapalaiyur 5450             

157 PENNAGARAM Gendayanahalli Palaiyur 21280             

158 PENNAGARAM Gendayanahalli Thoppaiyar 4260             

159 PENNAGARAM Gendayanahalli Athukadu 3410             

160 PENNAGARAM Gendayanahalli Vellaman Kadu 23010             

161 PENNAGARAM Gendayanahalli Perumal Kovil Kattu valau 3790             

162 PENNAGARAM Gendayanahalli Marukkampatti 12430             

163 PENNAGARAM Gendayanahalli Bangarukuli Kadu 4630             

164 PENNAGARAM Gendayanahalli Pudur 16310             

165 PENNAGARAM Gendayanahalli Mahalingam kottai 3760             

166 PENNAGARAM Gendayanahalli Athimarathur 13710             

167 PENNAGARAM Gendayanahalli Semmalaikadu 3660             

168 NALLAMPALLI Echanahalli Echanahalli 17120             

169 NALLAMPALLI Echanahalli Kale Govndanur 22790             

170 NALLAMPALLI Echanahalli Thinnur 21440             

171 NALLAMPALLI Echanahalli Hanumanthapuram 11460             

172 NALLAMPALLI Echanahalli indranagar 3790             

173 NALLAMPALLI Echanahalli GUDDAMPATTI 13240             

174 NALLAMPALLI Echanahalli Guttamaptti Colony 3790             

175 NALLAMPALLI Echanahalli BOYARKOTTAI 3880             

176 NALLAMPALLI Echanahalli Bolanaickanahalli & East 9450             

177 NALLAMPALLI Echanahalli Kattampattiyankottai 13590             

178 NALLAMPALLI Echanahalli Hanumanthapuram colony 3790             

179 NALLAMPALLI Echanahalli Annanagar 3880             

180 NALLAMPALLI Echanahalli 
Kale Govndanur New 

colony 
3790             

181 NALLAMPALLI Echanahalli 
Kamarajnagar @ Boyar 
Kottai 

3880             

182 NALLAMPALLI Echanahalli 
Keelkattampattiyan 
Kottai[n] 

3880             
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183 NALLAMPALLI Errabaiyanahalli Errabaiyanahalli 17120             

184 NALLAMPALLI Errabaiyanahalli Errabaiyanahalli - H 11460             

185 NALLAMPALLI Errabaiyanahalli Chinnaganahalli 17120             

186 NALLAMPALLI Errabaiyanahalli Gettupatti - H 16060             

187 NALLAMPALLI Errabaiyanahalli Mettukalkumbai  3790             

188 NALLAMPALLI Errabaiyanahalli Kongallakotai 3790             

189 NALLAMPALLI Errabaiyanahalli Sandarapatti 17120             

190 NALLAMPALLI Errabaiyanahalli Karubaiyanahalli 15210             

191 NALLAMPALLI Errabaiyanahalli Nekkundi 15210             

192 NALLAMPALLI Errabaiyanahalli Gettupatty 15210             

193 NALLAMPALLI Errabaiyanahalli Rajive Ganthi Nagar 3790             

194 NALLAMPALLI Errabaiyanahalli Eachampallam 15210             

195 NALLAMPALLI Errabaiyanahalli Muthappanagar 15210             

196 NALLAMPALLI Errabaiyanahalli Dasankottai 4350             

197 NALLAMPALLI Errabaiyanahalli Jemberimuniappan Koil[n] 3880             

198 NALLAMPALLI Bandahalli Pangunatham 24700             

199 NALLAMPALLI Bandahalli Bandahalli 24700             

200 NALLAMPALLI Bandahalli Parapatti 11460             

201 NALLAMPALLI Bandahalli Ramar Codel 35660             

202 NALLAMPALLI Bandahalli Bandahalli - H.C. 11080             

203 NALLAMPALLI Bandahalli Sellankottai 3880             

204 NALLAMPALLI Bandahalli 
Pangunatham 

Kurumbarkottai [n] 
3880             

205 NALLAMPALLI Palavadi Palavadi 24140             

206 NALLAMPALLI Palavadi Palavadi Cheri 11460             

207 NALLAMPALLI Palavadi Paiyuran Kottai 9170             

208 NALLAMPALLI Palavadi Pandukottai 3790             

209 NALLAMPALLI Palavadi 
Ettamuthukottai & 

Molappanampatty 
3790             

210 NALLAMPALLI Palavadi Molappanampatti 9920             

211 NALLAMPALLI Palavadi Kullampatty 8080             

212 NALLAMPALLI Palavadi Koorampatti 15620             

213 NALLAMPALLI Palavadi Dhathankottai 3790             

214 NALLAMPALLI Palavadi Mukkanahallikottai 3790             

215 NALLAMPALLI Palavadi Ganapatti 24230             

216 NALLAMPALLI Palavadi Matri Kottai 5420             

217 NALLAMPALLI Palavadi Salemmariyamman koil 3790             

218 NALLAMPALLI Palavadi Dasan Kottai 5040             

219 NALLAMPALLI Palavadi Therkathaiyan Kottai 3880             

220 NALLAMPALLI Palavadi Sitherikottai 3880             

221 NALLAMPALLI Palavadi Kanchamalaikottai 3880             

222 NALLAMPALLI Palavadi Poovagoundankottai 3790             

223 NALLAMPALLI Palavadi Bangi Kottai 3880             

224 NALLAMPALLI Palavadi M.G.R.Nagar [n] 3880             

225 NALLAMPALLI Palavadi Sowlur 11830             
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226 NALLAMPALLI Bedrahalli Mookanahalli 22790             

227 NALLAMPALLI Bedrahalli Vinayarkoil kottai 3790             

228 NALLAMPALLI Bedrahalli Manukkamhalli 3790             

229 NALLAMPALLI Bedrahalli Thippattiyankottai  3790             

230 NALLAMPALLI Bedrahalli Veeri Chetti Halli 16000             

231 NALLAMPALLI Bedrahalli Poochettihalli 19000             

232 NALLAMPALLI Bedrahalli Kurumbar Street 16370             

233 NALLAMPALLI Bedrahalli Kumpatti kottai 3790             

234 NALLAMPALLI Bedrahalli Badrahalli 20910             

235 NALLAMPALLI Bedrahalli Boyar kottai (street) 3790             

236 NALLAMPALLI Bedrahalli Solapadi 22040             

237 NALLAMPALLI Bedrahalli Hosa Halli Pudur 21100             

238 NALLAMPALLI Bedrahalli Kaliamman Koil Kottai 8830             

239 NALLAMPALLI Bedrahalli Thathan Kottai 9170             

240 NALLAMPALLI Bedrahalli Periyasamy Kottai 9360             

241 NALLAMPALLI Bedrahalli Arunganikottai 3790             

242 NALLAMPALLI Bedrahalli Kalli Kottai [n] 3880             

243 NALLAMPALLI Bedrahalli Kangankottai 3790             

244 NALLAMPALLI Bedrahalli Kandasamy Kottai [n] 3880             

245 NALLAMPALLI Mittareddihalli Mittareddihalli 44360             

246 NALLAMPALLI Mittareddihalli Poolapatti 11460             

247 NALLAMPALLI Mittareddihalli Embaranahalli 15620             

248 NALLAMPALLI Mittareddihalli Chinnareddihalli 20160             

249 NALLAMPALLI Mittareddihalli Komberikottai 6170             

250 NALLAMPALLI Mittareddihalli Kajamankottai 4290             

251 NALLAMPALLI Mittareddihalli Appanahalli 32620             

252 NALLAMPALLI Mittareddihalli Samiyarkottai 7860             

253 NALLAMPALLI Mittareddihalli Sowlur Kottai 21290             

254 NALLAMPALLI Mittareddihalli Errankattu Kottai[n] 3880             

255 NALLAMPALLI Mittareddihalli Mittareddihalli Colony[n] 13370             

256 NALLAMPALLI Dinnahalli Dinnahalli 26140             

257 NALLAMPALLI Dinnahalli Pudur 19750             

258 NALLAMPALLI Dinnahalli Komathampatti 25040             

259 NALLAMPALLI Dinnahalli Ettiyanur 19750             

260 NALLAMPALLI Dinnahalli Konangihalli 23540             

261 NALLAMPALLI Dinnahalli Veerichettihalli 22790             

262 NALLAMPALLI Dinnahalli Dinnahalli Gollakottai 4540             

263 NALLAMPALLI Dinnahalli Dinnahalli Colony 15210             

264 NALLAMPALLI Dinnahalli Nadur & Vija Nagar 9170             

265 NALLAMPALLI Dinnahalli Anna Nagar  3790             

266 NALLAMPALLI Dinnahalli Ram Nagar 3040             

267 NALLAMPALLI Dinnahalli Komathampatty Kollakottai 3230             

268 NALLAMPALLI A.Jettihalli A.Jettihalli 22790             

269 NALLAMPALLI A.Jettihalli Errahalli 37910             

270 NALLAMPALLI A.Jettihalli Chettiyur A.D. Colony 8420             
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271 NALLAMPALLI A.Jettihalli Thengamarathupatti 26580             

272 NALLAMPALLI A.Jettihalli Oddapatti 33030             

273 NALLAMPALLI A.Jettihalli N.G.G.O.Colony 30330             

274 NALLAMPALLI A.Jettihalli P.W.D.Colony 20690             

275 NALLAMPALLI A.Jettihalli Royalnagar 20910             

276 NALLAMPALLI A.Jettihalli Dhagadur 4630             

277 NALLAMPALLI A.Jettihalli Jeeva Nagar 7670             

278 NALLAMPALLI A.Jettihalli Sakthi Nagar[n] 14870             

279 NALLAMPALLI A.Jettihalli Dhagadur East 3880             

280 NALLAMPALLI A.Jettihalli Drivers Colony 4700             

281 NALLAMPALLI A.Jettihalli Periyar Nagar 3880             

282 NALLAMPALLI Maniyathahalli Maniyathahalli (Jarugu) 62480             

283 NALLAMPALLI Maniyathahalli 
Jarugu Arunthathiyar 
Colony 

30330             

284 NALLAMPALLI Maniyathahalli Kombu Kuttai 16750             

285 NALLAMPALLI Maniyathahalli Karuppanaickenpatti 7670             

286 NALLAMPALLI Maniyathahalli Manickam Pudur 14310             

287 NALLAMPALLI Maniyathahalli Kasappukaran Kottai 5790             

288 NALLAMPALLI Maniyathahalli Ajjipatti 20910             

289 NALLAMPALLI Maniyathahalli Podaran Kottai 15310             

290 NALLAMPALLI Maniyathahalli Kurumpattian Kottai 17120             

291 NALLAMPALLI Maniyathahalli Barigam 22790             

292 NALLAMPALLI Maniyathahalli Pennagarathapuram 20910             

293 NALLAMPALLI Maniyathahalli Malayappa Nagar - H 21850             

294 NALLAMPALLI Maniyathahalli Mel Easalpatty 19000             

295 NALLAMPALLI Maniyathahalli Mallichetti Kottai 3880             

296 NALLAMPALLI Maniyathahalli Mel Boorikkal 20910             

297 NALLAMPALLI Maniyathahalli Keel Boorikkal 7670             

298 NALLAMPALLI Maniyathahalli Bommalpatty 7670             

299 NALLAMPALLI Maniyathahalli Keel Boorikkal Manthaiveli 17120             

300 NALLAMPALLI Maniyathahalli Barigam Nadarkottai[n] 3880             

301 NALLAMPALLI Maniyathahalli Barigam Maruthi Nagar[n] 3880             

302 NALLAMPALLI Maniyathahalli Santherigoundan Kottai 3880             

303 NALLAMPALLI Samichettipatti Samichettipatti 43290             

304 NALLAMPALLI Samichettipatti Kamalanatham 11460             

305 NALLAMPALLI Samichettipatti Bollanahalli 6230             

306 NALLAMPALLI Samichettipatti Ellukuli 4290             

307 NALLAMPALLI Samichettipatti Palaniappan Kottai 4290             

308 NALLAMPALLI Samichettipatti Chinna  Thathan Kottai 8420             

309 NALLAMPALLI Samichettipatti Sorangappan Pudur 11330             

310 NALLAMPALLI Samichettipatti Thasappan Kottai 13150             

311 NALLAMPALLI Samichettipatti Pangunatham Kottai 11460             

312 NALLAMPALLI Samichettipatti Alli Muthu Kottai 13710             

313 NALLAMPALLI Samichettipatti Gandhi Gramam 11460             

314 NALLAMPALLI Samichettipatti Uthukuli 7670             
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315 NALLAMPALLI Samichettipatti Pennangukkaran Kottai 4160             

316 NALLAMPALLI Samichettipatti Ponnagar 3880             

317 NALLAMPALLI Samichettipatti Kannan Kottai 3880             

318 NALLAMPALLI Samichettipatti Durkaliamman Kottai 3880             

319 NALLAMPALLI Samichettipatti Pulavan Kottai 3880             

320 NALLAMPALLI Samichettipatti Kamalanatham Colony 3880             

321 NALLAMPALLI Samichettipatti Subramaniyan Kottai 3880             

322 NALLAMPALLI Samichettipatti Andiyappan Kottai[n] 4630             

323 NALLAMPALLI Samichettipatti Boyar Colony[n] 4290             

324 NALLAMPALLI Samichettipatti SriRam Nagar 3880             

325 NALLAMPALLI Samichettipatti Uchimarathu Kottai 3880             

326 NALLAMPALLI Dokkubothanahalli Thathanaockenpatti 33150             

327 NALLAMPALLI Dokkubothanahalli Poovalmaduvoo 34120             

328 NALLAMPALLI Dokkubothanahalli Sunaikadu 13930             

329 NALLAMPALLI Dokkubothanahalli Kettuhalli 42320             

330 NALLAMPALLI Dokkubothanahalli Pachaveetukottai 20910             

331 NALLAMPALLI Dokkubothanahalli Perumalkottai 13710             

332 NALLAMPALLI Dokkubothanahalli Kariyanur 6730             

333 NALLAMPALLI Dokkubothanahalli Hanumanthapuram 6540             

334 NALLAMPALLI Dokkubothanahalli Subramanian Kottai 6510             

335 NALLAMPALLI Dokkubothanahalli Anna Nagar[n] 4160             

336 NALLAMPALLI Dokkubothanahalli Kakachi Nagar 3880             

337 NALLAMPALLI Dokkubothanahalli Thurkallimman Koil 3880             

338 NALLAMPALLI Dokkubothanahalli Moor Kottai 3910             

339 NALLAMPALLI Dokkubothanahalli Sevathan Kottai 3880             

340 NALLAMPALLI Dokkubothanahalli Sidduran Kottai 3880             

341 NALLAMPALLI Dokkubothanahalli Thalavarasan Kottai 3160             

342 NALLAMPALLI Dokkubothanahalli Vellakkal 3910             

343 NALLAMPALLI Nagarkoodal Kumpalapadi Koil Kottai 26580             

344 NALLAMPALLI Nagarkoodal Bodanur 9580             

345 NALLAMPALLI Nagarkoodal Nadappanahalli 31120             

346 NALLAMPALLI Nagarkoodal Kulandai Kottai 7670             

347 NALLAMPALLI Nagarkoodal Vanathu Kottai 6920             

348 NALLAMPALLI Nagarkoodal Sengankottai 8830             

349 NALLAMPALLI Nagarkoodal Nagarcodel 28740             

350 NALLAMPALLI Nagarkoodal Moosagoundankottai 8830             

351 NALLAMPALLI Nagarkoodal Avvai Colony 14120             

352 NALLAMPALLI Nagarkoodal Kalani Kattur 18250             

353 NALLAMPALLI Nagarkoodal Kumbalapadi 3880             

354 NALLAMPALLI Narthampatti Gopal Kottai 3790             

355 NALLAMPALLI Narthampatti Kottampatty 19000             

356 NALLAMPALLI Narthampatti Chittur-H 11930             

357 NALLAMPALLI Narthampatti Eri Kodi Patti 21850             

358 NALLAMPALLI Narthampatti Kanananoor-H 13770             

359 NALLAMPALLI Narthampatti Mettukottai 8640             
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360 NALLAMPALLI Narthampatti Malaiyan Kulam [n] 3790             

361 NALLAMPALLI Narthampatti Bharathi Nagar 3790             

362 NALLAMPALLI Narthampatti Sowlu Kottai 9330             

363 DHARMAPURI  Hale Dharmapuri Haladharmapuri 68780             

364 DHARMAPURI  Hale Dharmapuri Kodimodu 7860             

365 DHARMAPURI  Hale Dharmapuri Bharathinagar 17530             

366 DHARMAPURI  Hale Dharmapuri CHINNATHOPPUKOTTAI 26550             

367 DHARMAPURI  Hale Dharmapuri Annanager 3790             

368 DHARMAPURI  Hale Dharmapuri M.G.R.Nager 21760             

369 DHARMAPURI  Kuppur Elep Hospital 9360             

370 DHARMAPURI  Kondampatty Kodampatti 13370             

371 DHARMAPURI  Kondampatty Lalithanur 8920             

372 DHARMAPURI  Kondampatty Thurinjipatti 13370             

373 DHARMAPURI  Kondampatty Keelveppanampatti 8920             

374 DHARMAPURI  Kondampatty Mel Veepanampatti 11110             

375 DHARMAPURI  Kondampatty Nonaguttaiyur 6730             

376 DHARMAPURI  Kondampatty Kilakkuvettukottai 5790             

377 DHARMAPURI  Kondampatty Mettu Kollakottai 9640             

378 DHARMAPURI  Kondampatty Karthanoor 9140             

379 DHARMAPURI  Kondampatty Moolakadu 11180             

380 DHARMAPURI  Kondampatty Moolakadu Ar Colony 4540             

381 DHARMAPURI  Kondampatty Puliyampatti 15840             

382 DHARMAPURI  Kondampatty Nagamkottai 8920             

383 DHARMAPURI  Kondampatty Chetti Veetu Kottai 4570             

384 DHARMAPURI  Kondampatty Lalitha Kottai-N 3880             

385 DHARMAPURI  Krishnapuram Krishnapuram Kottu Road 8730             

386 DHARMAPURI  Krishnapuram P. MOTTU PATTI 27110             

387 DHARMAPURI  Krishnapuram Kottayur 8920             

388 DHARMAPURI  Krishnapuram Nadur 11180             

389 DHARMAPURI  Krishnapuram Vaguthupatti Anna Nagar 4540             

390 DHARMAPURI  Krishnapuram Vaguthupatti 22130             

391 DHARMAPURI  Krishnapuram Mavadi Patti 25830             

392 DHARMAPURI  Krishnapuram Krishnapuram Colony 4540             

393 DHARMAPURI  Krishnapuram Vaguthupatty Anna Nagar 3880             

394 DHARMAPURI  Andihalli Onniyampatti 20820             

395 DHARMAPURI  Andihalli Kelandihalli 8920             

396 DHARMAPURI  Andihalli Raman Kottai 4410             

397 DHARMAPURI  Andihalli Seeram Patti 15210             

398 DHARMAPURI  Andihalli Sowlu Patti 13370             

399 DHARMAPURI  Andihalli Guttur 10330             

400 DHARMAPURI  Andihalli Chinnavathiyan Kottai 6200             

401 DHARMAPURI  Andihalli Nagankottai 4510             

402 DHARMAPURI  Andihalli Arunthathiyar Colony-N 3040             

403 DHARMAPURI  Andihalli Anna Nagar Colony 3880             

404 DHARMAPURI  Pulithikarai Pulithikarai 38880             
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405 DHARMAPURI  Pulithikarai Kilakukottai 8920             

406 DHARMAPURI  Pulithikarai C.Mottu Patti 21260             

407 DHARMAPURI  Pulithikarai Kattampatti 18970             

408 DHARMAPURI  Pulithikarai C.Mottupatti H 4570             

409 DHARMAPURI  Pulithikarai Pulithikarai Colony-N 19940             

410 DHARMAPURI  Pulithikarai Kottakarai 4700             

411 DHARMAPURI  Nallasenahalli Reddiyur 12400             

412 DHARMAPURI  Nallasenahalli Thinnapatti 8920             

413 DHARMAPURI  Nallasenahalli Avalnaicken Patti 8700             

414 DHARMAPURI  Nallasenahalli Muthgounden Kottai 7010             

415 DHARMAPURI  Nallasenahalli Samigoundanur 10710             

416 DHARMAPURI  Nallasenahalli Beemachi Nagar 3880             

417 DHARMAPURI  Nallasenahalli Sowluran Kottai 3040             

418 DHARMAPURI  
Konanginaickanahal
li 

Konanginaickanahalli 20970             

419 DHARMAPURI  
Konanginaickanahal

li 
Ganesankottai 4570             

420 DHARMAPURI  
Konanginaickanahal

li 
Mathimarathuppatti 4570             

421 DHARMAPURI  
Konanginaickanahal
li 

Konanginackenahalli 
kottai 

4570             

422 DHARMAPURI  
Konanginaickanahal

li 
Maravadi H 34280             

423 DHARMAPURI  
Konanginaickanahal

li 
Maravadi Kottai 3790             

424 DHARMAPURI  
Konanginaickanahal
li 

Sellankottai 9170             

425 DHARMAPURI  
Konanginaickanahal

li 
Jothinagar 4850             

426 DHARMAPURI  
Konanginaickanahal

li 
Vandikarankottai 4510             

427 DHARMAPURI  
Konanginaickanahal
li 

Kathirnaickanahalli 9140             

428 DHARMAPURI  
Konanginaickanahal

li 
Mondikarankottai 3790             

429 DHARMAPURI  
Konanginaickanahal

li 
Attukarankottai 4070             

430 DHARMAPURI  
Konanginaickanahal
li 

Cylon Colony 3880             

431 DHARMAPURI  
Konanginaickanahal

li 
Maravadi Palayur 3910             

432 DHARMAPURI  Semmandakuppam Nallampatti 19500             

433 DHARMAPURI  Semmandakuppam Nallampattybusstop 11330             

434 DHARMAPURI  Semmandakuppam Chinnapudur 17720             

435 DHARMAPURI  Semmandakuppam Periyapudr 19940             

436 DHARMAPURI  Semmandakuppam Gundalapatti 47490             

437 DHARMAPURI  Semmandakuppam Muthupatti 18250             

438 DHARMAPURI  Semmandakuppam Semmandakuppam 18000             

439 DHARMAPURI  Semmandakuppam Gundalapatti Bus Stop 3880             

440 DHARMAPURI  Semmandakuppam Kaverigoundan Kottai 3880             
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441 DHARMAPURI  Vellalapatti Vellapatti 12120             

442 DHARMAPURI  Vellalapatti Vellapatti H 8920             

443 DHARMAPURI  Vellalapatti Vellalapatti Koot Road 4980             

444 DHARMAPURI  Vellalapatti Sunnampatti 9610             

445 DHARMAPURI  Vellalapatti Pudugudiyankottai 4510             

446 DHARMAPURI  Vellalapatti Natham H 23540             

447 DHARMAPURI  Vellalapatti Milaganur 6730             

448 DHARMAPURI  Vellalapatti Nathamkottai 6730             

449 DHARMAPURI  Vellalapatti Thalaikaran Kottai 5570             

450 DHARMAPURI  Vellalapatti V.Gollapatti 22850             

451 DHARMAPURI  Vellalapatti Karayan Kotai 6730             

452 DHARMAPURI  Vellalapatti Konampatti 8920             

453 DHARMAPURI  Vellalapatti Siddar Kottai-N 4600             

454 MATHUR Kunnathur Lakshmanan Kottai 5790             

455 MATHUR Kunnathur Tapalkaran Kottaai 5790             

456 MATHUR Kunnathur Muthu Goundanur 11460             

457 MATHUR Kunnathur Chennanur 9580             

458 MATHUR Kunnathur Vaduganur 20910             

459 MATHUR Kunnathur Annamalaiyur 5790             

460 MATHUR Kunnathur Velagoundan Kottai 3880             

461 MATHUR Kunnathur Vadukanur Alamaram 3880             

462 MATHUR Kunnathur Kunnathur AR Colony 3880             

463 MATHUR Kunnathur Kottamedu 3880             

464 MATHUR Kunnathur 
Thangamani vattam 

pattalammankoil 
3880             

465 MATHUR K.Paparapatti K.Papara Patti 22400             

466 MATHUR K.Paparapatti Vadakku Metu Kottai 11159             

467 MATHUR K.Paparapatti Mottur Vadaku Metu Kottai 13558             

468 MATHUR K.Paparapatti Atthimarathu Kottai 11157             

469 MATHUR K.Paparapatti Mangutttai 9195             

470 MATHUR K.Paparapatti 
Lakshmana Goundan 
Kottai 

9194             

471 MATHUR K.Paparapatti Amman Nagar 7672             

472 MATHUR K.Paparapatti Maniakaran vattam 7671             

473 MATHUR 
Ramakrishnam 

Pathi 
Ramakrishnam Pathi 10690             

474 MATHUR 
Ramakrishnam 
Pathi 

Athimoolamvattam 3059             

475 MATHUR 
Ramakrishnam 
Pathi 

Alamarathu Kottai 5714             

476 MATHUR 
Ramakrishnam 

Pathi 
Kottapathi 16104             

477 MATHUR 
Ramakrishnam 
Pathi 

Kamatchi Patti 9929             

478 MATHUR 
Ramakrishnam 
Pathi 

Beempathi 5794             

479 MATHUR 
Ramakrishnam 

Pathi 
Sandan Kottai 11199             
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480 MATHUR 
Ramakrishnam 
Pathi 

Kamatchi Patti Golla Kottai 3879             

481 MATHUR 
Ramakrishnam 
Pathi 

Vadakkumettu  Kottai 5714             

482 MATHUR 
Ramakrishnam 

Pathi 
Kamatchipatti Hc 3714             

483 MATHUR Veerachi Kuppam Veerachi Kuppam 27469             

484 MATHUR Veerachi Kuppam Kurumbar Street 3875             

485 MATHUR Veerachi Kuppam Kavaliganur 8313             

486 MATHUR Veerachi Kuppam Koorkam Patti 3875             

487 MATHUR Veerachi Kuppam Koravan Pallam 3875             

488 MATHUR Veerachi Kuppam Kulerikan Medu 7656             

489 MATHUR Veerachi Kuppam Karuvanur 3906             

490 MATHUR Veerachi Kuppam Karuvanur Colony 3750             

491 MATHUR Veerachi Kuppam Nagamarathu Pallam 3875             

492 MATHUR K.Ettipatti Kookacheranur 7669             

493 MATHUR K.Ettipatti Pudu Panam Thopu 7669             

494 MATHUR K.Ettipatti Kunnathur Rs 5794             

495 MATHUR K.Ettipatti Pudu Devarayan Kottai 7669             

496 MATHUR K.Ettipatti Koonam Pattai 6129             

497 MATHUR K.Ettipatti Mangavaram 6129             

498 MATHUR K.Ettipatti Veethikaran Kottai 3919             

499 MATHUR K.Ettipatti Motur 5794             

500 MATHUR K.Ettipatti Kathiram Patti 9584             

501 MATHUR K.Ettipatti Pattan Kottai 3879             

502 MATHUR K.Ettipatti Keez Ettipatti 5794             

503 MATHUR K.Ettipatti Etti Patti 35250             

504 MATHUR K.Ettipatti Nagan Kottai 5143             

505 MATHUR K.Ettipatti Karadigoundanur 5794             

506 MATHUR K.Ettipatti Raman Kottai 3879             

507 MATHUR K.Ettipatti Peraman Kottai 3879             

508 MATHUR K.Ettipatti Suruttaiyan Kottai 3879             

509 MATHUR K.Ettipatti Seekan Kottai 3879             

510 MATHUR Narrala Palli Badadasan Patti 17125             

511 MATHUR Narrala Palli Kurasam Patti 6438             

512 MATHUR Narrala Palli Kurasam Patti Colony 4040             

513 MATHUR Narrala Palli Kottavur 7656             

514 MATHUR Narrala Palli Gulagana Palli 11438             

515 MATHUR Narrala Palli Narala Palli 18000             

516 MATHUR Narrala Palli Oddapatti 10500             

517 MATHUR Narrala Palli Chavadiyur 9563             

518 MATHUR Narrala Palli Naralapalli Kattu Kottai 11438             

519 MATHUR Narrala Palli 
Padadhasam Patty Ad 
Colony 

3875             

520 MATHUR Narrala Palli Savalur 5781             

521 MATHUR Narrala Palli Parasanur pothlan vattam 4250             
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522 MATHUR Samal Patti Samal Patti 56406             

523 MATHUR Samal Patti Mel Samal Patti 16375             

524 MATHUR Samal Patti Mavadan Kottai 3844             

525 MATHUR Samal Patti Subramani Nagar 19563             

526 MATHUR Samal Patti Pudukadu 5781             

527 MATHUR Samal Patti Kanchiyam Patti 9563             

528 MATHUR Samal Patti 
Mookanur - Venkatesan 
Vattam 

7656             

529 MATHUR Samal Patti Mamarathu Kottai 9563             

530 MATHUR Samal Patti Kanichi 11438             

531 MATHUR Samal Patti Ganganur 15219             

532 MATHUR Samal Patti Pasanthi 23344             

533 MATHUR Samal Patti Thiladan Kottai 5781             

534 MATHUR Samal Patti Ambedkar colony 8406             

535 MATHUR Bommepalli Bommepalli 9875             

536 MATHUR Bommepalli Chennappa Naikan Kottai 3594             

537 MATHUR Bommepalli Sigaralapalli 3594             

538 MATHUR Bommepalli Karungal Nagar 7750             

539 MATHUR Bommepalli Gundepalli 8313             

540 MATHUR Bommepalli Jeedi Kuppam 5563             

541 MATHUR Bommepalli Karungali Patti 7625             

542 MATHUR Bommepalli Kaligovindan Kottai 1875             

543 MATHUR Bommepalli 
Palani Vattam (Chennan 

Vattam) 
1875             

544 MATHUR Bommepalli Sappaniyur 3594             

545 MATHUR Bommepalli Sowlur- 3594             

546 MATHUR Bommepalli Pandaran Kottai 3594             

547 MATHUR Bommepalli Kariyan Vattam 3594             

548 MATHUR Bommepalli Molivayan Vattam 3594             

549 MATHUR Bommepalli Oorgoundan Vattam 3594             

550 MATHUR Bommepalli Subramaniyam Vattam 3594             

551 MATHUR Bommepalli Bajari Vattam 3594             

552 MATHUR Bommepalli 
Chinna Kottayan Vattam                 
( Chinu Vattam) 

3594             

553 MATHUR Bommepalli Karungalpatti Colony 5781             

554 MATHUR Bommepalli GD Kuppam colony 3031             

555 UTHAGARAI Maram Patty Kanam Patty 20950             

556 UTHAGARAI Maram Patty Vediappan Koil Vattam 6920             

557 UTHAGARAI Maram Patty 
M .G. R. Nagar Udayar 
Kottai 

4070             

558 UTHAGARAI Maram Patty Thangavel Kottai 3630             

559 UTHAGARAI Maram Patty 
Marampatti Ambekar 

Colony    
13370             

560 UTHAGARAI Maram Patty Puliankuttai  Eri         3880             

561 UTHAGARAI Maram Patty Kannabiran Kottai    4820             

562 UTHAGARAI Maram Patty Kurunji Nagar 2780             

563 UTHAGARAI Athi Padi Athi Padi 45610             
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564 UTHAGARAI Athi Padi Velavan Nagar 8830             

565 UTHAGARAI Athi Padi Pallathur 16000             

566 UTHAGARAI Athi Padi Punganai 6580             

567 UTHAGARAI Athi Padi 
Pallathur Ambetkar  

Colony N 
10710             

568 UTHAGARAI Athi Padi Periyar Nagar       4670             

569 UTHAGARAI Athi Padi 
Neepathurai - Sengam 
road 

3313             

570 UTHAGARAI Naickanur Naickanur 22125             

571 UTHAGARAI Naickanur Naickanur Pudur 12375             

572 UTHAGARAI Naickanur Genddiganur 15188             

573 UTHAGARAI Naickanur Ayyakkannu Kottai 3938             

574 UTHAGARAI Naickanur Rajanagar         5781             

575 UTHAGARAI     85440 
   

      

576 UTHAGARAI Singara Pettai Malli Patty 25080             

577 UTHAGARAI Singara Pettai Malli Patty Ar Colony 5790             

578 UTHAGARAI Singara Pettai Narasam Patty 13780             

579 UTHAGARAI Singara Pettai 
Narasam Patty Ambethkar 

Nagar 
28680             

580 UTHAGARAI Singara Pettai Kurukka Patty 67910             

581 UTHAGARAI Singara Pettai Puliyanur 16450             

582 UTHAGARAI Singara Pettai Avaran Kottai 11400             

583 UTHAGARAI Singara Pettai Neethaji Nagar 9580             

584 UTHAGARAI Singara Pettai Theerthagiri Valasai 11080             

585 UTHAGARAI Singara Pettai Singara Pettai 68340             

586 UTHAGARAI Singara Pettai Dharmaraja Nagar 6460             

587 UTHAGARAI Singara Pettai Kennadi Nagar 22790             

588 UTHAGARAI Singara Pettai Perumal Koil Nagar 4670             

589 UTHAGARAI Singara Pettai 
Sri Varasakthi Vinayagar 

Nagar 
4810             

590 UTHAGARAI Singara Pettai Singaravelan nagar 8625             

591 UTHAGARAI Singara Pettai Syed nagar 6656             

592 UTHAGARAI Eggur Andiyur 13640             

593 UTHAGARAI Eggur Andiyur Koot Road 13230             

594 UTHAGARAI Eggur Pallathur 5790             

595 UTHAGARAI Eggur Badathanur 19938             

596 UTHAGARAI Eggur Jollan Kottai 13410             

597 UTHAGARAI Eggur Sennanur 5790             

598 UTHAGARAI Eggur Anna Nagar 3880             

599 UTHAGARAI Eggur Eggur 21875             

600 UTHAGARAI Eggur Poosaari Kottai 7830             

601 UTHAGARAI Eggur Periyar nagar 4200             

602 UTHAGARAI Eggur Narikuravar Colony 5790             

603 UTHAGARAI Eggur Pudur 9580             

604 UTHAGARAI Eggur Samichi Kotai 17160             

605 UTHAGARAI Eggur Chinna Goundar Vattam 3710             
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606 UTHAGARAI Eggur Gandhi Nagar 3350             

607 UTHAGARAI Eggur Eggur Hc          19510             

608 UTHAGARAI Eggur Andiyur pudur 4156             

609 UTHAGARAI Eggur Nadu goundar vattam 4656             

610 UTHAGARAI Govindapuram Rendatham Patty 7670             

611 UTHAGARAI Govindapuram Govinda Puram 39120             

612 UTHAGARAI Govindapuram Nadur 22790             

613 UTHAGARAI Govindapuram Palkaran Kottai 5790             

614 UTHAGARAI Govindapuram Gadaganur Pudur 5830             

615 UTHAGARAI Govindapuram Govindapuram AD Colony 8563             

616 UTHAGARAI Keelmathur Keel Mathur 32240             

617 UTHAGARAI Keelmathur Ariyanur 12960             

618 UTHAGARAI Keelmathur Kaveri Kottai 9580             

619 UTHAGARAI Keelmathur Nattan Kottai 7670             

620 UTHAGARAI Keelmathur Mavu Thalaian Kottai 3880             

621 UTHAGARAI Keelmathur Thirupatty Kottai 8420             

622 UTHAGARAI Keelmathur Anna Nagar 7670             

623 UTHAGARAI Keelmathur Uthukuli Nagar 4540             

624 UTHAGARAI Keelmathur Thikan Vattam 3880             

625 UTHAGARAI Keelmathur Andi Goundar Nagar            3880             

626 UTHAGARAI Periya Thalla Pady Reddi Valasai 25040             

627 UTHAGARAI Periya Thalla Pady Puduram Kottai 9580             

628 UTHAGARAI Periyathallapady Periya Thala Padi 71750             

629 UTHAGARAI Periyathallapady Chinna Goundan Kottai 7670             

630 UTHAGARAI Periyathallapady 
Periyathalapadi Kamarajar 
Colony 

73440             

631 UTHAGARAI Periyathallapady Chinna Gounda Puram 7670             

632 UTHAGARAI Periyathallapady Kanikarankollakottai           4290             

633 UTHAGARAI Periyathallapady M.G.R.Nagar             5790             

634 UTHAGARAI Periyathallapady Vaalankottai             4290             

635 UTHAGARAI Kadavani Kadavani 13844             

636 UTHAGARAI Kadavani Kadavani Kattu Kottai 4813             

637 UTHAGARAI Kadavani Pudur 3500             

638 UTHAGARAI Kadavani Kannanur 14469             

639 UTHAGARAI Kadavani Aruna Patty 15156             

640 UTHAGARAI Kadavani Ghandhi Nagar          3875             

641 UTHAGARAI Kadavani 
Karumariamman Kovil 
Vattam        New 

6875             

642 UTHAGARAI Kadavani Kannan vattam 4156             

643 UTHAGARAI Kadavani Mailadumparai 4156             

644 UTHAGARAI Kadavani Pillukarampatti 3031             

645 UTHAGARAI Kadavani 
Samathuvapuram & Arikari 

perumal Koil 
3313             

646 UTHAGARAI Kara Pattu Thagara Pattu 19850             

647 UTHAGARAI Kara Pattu Periyasamy Nagar 3040             

648 UTHAGARAI Kara Pattu Sagadevan Kottai 6920             
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649 UTHAGARAI Kara Pattu Chinna Thagara Pattu 9580             

650 UTHAGARAI Kara Pattu Valathinur 8420             

651 UTHAGARAI Kara Pattu Palli Kodathanur 6920             

652 UTHAGARAI Kara Pattu Anna Nagar 3880             

653 UTHAGARAI Kara Pattu Kara Pattu 33030             

654 UTHAGARAI Kara Pattu Karapattu Kolla Kottai 4820             

655 UTHAGARAI Kara Pattu Jangal Kudisai 6920             

656 UTHAGARAI Kara Pattu Kanda Goundanur 4070             

657 UTHAGARAI Kara Pattu Vannam Palli 23540             

658 UTHAGARAI Kara Pattu Chettiyar Vattam 3880             

659 UTHAGARAI Kara Pattu M.G.R. Nagar          4290             

660 UTHAGARAI Kara Pattu Amman Nagar         3880             

661 UTHAGARAI Kara Pattu Veeracholan Nagar          4820             

662 UTHAGARAI Kara Pattu Ramankottai 3031             

663 UTHAGARAI Karumanda Pathy Mutham Patty 14870             

664 UTHAGARAI Karumanda Pathy Karumanda Pathy 14240             

665 UTHAGARAI Karumanda Pathy Anna Nagar 3880             

666 UTHAGARAI Karumanda Pathy Elachur 13710             

667 UTHAGARAI Karumanda Pathy Jonparai Eakantha Puram 4290             

668 UTHAGARAI Karumanda Pathy Mari Goundanur 3880             

669 UTHAGARAI Karumanda Pathy Periya Goundanur 15620             

670 UTHAGARAI Karumanda Pathy Lakshmanan Kottai 3880             

671 UTHAGARAI Karumanda Pathy Nadu Patty 4290             

672 UTHAGARAI Karumanda Pathy Sennanur 3880             

673 UTHAGARAI Katteri Dathanur 6920             

674 UTHAGARAI Katteri Katteri 38850             

675 UTHAGARAI Katteri Hanuman Theertham-1 37906             

676 UTHAGARAI Katteri Veppalam Patty 24700             

677 UTHAGARAI Katteri Onnakarai 8420             

678 UTHAGARAI Katteri Lakkam Patty 15210             

679 UTHAGARAI Katteri Lakkam Patty Sc Colony 19600             

680 UTHAGARAI Katteri Alamarathu Kottai 11080             

681 UTHAGARAI Katteri Karukkam Patty- 14870             

682 UTHAGARAI Moogileri Moongileri 29650             

683 UTHAGARAI Moogileri Chinna Moogileri 7670             

684 UTHAGARAI Moogileri Pudu Patty 14970             

685 UTHAGARAI Moogileri Chinna Pudu Patty 7670             

686 UTHAGARAI Moogileri Mottan Kurichi 3720             

687 UTHAGARAI Moogileri Ghandhi Nagar             3900             

688 UTHAGARAI Moogileri Poyyakuttai           5790             

689 UTHAGARAI Moogileri Poolakuttai            5790             

690 UTHAGARAI Pavakkal Kariyaa Perumal Valasai 13370             

691 UTHAGARAI Pavakkal Chinna Goundanur 11870             

692 UTHAGARAI Pavakkal Gandhi Nagar 7480             

693 UTHAGARAI Pavakkal Pavaakkal 32930             
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694 UTHAGARAI Pavakkal Nallavam Patty Pudur 12930             

695 UTHAGARAI Pavakkal 
Naicken Kottai  (Mettu 
Kottai) 

4290             

696 UTHAGARAI Pavakkal Poosariyur                6920             

697 UTHAGARAI Pavakkal Pulliyampatti            4290             

698 UTHAGARAI Pavakkal Kamaraj Nagar            6730             

699 UTHAGARAI Pavakkal Pudukuttai Vadikal           3880             

700 UTHAGARAI Pavakkal Pavakkal colony 4156             

701 UTHAGARAI Pavakkal Ambedkar nagar 4156             

702 UTHAGARAI Pudur Punganai Oddam Patty 19156             

703 UTHAGARAI Pudur Punganai Bahagavathsingh Nagar 2969             

704 UTHAGARAI Pudur Punganai Pudur 14031             

705 UTHAGARAI Pudur Punganai Punganai 16000             

706 UTHAGARAI Pudur Punganai Punganai Asari Theru 6130             

707 UTHAGARAI Pudur Punganai Venkat Raaman Vattam 3880             

708 UTHAGARAI Pudur Punganai Mannadi Patty  H 26580             

709 UTHAGARAI Pudur Punganai Mannadi Patty 28490             

710 UTHAGARAI Pudur Punganai Kona Patty 11460             

711 UTHAGARAI Pudur Punganai Kona Patty Kolla Kottai 3880             

712 UTHAGARAI Pudur Punganai Murukkathal 4070             

713 UTHAGARAI Pudur Punganai Periyar Nagar          4710             

714 UTHAGARAI Pudur Punganai Upparapatti          2980             

715 UTHAGARAI Pudur Punganai Melakapatti               3880             

716 UTHAGARAI Chadra Patty Chandra Patty 20910             

717 UTHAGARAI Chadra Patty Chinna Chandra Patty 11460             

718 UTHAGARAI Chadra Patty Chandara Patty Colony 11460             

719 UTHAGARAI Chadra Patty Sengal Patty 6920             

720 UTHAGARAI Chadra Patty Giddam Patty 3880             

721 UTHAGARAI Chadra Patty Oomai Goundanur 3880             

722 UTHAGARAI Chadra Patty Kaattu Sigiri Patty 5790             

723 UTHAGARAI Chadra Patty Veda Patty 16560             

724 UTHAGARAI Chadra Patty Parattur Pallam 5790             

725 UTHAGARAI Chadra Patty Vellimali 12210             

726 UTHAGARAI Chadra Patty Vedapatti  St Colony           4670             

727 UTHAGARAI Veerana Kuppam Kattanur 8270             

728 UTHAGARAI Veerana Kuppam Veerana Kuppam 19000             

729 UTHAGARAI Veerana Kuppam Kathiram Patty 4550             

730 UTHAGARAI Veerana Kuppam Vennam Patty 12810             

731 UTHAGARAI Veerana Kuppam Gollapatty 9580             

732 UTHAGARAI Veerana Kuppam Kattanur Bus stop 5625             

733 UTHAGARAI Periya Kotta Kulam 
Periya Kotta Kulam @ 

Solaiyur 
15060             

734 UTHAGARAI Periya Kotta Kulam Sengalaneer Patty 15400             

735 UTHAGARAI Periya Kotta Kulam Chetti Patty 16000             

736 UTHAGARAI Periya Kotta Kulam Vairam Patty 4820             
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737 UTHAGARAI Periya Kotta Kulam Naganur 11270             

738 UTHAGARAI Periya Kotta Kulam Chinna Kotta Kulam 8420             

739 UTHAGARAI PeriyaKottaKulam Thoppalam Kottai 4070             

740 UTHAGARAI PeriyaKottaKulam Perumal Nagar 3880             

741 UTHAGARAI PeriyaKottaKulam Mathuppan Kottai 3880             

742 UTHAGARAI PeriyaKottaKulam J . J . Nagar 3880             

743 UTHAGARAI PeriyaKottaKulam Kamaraj Nagar 3880             

744 UTHAGARAI PeriyaKottaKulam Bharathamedu          N 4070             

745 UTHAGARAI PeriyaKottaKulam 
Solayur Arunthathi  Colony   
N 

4290             

746 UTHAGARAI PeriyaKottaKulam Sevathanvattam          N 4070             

747 UTHAGARAI Thiruvana Patty Thiruvana Patty 16188             

748 UTHAGARAI Thiruvana Patty Chinna Kamachi Patty 16813             

749 UTHAGARAI Thiruvana Patty Chinna  Ananthur 4160             

750 UTHAGARAI Thiruvana Patty Mettu Cheri 11190             

751 UTHAGARAI Thiruvana Patty Thiruvana Pathy Colony 8610             

752 UTHAGARAI Thiruvana Patty Mutham Patty 8270             

753 UTHAGARAI Thiruvana Patty 
Mutham Patty Vinayagar 

koil 
2656             

754 UTHAGARAI Thiruvana Patty Periya Kamachi Patty  H 12620             

755 UTHAGARAI Thiruvana Patty Veeran Vattam 4820             

756 UTHAGARAI Vella Kuttai Vella Kuttai 4094             

757 UTHAGARAI Vella Kuttai Kamarajar Nagar 4110             

758 UTHAGARAI Vella Kuttai J.J.Nagar           3660             

759 UTHAGARAI Vella Kuttai 
Threethagiri valasai Colony 
& Bharathi nagar 

3313             

                      

C Tail End 

Beneficiaries 
                  

1 PENNAGARAM Paruvathanahalli Kallipuram Keelur H 19100             

2 PENNAGARAM Paruvathanahalli Samiyar Kottai 4230             

3 PENNAGARAM Kodihall Manthaimettur 5850             

4 PENNAGARAM Kodihall Karungal Medu Dam 3790             

5 PENNAGARAM Koothapadi Rajaeri kottai 3790             

6 PENNAGARAM Koothapadi Boothipatti 10390             

7 PENNAGARAM Koothapadi Moopanar Theru 4260             

8 PENNAGARAM 
Kookkuttamarathuh
alli 

Peria Thottam 6700             

9 PENNAGARAM 
Kookkuttamarathuh
alli 

Kollan kottai/ Ettipallam 3790             

10 PENNAGARAM Vattuvanahalli Jalmarampatti 8330             

11 PENNAGARAM Vattuvanahalli Naganampatti 14650             

12 PENNAGARAM Vattuvanahalli Thumkkal 7260             

13 PENNAGARAM Billiyanur Sakkilikutttai 4260             

14 PENNAGARAM Billiyanur Bikkampatti 50780             

15 PENNAGARAM Mangarai Mangarai 58730             

16 PENNAGARAM Mangarai Kullathirampatti 25110             
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17 PENNAGARAM Anjehalli 
Rengapuram 
(Nallaparappatty 

Agamudaiyar st;) 

44230             

18 PENNAGARAM Anjehalli Agragararm 11460             

19 PENNAGARAM Sunjalnatham 
Moolabellur @ Bellur Kattu 
Valu 

16150             

20 PENNAGARAM Sunjalnatham M.THANDA 12430             

21 PENNAGARAM Thonnagudlahalli Paruthkattu Thinnai 4260             

22 PENNAGARAM Thonnagudlahalli Erikadu 3790             

23 PENNAGARAM Bathrahalli Anna Nagar   3790             

24 PENNAGARAM Bathrahalli Muniyappan Kovil Koottai 6700             

25 PENNAGARAM Ajjanahalli Ajjanahalli 37130             

26 PENNAGARAM Ajjanahalli Chinnapanallur 33340             

27 PENNAGARAM Ajjanahalli Irular Kottai 4260             

28 PENNAGARAM Nagamarai Oddanur 30330             

29 PENNAGARAM Nagamarai Sampalli Kadu 5070             

30 PENNAGARAM Nagamarai Vanniya Nagar 3790             

31 PENNAGARAM Ramagondahalli Nallur Kattu Valau 4630             

32 PENNAGARAM Ramagondahalli Ammasikottai 3790             

33 PENNAGARAM Manjarahalli Vadakkukombai 3790             

34 PENNAGARAM Manjarahalli Manjarapatty(Kadu) 12430             

35 PENNAGARAM Perumbalai Melkadu 4630             

36 PENNAGARAM Perumbalai Ronipatti 14650             

37 PENNAGARAM Manjanaickanahalli Bodaran Kottai 5070             

38 PENNAGARAM Manjanaickanahalli Thinnur 31210             

39 PENNAGARAM Chinnampalli Kariyankattuvalavu 3790             

40 PENNAGARAM Chinnampalli Tholur kombai 3790             

41 PENNAGARAM Kalappampadi Ondikottai 18660             

42 PENNAGARAM Arakasanahalli Palikadu 6260             

43 PENNAGARAM Arakasanahalli Mettukalkombai 4820             

44 PENNAGARAM Gendayanahalli Pudukadu 6260             

45 PENNAGARAM Gendayanahalli Ayamarathupatti 12430             

46 NALLAMPALLI Indur Pootukaran Thoppu 17780             

47 NALLAMPALLI Indur Athukottai[n] 3880             

48 NALLAMPALLI Dhalavaihalli Boyar Street 41320             

49 NALLAMPALLI Dhalavaihalli KONAPALLAM-H 17500             

50 NALLAMPALLI Konangihalli Erupalli 24700             

51 NALLAMPALLI Konangihalli B.Agraharam 24640             

52 NALLAMPALLI Echanahalli Bannaganahalli 15210             

53 NALLAMPALLI Echanahalli Vathivettukottai 3880             

54 NALLAMPALLI Errabaiyanahalli Palikadu 15210             

55 NALLAMPALLI Errabaiyanahalli M. S .K.Nagar 4380             

56 NALLAMPALLI Bandahalli Dasan Kottai 10110             

57 NALLAMPALLI Panganatham Chinnapangunatham 15210             

58 NALLAMPALLI Panganatham Kallaputtukottai 3790             

59 NALLAMPALLI Palavadi Ganapathi melkottai 3790             
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60 NALLAMPALLI Palavadi Elli Kutti Kottai 5040             

61 NALLAMPALLI Bedrahalli KULANTHAI KOTTAI 14650             

62 NALLAMPALLI Bedrahalli Selvamkottai 3790             

63 NALLAMPALLI Somenahalli Srigalur 24700             

64 NALLAMPALLI Somenahalli Karattukottai 3790             

65 NALLAMPALLI Nallampalli S.Kodikottai 10330             

66 NALLAMPALLI Nallampalli Vanniyar Street 15210             

67 NALLAMPALLI Balasangamanahalli Eachampatti 30180             

68 NALLAMPALLI Balasangamanahalli Erusankottai 8830             

69 NALLAMPALLI Balasangamanahalli Beedikarankottai 6540             

70 NALLAMPALLI Balasangamanahalli 
Ellakkan Kottai & Perisamy 

Kottai 
3880             

71 NALLAMPALLI Boothanahalli Senniampatty Kottai 3910             

72 NALLAMPALLI Athiyaman Kottai Periyavetu Kottai 16150             

73 NALLAMPALLI Athiyaman Kottai Kuppan Kottai 3880             

74 NALLAMPALLI Athiyaman Kottai Narasagoundanur Kottai 3880             

75 NALLAMPALLI Laligam Sengunthar Colony 7670             

76 NALLAMPALLI Mittareddihalli Kamalankottai 5790             

77 NALLAMPALLI Mittareddihalli Mavettukottai 3880             

78 NALLAMPALLI Dinnahalli Poomarathukottai 14120             

79 NALLAMPALLI Dinnahalli Anganampudur 15620             

80 NALLAMPALLI A.Jettihalli Kodiyur 19000             

81 NALLAMPALLI A.Jettihalli Valluvar Nagar 24700             

82 NALLAMPALLI Thadangam Nehru Nagar 19280             

83 NALLAMPALLI Thadangam Avvai Nagar 20410             

84 NALLAMPALLI Maniyathahalli Mekkathiyan Kottai 16000             

85 NALLAMPALLI Maniyathahalli Kadathikuttai 12490             

86 NALLAMPALLI Maniyathahalli Kadukkapattiyan Kottai 6730             

87 NALLAMPALLI Maniyathahalli Keel Easalpatty 11460             

88 NALLAMPALLI Maniyathahalli Parigam Konangi Kadu 3880             

89 NALLAMPALLI Pagalahalli Vettagoundankottai 4630             

90 NALLAMPALLI Pagalahalli Samiyar Kottai 9580             

91 NALLAMPALLI Pagalahalli Vinayagapuram 11460             

92 NALLAMPALLI Palayampudur Kamaraj Nagar 11460             

93 NALLAMPALLI Palayampudur Kurinji Nagar 22790             

94 NALLAMPALLI Palayampudur PKC Nagar 3910             

95 NALLAMPALLI Sivadi Kondukalpatti 9580             

96 NALLAMPALLI Elagiri Mattukaranur 16000             

97 NALLAMPALLI Elagiri Kaduthukaram Patti 17500             

98 NALLAMPALLI Samichettipatti Mosapulikankottai 4290             

99 NALLAMPALLI Samichettipatti 
Manthiri Goundan Kottai @ 

Chinnasamy Kottai 
13710             

100 NALLAMPALLI Dokkubothanahalli Kali Goundan Kottai 3880             

101 NALLAMPALLI Dokkubothanahalli Marigoundankottai 3880             

102 NALLAMPALLI Madhemangalam Avarankattur 19410             
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103 NALLAMPALLI Madhemangalam Kondichetti Kottai 5040             

104 NALLAMPALLI Nagarkoodal Sellan Kottai 9580             

105 NALLAMPALLI Nagarkoodal Babinamarathuhalli 8890             

106 NALLAMPALLI Nagarkoodal Pereyannan Kottai [n] 3880             

107 NALLAMPALLI Narthampatti Narthampatty 87340             

108 NALLAMPALLI Narthampatti Senniampatty 22720             

109 NALLAMPALLI Narthampatti Thammanampatty 29110             

110 DHARMAPURI A.Gollahalli Kelkottaimedu 4570             

111 DHARMAPURI A.Gollahalli 
Modakerikaverigoundan 
kottai 

4570             

112 DHARMAPURI Elakkiampatty Konammal Theru 6730             

113 DHARMAPURI Elakkiampatty Monaiyankottai 11550             

114 DHARMAPURI Kadagathur Rageerikottai 9670             

115 DHARMAPURI Kadagathur Thoranthodi 18380             

116 DHARMAPURI K.Naduhalli Muthugoudenkottai 26480             

117 DHARMAPURI Hale Dharmapuri Errankattu Kottai 3790             

118 DHARMAPURI Adagapadi Subramanian Nagar 8920             

119 DHARMAPURI Adagapadi Sekkarapatty 46670             

120 DHARMAPURI Sogathur Annaisathiyanager 16470             

121 DHARMAPURI Sogathur Attukaranpatty 35370             

122 DHARMAPURI Kuppur Ammasikottai 4540             

123 DHARMAPURI Kondampatty Puliampatty Chinnathambi 3880             

124 DHARMAPURI Kondampatty Bagayankottai 7670             

125 DHARMAPURI Krishnapuram Krishnapuram 66270             

126 DHARMAPURI Andihalli Melandihalli 11330             

127 DHARMAPURI Andihalli Naicken Kottai 13370             

128 DHARMAPURI Andihalli Muniship Kottai 3040             

129 DHARMAPURI Pulithikarai Sowlur 19630             

130 DHARMAPURI Nallasenahalli Malaikaran Kottai 5700             

131 DHARMAPURI Nallasenahalli Reddipattiyan Kottai-N 5510             

132 DHARMAPURI Ungaranahalli Sevikottai 13370             

133 DHARMAPURI Ungaranahalli Kuliyan Kottai 5570             

134 DHARMAPURI Noolahalli Thirumalaikottai 22760             

135 DHARMAPURI Noolahalli Kolaikannan Kottai-N 3790             

136 DHARMAPURI 
Konanginaickanahal

li 
Sengalmedu 6920             

137 DHARMAPURI Semmandakuppam S.Kottayur 38660             

138 DHARMAPURI Vellalapatti Pudur 6920             

139 DHARMAPURI Vellalapatti Rakkirian Kottai 4570             

140 DHARMAPURI Vellalapatti Ottiaian Kottai 3880             

141 DHARMAPURI Mukkalnaickenpatti Nariyankottai 13650             

142 MATHUR Kunnathur Kunnathur 49120             

143 MATHUR Kunnathur Kanda Goundan Kottai 7670             

144 MATHUR Kunnathur Bharathipuram 3880             

145 MATHUR K.Paparapatti Pachur 18396             
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146 MATHUR K.Paparapatti Paparapatti Colony 9193             

147 MATHUR 
Ramakrishnam 
Pathi 

Kottanur 5714             

148 MATHUR 
Ramakrishnam 

Pathi 
Athaliyur 13374             

149 MATHUR Soolakarai Gummanur 18589             

150 MATHUR Soolakarai Mathan Kottai 8948             

151 MATHUR Veerachi Kuppam Oblinaikan Patti 7656             

152 MATHUR Veerachi Kuppam Thathi Naicken Patti 3875             

153 MATHUR Anandur Tholampathi 11438             

154 MATHUR Anandur Kottaiyur 11438             

155 MATHUR Anandur Thulasam Patti 3875             

156 MATHUR Kattupatti 
Kattupatti (Inam 
Kattupatti) 

15656             

157 MATHUR Kattupatti Manal Pallam 4625             

158 MATHUR Vani Patti Amman Koil Pathi 25375             

159 MATHUR Vani Patti Bharathi nagar 4750             

160 MATHUR Gerigepalli Gollapatti 4969             

161 MATHUR Gerigepalli Gollapatti Pudur 4969             

162 MATHUR Gerigepalli Kanjanur 7031             

163 MATHUR K.Ettipatti Kalkumaran Patti 13709             

164 MATHUR K.Ettipatti Kamarajar vattam 3000             

165 MATHUR Narrala Palli Theladan Kottai 11438             

166 MATHUR Narrala Palli Parasanur 5531             

167 MATHUR Salamarathu Patti Babriganur 7656             

168 MATHUR Salamarathu Patti Olapatti Koot Road 8750             

169 MATHUR Samal Patti Nagal Patti 15219             

170 MATHUR Samal Patti Mottur 15219             

171 MATHUR Antherpatty Kondi Redy Patti 7656             

172 MATHUR Antherpatty Kokkarapatti 10125             

173 MATHUR Goundanur Sonara Halli 15094             

174 MATHUR Goundanur Sani Patti 13781             

175 MATHUR Goundanur Athipallam 16844             

176 MATHUR Kodamanda Patti Boyar Kottai 5781             

177 MATHUR Kodamanda Patti Melsandam Patti 3906             

178 MATHUR Odda Patti Odda Patti 19438             

179 MATHUR Odda Patti Mookam Patti 15219             

180 MATHUR Vali Patti Karuperi Koman Kottai 2000             

181 MATHUR Vali Patti Mariappan Kottai 9531             

182 MATHUR Vali Patti Salur 9563             

183 MATHUR Bommepalli 
Pulliyam Patti Puliyam 

Kottai 
3594             

184 MATHUR Bommepalli Reddiyar Vattam 3594             

185 MATHUR Kalarpathi Puliyan Thoppu 7656             

186 MATHUR Kalarpathi Naganur 8813             

187 MATHUR Kannandahalli Geddampatti 22406             
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188 MATHUR Kannandahalli J.Ramanathan Nagar 11406             

189 MATHUR Kannandahalli Solan Kottai 5781             

190 MATHUR Mathur Soodhathan Kottai 9563             

191 MATHUR Mathur Chettiyappan Nagar 6219             

192 MATHUR Nagampatti Pallathur 15875             

193 MATHUR Nagampatti 
Nagam Patti Boyar 

Colonyq 
13344             

194 MATHUR Sivampatti Pandavar Kottai 8156             

195 MATHUR Sivampatti Krishnavaram 7875             

196 MATHUR Sivampatti Muthu Nagar 3875             

197 MATHUR Sivampatti Kutti Naikan Kottai 3875             

198 UTHAGARAI  Genga Piram Patty Kamarajnagar 9580             

199 UTHAGARAI  Genga Piram Patty G. Pudur 5980             

200 UTHAGARAI  Kondam Patty Sasanur 8420             

201 UTHAGARAI  Maram Patty Attukaran Kottai 5040             

202 UTHAGARAI  Maram Patty Maram Patty 17530             

203 UTHAGARAI  Reddi Patty Rama Boyan Kottai 3875             

204 UTHAGARAI  Reddi Patty Thippam Patty 8406             

205 UTHAGARAI  Uppara Patty Govindaraja Nagar 14870             

206 UTHAGARAI  Uppara Patty Chinna Kannathur 11270             

207 UTHAGARAI  Venkatathampatty Solaka Patty 17656             

208 UTHAGARAI  Athi Padi Rama Goundddanur 3160             

209 UTHAGARAI  Athi Padi Elavam Paadi 14460             

210 UTHAGARAI  Mittapalli Samagoundan Valasai 11830             

211 UTHAGARAI  Mittapalli Ramanaicken Patty 6580             

212 UTHAGARAI  Moonram Patty Bommadasam Patty 17060             

213 UTHAGARAI  Moonram Patty Kutlanur 8420             

214 UTHAGARAI  Nadupatty Nadupatty 24570             

215 UTHAGARAI  Naickanur Naickanur H 7344             

216 UTHAGARAI  Singara Pettai Anna Nagar 9580             

217 UTHAGARAI  Eggur Indira Nagar 3880             

218 UTHAGARAI  Govindapuram Kommam Pattu 22790             

219 UTHAGARAI  Govindapuram Gadagsanur 7670             

220 UTHAGARAI  Keelmathur Andiyuran Kottai 7670             

221 UTHAGARAI  Keelmathur Makkan Kottai 4290             

222 UTHAGARAI  Maganoor Patty Visuvasam Patty 34969             

223 UTHAGARAI  Maganoor Patty Patlan Kottai 10710             

224 UTHAGARAI  Periyathallapady Gittam Patty 8420             

225 UTHAGARAI  Kadavani Nalla Goundanur 12375             

226 UTHAGARAI  Kadavani M.G.R.Nagar          7094             

227 UTHAGARAI  Kara Pattu Chinnasamy Nagar 3880             

228 UTHAGARAI  Karumanda Pathy Kasi Rajan Kottai 3880             

229 UTHAGARAI  Katteri Meyyandi Patty 13370             

230 UTHAGARAI  Keel Kuppam Pulliyam Patty 5790             

231 UTHAGARAI  Moogileri Kottarapatty 12620             
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232 UTHAGARAI  Nochi Patty N.Vellala Patty 18250             

233 UTHAGARAI  Nochi Patty Kallur 27410             

234 UTHAGARAI  Pavakkal Suraakkal 5790             

235 UTHAGARAI  Pavakkal Nallavam Patty 19000             

236 UTHAGARAI  Pudur Punganai Ponnagarapatti          2790             

237 UTHAGARAI  Chadra Patty Therthagiri Valasai 6920             

238 UTHAGARAI  Chadra Patty Alagu Malai 4440             

239 UTHAGARAI  Kallavi Gurumans Kottai 7820             

240 UTHAGARAI  Mettu thangal Pachanam Patty 15250             

241 UTHAGARAI  Veerana Kuppam Velam Patty 27370             

242 UTHAGARAI  Veerana Kuppam Kamaraj Nagar 6130             

243 UTHAGARAI  PeriyaKottaKulam Sittu Kottai 3880             

244 UTHAGARAI  PeriyaKottaKulam Goundarkottai          N 4290             

245 UTHAGARAI  Thiruvana Patty Periya Kamachi Patty 4820             

246 UTHAGARAI  Thiruvana Patty Yasunathar vattam 4969             

247 UTHAGARAI  Bada Palli Periyaa Kanakam Patty 17160             

248 UTHAGARAI  Bada Palli Gundalmaduvu         8830             

249 UTHAGARAI  Vella Kuttai Maniyam Nagar 4670             
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VIII. SPECIAL CONDITIONS OF CONTRACT  
 

1. The pipes and  specials, Mechanical, Electrical, ICA and Miscellaneous spares and tools, test 

equipment and consumables etc., are to be procured from the vendors on approval of Quality 

Assurance plan (QAP) by the Engineer in-charge under Hogenakkal Water supply and Fluorosis 

Mitigation project. 

 

2. Monthly / bimonthly current consumption details for both HT & LT supplies are to be collected and 

submitted for preparation of TANGEDCO bill within 3 days from the generation of bill to avoid 

Belated Payment Surcharge (BPSC) or else the BPSC has to be borne by the contractor.   

 

3. Working of all type of Flow Meter / Water meter should be ensured and if any repairs noticed,  it 

should be rectified immediately so as to furnish the exact quantity of water supplied without any 

dispute.  During the rectification period of water meter / flow meter, the quantity of supply will be 

arrived based on actual pumping hours or by discharge in case of gravity flow.  If the flow meter / 

water meter is not repaired within 2 days, a penalty of Rs. 500/- per day will be levied until 

rectification.   

 

4. Repairs to Horizontal split casing Centrifugal and open well submersible pumpset should be rectified 

within seven days and shall be maintained in working condition always.  If the pump sets are not 

repaired within seven days, a fine of Rs.5000/- will be levied for each day thereafter. 

 

5. Repairs to vertical turbine pump set should be rectified within thirty days and shall be maintained in 

working condition always.  If the pump sets are not repaired within thirty days, a fine of Rs. 10,000/- 

will be levied for each day thereafter. 

 

6. At any instance, disinfection of water should be done without interruption. At each Re-chlorination 

station two chlorine filled cylinders should be available in operating condition.  In case of non 

availability of chlorine cylinders in working conditions, a fine of Rs.5000/-  will be imposed daily till 

the filled chlorine cylinders are made available.   

 

7. If chlorination is not done at any instance when the chlorine and power supply is available or due to 

non availability of chlorine a fine Rs.10,000/- per day will be levied.   

 

8. The quantity of water drawn / supplied will be calculated monthly, based on the average quantity of 

water supplied daily.  If the monthly quantity calculated is less than the average quantity, then 

liquidated damages at the proportionate rate of Rs.25,000/- per MLD of short supply in quality will 

be levied and will be deducted in the ensuring bill of the contractor.  

 

9. While taking over of the works for O&M, if any particular zone / area is not in a position to supply 

water due to replacement, relaying of pipe lines, construction of any structure, pump set 

installations, power connection, which are to be carried out by the Engineer, payment for the O&M 

of works as per the rate in Schedule Item No. 1 will be deducted for the proportionate quantity of 

water to be supplied for that area until the works are completed and taken over by the contractor for 

O&M.   

 

10. Liquidated damages for Rs. 25,000/- per MLD of supply or part thereof will be levied by the Engineer 

for the quantity not supplied. 

(a) When the leak or burst not attended promptly and the time of restoration of water supply exceeds 

24 hours, then for the quantity not supplied after 24 hours in that particular reach till the rectification 

and restoration of water supply is made. 
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(b) When agreed operating staffs were not engaged and leading to non supply or lesser supply of water 

to any Habitation / Village Panchayat, Town Panchayat or Municipality and / or wasted by over flow 

of Master Balancing Reservoirs (MBRs) or sumps. 

(c) When any break done occurs due to non performance of mandatory preventive maintenance 

 

11. If the contractor has not initiated any action within 36 hours from the incidence of leak or burst, the 

same will be rectified with other agencies and double the cost of the rectification charges with 

centage at 23.5% including eligible taxes will be deducted from the contractor's bill apart from the 

LD for the non supplied quantity until rectification and restoration as per Sl.No. 10 (a).   

 

12. Liquidated Damages is exempted to the contractor for the lesser quantity of  water supplied to the 

beneficiaries on the following reasons which should also be approved by the Engineer / Employer. 

(a) Non availability of power supply for more than 6 hours in respect of 18 hours designed pumping and 

12 hours in respect of 12 hours designed pumping or in the case of staggered power supply for the 

above mentioned designed pumping hours. 

(b) Any leak or burst when attended and water supply is restored within 24 hours. 

(c) When the availability of water at the drawal of first tapping point of this package is less than the 

designated. 

(d) Shifting and replacement of pipeline due to development activities of other departments. 

(e) Any force, Majeure situation such as riots, War, Earthquake, Land slide, Cloud Burst etc., which leads 

to non – operating condition of the equipment.  

 

13. In case of any damages / loss / fire, the contractor has to lodge police complaints, and the 

contractor is responsible to set right the damages / loss etc., immediately and ensure water supply, 

for which adequate insurance coverage should be provided or else the contractor has to bear the 

cost on his own.  

 

14. The contractor should establish full watch and ward of the infrastructure and is responsible for 

prevention of any illegal tapping from any of the pipes line and has to remove the connection at his 

own cost and has to initiate and take legal action through police if required with duly informing the 

Engineer. 

 

15. Water supply to additional OHTs has to be made by providing necessary interconnection 

arrangements as directed by the Engineer / Employer as and when required. 

 

16. The contractor is liable to be prosecuted under ―Section 430 of IPC" in case  of unauthorised 

stoppage of water supply. 

 

17. Price Escalation is not allowed. 

 

18. Necessary periodical inspection once in a year should be arranged by the contractor for the 

verification / calibration of all Mechanical, Electrical, ICA equipments, including surge protection 

system, equipments etc., and the test result should be submitted to the Executive Engineer in 

charge (Relay test etc.,).  A fine of Rs. 5,00,000 per year will be  levied for any default in the above 

periodical inspection and tests as per  standards in respect of Package IV and Package V only. 

 

19. All the formalities with respect to the renewal of licences should be done by  the contractor like CEIG 

inspection, factory licence, Department of Explosives for chlorine cylinder and other statutory 

departments for continuous functioning of the project and will be reimbursed by TWAD Board during 

the Operation and Maintenance period. 
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20. Preventive maintenance has to be carried out periodically as specified in the O&M manual forming 

part of the contract specification to safeguard the plant to prevent any break done. Therefore if any 

break done occurs due to non performance of mandatory preventive maintenance, then the 

consecutive defect or break down of plant has to be repaired or replaced at the contractor's own 

cost as per the QAP approved by the Engineer in charge. 

 

21. Insurance for the works, contractor's operating and supervisory staff, third party, employer's 

personnel and the Employer's risk should be taken from the date of start of taking over of works for 

O&M and documents to be submitted within 15 days of issue of work order.  This should be renewed 

every year without any lapse till the period of completion. Due to default of insurance, any loss to 

the property or life will have to be suitably compensated at contractors own cost and risk as per the 

rules in force or as ordered by the court of law and TWAD Board will not take any responsibility in 

such cases 

 
22. The contractor should furnish the list of employees, with their names, proposed to be employed by 

him .Unauthorized persons other than reported should not enter in the scheme‘s premises in the 

capacity as agent etc., But the substitute of an employee could be permitted with specific orders.  

 

23. No employee of the contractor shall stake claim for employment in TWAD Board at any point of time 

because of having worked as labourer in this work. The contractor shall get an undertaking from his 

employee to this effect and furnish it to the Executive Engineer  

 
24. Employment of child labour is forbidden  

 

25. If the employees sustain any injury while on duty due to accidents, no compensation will be paid by 

the TWAD Board. 

 

26. The contractors shall be fully responsible for operating and maintaining the works as a whole in a 

safe & secure manner.  

 

27. The contractor should ensure designed quantity of supply to all the beneficiaries. Contractor should 

maintain register showing the quantity of water delivered to each panchayat, duly signed by a 

responsible person of the local body concerned.  

 
28. The agreement between the parties shall be for a period of 48 months, provided the contractor has 

in his possession a valid licence under the Contract Labour (Regulation and Abolition) Act. 

 

29. If the contractor does not have a valid licence under the Act as aforesaid, then the agreement 

between the parties shall be terminated by the Board without any intimation or notice. 

 

30. At the time of signing of the agreement between the parties, the contractor shall possess a valid 

licence under the Provisions of the Contract Labour (Regulation and Abolition) Act 1970 giving details 

of the work for which the contract labour is allowed to be supplied, details of the period of licence 

and the number of labours allowed to be supplied by the contractor. 

 
31. If, at the time of signing of the agreement, the contractor is unable to produce a valid licence under 

the Contract Labour Act as aforesaid, he shall be deemed to be not eligible for the award of the 

contract and the contract shall be awarded to the next eligible tenderer. 

 

32. It is expressly understood between the parties that the labour supplied by the contractor are the 

workman of the contractor and the Board has neither any privacy of contract nor any employer- 

employee relation with them. 
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33. The contractor shall obey all the provisions of various laws including Labour Laws as applicable to 

them. If the Board suffer any consequences of whatsoever nature, monetary or otherwise, as a 

result of direct or indirect action or inaction of the contractor in failing to comply with or not properly 

complying with any law, rules, regulations, notifications, instructions, circulars, G.Os, Board 

Proceedings, etc. issued by the Government or Board or any other authority as applicable to them as 

mandated by the law or otherwise, the said laws shall be computed in terms of money and 

recovered from the contractor. 

 
 

34. Reduction in payment is exempted to the Contractor for the lesser quantity of water supplied to the 
beneficiaries on the following reasons which should also be approved by the Engineer/ Employer. 

a. Non availability of power supply for more than 6 hours in respect of 18 hours designed pumping and 

12 hours in respect of 12 hours designed pumping or in the case of staggered power supply for the 

above mentioned designed pumping hours. 

b. Any leak or burst when attended and water supply is restored within 24 hours. 

c. When the availability of water at the drawal of first tapping point of this package is less than the 

designated. 

d. Shifting and replacement of pipeline due to development activities of other departments. 

e. Any force, Majeure situation such as riots, War, Earthquake, Land slide, Cloud Burst etc., which leads 

to non – operating condition of the equipment.  
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IX. Estimated List of Spares 
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A. Mechanical Spares 

Item  

No. 
Description of Items Quantity Unit 

1 Tools & Tackles     

  Rings Spanner set 6 to 32  2 Nos 

  DE Spanner Set 6 to 32  2 Nos 

  Pipe Wrench 24"  2 Nos 

  Pipe Wrench 14"  2 Nos 

  Electrical Air Blower 1 Nos 

  12" Screw Spanner 2 Nos 

  15" Screw Spanner  2 Nos 

  Connector Screw driver 901  2 Nos 

  200mm Screw Driver 825  2 Nos 

  300mm Screw Driver 829  2 Nos 

  400mm Screw Driver 930  2 Nos 

  200mm Cutting Plier  2 Nos 

  800gm Ball Pane Hammer with Handle  2 Nos 

2 Rubber Gasket     

  200mm dia NP4 25 Nos 

  250mm dia NP4 25 Nos 

  350mm dia NP4 25 Nos 

  400mm dia NP4 25 Nos 

  450mm dia NP4 25 Nos 

  500mm dia NP4 25 

 

Nos 
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3 Manhole Cover 60 X 60 cm (heavy duty) with frame 10 Nos 

4 GI Pipe     

  50 mm 50 M 

5 Gun Metal Valves     

a 40mm 5 Nos 

b 50mm 5 Nos 

c 65mm 5 Nos 

d 80mm 5 Nos 

e NRV 50mm 2 Nos 

f NRV 65mm 2 Nos 

6 Bolt & Nuts     

a M16 X 65 to 90 mm Long 200 Kgs 

b M20 X 90 to 120 mm Long 200 Kgs 

7 HDPE Specials     

  90o Bend     

  63mm PN 8 30 Nos 

  75mm PN 8 30 Nos 

  90mm PN 8 20 Nos 

  110mm PN 8 20 Nos 

  140mm PN 8 10 Nos 

  160mm PN 8 10 Nos 

  180mm PN 8 10 Nos 

  
200mm PN 8 
 

 

10 Nos 
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  HDPE Equal Tee     

  63mm PN 8 15 Nos 

  75mm PN 8 15 Nos 

  90mm PN 8 15 Nos 

  110mm PN 8 15 Nos 

  140mm PN 8 13 Nos 

  160mm PN 8 10 Nos 

  180mm PN 8 5 Nos 

  200mm PN 8 5 Nos 

8 Rechlorination Material Spares     

a Rubber Washer for Glass tube 30 Nos 

b 32mm HDPE Pipe Threaded Coupler 7 Nos 

c 32mm HDPE Pipe Threaded (L) Connector 8 Nos 

d 32mm HDPE Pipe Threaded (T) Connector 7 Nos 

e 20 NB - CS Ball Valve Set 10 Nos 

f Chlorine Testing Kit 6 Nos 

g Rubber gasket for Check valve 15 Nos 

h Additional Check Valve 10 Nos 

i Vaccum gauge Per Chlorinator 10 Nos 

j Pressure Reducing Valve Spares 10 Nos 

k 5/8 " lead Washer 50 Nos 

l Flexible Hose Copper Connector 5 Nos 

m Glass Tube & Float 500 Gms/hr 2 Nos 

n Glass Tube & Float 1 Kg/Hr 4 Nos 
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o Glass Tube & Float 200 Gms/Hr 4 Nos 

p Chlorine Leak Detector (Digital Unit) 3 Nos 

q Chlorine Pressure Reducing Valve 1 Nos 

r Spares for Pressure Relief Valve 12 Nos 

9 Valve Spares     

a 20 mm SAV Ball, Gasket & Nipple 75 Nos 

b 40 mm SAV Ball, Gasket & Nipple 75 Nos 

c 40 mm DAV Ball & Gasket 25 Nos 

d 50 mm DAV Ball, Gasket & Nipple 12 Nos 

e Gland Rope for Sluice Valve upto 10mm dia 200 RMT 

f Gland Rope for Sluice Valve for above 20mm dia 125 RMT 

g Shutter Plate for 50mm Sluice Valve 25 Nos 

h Spindle Rod for 50mm Sluice Valve 100 Nos 

i Bush for 50mm Sluice Valve 50 Nos 

10 Flow Control valve Spare     

  40mm Dia OHT FCV Plug Set (Nylon) with O ring 100 Nos 

11 Spares for Water Meter     

a Entire Measuring Insert (Except Body) - 20mm 4 Nos 

b Entire Measuring Insert (Except Body) - 50mm 4 Nos 

c Entire Measuring Insert (Except Body) - 100mm 2 Nos 

d Impeller     

  50mm 15 Nos 

  
100mm 
 

 

7 Nos 
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e Bevel Wheel Magnet Combination     

  50mm 17 Nos 

  100mm 7 Nos 

f Bottom assembly     

  50mm 17 Nos 

  100mm 7 Nos 

g Totaliser     

  50mm 15 Nos 

  100mm 7 Nos 

h Top Cover Set with lid     

  50mm 17 Nos 

  100mm 7 Nos 

12 
Battery for 30 KVA Genset 

(12V/120AH) 
2 Nos 
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B. Electrical Spares 

Item  
No. 

Description of Items Qty Unit 

1 100 W Incandescent  Bulbs 131 Nos 

2 40 W Fluoroscent lamp with ISI mark 150 Nos 

3 70 W Sodium Vapour Lamp  15 Nos 

4 150 W Sodium Vapour Lamp  10 Nos 

5 Starter for 40 W Tube Light 100 Nos 

6 Copper choke for 40 W tube lights 100 Nos 

7 Fuse Units     

a 32 Amps 25 Nos 

b 63 Amps 10 Nos 

c 200 Amps 5 Nos 

8 Electrical Gloves tested to 11 KV/22 KV  5 Nos 

9 Electrical Quality 6mm thick rubber mat 5 Nos 

10 Spares for Panel Board     

a No Volt Coil 220v, 3TY 7403-0APE 100 Nos 

b Single Phase Preventor VSP 3 55 Nos 

c Analog Timer 800 SD – 2.230V 15 Nos 

d On delay Timer 240v Ac (0.3 to 30m) 15 Nos 

e 
Three Phase Four Pole contactor  
(B 3TF 30-10E) 

5 Nos 

f Three phase 4 pole contactor               (A40-30-10) 5 Nos 

g Three phase 4 pole contactor           (A26-30-10) 5 Nos 

11 Four Pole change over switch unit (32A) 20 Nos 

12 5 Amps 3 Pin Top 10 

Nos 
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13 Single pole MCB 40A, 10KA 10 Nos 

14 Double pole MCB 40A, 10KA 10 Nos 

15 Triple pole & Neutral MCB 32A, 10KA 10 Nos 

 
Plug in over load Relay series      

16 upto 5 amps 20 Nos 

17 5 A to 10 A 20 Nos 

18 10 A to 20 A 20 Nos 

19 
KWH Meter for submersible panels (RISH EM 3490) Sr.no 

120W1384 
30 Nos 

20 
No volt coil for Rechlorination panels  

(MNX 9-40/MCX 01-04). 
75 Nos 

21 Insulation tape role (19 mm) Empire 100 Nos 

22 Ammeter SR 65 5D/5A 50 Nos 

23 Volt meter SR 65 600V-AC 50 Nos 

24 ELCB 25A, 30 MA , Legrand Make 16 Nos 
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C. ICA Spares 

Item  
No. 

Description of Items Qty Unit 

1 Cable Glands     

a Cable gland suitable for 4 core 10 Sq mm UG Cable  7.00 Nos 

b Cable gland suitable for 4 core 25 Sq mm UG Cable  10.00 Nos 

c Cable gland suitable for 3 ½ core 50 Sq mm UG Cable  10.00 Nos 

d Cable gland suitable for 3 ½ core 70 Sq mm UG Cable  10.00 Nos 

e Cable gland suitable for 3 ½ core 300 Sq mm UG Cable  10.00 Nos 

2 Fuse wire (Copper) 5 to 20 A 10.00 Kg 

3 Conduit pipe 19mm (3/4") Heavy Gauge 75.00 RMT 

4 Copper Flat (25 x 3mm) 15.00 Kg 

5 
PVC insulated & sheathed 3 core flat type copper cable - 2.5 sq 
mm 

50.00 RMT 

6 
PVC insulated & sheathed 3 core flat type copper cable - 4 sq 

mm 
50.00 RMT 

7 
1.1 KV grade 3 core 10 sqmm  steel armoured aluminium 

Conductor cable as per IS 1554 (Part-I) 
15.00 RMT 

8 
1.1 KV grade 3 core 70 sqmm  steel armoured aluminium 

Conductor cable as per IS 1554 (Part-I) 
15.00 RMT 

9 
1.1 KV grade 3 core 300 sq.mm  steel armoured Coopper 

Conductor cable as per IS 1554 (Part-I) 
15.00 RMT 

10 
1.1 KV grade 3 1/2 core 25 sqmm  steel armoured aluminium 
Conductor cable as per IS 1554 (Part-I)  

15.00 RMT 
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D. Pipeline Spares 

Item  

No. 
Description of Items Quantity Unit 

1 DI Specials     

  ALL SOCKET     

  100mm - 500 mm dia 150 Kg 

  ALL FLANGE   
 

  100mm - 500 mm dia 150 Kg 

2 HDPE Stub Ends     

  110mm Dia 5 Nos 

  140mm Dia 5 Nos 

  160mm Dia 5 Nos 

  200mm Dia 5 Nos 

  250mm Dia 5 Nos 

  280mm Dia 5 Nos 

  315mm Dia 5 Nos 

3 32 mm PVC Pipe PN 10 200 m 

4 32 mm PVC Coupler PN 10 15 Nos 

5 32 mm PVC Bend PN 10 15 Nos 

6 32 mm PVC Tee PN 10 15 Nos 

7 32 mm GI pipe 54 m 

8 Supply and Delivery of MJ Collars.     

a 100 mm 1 Nos 

b 150 mm 1 Nos 

c 200 mm 1 Nos 

d 250 mm 1 Nos 
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D. Miscellaneous Spares 

Item  
No. 

Description of Items Qty Unit 

1 25 mm Dia PVC pipe 10 KSC ( Finolex) 130 m 

2 25 mm Dia PVC Coupler 10 KSC 9 Nos 

3 25 mm Dia PVC Elbow 10 KSC 8 Nos 

4 25 mm Dia PVC Bend 10 KSC 8 Nos 

5 25 mm Dia PVC Tee 10 KSC 8 Nos 

6 25 mm Dia PVC End Cap 10 KSC 10 Nos 

7 12 V / 90 AH Battery for 20 KVA genset  1 No 

8 
Fan Step Regulator 100W - 2 Module 

Higher Havells /Crompton/Usha /Equivalent 
20 Nos 

9 

Supply and delivery and fixing of HDPE tank  as per IS 12701 / 
1996 including loading, unloading, transportation and labour 

charges for fixing of the GI pipes and specials for pipe 
connection works including cutting, threading and fixing charges 

etc., (1000 lit) 

5 Nos 

10 36 W PL lamp 30 Nos 

11 Bulk Head fittings suitable for 100/60 W lamps 8 Nos 

12 5 A (Flush Type ) Switches 20 Nos 

13 Electronic Ballast for Tube lights  19 Nos 

14 Post top Lantern fittings with choke and Condenser 2 Nos 

15 25 mm GI pipe 60 m 

16 25 mm GI Tee 10 Nos 

17 25 mm GI Coupling 10 Nos 

18 25 mm GI GM Gate Valve 6 Nos 

19 50mm GI pipe 8 m 

20 
PVC low level flushing tank with all internal fittings(wall 

mounting type) 
8 set 

21 PVC screw down tap heavy type 20 mm dia 20 Nos 
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X Model Formats 
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1.LETTER OF NEGOTIATION 
 
 

 

In pursuance of negotiation with the Executive Engineer/Superintending Engineer/Chief Engineer of 
Division/Circle/Region on 

 

I/We agree to reduce the rates for the items in the BOQ as follows.  
 

 

Sl.No. Item No. in the BOQ Reduced rate/unit  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Signature of Contractor 
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 

2. Forwarding Slip to The Lump sum Agreement No. 

1. Name of Work : 

Estimate Amount : 

Sanctioned in Original Estimate No. : 

Revised Estimate No. : 

2.  Name of Contractor and Address : 

3. Original   or Supplemental : 

4. If Supplemental, Original Agreement No. : 

5. Approximate value of work to be done   

    under this Agreement : 
 

 

6. If this is Supplemental, approximate value of 
works to be done under Original  

 Agreement : 

7. If bids have been called for, is the lowest : 

 tender accepted?  

 If not reasons to be recorded  

8. Has the contractor; signed the divisional : 

 copy of TNBP and Its addenda volume  

 brought upto date.  

9.   Is data furnished for all items of 

    

: 

 works noted in the Schedule  
 
10. Are the rates in Agreement within the :  

estimate rates or schedule of rates 
whichever is less and the Lump sum  
provision sufficient or likely to be  

      exceeded. 
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II. Additional Information 
 

 

A. Original Agreement 

 

2. Original Agreement amount of tender excess       :   
and percentage over the estimate rate. 

 

2. If concessional rate of EMD & SD have : 

 been allowed ref. to sanction thereof  

B. Supplemental Agreement  

1. Whether the approval of the competent : 

 

authority has been obtained for the rates as 

required as per B.P.Ms.No.27/CMW/  

 dated 5.2.2002  

   

2. If entrusted without tenders whether sanction is 
necessary with reference to total value of work 

covered by the supplemental agreement 
so far accepted. 

  : 
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 

 

3. Form of Agreement (Lump sum)  
Articles of Agreement made this-------------------------------------------------- 

 

Day of ---------------------------------------------------------------------------------------------------- 

between Thiru----------------------------------------------------------------------------------------------  
 
 

 

hereinafter referred to as the contractor which expression shall where the context so admits include his 
heirs, executors, administrators and legal representatives of the one part and the Tamil Nadu Water 
Supply and Drainage Board (hereinafter called the Employer) which expression shall where the context so 
admits include its successors in office and assigns) of the other part. Whereas the contractor delivered to 
the Employer the bid which was opened on -----  
-------------------------------------------------------------------------------------------------------------------------------  
--------------------------------whereby the contractor offered and undertook to carryout the works specified 
under this contract and allied work, i.e. (name of work) -----------------------------------------  
-------------------------------------------------------------------------------------------------------------------------------  
------------------------------------------------------------------------------------------------------------------------------- 
-------------------------------------------------------------------------------------------- 

 

In the State of Tamil Nadu in India, and provide the works, materials matters and things 

described or mentioned in these presents at the prices set forth in the schedule annexed to such bid and 
the contractor also undertook to do all extra and varied works which might be ordered as part of the 

contract on the terms provided for in the conditions and specifications hereto annexed and the Employer 
accepted such tender in pursuance where of the parties hereto have entered into this contract. 

 

And whereas the contractor in accordance with the terms of the said Bid has 
deposited in the Office of the -----------------------------------------Engineer, TWAD,------------------------  
--------as performance security for the due and faithful performance by the contractor of this  
contract, the sum of Rs.------------------(Rupees------------------------------------------------------------------ 
-----------------) 

 

And whereas the contractor fully understands that on receipt of communication of acceptance of 
bid from the accepting authority, there emerges a valid contract between the contractor and the 
Employer represented by the Officer accepting the agreement and the bid documents, i.e. invitation for 
bids, letter of application, bill of quantities and other schedules, general conditions of the contract, 
technical specifications of the bid, negotiation letter, communications of acceptance of bid, shall 
constitute the contract for this purpose and be the foundation off rights of both the parties, as defined in 
clause 8.1 of "―Bid Documents "Now hereby agreed that in consideration of payment of the said sum of 
Rs. (Rupees ) or such other sum as may be arrived at under the clause of the General conditions of the 
contract relating to payment by final measurement at unit prices, the contractor shall and well within the 
time specified in his bid thoroughly and efficiently and in a good workman like manner perform, provide, 
execute and do all the works, materials matters of things incidental to or necessary for the entire 
completion of the works specified under this contract and necessary works including all works shown in 
the drawings hereinafter referred to or described or set forth the said specifications and schedule hereto 
annexed and in accordance with such further drawings and instructions as the Engineer of the Board or 
other Engineer duly authorised in that behalf (therein after) and in the annexed documents referred to as 
the Engineer) shall at any time in accordance with the said schedule (Bill of Quantities) and specifications 
provide and give together, with any alterations in the works or additions thereto, in the time and manner 
in such schedule (Bill of Quantities) and specifications stipulated to the entire satisfaction of the Engineer, 
the Employer for themselves and their successors convenient and agree with the Contractor that during 
the progress of the works and on the completion of contract to the satisfaction of the Engineer, the 
Employer shall and will from time to time on receiving the certificates in writing of the Engineer pay to 
the contractor according to such certificates and the terms of this contract the price or sum mentioned in 
such certificates as due to the contractor under the terms of this contract subject nevertheless to 
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deductions or additions thereto or the refrom which may be lawfully made under terms of his contract. It 
is hereby mutually agreed and declared as follows. 

 

a) All certificates or notice or orders for items or for extra varied or altered works which are to be the 
subject of an extra or varied or altered works charge shall be in writing whether so described in the 
contract or not and unless in writing shall not be valid or binding or be of any effect whatsoever. 

 

b) The term contract include these presents and the invitation for bid, bid documents, bill of quantities 
and other schedules, general conditions and specifications hereto annexed and the plans drawings herein 
and hereafter referred to. 

 

c) If the contractor claims that the decisions or the instructions of the Employer are unjustified and that 
accordingly, he is entitled to extra payments on account thereof he shall forthwith notify this to the 
Employer to record his decisions and reasons therefor in writing and shall within two weeks state his 
claims in writing to the Employer thereafter. The Employer shall thereafter within four weeks of the 
receipt of the claim, reply to the points raised in the claim. Unless resolved by negotiation or discussions 

immediate  
 

d) thereafter, within further four weeks the question of liability for such payment will be treated as a 

dispute. 

 

e) In the contract whenever, there is as discretion or exercise of will, by the Employer during the 

progress of the work, the mode or manner of the exercise of discretion shall not be a matter for dispute. 

 

f) The decision of the Employer shall be final conclusive and binding on all, Parties to the Contract 
upon all questions relating to the meaning of specifications, designs, drawings and instructions, and as to 
the quality of workmanship or material used on the work or any matter arising out of or relating to the 
specifications, designs and drawings and instructions concerning the works or the erection of or failure to 
execute the same arising during the course of works. The above shall not be the subject matter of 

dispute and in no case shall the work be stopped consequent on such a dispute arising and the work shall 
also be carried out by the contractor strictly in accordance with the instructions of the Employer. 
 
g) In case any question, difference or dispute shall arise on ,matters other than clauses (d) and (e) 

above and except any of the excluded matters mentioned in bid documents touching the construction 
of any clause herein contained on the rights, duties and liabilities of the parties hereto or any other 
way touching or arising out of these presents, the same shall. 

 

Settlement of dispute 
 
Dispute Redressal Committee 
 
In order to ensure a dispute Redressal mechanism, a Committee headed by the Managing Director / Joint 
Managing Director and consisting of Engineering Director, TWAD Board and Engineering Director, CMWSS 

Board as Member, will comprise the " Dispute Redressal Committee" for each package in order to resolve 
any disputes between the Employer / Engineer - incharge concerned and the contractor 
 
i) In the event of non settlement of any dispute by Dispute Redressal Committee arising between 
parties here to in respect of any of the matter comprised in this contract, the same shall be settled by a 
competent court having jurisdiction over the place where contract is awarded and agreement is concluded 
and by no other court. 

 

ii) Provided always the contractor shall not except with the consent in writing of the Engineer in any way, 

delay in carrying out works in any such matter, question or dispute being referred to court but shall 
proceed with the works with all the diligence and shall until the decision of the Employer and no award of 
Competent Civil Court shall relieve the contractor of his obligations to adhere strictly to the instructions of 
the Engineer with regard to the actual carrying out of the works. 

 

g) Time shall be considered as essence of the contract and the contractor hereby agree to commence 
the work immediately after taking over of site or signing the agreement whichever happens earlier, 
complete the work within __________ months and to show progress at the stipulated milestone. 
 

 



182 
 

           Tenderer                                              
 

               Chief Engineer, TWAD Board, Vellore 
 

 

In witness where of the contractor and the Employer on behalf of the Board have caused their 
common seal to be affixed the day and year first above written Signed, sealed and delivered by 

the said. 
 
 
 
 
 

Signature, Name and 
Designation of Witness.  
Signed by on behalf of 
TWAD Board. 

 

In the presence of 
Signature of Contractor  
Name and Seal. 

 

Signed, Name and ENGINEER 

Designation of Witness TWAD BOARD 
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4. No Correction/ Alteration Certificate 

 

 

I/We certify that no Correction/alteration is made in the tender document downloaded from the 

website and shall abide by all the terms, conditions and specifications contained in the Bid 

Document 

 

 

 

 

        Signature of Bidder 
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5. PERFORMANCE BANK GUARANTEE (UNCONDITIONAL) 
 
To 
 
The Executive Engineer, TWAD BOARD, …………………………….. 
 
-—------------------------------------------------------------------  (Name of Employer) 
 
-----------------------------------------------------------------(Address of Employer) 
 
WHEREAS——————————————(name and address of contractor) (hereinafter called" the 

contractor" has undertaken, in pursuance of contract No.----------- -------------------------------------

------------------------- Dated —————— to execute------------- 
 
----------------------------------- (name of contract and brief description of works) hereinafter called 

― the contract* 

AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish 
you with a Bank Guarantee by a recognized bank for the sum specified therein, as security for 

compliance with his obligations in accordance with the contract. 

 

AND WHEREAS the contractor has requested us to give the Bank Guarantee 
 
AND WHEREAS we have agreed to give the contractor such a Bank Guarantee unconditionally 
and irrevocably to guarantee as primary obligator and not as mere surety, all the payments to 

the ------------------------------------------------------------------- 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 
of the contractor, upto a total of ——————————— (amount of Guarantee) ————————

———————-—————————— (amount in words such sum being payable in the types and 
proportion of currencies in which the contract price is payable, and we undertake to pay you 

unconditionally and irrevocably upon your first written demand and without cavil or argument, 

any sum or Sums within the limit of 
 

——————————(amount of Guarantee) as aforesaid without you needing to prove or to 
show grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor before 
presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the 

contractor or of the Works to be performed thereunder or of any of the contract documents 
which may be made between you and the contractor shall in any way release as from the liability 

under this guarantee and we hereby waive notice of any such change, addition or modification. 
 
The Bank Guarantee is drawn at ———————————branch of—-————— -——-bank in -—
——————-—-Town in Tamil Nadu only. 

This guarantee shall be valid until 28 days from the date of expiry of the defects liability 
period. 

SIGNATURE AND SEAL OF THE GUARANTOR 
 

Name of Bank ——------------------------------- 
 

Address —————————————— 
 

—————————————— 
 

Date —————————— 
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6. BID SECURITY (BANK GUARANTEE) 

 

WHEREAS, _______________________ [name of Bidder] (hereinafter called "the Bidder") has submitted 
his Bid dated _______________________ [date] for the construction of 
___________________________________[name of Contract] (hereinafter called "the Bid"). 

 

KNOW ALL PEOPLE by these presents that We ______________________________ [name of bank] of 
____________________________ having our registered office at  
___________________________________  (hereinafter  called  "the  Bank")  are  bound  unto  
______________________________[name of Employer] (hereinafter called "the Employer") in the sum 
of ___________________1 for which payment well and truly to be made to the said Employer the Bank 
binds itself, his successors and assigns by these presents. 
 

SEALED with the Common Seal of the said Bank this _________ day of __________ 2020. 

 

THE CONDITIONS of this obligation are: 

 

1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 
specified in the Form of Bid;  

or  
2) If the Bidder having been notified of the acceptance of his bid by the Employer during the 

period of Bid validity: 

 

(a) fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to Bidders, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with the 
Instruction to Bidders; or  

(c) does not accept the correction of the Bid Price pursuant to Clause 28.2; 

 

we undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 
without the Employer having to substantiate his demand, provided that in his demand the Employer will 
note that the amount claimed by him is due to him owing to the occurrence of one or any of the three 
conditions, specifying the occurred condition or conditions. 
 
This Guarantee will remain in force up to and including the date ____________________2 days after the 
deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be 
extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in 
respect of this guarantee should reach the Bank not later than the above date. 

 

 

DATE _______________ SIGNATURE OF THE BANK 

 

WITNESS ____________ SEAL _______________________________________ 

 

[signature, name, and address]  
____________________________ 

 

1 The Bidder should insert the amount of the guarantee in words and figures denominated in Indian 
Rupees. This figure should be the same as shown in Clause 16.1 of the Instructions to Bidders. 

 

2 45 days after the end of the validity period of the Bid. 
 

 
 

 
 

 

 
 

 



186 
 

           Tenderer                                              
 

               Chief Engineer, TWAD Board, Vellore 
 

 

 
XI. BILL OF QUANTITIES – (Volume – 8) 

(To be furnished separately as Price Bid)  
General 

 

 The Bill of Quantities shall contain items for the operation and maintenance of the Works    

    to be carried out by the Contractor 

 

The Bill of Quantities will be used to calculate the Contract Price.  The contractor shall be paid for the 
quantum of work done at the rate quoted for each item in the Bill of Quantities. 

 

Where there is a discrepancy between the rates in words and figures, the lesser of the two will only 
be taken in to consideration. 

 

Where there is a discrepancy between the unit rate and line item total resulting from multiplying the 
unit rate by the quantity, the unit rate as quoted will govern. 

 

Where there is an arithmetical discrepancy in the page total as well as grand total, the corrected total 
by the Employer will govern 

 

The rates quoted in the BOQ shall be for carrying out the work in conformity to the BIS, TNBP and 
Technical Specifications and other Terms and Conditions set out in the Bid Document  
 
All pages in the BOQ should be signed without omission.  All corrections should be properly attested 
by the Bidder.  
 
Change in the Quantities - If the final quantity of the work done differs from the quantity in the Bill of 
Quantities for the particular item/items, the rates as in the agreement for the relevant items shall be 
paid.  
 

       GST is Exempted since the value of materials involved is less than 25% , as per Government of India 

Notification No 2 / 2018 – Central Tax (Rate)/ New Delhi, 25th January 2018 and as amended from 

time to time. 

Name of work: 

 

Operation and Maintenance of Hogenakkal Water supply and Fluorosis Mitigation Project in 

Dharmapuri and Krishnagiri Districts for the period of 48  months (From 01.04.2020 to 

31.03.2024) – 3rd  call -  Package II  

 

Item 

No. 

Description of 

work 

Probable 

Quantity 

Figures 

TNBP No 

other 

specifications 

Unit in 

Figures 

and 

words 

Rates in Rs. Amount in 

Rs. 
Figures Words 

1 2 3 4 5 6 7 8 

Vide Separate Sheets attached 
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