
1 
 

Tenderer  Chief Engineer, TWAD Board, Vellore 

TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 
  

BID DOCUMENT 
 

             FOR OPERATION AND MAINTENANCE OF CWSS 

 
 

HOGENAKKAL WATER SUPPLY AND  FLUOROSIS MITIGATION PROJECT 
  

PACKAGE – IV 
 
 

 
 
 
NAME OF WORK : Operation and Maintenance of Hogenakkal Water supply and Fluorosis Mitigation 

Project in Dharmapuri and Krishnagiri Districts for the period of 48  months (From 01.04.2020 to 

31.03.2024) – 3rd  call -  Package IV  

 

List of Documents 

 

(Cover – I) 

Volume – 1/8 Bid Document 

Volume – 2/8 General and Particular Specification 

Volume – 3/8 Mechanical, Electrical, ICA Equipments Spares Specification 

Volume – 4/8 Civil Specification 

Volume – 5/8 List of Equipments 

Volume – 6/8 List of Drawings 

Volume – 7/8 O&M Manual 

(Cover – II) 

Volume – 8/8 BOQ – Price Bid 

 

        Last date of submission : Up to 03.00 P.M on  27-02-2020 
        Opening date : At 3.30 P.M on  27-02-2020 
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Tenderer  Chief Engineer, TWAD Board, Vellore 

 
TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 

  
 

HOGENAKKAL WATER SUPPLY AND   FLUOROSIS MITIGATION PROJECT 
 
PACKAGE-IV 

 
 
 

 
 
 

TECHNICAL BID COVER – I 
 

Volume-1 
 

BID DOCUMENT 

 
NAME OF WORK :  
 
Operation and Maintenance of Hogenakkal Water supply and Fluorosis Mitigation Project in 

Dharmapuri and Krishnagiri Districts for the period of 48  months (From 01.04.2020 to 31.03.2024) 

– 3rd  call -  Package IV  

 

Description of work : Operation and Maintenance of Transmission Main From Common Booster 

Pumping Station  at Moongilpatti near Palacaode to Thinnur Master Balancing Reservoir (MBR), Feeder 

Mains, Break Pressure Tanks, Booster Pumping Stations, Internal Transmission Mains, Internal 

Networks, Re-chlorination stations, Union MBRs and Panchayat MBRs and Allied works for providing 

water supply to Hosur Municipality, 2 Town Panchayats (Kelamangalam TP and Denkanikottai TP) and 

1823 Rural Habitations in Hosur Union, Shoolagiri Union, Veppanapalli Union, Thally Union, 

Kelamangalam Union in Krishnagiri District and 100 Rural habitations in Karimangalam Union (part) in 

Dharmapuri District under Package IV of Hogenakkal Water supply & FM Project for the period from 

01.04.2020 to 31.03.2024. 

 

Last date of submission:  Upto 3.00 PM. on  27-02-2020 
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CHECK LIST TO BE ENCLOSED BY BIDDER (along with Bid Documents) 
 

     The check list is only indicative and is to  assist the bidder in satisfactorily enclosing all required major 

documents for Technical Qualification. The list is not exhaustive and the bidder should read all clauses of the bid 
document so as to enclose all documents as required.  

 
A. BID SECURITY: 

I) Bid security for a value of Rs.21.30 Lakh to be furnished 

II) Furnish the details of Bid Security as under 

Sl.           

No 
Name of the Bidder Amount and type of security Issued by 

 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 

 

 

B. ELIGIBILITY / QUALIFICATION CRITERIA 

 
Sl.           

No 

 
Description 

 

Requirement as per 
Bid document 

Rs.in Crore    

Particulars as 
furnished by 

the bidder 

Page No. with ref. 
no.  if any, where 

the particulars are 

furnished by 
bidder. 

 Financial Turnover & Cash flow.     

1 Minimum Annual Turn Over in any one of 

the last Three financial years (2016-17, 2017-
18 & 2018-19) 

Rs 28.30 Crore 

 

  

2 Minimum Cash Flow:  

Minimum Cash flow required in Rs… in Crore 

Rs 1.77 Crore 

 
 

  

3 Financial Turn Over in Similar  

Works :  
The bidder should have Satisfactorily - 

Completed Water Supply Scheme or 
Maintained Water Supply Scheme of value 

not less than Rs.28.30 Crores in                                          

the last five financial years (2014-15 to 2018-
19) 

          either  
a)  in single agreement  

            or  

b)  in two agreements 

 

 
 

 
 

 

 
 

 
Rs.28.30 Crore 

 

Rs.42.45 Crore 

  

4 Bid capacity  

The available Bid capacity  

                                              

Rs.28.30 Crore 

  

5 Physical Work Experience in the last 

Five financial years (2014-15 to 
2018-19)  
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5.1 MS/DI/CI Pipeline in Kilo Metre (KM):  

Minimum Aggregate experience of pipeline in 
KM - MS/DI/CI Pipe - Should have supplied, 

laid, jointed, tested and satisfactorily 

completed or maintained for a continuous 
period of at least 1 year in the last five years   

 

 

80 Km 

  

5.2 PVC/HDPE Pipeline in Kilo Metre (KM)   
Minimum aggregate experience of Pipeline 

in  Kilometre (KM) - PVC/HDPE Pipe- should 
have Supplied, laid, jointed, tested and 

satisfactorily completed or maintained for a 

continuous period of at least 1 year in the   
last five years   

243 Km 

  

5.3 RCC Water Retaining Structures in 

Lakh Litres (LL): 
Minimum aggregate experience  of RCC 

Water retaining structures in Lake Litres (LL) 
-Completed and tested for water tightness 

or maintained for a continuous period of one  
year  in the  last five years    

 

(a) 43.00 LL 
 

(b) Out of which 
Minimum 1 number of 

5LL of sump / 

OHT/MBR/BPT 

  

5.4 Pumping Machinery in Kilo Watt (KW): 

Minimum Aggregate capacity of pumping 

machinery installed (KW)- erected, tested 
and successfully completed or maintained for 

a continuous period of at least 1 year in the 
last 5 years. 

 

 

(a) 998KW 

  

(b) Out of which 
Minimum one 

number of 112KW 
(150 HP) Vertical 

Turbine / 

Centrifugal 
pumpset 

  

5.5 Transformer Substation: 
Minimum experience   of transformer 

substation erected, tested and completed or 

maintained for a continuous period of at least 
one year in the last 5 years -  1 No of 250 

KVA of  Transformer Sub station 

One No of 250 

KVA of 

transformer 

substation 

  

 

6. 

Whether performance eligibility for 5.1 to 5.5 above are based on 

certificate issued by  the officer not less than the rank of Executive 

Engineer of that user departments and in the case of Private 
organization from the General Manager of that Organization (along 

with necessary countersignature / Notarisation  & photographs)  

  

 

     
   ( Yes  / No ) 

 

7. 

 

Whether Annexure - I to XI are all filled up fully and enclosed?           

    ( Yes  / No ) 

       If Yes, give details as under (Notarized as per requirement) 
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Sl.No 
Description 

Page Nos. in the 
Bidders 

Document 

1. Performance of the bidder showing total monetary value of Civil 
Engineering works (completed or maintained water supply schemes) for the 

last three  years (2016 – 17, 2017 – 18 & 2018-19) (7.1.4) (Annexure-I)  

 

2. Average Annual Construction Turn over Civil Engineering works (completed 
or maintained water supply schemes) for the last three financial years 

(7.1.5)       ( Annexure-II) 

 

3. Experience in works of similar nature of Magnitude within a period of last 5 
financial years (2014-15, 2015-16, 2016-17,2017-18 & 2018-19) (7.1.6)( 

Annexure-III ) 

 

4. Commitment of works on hand (7.1.6) ( Annexure-IV)  

5. Works for which Bids are already submitted (7.1.6) ( Annexure-V)   

6. List of equipments available with bidder (7.1.7)(Annexure-VI)  
 

7. 
 

Qualification / Experience of key personnel proposed for technical and 
administrative functions under this Contract (7.1.8) (Annexure-VII) 

 

8. Sample Format for evidence of access to or availability of credit facilities 

(7.1.9) (Annexure-VIII) 
 

9. Details of Litigation if any (7.1.10) (Annexure-IX)  

10. Declaration by the bidder pertaining to blacklisting / banned/debarment 
etc., (7.1.11) (Annexure-X) 

 

11. Format for O&M staff required for operating methodology (Annexure-XI)  

12 
Affidavit as an undertaking given by the Contractor should be certified 

by the Notary duly stamped on a Notaries Stamp 

(Annexure-XII) 
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8. List of Certificates to be enclosed by the Bidder. 

    (Notarised as per requirement) 

 

Sl.No 
Description 

Page Nos. in the 
Bidders 

Document 

1. Signature of the proprietor or proprietors attested by the Notary public.  
 

 

2. Signature of all the partners / power of attorney attested by the Notary public   

3. Registration of the firm, Signature of all the authorized  person attested by the 
Notary public  

 

4. A copy of the listed Power of Attorney authorizing the signatory of the bidder.   

5. Proof of Registration of firm / company   

6. Audited Balance sheets for the last three financial years                      (2016-

17, 2017-18 & 2018-19) 

 

7. Credit line certificate from Financial institutions   

8. Income Tax clearance certificate.   

9. GST Registration certificate.  

10. Certificate of performance issued by not less than the rank of Executive 

Engineer / Responsible person of the private organization.  
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BID DOCUMENTS 

INDEX 

Item No Description of Work Page No 

I Invitation of Bids 
 

II Letter of Application 
 

III Instructions to Bidders 
 

A GENERAL 
 

1 Scope of the Bid 
 

2 Method of Bidding  

3 Modification or more than One Tender  

4 Cost of Bidding  

5 Site Visit  

B ELIGIBILITY / QUALIFICATION CRITERIA  

6 Eligible Bidder 
 

7 Qualification of the Bidder and Special attention to Bidders  

C BID DOCUMENTS  

8 Contents of Bid Documents 
 

9 Clarification of Bid Documents  

10 Amendments to Bid Documents  

D PREPARATION OF BIDS  

11 Language of the Bid. 
 

12 Documents comprising the bid  

13 Bid Prices  

14 Currencies of Bid and Payment  
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Item No Description of Work Page No 

15 Bid Validity  

16 Bid Security  

17  Compliance to Technical Design and Specification  

18  Formal and Signing of Bid  

19 Pre Bid Meeting  

E SUBMISSION OF BIDS  

20 Sealing and marking of Bids 
 

21 Deadline for submission of Bids  

22 Late Bids  

23 Modification substitution and withdrawal of Bids  

F BID OPENING AND EVALUATION 
 

24 Bid Opening 
 

25 Process to be Confidential  

26 Clarification of Bids  

27 Examination of Bids and determination of Responsiveness  

28 Correction of Errors  

29 Evaluation and comparison of Bids  

G AWARD OF CONTRACT 
 

30 Award Criteria  

 

31 
Employers Right to accept any Bid and to Reject any or all 

Bids 

 

32 Notification of Award  

33 Registration in TWAD  

34 Performance Security  

35 Signing of Agreement  

36    Mobilization Advance                                                                      

 

 

37 Forfeiture of Performance Security 
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Item No Description of Work Page No 

IV PROGRAMME SCHEDULE  

38 
Project Maintenance  and Milestone   

 

39 
Programme Schedule/Rate of progress/Milestone  

 

40 
Penalty for Defective Operation and Maintenance of works  

 

41 
Liquidated damages   

 

42 
Foreclosure of operation and maintenance works  

 

V 
PAYMENTS AND RECOVERIES 

 

43 
Payment Schedule                                                                          

  

44 Release of performance security and Retention amount                       

45 Recovery of money payable to the TWAD Board  

46 TDS on Income Tax  

47 Excise duty     

48 GST  

49 Fund contribution for manual workers  

50 Price Adjustment  
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VI. LIST OF ANNEXURES AND CERTIFICATES 
 

(A) Annexures:                                                                                  
 

1) Performance of the Bidder showing total monetary value of Civil Engineering  
                    works (completed or maintained water supply schemes) for the last three       

                    years (2016 – 17, 2017-18 & 2018-19) (7.1.4) (Annexure-I) 
 

2) Average Annual Construction Turn over Civil Engineering works (completed or 

maintained water supply schemes) for the last three financial years (7.1.5)  
( Annexure-II)  

  
3) Experience in works of similar nature of Magnitude within a period of last 5 financial 

years (2014-15, 2015-16, 2016-17, 2017-18 & 2018-19) (7.1.6)(Annexure-III ) 

 

4) Commitment of works on hand (Annexure-IV) 
  

5) Works for which Bids are already submitted (Annexure-V) 
  

6) List of Equipments available with bidder (Annexure-VI) 

  
7) Qualification/Experience of key personnel proposed for technical and administrative 

functions under this contract (Annexure-VII) 
  

8) Sample Format for evidence of access to or availability of credit facilities (Annexure-
VIII) 
  

9) Details of Litigation if any (Annexure-IX) 
  

10) Declaration by the bidder pertaining to blacklisting/debarment etc.,  

      (Annexure-X) 
   

11)  Format for O&M staff required for operating methodology (Annexure-XI)  

12 )  Affidavit as an undertaking given by the Contractor should be certified 

        by the Notary duly stamped on a Notaries Stamp (Annexure-XII) 

 
(B) Certificates:                                                                                          

 
1) Signature of the Proprietor or Proprietors attested by the Notary Public 

  
2) Signature of all the Partners/Power of attorney attested by the Notary Public. 

  
3) Registration of the firm, signature of the authorized person attested  

by the Notary public.  
4) A copy of the listed Power of Attorney authorizing the signatory of the bidder 

 
5) Proof of Registration of firm/company. 

  
6) Audited Balance sheets for the last three financial years. 

 
7) Credit line certificate from Financial Institutions. 

  
8) Income Tax clearance certificate. 

  
9) GST Registration certificate  

  
10) Certificate of Performance issued by not less than the rank of Executive 

Engineer/Responsible person of the private organization. 
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VII GENERAL CONDITIONS OF CONTRACT 
 

1. Definitions                                                                                     
2. Interpretations                                                                               
3. Authority of Engineer Incharge                                                         
4. Sufficiency of Bid                                                                            
5. Priority of Contract Documents                                                         
6. Secrecy of the Contract Documents                                                   
7. Instructions in Writing                                                                     
8. Commencement of Works                                                               

9. Reference Marks                                                                              
10. Supervision                                                                                   

11. Subletting of contract                                                                     
12. Specifications and Checks                                                               

13. Custody and supply of drawings and documents                                   
14. Bill of Quantities                                                                             
15. Change in the Quantities                                                                  
16. Additional Items                                                                             
17. Order Book                                                                                     
18. Independent Inspection                                                                  

19. Covering and Opening of Works                                                         
20. Temporary Diversion of Roads and Commencement  of Work               
21. Notice to Telephone, Railway and Electric Supply Undertaking                
22. Watching and Lighting                                                                     
23. Measurement of Work                                                                     
24. Tools and Plants.                                                                            
25. Information and Data                                                                      
26. Coexistence with other Contractors                                                   
27. General Responsibilities and Obligations of the Contractor                   
28. Labour                                                                                          
29. Restriction of Working Hours                                                           
30. Right of way and Facilities                                                               
31. Removal of Improper Work. Material and Plant                                  
32. Default of contractor in Compliance                                                  
33. Default by Contractor                                                                     
34. Power to vary Work                                                                        

35. Extra for Varied Works                                                                   

36. Omissions                                                                                      
37. Notices regarding Shoring etc                                                          
38. Cost of Repairs                                                                               
39. Suspension of Works                                                                      
40. Suspension of Progress                                                                   
41. Termination                                                                                   
42. Plant etc not to be removed                                                            
43. Contractor not to occupy Land etc                                                    
44. Power Supply                                                                                 
45. Completion of O & M of work and Handing over                               
46. Final Certificate                                                                              
47. Completion Certificate                                                                    
48. Taking Over                                                                                   
49. Performance Guarantee                                                                   
50. Maintenance of the Project                                                              
51. Operating and Maintenance Manual                                                 
52. Work on Private Property                                                                 
53. Protection                                                                                      
54. Accident or Injury to Workmen                                                         
55. Insurance, ESI & EPF                                                                                      
56. Care and Risk                                                                                 
57. Safety Provisions                                                                             
58. Provision of Health and Sanitary Arrangements                                   



12 
 

Tenderer                                                                                                                      Chief Engineer, TWAD Board, Vellore 

 

59. Patent Rights                                                                                  
60. Royalties                                                                                        
61. Old Curiosities                                                                                 
62. Contractor Dying, becoming Insolvent or Insane                               
63. Force Majeure                                                                                 
64. Payment out of Public Funds                                                            
65 Bribery and Collusion                                                                       
66     Technical Audit                                                                               
67    Settlement of Dispute                                                                        
68    Reservation of Right                                                                         
69    Engineer‘s Decisions                                                                          
70    Instructions                                                                                     

71         Schedule of Maintenance                                                                     
72         Equipments and Tools to be made available                                           

73         Spares    

 

PART – I Role and Responsibilities of the Contractor 

PART – II Payment mode for Contractor 

PART – III Role of the TWAD board 

PART – IV Labour laws and procedure adopted 

PART – V- Special conditions 

PART – VI List of beneficiaries and earmarked quantity of 

water to be supplied 

                                                                                            
  

VIII              Special conditions of Contract                                                           
 

IX                Estimated List of Spares 
 

           a. Mechanical Spares                             

           b. Electrical Spares                                         
           c. ICA Spares                           

           d. Miscellaneous Spares  
                       

   

   
X                 Model Formats 

 
1      Letter of Negotiation                                                                                
2.     Forwarding slip to Lumpsum Agreement                                                     
3.     Form of Agreement (Lumpsum)                                                                 
4.     No corrections/ alterations certificate                                                          
5.     Performance Bank Guarantee (Unconditional)                                             
6.     Bid Security (Bank Guarantee)                                                                 

 
XI              Bill of Quantities                                  
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I. INVITATION OF BIDS –  ITEM WAR (TWO COVER SYSTEM) 

 

IFB No: (National Competitive 

Bidding) 
 23  / Hog Pkg.I to V / 3rd  call /  DO  / CE / VLR / 2020 /Dated : 

23.01.2020. 

Name of Work 

Operation and Maintenance of Hogenakkal Water supply and 

Fluorosis Mitigation Project in Dharmapuri and Krishnagiri 

Districts for the period of 48  months (From 01.04.2020 to 

31.03.2024) – 3rd  call  

Package I Package II Package III Package IV Package V 

Approximate value of work (Rs.in 
Crore) 

22.00 23.15 23.40 28.30 26.70 

Bid security (Rs.in Lakhs) 16.50 17.40 17.60 21.30 20.10 

Eligible class Class I Class I Class I Class I Class I 

Tender invitee The Chief Engineer, TWAD Board, Vellore – 632006. 

Sale of Bid & place of sale 

From 27.01.2020  to  25.02.2020. Bid document may be purchased by 
remitting cash or DD in favour of concerned Executive Engineer of  Project 

Maintenance Division for an amount of  Rs.1000.00+12% GST(for each 
work) for Packages I to III from O/o the Executive Engineer, TWAD 

Board, Project Maintenance Division, Hogenakkal Project House Campus, 
A.Jettihalli (P.O), Dharmapuri-636807 for Package IV from O/o the 

Executive Engineer, TWAD Board, Project Maintenance Division, Dinnur 

Water Tank, Denkanikottai Road, Hosur-635 109 and for Package – V 
from O/o the Executive Engineer, TWAD Board, Project Maintenance 

Division, 5/85, Gopalakrishna Colony, Shanthi Nagar, Krishnagiri-635 001. 
If bid document is required by post an amount of Rs.500/-(for each work) 

to be paid additionally. 

web site down loading at free of 
cost 

www.tenders.tn.gov.in and   www.twadboard.tn.gov.in.   

For all Packages  

1. Date and time of Pre bid meeting 11.02.2020 at 11.30 am at CE‘s chamber, TWAD Board,  

Vellore. 

2. Last date and time of downloading bid 

document 

 25.02.2020  up to 5.45 P.M 

3. Last date and time for receipt of bid document 27.02.2020 up to 3.00 P.M 

4. Last date and time for opening of Technical bid 27.02.2020  at 3.30 P.M 

 
 

Sd. P. Ramachandran 23.1.2020 
Chief Engineer (A/c), 
TWAD Board, Vellore 

 

http://tenders.tn.gov.in/
http://www.twadboard.tn.gov.in/
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II. LETTER OF APPLICATION 
 

(Letter head paper of the Applicant, including full postal address, telephone no., fax no., cable 
address, and E.mail)  

Dated:……………….   

To 
The Chief Engineer, 

TWAD Board,  
No.8, 1st  East Main Road,  

Gandhi Nagar, Vellore – 632 006. 

 
Sir,  

 
Being duly authorized to represent and set on behalf of  

       (Hereinafter ―the Applicant‖),  
and having reviewed and fully understood all the information provided, the undersigned hereby apply 

for consideration as a bidder for the following 

Invitation for Bid No.F.No: 23/ Hog Pkg.I to V/3rd  call/DO/CE/VLR/ 2020 /Dated: 23.01.2020. 

NAME OF WORK:  

Operation and Maintenance of Hogenakkal Water supply and Fluorosis Mitigation Project in 
Dharmapuri and Krishnagiri Districts for the period of 48  months (From 01.04.2020 to 

31.03.2024) – 3rd  call -  Package IV  
 

Attached to this letter please find copies of original documents defining 

 the Applicant‘s legal status  

 the principal place of business and  

 the place of incorporation (for applicants who are corporation) or the place of registration and 
the nationality of the owners (for applicants who are partnerships or individually owned firms)  

       

Your Agency and its authorized representatives are hereby authorized to conduct any inquiries or 
investigations to verify the statements, documents and information submitted in connection with this 

application, and to seek clarification from the bankers and clients regarding any financial and technical 
aspects.  This ‗Letter of Application‘ will also serve as authorization to any individual or authorized 

representative of any institution referred to in the supporting information, to provide such information 

deemed necessary and requested by yourselves to verify the statements and information provided in 
this application, or with regard to the resources, experience and competence of the Applicant.  

This application is made in the full understanding that  

 Bids by the applicants will be subject to verification of all information submitted for 

consideration, at the time of bidding.  
Your agency reserves the right to   

 amend the scope and value of any contract bid under this project  

 and reject or accept  any application, to cancel the entire bidding process and reject all the 

applications and   
 Your  agency shall not be liable for any such action and shall be under no obligation to inform 

the Applicants of the grounds for them  

 

It is hereby certified that the unit rates and price for all the items covered in the Bill of Quantities set 
out in the Price Schedule have been furnished clearly in figures and words and it is hereby agreed to 

execute the works at the rates and prices mentioned therein and to receive the payments on 
measured quantities as per the Conditions of the Contract. 

 
It is hereby distinctly and expressly declared and acknowledged that before the submission of the bid, 
the instructions therein have been carefully followed and the conditions of the Contract and other 

terms and conditions have been read.  It is also declared and acknowledged that careful examination 
of the bid documents has been carried out with reference to the specifications, quantities, location 

where the said work is to be done, investigation of the works to be done, materials required for this 
contract and their source and other requirements, covenants, stipulations and restrictions. It is 

distinctly agreed that no claim or demand will be made on the TWAD Board by the applicant, arising 
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out of any misunderstanding or misconception or mistake of the said requirements, covenants, 
stipulations, restrictions, conditions etc on the part of the Applicant. 

 
The Income Tax Clearance Certificate and GST Registration Certificate in currency are enclosed. 

The Bid Security of Rs. 21.30 Lakhs (Rupees Twenty One Lakhs and thirty thousand only) is enclosed 
in the  shape of ________________________________________________ (enter the form and other 

details of the bid security) drawn in favour of the Executive Engineer, TWAD Board, Project 
Maintenance Division, Hosur. It is hereby agreed that in case the bid is accepted, the Performance 

Security to the value and in the manner/form prescribed by Employer will be submitted and 

agreement entered into within the time frame stipulated for the due fulfilment of the contract.  It is 
agreed that in the event of non remittance of the required Performance Security and execution of the 

Agreement within the stipulated time frame, the Bid Security deposited with the bid will be forfeited.  
In the event of non acceptance of the bid offered by the Applicant, the Employer shall intimate the 

applicant of the rejection of his bid, upon which the applicant can get his Bid Security refunded on an 
application for the same.  Any notice required to be served on the applicant shall be deemed to have 

been sufficient if delivered personally or left at the address given herein or sent by post either by 

registered mail or ordinary.  Such notice shall, if sent by post shall be deemed to have been served on 
the applicant at the time when in due course of post it would be delivered at the address to which it is 

sent.  For all purposes, the address given herein will serve as permanent address and any change 
therein will be promptly intimated then and there. 

 

              It is fully understood and agreed that on receipt of communication of acceptance of the bid 
from the accepting authority, there emerges a valid contract between the Applicant and TWAD Board 

represented by the officer accepting the bid and is expressly agreed that the bid documents with the 
schedules, conditions of the contract, negotiation communications and other correspondence 

connected to this contract will all constitute the contract for this purpose and be the foundation of 

rights on both the parties. 
 

              It is agreed that performance shall be considered as the essence of this contract and the 
work will be commenced immediately on getting information of the acceptance of the bid and any lack 

in performance of operation and maintenance affecting the efficiency of electro-mechanical 
appurtenances, damages to pipe lines leading to short supply of water, will be subjected to the 

relevant penal clauses contained in the Conditions of the Contract.  

 
It is hereby agreed that the professionally qualified personnel to execute and to supervise the 

works shall be deployed as required in clause 10 of General Conditions of Contract. 
 

The Applicant hereby agrees to undertake full responsibility for the safety, stability and 

soundness of all infrastructures, electro-mechanical installations, pipeline networks, appurtenances, 
etc., which will be operated and maintained by me / us during the contract period. 

 
The Applicant hereby agrees that the bid will not be withdrawn during the period of validity as 

indicated in the bid documents and also during such extended periods agreed to by the applicant. The 
Applicant agrees that in the event of withdrawal of the bid during the validity period or extended 

period, the Bid Security is liable to be forfeited by Employer.  

 
It is explicitly understood that the Employer is not bound to accept the lowest or any bid the 

Board may receive.  It is hereby agreed that the Employer reserves the rights to reject any or all the 
bids without assigning any reasons therefor.  

 

Dated this                      day   of  
Month of 

                         Signature of the Applicant  
                               (To be signed by the authorized  

                             Signatory with seal)  
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NAME OF WORK: Operation and Maintenance of Hogenakkal Water supply and Fluorosis 
Mitigation Project in Dharmapuri and Krishnagiri Districts for the period of 48 months 

(From 01.04.2020 to 31.03.2024) – 3rd  call -  Package IV  
 

III.  INSTRUCTIONS TO BIDDERS  

 
A. GENERAL 

 
1. Scope of the Hogenakkal Water Supply and Fluorosis Mitigation Project  

 

The Hogenakkal Water Supply and Fluorosis Mitigation Project with River Cauvery as source, 

with main objectives of (i) to provide safe drinking water to 3 Municipalities, 16 Town Panchayats 

and 7,639 habitations (including New habitations 884 Nos) in 18 Panchayat Unions in Dharmapuri 

and Krishnagiri districts and (ii) to mitigate the effects of Fluorosis disease caused by fluoride 

contents in the ground water sources, covering the total population of 35 Lakhs in two districts of 

Dharmapuri & Krishnagiri, spread over 9,650 sqkm and the scheme is implemented for ultimate 

quantity of 160 MLD. 

The Project has been divided into 5 packages for easy Operation and Maintenance. Under 

this project, laying of about 10,169 Km of pipelines with pipe sizes ranging from 1500 mm to 63 mm 

dia. and construction of 1,627 civil structures are executed. By drawing water at an elevation of 

246m and pumping to a habitation located at an elevation of 1,245 m through a combination of 

gravity and pumping systems. 

In Dharmapuri District, Dharmapuri Municipality, 10 Town Panchayats and 3,245 habitations 

(including 355 new habitations) in 8 Panchayat Unions have been covered with total population of 

16.10 lakhs in this project. 

In Krishnagiri District, Krishnagiri & Hosur Municipality, 6 Town Panchayats and 4,403 

habitations (including 529 new habitations) in 10 Panchayat Unions have been covered with total 

population of 18.90 lakhs in this project. 

 The source of water for this project is River Cauvery at Hogenakkal at a distance of 45 km 

west of Dharmapuri.  The  Raw  water  is  taken  from  River  Cauvery on  the  upstream  side of the 

famous Hogenakkal waterfalls and pumped to Water Treatment Plant located at a distance of 6.15 

km from the Intake  works.  The  scope  of  project  is  to  cover  7,639  Habitations,  3  

Municipalities,   16  Town Panchayats and 18 Unions, benefiting about four million people. Treated 

water will be pumped to 240LL capacity Master Balancing Reservoir at Madam, about 11 km from 

Hogenakkal. 

        Two l i n e  o f  MS pipe outlets are provided at Master Balancing Reservoir at Madam. 

Through Transmission main of one outlet, water is conveyed  by gravity  to Union MBR‘s of   

Pennagaram Union (Part), Nallampalli Union and upto Nallampalli Union Sump at Sowlur, Dharmapuri 

Union, Mathur Union, Uthangarai Union, Morappur Union, Harur Union and Pappireddipatty union and 

Dharmapuri  Municipality. From Union MBR‘s water is conveyed by gravity to Panchayat MBRs/Sumps 

and Pennagaram TP, Uthangarai TP, Kambainallur TP, Kadathur TP, B.Mallapuram TP, Harur TP and 

Pappireddipatty  TP.  From Nallampalli Union Sump at Sowlur water is conveyed by Pumping to 19 

Panchayat MBR‘s. For habitations of Sitheri and Sittilingi Panchayats in Pappirddipatty and Harur 

Union, located in Kalvarayan hills water is conveyed by Pumping directly to OHTs.  From Panchayat 

MBRs, water is conveyed to OHTs mostly by Gravity with coverage of 3066 rural habitations in 

Dharmapuri and Krishnagiri Districts.  

       From Transmission main of  another outlet  of  Madam MBR, water  is  conveyed  by  gravity  to 

Sumps at O.G.Halli and Pikkili and to the common  sump  located  at Moongilpatti. From Pikkili sump   

water is conveyed by pumping to 5 Panchayat MBRs of Pennagaram Union (Part). From O.G.Halli 

sump water is conveyed by pumping to 5 Panchayat MBRs of Pennagaram Union (Part) and 

Papparapatty TP. From Moongilpatti   common sump water is conveyed by pumping to Palacode TP, 

P.Chettihally Sump and Palacode Union MBR. From Palacode Union MBR, water is conveyed by gravity 

to 7 Panchayat MBRs   and by on-line booster to 8 Panchayat MBRs. From P.Chettihalli Sump, water is 

conveyed by pumping to 17 Panchayat MBRs and Marandahalli TP.  
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 From Common sump at Moongilpatty water is conveyed to by   series   of Booster   Pumping   

Stations at Mahendramangalam, Kaduchettipatti, Ullukurukkai to Jakkari MBR. From Jakkari MBR 

water is conveyed by gravity to Kundumanahalli BPS. From Kundumanahalli BPS water is conveyed by 

pumping to Mathagiri BPS and Thinnur Union MBR. From Thinnur Union MBR water is conveyed by 

gravity to Hosur Municipality, 4 Panchayat MBRs in Shoolagiri Union, 9 Panchayat MBRs in Hosur 

Union and to Booster Sump at Badethepally. From Badethepally Sump water is conveyed by pumping 

to 7 Panchayat MBRs of Hosur Union and 26 Panchayat MBRs / Sump of Shoolagiri Union.  From 

Kaduchettypatty BPS water is conveyed by gravity to 5 Panchayat MBRs of Karimangalam Union. From 

Kaduchettypatty BPS water is conveyed by Pumping to Rayakottai MBR. From Rayakottai MBR water is 

conveyed by Gravity to 8 Panchayat MBRs in Kelamangalam Union, 10 Panchayat MBR‘s in Shoolagiri 

Union and 27 Panchayat MBRs/Sumps in Vappinapalli Union. From Jakkery MBR  water is conveyed 

by Gravity to 2 panchayat MBR‘s of Shoolagiri Union, 20 panchayat MBR‘s/Sump of  Kelamangalam 

Union, and 22 panchayat MBR‘s/Sump of Thalli Union,  Kelamangalam TP and Thenkanikottai TP. 

From Mathigiri BPS water is conveyed by pumping to 10 panchayat MBR‘s of Hosur Union, 28 

panchayat MBR‘s of Thalli Union.   

 From Common sump at Moongilpatty water is conveyed by pumping to Karimangalam Union 

MBR and BPT at Kalkuttapatty. From Karimangalam Union MBR water is conveyed by gravity to 

Karimangalam TP, 23 Panchayat MBRs/Sump and one sump near MBR. From this sump near the MBR, 

water is conveyed by pumping to 3 Panchayat MBR‘s of Karimangalam union. From Kalkuttapatty BPT 

water is conveyed by gravity to Kaveripattinam TP, Nagojanahalli TP and 35 Panchayat MBRs and 4 

panchayat sumps of Kaveripattinam Union.One panchayat INW is directly linked to ITM in 

Kaveripattinam union. From Kalkuttapatty BPT water is conveyed by gravity to BPS at Avathanapatty, 

P.Muthur Panchayat MBR of Krishnagiri Union, Krishnagiri Municipality, Kandhikuppam BPS, 2 BPS of 

Bargur TP and BPS at Karakuppam. From BPS at Avathanapatti water is conveyed by pumping to 21 

panchayat MBR‘s and 9 panchayat sumps of Krishnagiri union. From BPS at Kandhikuppam water is 

conveyed by pumping to 4 Panchayat MBR‘s of Bargur union. From 2 BPS of Bargur TP water is 

conveyed to OHT‘s of Bargur TP by pumping. From Karakuppam BPS water is conveyed by pumping to 

Bargur union MBR at Kotlatti. From Kotlatti MBR water is conveyed by gravity to BPS at 

Chinthagampalli. From BPS at Chinthagampalli water conveyed to 2 panchayat sumps and 2 panchayat 

MBR‘s of Bargur union. From Union MBR at Kotlatti water conveyed by gravity to 29 panchayat MBR‘S 

and 4 panchayat sumps of Bargur union. From panchayat MBR‘s water conveyed mostly by gravity to 

OHT‘s of habitations and in few cases by pumping through intermediate INW sumps. Thus from the 

MBR at Madam, water is conveyed through a network of Transmission  Main,  Feeder Mains, Internal 

Transmission Mains  and Internal  Networks of about 10,109 km length of pipes spread over 

Dharmapuri and Krishnagiri districts. 
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Scope of the Bid 

 1.1   The Chief Engineer, TWAD Board, Vellore (hereinafter referred as ―Employer‖ in these 

documents) invites bids for the Operation and Maintenance of works (as defined in these documents 
and referred as ―the works‖) as detailed in the Bill of Quantities.  The bidder shall offer their/his price 

for all the items of works detailed in the Bill of Quantities 

NAME OF WORK:  

 

“Operation and Maintenance of Hogenakkal Water supply and Fluorosis Mitigation Project 

in Dharmapuri and Krishnagiri Districts for the period of 48 months (From 01.04.2020 to 
31.03.2024) – 3rd  call -  Package IV ” 

 

Description of work : Operation and Maintenance of Transmission Main From Common Booster 

Pumping Station  at Moongilpatti near Palacaode to Thinnur Master Balancing Reservoir (MBR), Feeder 

Mains, Break Pressure Tanks, Booster Pumping Stations, Internal Transmission Mains, Internal 

Networks, Re-chlorination stations, Union MBRs and Panchayat MBRs and Allied works for providing 

water supply to Hosur Municipality, 2 Town Panchayats (Kelamangalam TP and Denkanikottai TP) and 

1823 Rural Habitations in Hosur Union, Shoolagiri Union, Veppanapalli Union, Thally Union, 

Kelamangalam Union in Krishnagiri District and 100 Rural habitations in Karimangalam Union (part) in 

Dharmapuri District under Package IV of Hogenakkal Water supply & FM Project for the period from 

01.04.2020 to 31.03.2024. 

 

This is an Operation and Maintenance of contract and the contractor is responsible for the Operation 

and Maintenance of water supply works to supply the water to the designated beneficiaries including 

maintenance of all Structures, Electrical, Mechanical, ICA Installation, Feeder Main, Transmission 

Main, Internal Transmission Main, Internal Network of MS,DI, HDPE pipes, Procurement of Spares, for 

Attending to Leaks and Bursts, Repairs and Renewals of Structures and Installation, Insurances with 

required Supervisory and Operating Staff and all other logistics in complete and ensuring 

uninterrupted designated water supply to the beneficiaries as designated for the areas covered under 

HWS&FMP Package-IV. As detailed below 

 

The quantity of (Refer BOQ) Water has to be supplied to Hosur Municipality Kelamangalam and 

Denkanikottai Town Panchayats and 1923 Rural habitation in 182 panchayats in Hosur Union, 

Soolagiri Union, Veppanapalli Union, Kelamangallam Union, Thally Union and Karimangalam (Part) of 

both the Krishnagiri and Dharmapuri Districts. 
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Sl 

No 
Beneficiaries 

No of  

Pts 
No of Habs 

Population Requirement 

Inter 

(2021) 

Inter 
(2021) 

MLD 

1 Hosur Municipality     125000 5.88 

2 Mathagiri TP     9719 0.47 

3 Kelamangalam TP     13276 0.64 

4 Denkanikottai TP     23343 0.90 

5 Karimangalam Union (Part) 5 100 31186 1.02 

6 Veppanapalli Union 27 257 90191 3.11 

7 Shoolagiri Union 42 430 191951 6.61 

8 Hosur Union 30 230 168851 5.81 

9 Kelamangalam Union 28 332 127542 4.39 

10 Thally Union 50 574 196403 6.76 

    182 1923 977462 35.59 

 
 

 

 

1) Pipe Details (in KM) 
      

 
Sl. No Details of Pipe 

Transmission 
Main 

Feeder Main 
Internal 

Transmission 

Main 

Internal Net Work 

1 MS Pipe         

  850 mm 23.010       

  750 mm 27.210       

  700 mm 15.060       

  600 mm 1.890       

  Total 67.170       

2 DI Pipe         

  500 mm     12.490   

  450 mm     15.210   

  400 mm     26.220   

  350 mm   7.270 44.690   

  300 mm     14.640   

  250 mm     60.890   

  200 mm     67.690   

  150mm     156.350 10.160 

  100 mm     246.770 70.630 

  Total 
 

7.270 641.920 80.790 
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3 HDPE Pipe         

  280 mm     3.110   

  250 mm     7.370   

  225 mm     1.650   

  200 mm     6.990 2.930 

  160 mm              5.870 1.710 

  140 mm     24.030 20.050 

  125 mm     7.120 1.140 

  110 mm     28.890 58.890 

  90 mm     74.490 96.700 

  75 mm     38.420 131.040 

  63 mm     79.080 1841.210 

  Total     277.020 2153.670 

  Grand Total 67.170 7.270 918.940 2234.460 

 
2)  Civil Structures. 

 

Sl. No Capacity 

Union 

MBR 

Pts. 

MPR 

Union 

Sump 

Pts. 

Sump BPT 

OHT - 

16m 

OHT - 

6m 

1 35 Lakh Litres     2         

2 30 Lakh Litres     1         

3 20 Lakh Litres 1   1 2       

4 14.00 Lakh Litres               

5 13.00 Lakh Litres     

 

1       

      6 12 & 10 LL Combined 

@ Jakkeri 1             

7 10.00 Lakh Litres   1           

8 9.00 Lakh Litres       1       

  7.00 Lakh Litres         1     

9 6.00 Lakh Litres 1    1         

10 5.00 Lakh Litres       1 1     

11 4.00 Lakh Litres               

12 3.00 Lakh Litres       4       

13 2.50 Lakh Litres               

14 2.00 Lakh Litres   1   5 

 

    

15 1.50 Lakh Litres   4   4 3     

16 1.00 Lakh Litres   17   18 3     

17 0.60 Lakh Litres   33   20     1 

18 0.30 Lakh Litres   83   27 4   6 

19 0.15 Lakh Litres       5 1     

20 0.10 Lakh Litres   36   20 13   42 

21 0.05 Lakh Litres       13 6     

  Total 3 175 5 121 32 0 49 
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3) SCADA Details 

 

Sl 

No 
Location BPS UR TP Telemetry 

No of 

Panels 

1 
Moongilpatty  
(common BPS) at Palacode 

1 0 0 0 1 

2 
Mahendramangalam  
(Shifted from Bomma Thathanur) 

1 0 0 1 1 

3 Kaduchettipatti 1 1 2 1 4 

4 
Ullukkurukai  

(shifted from H.chettihalli) 
1 0 0 1 1 

5 Jakkeri (Bodichipalli)   2 1 1 3 

6 Kundumaranapalli 1 0 0 1 1 

7 Mathagiri 2 1 1 1 4 

8 Thinnur (Hosur) 0 1 1 1 2 

9 Rayakkottai 0 1 0 1 1 

10 Rayakkottai Thakkali Mandi 1 0 0 1 1 

11 Sulagiri (Thiagarasanapalli) 1 0 0 1 1 

12 Kuriyanapalli (Ipiganapalli) 1 0 0 1 1 

13 Pathimadugu (Neralagiri) 1 0 0 1 1 

14 Arasakuppam 2 0 0 1 2 

15 Denkanikottai 3 0 0 1 3 

16 Doddamanchi (MBR-2) 1 0 0 1 1 

17 Kundumaranapalli (Bairamangalam) 1 0 0 1 1 

18 Beganatham 1 0 0 1 1 

19 Binnamangalam 1 0 0 1 1 

20 
Agala Kotta  
(Sump to Agalakotta MBR) 

1 0 0 1 1 

21 Thummanapalli (Baduthepalli) 1 0 0 1 1 

22 Thagati 1 0 0 1 1 

23 Bilikal 1 0 0 1 1 

24 Athinatham 1 0 0 1 1 

25 Kodakarai(Doddamanchi 2) 1 0 0 1 1 

26 Betamugilalam 1 0 0 1 1 

  Total 27 6 5 25 38 
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4) Pumpset Details 
  Location   HP Total Working Stand By 

I PUMPING STATIONS        

A  TRANSMISSION MAIN , 

FEEDER MAIN and ITM LINE 

  

   

1 
Moongilpatti Common Major 

BPS 
General 536 3 2 1 

2 Magendramangalam Major BPS General 536 3 2 1 

3 
a)Kaduchettipatti (to) 

Ullukurukai Major BPS 
General 402 3 2 1 

  
b) Kaduchettipatti (to) 

Rayakottai Major BPS 
General 201 2 1 1 

  
c) Kaduchettipatti 
(ReChlorination TP 1A) 

Karimangalam part 

General 2 2 1 1 

4 
a) Rayakottai(Union MBR) 
(ReChlorination TP 1) 

General 2 2 1 1 

  
b) Rayakottai Sump to 

Rayakottai Pachayat 
General 10 2 1 1 

5 Ullukurukai Major BPS Forest 536 3 2 1 

6 Jakkeri (ReChlorination TP 2) General 2 2 1 1 

7 Kundumaranahalli Major BPS General 402 3 2 1 

8 
a) Mathagiri Major BPS to 
Binnamangalam 

Hosur Taluk 120 2 1 1 

  
b) Mathagiri Major BPS to 

Masinayekanpalli 
Hosur Taluk 25 2 1 1 

  
c) Mathagiri Major BPS to 

Mathagiri TP 
Hosur Taluk 12.5 3 2 1 

  
d) Mathagiri (ReChlorination TP 

3) 
Hosur Taluk 2 2 1 1 

9 Dinnur (ReChlorination TP 4) Hosur Taluk 2 2 1 1 

10 
a) Arasakuppam Major BPS to 
Denkanikottai Major BPS 

General 177 2 1 1 

  
b) Arasakuppam  Major BPS 

Mallasandiram 
General 5 2 1 1 

11 
a)Denkanikottai  Major BPS to 

Noganur Sump  
General 177 2 1 1 

  
b)Sump to Thandarai 
 

General 3.0 2 1 1 

  c) Sump to Ballapalli General 25.0 3 2 1 

  d) Sump to Denkanikottai General 25.0 2 1 1 

  e) Sump to Thavarakarai General 15.0 2 1 1 

12 Binnamangalam  Major BPS General 120 2 1 
1 
 

 

13 Badethepalli  Major BPS Hosur Taluk 73 2 1 1 

B Hosur Union LT BPS           

14 
Masinayakanpalli 

(Virupatchipuram) 
Hosur Taluk 3.0 2 1 1 

15 Nagondapalli  Hosur Taluk 5.0 2 1 1 

16 Gopanapalli  Hosur Taluk 3.0 2 1 1 

17 Byragapalli Hosur Taluk 2.0 2 1 1 
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18 Hanumanthapuram Hosur Taluk 2.0 2 1 1 

19 Chennathur- 1 Hosur Taluk 5.0 2 1 1 

20 Chennathur- 2 Hosur Taluk 3.0 2 1 1 

21 Sevaganapalli Hosur Taluk 5.0 2 1 1 

22 Baliganapalli Hosur Taluk 5.0 2 1 1 

23 Kumudhepalli Hosur Taluk 3.0 2 1 1 

24 
Eachangur -

Chookakranathapuram 
Hosur Taluk 3.0 2 1 1 

25 Nallur Hosur Taluk 2.0 2 1 1 

26 Muthali - Karupalli Hosur Taluk 1.0 2 1 1 

27 Muthali - Thachiripalli Hosur Taluk 3.0 2 1 1 

28 
Thummanapalli - 

Sanamangalam 
Hosur Taluk 1.0 2 1 1 

29 Nandhimangalam - Karanapalli Hosur Taluk 2.0 2 1 1 

30 Begapalli - Sri rajeswari Layout Hosur Taluk 2.0 2 1 1 

31 Bagalur Junction Hosur Taluk 10.0 2 1 1 

C Karimangalam Union- Part           

32 Bikkanahalli- 2 - BPS-1  General 12.5 2 1 1 

33 
BPS-1 to EM Kuzhi  

(Samanakollai) 
General 15.0 2 1 1 

34 
BPS-2 to Sembaragettu 
(Kovilur) 

General 2.0 2 1 1 

35 
BPS-3 to Soolagunta            ( 

Murukan kottai) 
General 10.0 2 1 

1 

 
 

36 
BPS to Kulikadur ( Chinna 

thappai) 
General 5.0 2 1 1 

37 
Jittanahalli to BPS1 

(Periyathabbai) 
General 15.0 2 1 1 

38 
BPS-1 to Natagalbail 
(Mathageri) 

General 10.0 2 1 1 

39 BPS to Periyakodikanapalli General 1.0 2 1 1 

D Kelamangalam Union           

40 
BPS to Medagraharam (Tamato 

Market) 
General 10.0 2 1 1 

41 BPS to  Guttur General 2.0 2 1 1 

42 Rayakottai colony General 12.5 2 1 1 

43 Bodichipally General 12.5 2 1 1 

44 Bairamangalam General 20.0 2 1 1 

45 Jakirkarupalli General 12.5 2 1 1 

46 Benvanatham General 7.5 2 1 1 

47 Betamugulalam BPS 1 Forest 20.0 2 1 1 

48 Betamugulalam BPS-1 to BPS 2 Forest 35.0 2 1 1 

  
Bettamugulalam -2 to 

Doddamanchi MBR-2 
Forest 3.0 2 1 1 

49 Betamugulalam BPS 3 Forest 20.0 2 1 1 

50 BPS  to BPS-1 Tholuvabetta Forest 12.5 2 1 1 

  BPS -1 to Doddadebenahalli Forest 5.0 2 1 1 

51 BPS - 2 to Palaiyur Forest 3.0 2 1 1 

52 BPS-1 to Belalalm thottikuppam Forest 5.0 2 1 1 

53 BPS to Ayyur Forest 1.0 2 1 1 

54 BPS to  U-puram Forest 5.0 2 1 1 
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55 
BPS at Edavanapalli - 
Veppalampatti 

Forest 2.0 2 1 1 

56 BPS - 1 to Govindapuram Forest 2.0 2 1 1 

57 BPS 4 to Kuddiyur Forest 1.0 2 1 1 

58 BPS - 3 BPS -4 Kuddiyur Forest 1.5 2 1 1 

59 BPS-2 to Karadikuttai Forest 1.0 2 1 1 

E Shoolagiri Union           

60 
BPS-1 to Somanapalli ( 
Shoolagiri) 

Hosur Taluk 20.0 3 1 2 

61 BPS to Gittanpatti Hosur Taluk 1.0 2 1 1 

62 
BPS to 

Balagoundarayandurgam 
Hosur Taluk 2.0 2 1 1 

63 
BPS to Erandapalli/ 

Sorakkayapalli 
Hosur Taluk 2.0 2 1 1 

64 BPS-1 to Medupalli Hosur Taluk 1.0 2 1 1 

65 BPS- 2 Sundagiri Hosur Taluk 7.5 2 1 1 

66 BPS to Naralapalli Hosur Taluk 5.0 2 1 
 
1 

 

67 BPS to Kattunalckendoddi Hosur Taluk 3.0 2 1 1 

68 BPS to Ponnalnatham Hosur Taluk 2.0 2 1 1 

69 BPS to Sivapparkottai Hosur Taluk 2.0 2 1 1 

70 BPS -2 Sundati Hosur Taluk 3.0 2 1 1 

71 Nariganapuram Hosur Taluk 5.0 2 1 1 

72 Saparapalli Hosur Taluk 3.0 2 1 1 

73 Oddarpalayam / Beemanapalli Hosur Taluk 3.0 2 1 1 

74 Beerjepally Hosur Taluk 1.0 2 1 1 

75 Alusonai Hosur Taluk 5.0 2 1 1 

76 Thinnur Hosur Taluk 1.0 2 1 1 

77 Periyakuthi Hosur Taluk 7.5 2 1 1 

78 Dasanapuram Hosur Taluk 2.0 2 1 1 

79 Venkatesapuram Hosur Taluk 15.0 2 1 1 

F Thally Union           

80 BPS to Kottaiyur-2 Forest 5.0 2 1 1 

81 BPS -2 to  Noorthusamimalai Forest 5.0 2 1 1 

82 Thagatti -1 Sivapuram Forest 7.5 2 1 1 

83 BPS to Udubarani Forest 5.0 2 1 1 

84 Doddamanchi BPS-1 to BPS-2 Forest 20.0 2 1 1 

85 Doddamanchi BPS-2 to BPS-3 Forest 7.5 2 1 1 

86 Doddamanchi BPS-3 to BPS-4 Forest 12.5 2 1 1 

87 
Doddamanchi BPS-3 to 
melagiripannur 

Forest 5.0 2 1 1 

88 
Doddamanchi 2 - Doddiyur 

Koddikarai 
Forest 7.5 2 1 1 

89 BPS for Thurkatti Forest 5.0 2 1 1 

90 Thandarai - Gandhinagar Forest 3.0 2 1 1 

91 BPS -1 Kadakanatham Forest 12.5 2 1 1 

92 BPS-2 Akka thangai Forest 2.0 2 1 1 

93 BPS to  Matamathagiri Forest 3.0 2 1 1 

94 
Doddadebenahalli 2 to  

Kodaikarai 
Forest 5.0 2 1 1 

95 BPS -5  to kullati Forest 1.0 2 1 1 
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96 Karandapalli General 15.0 2 1 1 

97 Thakkati check post Forest 20.0 2 1 1 

98 BPS to Athinatham Forest 15.0 2 1 1 

99 BPS 1 to Manjugondapally Forest 15.0 2 1 1 

100 BPS 2 to Manjugondapally Forest 20.0 2 1 1 

  BPS to Billikal Forest 7.5 2 1 1 

101 
Bilikal 3 - Manjukondapally 

BPT-1 
Forest 7.5 2 1 1 

102 BPS to Gundukottai 2 Forest 10.0 2 1 1 

103 
Manjukondapally BPS 3 to BPS-
4 

Forest 7.5 2 1 1 

104 Athinatham BPS 1 Forest 7.5 2 1 1 

  
Athinatham koot road to 
Udabarani 

Forest 7.5 2 1 1 

105 Kempatty & Sathanur-2 General 7.5 2 1 1 

106 Agalakotta Forest 12.5 2 1 1 

  Padinganalam Forest 7.5 2 1 1 

107 Upparapalli General 2.0 2 1 1 

108 CR Nagar General 2.0 2 1 1 

109 Sollepuram General 1.0 2 1 1 

110 Sllikimangalam General 5.0 2 1 1 

111 Marugandoddi General 2.0 2 1 1 

112 Nelumani Agraharam General 5.0 2 1 1 

113 Muthukumaran doddi General 3.0 2 1 1 

114 Mallikuttai General 3.0 2 1 1 

115 Polarai General 2.0 2 1 1 

116 Oddarpalayam General 3.0 2 1 1 

117 Adavi sahipuram General 2.0 2 1 1 

118 Gundalam General 5.0 2 1 1 

G Veppanapally Union           

119 BPS3 - Kuriyanapalli General 3.0 2 1 1 

120 BPS4 - Bathimadugu General 10.0 3 2 1 

121 BPS to Ariyanapalli General 1.0 2 1 1 

122 Avalnatham General 5.0 2 1 1 

123 BPS to Undakkalpudur General 5.0 2 1 1 

124 BPS TO Kadayanmedu  General 3.0 2 1 1 

125 BPS to Veppanapally General 5.0 2 1 1 

126 Halekundani-2 General 5.0 2 1 1 

127 Vanniyar kollapankottai General 2.0 2 1 1 

128 Thamandarapalli General 5.0 2 1 1 

129 Neralagiri General 5.0 2 1 1 

130 Naduvanapalli General 5.0 2 1 1 

131 Manavaranapalli General 5.0 2 1 1 

132 Nachikuppam General 5.0 2 1 1 

133 Madepalli General 7.5 2 1 1 

134 Sigaramanapalli General 10.0 2 1 1 

135 Athigunda BPS General 10.0 2 1 1 

136 Chinna Kothur X Road General 7.5 2 1 1 

       

 

 Total 

  
4226.50 313.00 
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5) Transformer Details  

 

Sl.no. HT Transformer Location in PKG-IV 

1 Mahendramangalam 1600 KVA 1280 KW 

2 Kaduchettipatti 1600 KVA 1280 KW 

3 Ullukurukai 1500 KVA 1200 KW 

4 Kundumaranahalli 1500 KVA 1200 KW 

5 Mathagiri 250 KVA 200 KW 

6 Arasakuppam 315 KVA 252 KW 

7 Denkanikottai 315 KVA 252 KW 

8 Binnamangalam  200 KVA 160 KW 

9 Badethepalli 160 KVA 128 KW 

 
 
 
 
6) Valve Details 

 

Hogenakkal Water Supply & Fluorosis Mitigation Project 

Package-IV 

S.No Description Operating Valves Air Relief Valves (Nos) Total No of Valves 

A Transmission Main 61 71  

 Total 61 71 132 

B Feeder Main 6 11  

 Total 6 11 17 

C Inter Transmission Main 

A Veppanapalli Union 100 258  

B Karimangalam Union 26 68  

C Thally Union 138 172  

D Kelamangalam Union 135 211  

E Shoolagiri Union 120 120  

F Hosur Union 92 120  

 Total 611 949 1560 

D Internal Net Work 

A Veppanapalli Union 273 243  

B Karimangalam Union 116 126  

C Thally Union 751 502  

D Kelamangalam Union 611 424  

E Shoolagiri Union 417 365  

F Hosur Union 330 173  

 Total 2498 1833  

 Grand Total 3176 2864 6040 
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 DESCRIPTION OF THE WORKS  

 Scope 

Madam MBR is being located at the commanding level to feed the rural and urban areas with 

maximum services of drinking water supply to the public requirements of Package IV by collection of 

water for the beneficiary's demand at Moongilpatti sump by gravity. The entire Transmission Main is 

aligned from Moongilpatti Booster Station whose level is at + 494.105 m to Thinnur at Hosur which is 

at the level of 896.215 Package IV level. The total length of the main is about 66.40 Km of MS pipe 

ranging from 850mm to 600 mm and there are 5 boosters including Moongilpatti Booster to supply to 

the enroute Union areas of Karimangalam (part), Kelamangalam, Thally, & Hosur and with branch 

Internal Transmission Mains to Shoolagiri and Veppanapalli Unions. Kelamangalam, Denkanikottai 

Town Panchayats along with Hosur Municipality is provided with drinking water supplying by internal 

network and distribution system from OHTS. There are 5 tapping points namely Kaduchettipatti, 

Rayakottai, Jakkeri, Mathigiri and Thinnur along the pressure mains to feed all the areas above by 

pumping from sumps with pumping plants to negotiate the elevation to supply to the public. 

The distribution of treated water is supplied to most of the sites by gravity arrangements.  Where 

gravity feed will not be feasible due to their altitude, booster pumping stations  provided for the 

necessary hydraulic lift. The treated water trunk mains from the MBR at MADAM to reach Common 

Booster Pumping Station for Packages IV and V near Palacode, where there are one storage reservoir 

(two separate compartments) and one pump well commonly be used by this Contract and the contract 

of Package V. The civil structure, the high voltage (33 KV or 111(V) electrical works and the building 

services works of this Common Booster Pumping Station, which has been commonly used by both this 

Contract and Package V, shall be provided under this Contract. For the works in this Contract in this 

Common Booster Pumping Station, the Contractor has to maintain mechanical plants, electrical plants 

and instrumentation works, including the booster pumps (vertical turbine type), pipelines, valves, 

overhead cranes, LV switchboard, flow meters, level sensors/transmitters etc. Under the Contract, 

treated water from this Common Booster Pumping Station shall be discharged to Mahendramangalam 

sump water will be pumped to Kaduchettipatti Booster Station sump. At Kaduchettipatti(A) Feeder 

Main to Rayakottai MBR and to feed water to villages in Veppanapalli Union and Kelamangalam Union, 

(B)  by gravity main to Karimangalam union (part) separately from Kaduchettipatti sump (C) water will 

be pumped to Ullukurukkai sump. 

Ullukurukkai sump water is pumped to Kundumaranahalli and enroute tapping at Jakkeri has to supply 

water to Kelamangalam Union, 2 Nos of Kelamangalam Town Panchayat and Denkanikottai Town 

Panchayat. Further the treated water has been pumped from Kundumaranahalli to Thinnur MBR in 

Hosur and for Mathigiri BPS to supply water to Mathigiri Tapping point. From Mathagiri TP water will 

be supplied to Hosur Municipality and to Thally union and Hosur Union villages. 

The alignment route is Near Palacode Vellichandai, Rayakottai and Ullukurukkai Kunudmaranapalli and 

Thinnur in Hosur. 

There are five booster stations at Moongilpatti, Mahendramangalam, Kaduchettipatti, Ullukurukkai and 

Kundumaranahalli with sump sand MBR and then the tapping points the water is supplied to

 Union MBRS and OHTS in habitations of Package IV of various capacities.  

The Transmission pipeline from 850 mm size to 600mm size is of MS for a total length of 66.400KMs 

and the distribution network is for 2129.480KMs of HDPE/DI pipes have to be maintained.  

There are 645 Nos. of RCC of MBRS, Sumps, Pump Houses, OHTs in the distribution area from 

Moongilpatti Booster Station to the habitation end to supply to all the beneficiaries up to agreement 

period. 
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The treated water trunk mains and the branch pipelines have to be maintained which are passing 

across the rivers, roads and railway by the Contractor. For the purpose of isolation, control and 

surge protection, the Contractor has to maintain all valves for Isolation, air valves for surge 

protection and valves for flow control.  

Through the SCADA System, the signals of the levels in the union reservoirs, the flow/volume of 

water delivering from the tapping point branches to the union/panchayat reservoirs, the positions of 

all the major isolating/modulation valves, signals from the Re-Chlorination Stations and signals from 

the major booster pumping stations displayed 1n the Human Machine Interface pages at the two 

Central Control Rooms (CCRs), that are located at the filter building of the Water Treatment Plant 

and the Tamil Nadu Water Supply and Drainage Board (TWAD) Project Office at Dharmapuri. 

Through the SCADA System, operators of the Engineer shall be able to modulate the position of the 

flow control valves and open/close isolating valves at the CCR5. The SCADA System is be operated 

by the Engineer under Package I of the Hogenakkal Water Supply and Fluorosis Mitigation Project. 

The Contractor shall work closely with the contractor of Package I & V to enable all the 

control/status signals of all the devices that are to maintain at the sites of Package IV to function 

properly. 

The Contractor shall be responsible for all insurances, where the cost of providing that 

entered into items in the Schedule of Prices. After the Contractor has satisfactorily complete the 48 

months operation and maintenance works the Engineer will take-over the whole Works 

The Works contain a 3 months Defects Liability Period. Prior to handover the whole works to 

the Engineer the contractor has to conduct and satisfactorily complete the Test on Completion of 

O&M works. The scope of the tests to be done in this Test on Completion is detailed in the above of 

this General Specification. 

1.1.1 Works to be provided by the Contractor 

Under this Contract, the Contractor has to maintain all the works in accordance with the Drawings, 

Specification and Bill of Quantities, which includes: 

(a) The works includes the supply of treated water trunk mains pipelines originate from the tapping-

point branches pipelines from the trunk mains to the union reservoirs, main panchayat 

reservoirs and the distribution pipelines to other reservoirs, booster pumping stations and 

overhead tanks; 

(b) Maintaining all supports, piers and appurtenances for above ground river and culvert crossings.  

(c) Operation and Maintenance of valve chambers at the tapping-point branches (as shown in Table 3) 

of the trunk main pipelines, at the union reservoir sites, at panchayat reservoir sites, at overhead 

tank sites and at booster pumping station sites.  

(d) Operation and Maintenance of flow meter chambers at the tapping-point branches (as shown in Table 

3, all flow meters are to be maintained by Package I) of the trunk main pipelines and at large 

booster pumping stations (as shown in Table 1, all flow meters to be maintained by Package I, 

except Sl.Nos. 2 & 5). Maintain spool pieces flange adaptors and other associated pipes, which 

are to be maintained by the contractor of Package I, at the chambers at the tapping point 

branches of the trunk main pipelines. 

(e) Maintaining buildings for housing the on-line re-chlorination equipment and any associated works 

including roads, drainage, landscaping, fencing at each union reservoir.  
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(f) Maintaining buildings and any associated works including roads, drainage, landscaping, compound 

walls, fencing, building services etc at the sites of booster pumping stations and booster 

pumpsets, (in large pumping stations except the Common Booster Pumping Station near Palacode 

where dual power supplies from TNEB obtained, electrical, mechanical, instrumentation and 

building services equipment in these buildings. 

(g) Maintaining union reservoirs, panchayat reservoirs, overhead tanks and any associated works 

including roads, drainage, landscaping, compound fencing walls and building services work at 

each site; 

(h) Maintaining all necessary cable ducts for SCADA instruments of Package I. These cable ducts  include, 

but not limited to, the cable ducts for the cables connecting the ultrasonic level sensors at union 

reservoirs/large booster pumping stations and the full bore electromagnetic flow meter, primary head 

pipes at tapping point from trunk mains / Large Booster pumping stations to their transmitters , The 

cable deducts for the cables to connect the ultra sonic level transmitters the full bore electromagnetic 

flow meter transmitters the level electrodes controllers , the pressure transmitters  (equipment of 

Package I contract) to the Local Control Panels (to be maintained by the contractor of Package I); 

Pumpsets for Booster Stations 
Vertical Turbine pumpset installed at all the Booster Stations. Duties of Vertical Turbine pumps 

installed at different Booster stations are detailed in the Table 1.  

 

Table 1. 

Sl No Locations for 24 Hours 

LPM 

Demand for 

24 Hrs 

Discharges 

at 23 
Pumping 

main 

Total 

Head 

Power 

required 

No of 

Units 

1 Common Booster Station I 
at Moongilpatti 

31773 33154 118 1430 2+1 

2 Common Booster Station 

II at Magendramangalam 

31773 33154 108 1310 2+1 

3 Booster station Ill at 

Kaduchettipatti to Tapping 

point I 

 

26336 27481 95 950 2+1 

4 Booster station Ill at 

Kaduchettipatti to Tapping 
point 

4731 4937 109 200 2+1 

5 Booster station IV at 
Ullukurukkai 

26336 27481 130 1300 2+1 

6 Booster Station at 

Kundumaranahalli 

19402 20245 124 1020 2+1 
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Pumping Main 
 

The pumping Main from Common Booster Station at Moongilpatti near Palacode to Hosur carries the 

water requirement of Package IV. The details of pipes in the pumping main are furnished in Table 2. 

 
Table 2  

Details of pipes in pumping main. 

Reference Chianage 

From - To (m) 

Length of Main 

(m) 
Pipe Material Diameter of pipe (m) 

Thickness of pipe 

shell- mm Or Class 
of pipes 

Pumping main from Common booster Station to MBR at Thinnur 

0-6930  6930 MS 850 8 

6930-17010 10080 MS 850 7 

17010-18810 1800 MS 850 8 

18810-23010 4200 MS 850 7 

23010-37380 14370 MS 750 7 

37380-43350 5970 MS 750 8 

43350-502220 6870 MS 750 7 

50220-55155 4935 
MS 700 6 

55155-57420 2265 MS 700 7 

57420-65280 7860 MS 700 6 

65280-67170 1670 MS 600 6 

Branch pumping main to BPS at Mathigiri 

0 – 760 760 DI 350 K7 

Kaduchettipatti BPS to Rayakottai MBR 

0-2730 2730 DI 350 K9 

2730-6510 3780 DI 350 K7 

 
Tapping point from Pumping Main 

 
There are five tapping from the pumping main to feed Panchayats in different Unions as 

furnished in Table 3. 

Table 3 Details of Tappings from the Pumping main and Master Service Reservoirs. 
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TP 
No 

Location 
Quantity 

LPM 

Size of 

Feeder 
Main 

(mm) 

Feeding to Name of Union 

Type of 

chlorination 

Building 

Size of flow 
control 

Valve 
(mm) Size 

of Size of 

flow 

I 
BPS II At 
Kaduchettipatti 

4731 -4937 350DI 

Rayakottai Elevated 

MSR 6.0OLLcapacity 

(by pumping) 

Kelamangalam 
Union 

Type C 200 

IA 
BPS II At 
Kaduchettipatti 

705 200DI Karimangalam Union 
Karimangalam 

Union  
Spot 

Chlorination 
125 

II Jakkeri 6935 -7236   

Jakkeri Elevated MSR 
10.0OLL  capacity 

(pumping)Elevated 
BPT 12.0OLL Capacity 

Kelamangalam  & 

Thali union To feed 
BSS by Gravity 

Type C 300 

III 
Hosur-  Mathigiri 
Junction 

3808 -3973 350DI 
 capacity at Mathigiri GI 

MSR 6.0OLL 

Hosur Union 

Panchayat & 

Thali Union 

Type C 250 

IV Thinnur 
1594 -
16272 

600MS 
Elevated MSR 20.0OLL  

capacity at Thinnur 
Shoolagiri Union 
& Hosur union 

Type C 400 

 
 
 
 
Table 4 Details of Tappings from the Pumping main and Master Service Reservoirs. 

 
 
Reference Chainage 

from – to (m) 
Length of Main (m) Pipe Materials Diameter of pipe Class of pipe 

Feeder Main     

0-5369 5369 DI 150 K9 

5369-11464 28590 DI 100 K9 

Branch feeder 
Main 

    

0-1250 1250 HDPE 90 OD PN8 

0-3600 3600 HDPE 90 OD PN8 
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Interface 

 
Nature of Interface 

 
 

Package I The contractor of Package I has to maintain all the instruments at sites of the 

tapping points from the trunk mains, the level transmitters at the sites of union 

reservoirs, the flowmeters/pressure transmitters/level sensors at the large booster 

pumping stations and all the required Local Control Panels for SCADA System at the 

sites of Packages IV. The Contractor has to coordinate with the contractor of 

Package I for all the interface works that are to incur and allow the contractor 

of Package I to access the sites under the Contract for maintenance work. The 

Contractor shall supply all other signals that are required by the SCADA System 

from their equipment, in accordance with the Particular Specification 

Package V The Contractor has to maintain the civil structure, major electrical works and 

building services works for the Common Booster Pumping Station near 

Palacode and allowed the contractor of Package IV to access this site to carry 

out maintenance work 

 

1.2  Operation and Maintenance of the above works for a period of  48 months 

 

1.3 The successful bidder has to Operate and Maintain the above works for a period of 48 months  

 
1.4 In these bidding documents, the terms bid and tender and their derivatives  
      (bidder/tenderer, bid/tender, bidding/tendering etc) are synonymous. 

 

1.5 Downloading the documents from web site. 

 

If  the documents are downloaded from the web site www.tenders.tn.gov.in  & 
www.twadboard.tn.gov.in by the bidder and offer their tender duly filled and signed along with all 
required documents to the tender inviting authority as notified in the Invitation for Bids subject to the 
following: 

 

a) The bidder shall furnish a certificate to the effect that no correction/ alteration on the bid 

document as found in the web site was made by him and he shall abide by all the terms, conditions 

and specifications contained in the bid document. 

 

b) No cost towards bid document shall be required to be paid by the bidders who are using 
the forms downloaded from the designated website. 

 

The bidder shall submit the tender to the tender inviting authority as prescribed in the 

―Invitation of Bids‖. 

 

1.6 The Bid Document can be purchased from the Executive Engineer, TWAD Board, Project 

Maintenance Division, Denkanikottai Road, Dinnur, Hosur – 635 109 by remitting the required cost of 
Bid Document as stipulated in ―Invitation of Bids‖. 

 

 
2. Method of Bidding 

 

2.1   If the bid is made by an individual, the bid documents shall be signed by the individual with his 
full name and current address. 

http://www.tenders.tn.gov.in/
http://www.twadboard.tn.gov.in/
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2.2   If the bid is made by a proprietary concern, the bid documents shall be signed by the proprietor 
with his full name as well as the name of the firm and full address. In the case of an authorised 

person holding power of attorney signing the bid documents, a certified copy of the registered power 
of attorney should accompany the bid documents. The signature of the proprietor shall be attested by 
a notary public and enclosed as documentary evidence. 

 

2.3   If the bid is made by a partnership firm, the bid documents shall be signed by all the partners of 
the firm along with their full names and current address with specific mention on the registered 
address of the firm. In the case of a partner holding power of attorney signing the bid documents, a 
certified copy of the registered power of attorney should accompany the bid. It is also mandatory to 
furnish a certified copy of the registered partnership deed, current address of the partners, 

registered address of the firm along with the bid. The signature of all the partners / power of 
attorney shall be attested by a notary public and enclosed as documentary evidence. 

 

2.4   If the bid is made by a limited company or a limited corporation, it shall be signed by a duly 
authorised person holding power of attorney for signing the bid documents in which case a certified 
copy of the registered power of attorney shall accompany the bid. Such limited company or 
corporation may be required to enclose satisfactory evidence of its existence along with the bid. 

 

2.5  The bids from the contractors / firms shall be accompanied by an attested copy of the Income 

Tax Clearance Certificate relating to the year prior to the previous financial year (with reference to 
the year in which the bid is opened) and GST Registration Certificate.  

 
2.6  If the bid made by a limited company or corporation, it shall be signed by a duly authorized 

person holding power of attorney for signing the bid documents in which case a certified copy of the 

registered Power of attorney along with still in force certificate shall accompany the bid. 
 

3. Modification or more than one tender 
 
3.1 A Tenderer may submit a modified Tender before the last date for receipt of Tender. Provided 
that where more than one Tender is submitted by the same Tenderer, the lowest eligible financial 
tender shall be considered for evaluation.   

 

4. Cost of Bidding 

 

4.1 The bidder shall bear all the costs associated with the preparation and submission of his bid. The 
Employer will in no case be responsible for those costs, regardless of the conduct or the outcome of 
the bidding process. 
 
5. Site Visit. 

 

5.1  The bidder, at the Bidder‗s own responsibility and risk is advised to visit and examine the site of 
works and its surroundings and obtain on his own all information that may be necessary for preparing 
the bid and entering into contract for the operation and maintenance of the works. The costs of 
visiting the site and its surroundings shall be at the bidder‗s expense.  

 

5.2  The bidder and any of his personnel or agents will be granted permission by the Employer to 

enter upon its premises and lands for the purpose of such visit, but only upon the express condition 
that the bidder, his personnel or agents, will release and indemnify the Employer and his personnel or 
agents from and against all liability in respect thereof, and will be responsible for death or personal 
injury, loss of or damage to property, and any other loss, damage, costs and expenses incurred as a 
result of the inspection. 

 

5.3 The bidder should carefully inspect the site to assess the topography of the area where the pipe 
line and all the structures that are to be maintained as in the scope of the contract, to have an idea 
of the extent of area.       
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5.4 The Engineer will arrange a site visit for the bidders based on their request to enable the bidders 

to have an understanding of the site conditions and will be able to clarify those associated issues 

relating to the site conditions in the pre-bid meeting. The site visit will be commenced from the 

premises of the office of the Executive Engineer, TWAD Board, Project Maintenance Division, 

Denikanikottai Road, Dinnur, Hosur – 635 109.. The bidder has to make his own arrangements for the 

site visit. 
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 B. Eligibility / Qualification Criteria 

 
6. 
 

Eligible Bidders 

 

 
 

  

6.1 The Invitation to Bid is open to any bidder meeting the following requirements: 

6.2 A bidder shall not be associated directly or indirectly with the firm engaged by the Board for 
providing consultancy services for the preparation and supervision of the works and any of its 

affiliates. 
 

6.3 Bidders shall provide such evidence of their continued eligibility satisfactory to the Employer as 

the Employer shall reasonably request. 
 

6.4 Joint Venture of firms for bidding are not allowed.    

6.5 The contractors under Defects Liability Period (DLP) of the Operation & Maintenance of HWS & 

FM Project is allowed to bid under the condition that ―while handing over of this package 
works, any repairs listed to be carried out are to be rectified by the original contractor at his 

own cost. No payment will be made for the rectification works including all cost of spares and 

other related items required. The defects are to be rectified within the time frame mentioned 
in the ―Special conditions of Contract‖ and on default, Liquidated damages and penalty will be 

imposed as mentioned in the ―Special conditions of Contract‖.  

7. Qualification of the Bidder 

7.1 General 

 
7.1.1 

 
Bidders shall provide the following as part of their bid in the prescribed formats. 

 

7.1.2 A registered Power of Attorney authorising the signatory of the bid to commit on behalf of the 

bidder should be enclosed. 
 

7.1.3 Proof of Registration of the firm/company under the Companies Act should be enclosed. 
 

7.1.4 Total monetary value of civil engineering works (water supply scheme completed / maintained 

water supply scheme works) performed during each of the last three financial years should be 
furnished in Annexure-I. 

 

7.1.5 Average Annual construction turnover in Civil Engineering works (water supply scheme 

completed / maintained water supply scheme works) for the last three financial years (Audited 

balance sheet for the last three financial years) should be enclosed. Annual turnover (in the 
form of Annexure II) for the last three financial years should be certified by a registered 

Chartered Accountant and the certificate should be affixed with the seal of the office of the 
Chartered Accountant with the registration number legibly in Annexure – II.  

The contract receipt / contract income of the audit profit and loss account or audited income 
and expenditure account shall only be considered for the purpose of annual Turnover in Civil 

engineering works (water supply scheme completed / maintained water supply scheme works) 

for the last three financial years. 

7.1.6 Experience in works of similar nature and magnitude within a period of 5 years, commitment 

of works on hand and works for which bid already submitted should be furnished in the 
Annexure – III, IV and V respectively. 

7.1.7         
       

 List of equipments available with the bidder for deployment in the project should be furnished 

in Annexure-VI. 

7.1.8 Technical, administrative and managerial personnel proposed to be employed for key site 

management in this work with their qualification details should be furnished in Annexure – VII 
 

7.1.9 Evidence of access to lines of credit and availability of other financial resources, Credit line 

certificates from financial institutions should be enclosed in Annexure – VIII 
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CONDITIONS TO BE SATISFIED: 

7.2 Performance Eligibility:  

(a) Financial & Physical capacity: 

 

 

Sl.           
No 

 

Description 

 

Criteria    

 Financial Turnover & Cash flow.   

a Minimum Annual Turn Over in any one of the last Three financial 

years (2016-17, 2017-18 & 2018-19) 

Rs 28.30 Crore 

 

b Minimum Cash Flow:  
Minimum Cash flow required in Rs… in Crore 

Rs 1.77 Crore 
 

 

c Financial Turn Over in Similar Works :  
The bidder should have Satisfactorily - Completed Water Supply 

Scheme or Maintained Water Supply Scheme of value not less than   
Rs.28.30 Crores in the last five financial years (2014-15 to 2018-19) 

          either  

a)  in single agreement  
            or  

b)  in two agreements 

 
 

 
 

 

 
Rs 28.30 Crore 

 
Rs 42.45 Crore 

d Bid capacity  

The available Bid capacity  

 

Rs 28.30 Crore 

 Physical Work Experience in the Five financial years            

(2014-15 to 2018-19)  

 

e MS/DI/CI Pipeline in Kilometre (KM):  
Minimum Aggregate experience of pipeline in KM - MS/DI/CI Pipe - 

Should have supplied, laid, jointed, tested and satisfactorily completed 

or maintained for a continuous period of at least 1 year in the last five 
years   

 

 

80 Km 

7.1.10 Litigation details of the bidder with the details of the parties concerned and the amount 
involved should be furnished in Annexure – IX.  

 

7.1.11 The bidder should declare clearly whether the bidder has been black listed, banned or 
debarred in Central Government Department / Under taking / Organisation or any State / 

Union Territory / Department Undertaking / organisation in Annexure – X.  
 

7.1.12 Subletting of works are not allowed. 

7.1.13 Income Tax Clearance Certificate in currency as proof of having remitted the income tax for 

the year prior to the previous financial year (with reference to the year in which the bid is 

opened) 

 

7.1.14  
 

GST Certificate as proof of having remitted the GST.  In the case of, not liable to the 

Commercial Tax Department, a valid certificate issued by the competent authority to this 

effect.  

GST is Exempted since the value of materials involved is less than 25% , as per Government 

of India Notification No 2 / 2018 – Central Tax (Rate)/ New Delhi, 25th January 2018 and as 

amended from time to time.  

 

7.1.15                         List of Bank guarantee if any in other contracts in any other Department/ Corporation/ any 
concern. 



37 
 

Tenderer                                                                                                                      Chief Engineer, TWAD Board, Vellore 

 

f PVC/HDPE Pipeline in Kilo Metre (KM)   

Minimum aggregate experience of Pipeline in  Kilometre (KM) - 
PVC/HDPE Pipe- should have Supplied, laid, jointed, tested and 

satisfactorily completed or maintained for a continuous period of at 
least 1 year in the   last five years   

243 Km 

g RCC Water Retaining Structures in Lakh Litres (LL): 

Minimum aggregate experience  of RCC Water retaining structures in 
Lake Litres (LL) -Completed and tested for water tightness or 

maintained for a continuous period of one  year  in the  last five years    

(a) 43.00 LL 

(b) Out of which 
Minimum 1 number of 5LL 

of sump / OHT/MBR/BPT 

h Pumping Machinery in Kilo Watt (KW): 
Minimum Aggregate capacity of pumping machinery installed (KW)- 

erected, tested and successfully completed or maintained for a 

continuous period of at least 1 year in the last 5 years. 
 

 
 

 
 

 

 

(a) 998KW  
(b)Out of which 

Minimum one number 

of 112KW (150 HP) 

Vertical Turbine / 

Centrifugal pumpset 

i Transformer Sub station: 

Minimum experience   of transformer sub station erected, tested and 
completed or maintained for a continuous period of at least one year in 

the last 5 years -  1 No of 250 KVA of  Transformer Sub station 

One No of 250 KVA of 

transformer substation 

 
Note: in addition to the above requirements the following criteria is also to be satisfied. 

 

(b) Bid capacity: 
  

The available bid capacity should be more than the average annual bid value.  
Assessed Available Bid capacity = (A*N*1.5-B), where 

A= Maximum value of Civil Engineering works executed or Maintained in any one year during the 

last three financial years (updated to current price level @ 6%  per annum) taking into account 
the completed as well as works in progress. 

N= Number of years prescribed for completion of the works for which bids are invited i.e., 4 
Years 

B= Value of existing commitments and ongoing works to be completed during the next 4 Years 

(updated to current price level) 
 

7.3 The Goods offered should be of acceptable quality and standard. Unless otherwise stated in the 

Contract, the Accepted Contract Amount covers the entire Contractor‘s works under the Contract 

(including those under Provisional Sums, if any) and all things necessary for the operation and 

maintenance of the Works.  The Accepted Contract Amount shall cover the completion of 

operation and maintenance of the Works. 

 

Note: 

 

i. The performance eligibility shall pertain to the similar works executed by the tenderer in any of 
the Central/State Government Departments/Quasi Government Organizations and Government 

Undertakings/a Private Organization. The performance experience for Central/State Government 
Department/Undertaking/ Quasi Government Organization should be supported by performance 

certificates issued by the concerned organization by an officer not less than the rank of Executive 

Engineer. The experience certificates issued by an officer below the rank of Executive Engineer or 
on behalf of Executive Engineer will not be considered.  

ii. In case of experience of a Private Organization, the following criteria should be satisfied: 

 
a) The Photographs of the works undertaken for the Private Organization should be 

enclosed as a proof. 
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b) The certificate of the work done for the Organization be enclosed by a Senior Official who 
should be at least of the rank of the General Manager or Equivalent.  

c) The above certificate should be countersigned by a Government Department Engineer at 
least of the rank of Assistant Executive Engineer and should also be notarised. 

 

iii. For the experience certificates furnished by the bidders which are obtained from the Departments 
outside the State, clarification will be obtained by the Employer from the concerned Department  

as to whether the details furnished in the certificates are genuine, before finalization of 
evaluation 

 

iv. In case if a contractor/firm worked as sub contractor previously, then their experience in those 
particular components of work will be considered only if their sub contract/sublet work was 

properly approved by the User Department. A certified copy to that effect from Engineer in 
charge (not below the rank of Executive Engineer) must be produced for arriving at the 

performance eligibility for the particular work.  
 

7.4. Disqualification: 

 

Even though the bidders meet the above qualifying criteria, they are subject to be disqualified at   

any point of time if they have 

 
i) made misleading or false representation in the form statements and attachments submitted 

and/or 
 

ii) Record of poor performance during the last 5 years as on the date of application such as 

abandoning the work, rescinding of contract for which the reasons are attributable to the non 
performance of the Contractor, inordinate delays in completion, consistent history of litigation 

awarded against the applicant or any of its constituents or financial failure due to bankruptcy etc. 
 

iii) been  debarred / blacklisted   as  on  the  date  of  application  by  any  Central/State Government 
Department/Undertaking/Organization and their bid will not be taken up for evaluation. 

 

iv) been referred to CDR and NCLT in the last 10 years and an appropriate certificate in this regard is 
to be furnished by self certification / banker certificate. 

 
v) If the (bidder/ company/ firm/ proprietor in name of/ wife/ siblings/ husband/ son/   

        daughter in law/daughters/ son in law) close blood relative are blacklisted by the    

 
        Employer / Central /State Government Department/undertaking/organization/ and their      

        bid will not be taken up for consideration.  
 

vi)      If the bidder fails the disclose (v) details and later came to understand by the employer  

         severe Penalty will be imposed irrespective of amount and blacklisted by the employer. 
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SPECIAL ATTENTION TO BIDDERS. 

I. Copies of experience certificates obtained from the Officer not below the Rank of Executive 
Engineer of respective user departments must be attested by Notary Public and produced. 

 

II. These Certificates should contain the following details 
  

1) 
Name of Scheme (Name of  the 

State also to be specified) : 

2) Contract No. and date : 

3) Value of Contract 
:   Rs. 

4) 
Name of Contractor with full address : 

5) 
Period of completion as specified in 

the Contract : 

6) Date of commencement of work  : 

7) 
Actual date of completion/ 

commissioning 

: 

 

8) Reason for the delay if any          : 

 

9) Full details of components :       

executed under this contract 

 

10) Performance of the work should contain the following details:-   

               

 Component   Performance 

i) In case of MS/DI/CI Pipeline in Kilo 

Meter(Type of each pipe with dia, 
length, Pressure must be given) 

 Whether completed and commissioned 

Satisfactorily or Maintained Satisfactorily? 

ii) In case of PVC/HDPE Pipeline in Kilo 
Meter (Type of each pipe with dia, 

length, Pressure must be given ) 

 

: Whether completed and commissioned 
Satisfactorily or Maintained Satisfactorily? 

  

iii) In case RCC water Retaining 

Structure (with capacity of Lakh Litre 
clearly mentioned) 

 

: Whether completed and commissioned 

Satisfactorily or Maintained Satisfactorily? 

iv) In case of pumping Machinery  

installed (The capacity of KW must be 

given) 
 

: Whether constructed and commissioned 

Satisfactorily or Maintained Satisfactorily? 

v) In case of Transformer Sub station 
installed (The capacity of KVA must be 

given) 

: Whether completed and commissioned 
Satisfactorily or Maintained Satisfactorily? 

 
 

Signature of Officer with Seal 
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C. BID DOCUMENTS 
 

8. Contents of Bid Documents 

 

8.1 The Bid Documents – (Volume – I) will comprise the following documents & addenda issued in 

accordance with clause 10 below:  

Invitation for Bids 

Instruction to Bidders 

Eligibility/Qualification Criteria 

Forms of Bid 

Programme Schedule and Financial Milestone  

Payment Schedule 

General Conditions of the Contract 

Special Conditions of the Contract 

Estimated List of Spares (Mechanical, Electrical, ICA and Miscellaneous) 

Model Formats 

8.2    General and Particular Specification- Volume 2  

8.3.   Mechanical, Electrical, ICA Equipments Spares Specification- Volume 3 

8.4    Civil Specification- Volume 4 

8.5    List of Equipments – Volume 5 

8.6   Drawings of structures and Installations – Volume 6 

8.7   O&M Manual – Volume 7 

8.8    Bill of Quantities – Volume 8 

 

9. Clarification of Bid Documents. 

 

9.1 A prospective bidder requiring any clarification may raise the same at the time of Pre-bid meeting 
in writing or by cable (hereinafter the term cable is deemed to include telex and facsimile) at the 
employer‗s address indicated in the ―Invitation of bids‖. The employer will respond to any 
clarification sought for. 

 

10. Amendment to Bid Documents 

 

10.1 At any time prior to 48 hours to the deadline for submission of bids, the Employer may amend 
the bid documents by issuing Addenda. 

 
10.2   Any Addendum thus issued shall be part of the bid documents and shall be communicated in 

writing or by cable to all purchasers of the bid documents. Prospective bidders shall promptly 
acknowledge the receipt of each addendum by cable to the Employer. 

 

10.3 To give prospective bidders reasonable time in which to take an addendum into account in 
preparing their bids, the Employer shall extend as necessary the deadline for submission of bids, 
in accordance with Clause 21.2 of ―Submission of Bids‖. 
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D. PREPARATION OF BIDS 
 

11. Language of the Bid 

 

11.1 The bid and all correspondences and supporting documents related to the bid exchanged by the 

bidder and the Employer shall be written in English. Supporting documents and printed literature 
furnished by the bidder may be in other language provided they are accompanied by an accurate 

translation of the relevant passages in either English or Tamil language, in which case, for 
purpose of interpretation of the bid, the translation shall prevail. 

 

12. Documents comprising the Bid 
 
12.1 The bid submitted by the bidder shall comprise the following: 
 

Cover – 1 (Technical Bid) 

 

i. The Bid Documents duly filled and signed – Volume I 

 

ii. List of Annexures 
 

a) Performance of the Bidder showing total monetary value of Civil Engineering                         
works (completed or maintained water supply schemes) for the last three  years                    

                    (2016-17, 2017-18 & 2018-19) (7.1.4) (Annexure-I) 

 
b) Average Annual Construction Turn over Civil Engineering works (completed or maintained 

water supply schemes) for the last three financial years (7.1.5)                   ( Annexure-II)  
  

c) Experience in works of similar nature of Magnitude within a period of last 5 financial years 

(2014-15, 2015-16, 2016-17, 2017-18 & 2018-19) (7.1.6)                ( Annexure-III ) 

 

d) Commitment of works on hand (7.1.6) (Annexure-IV) 

  
e) Works for which Bids are already submitted (7.1.6) (Annexure-V) 

  
f) List of Equipments available with bidder (7.1.7) (Annexure-VI) 

  
g) Qualification/Experience of key personnel proposed for technical and administrative 

functions under this contract (7.1.8) (Annexure-VII) 
  

h) Sample Format for evidence of access to or availability of credit facilities (7.1.9)  
(Annexure-VIII) 
  

i) Details of Litigation if any (7.1.10) (Annexure-IX) 

  
j) Declaration by the bidder pertaining to blacklisting/debarment etc., (7.1.11) (Annexure-X) 

   
k)  Format for O&M staff required for Operating Methodology (Annexure-XI) 
 

                 l) Affidavit as an undertaking given by the Contractor should be certified by the 

                     Notary duly stamped on a Notaries Stamp (Annexure-XII) 

 

iii. List of Certificates. 
 

a) Signature of the Proprietor or Proprietors attested by the Notary Public - (2.2) 

 
b) Signature of all the Partners/Power of Attorney attested by the Notary Public – (2.3) 
c) Registration of the firm, signature of the authorised person attested by the Notary 

Public – (2.4) 
d) A copy of the listed Power of Attorney authorising the signatory of  the bidder – 

(7.1.2) 
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e) Proof of Registration of firm/Company - (7.1.3) 
f) Audited Balance Sheets – (7.1.5) 

 

g) Credit line Certificate from Financial Institutions – (7.1.9) - Annexure-VIII 
 

h) Income Tax Clearance Certificate – (7.1.13) 
 

i) GST Registration Certificate – ( 7.1.14) 

 
j) Certificate of performance issued by not less than the rank of Executive Engineer / 

Responsible person of the private organization – (7.3) 
 

           Copy of Certificates furnished by the firm/contractor should be attested by the notary public. 
 

             General and Particular Specification- Volume 2  

             Mechanical, Electrical, ICA Equipments Spares Specification- Volume 3 

             Civil Specification- Volume 4 

   List of Equipments – Volume 5 

  Drawings of structures and Installations –  Volume 6 

  O&M Manual – Volume 7 

 Bid Security 

           Any other material required to be completed and submitted by the bidders in  

               accordance with these instructions  

Cover – II (Price Bid) – Volume - 8 

 

12.2 Priced Bill of Quantity duly signed. 

 

12.3 The Bid should be submitted only in the original documents as issued by the Employer or as 

downloaded from the website. No alteration or correction should be made under any 
circumstances in the Bid Documents issued by the Employer (or) as downloaded from the 

website. 

 

12.4 Conditional tenders are liable for rejection. 
 

13. Bid Prices 
 
13.1 The contract shall be for the whole works as described in sub clause (1.1), based on the priced 

bill of quantities submitted by the bidder. 
13.2 The bidder shall fill in rates and prices and line item total (both in figures and words) for all items 

of works described in the Bill of quantities along with total bid price (both in figures and words). 

Items for which no rate or price is entered by the bidder will not be paid for by the employer 
when executed and shall be deemed covered by the other rates and prices in the bill of 

quantities. Corrections, if any, shall be made by crossing out and initialling. 

 
13.3 Deleted  
 
13.4 The rates and prices quoted by the bidder or firm till the completion of the contract period and 

price adjustments are not allowed.    
 

14. Currencies of Bid and Payment 
 
14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

 
15. Bid Validity 
 
15.1 Bids shall remain valid for a period not less than 120 days (one hundred and twenty days) 

from the date of opening of Technical Bid. A bid valid for a shorter period shall be rejected by the 

Employer as non responsive. 
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15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request 
the bidders to extend the period of validity for a specific additional period. The request and the 
bidder‘s response shall be made in writing or by cable. A bidder may refuse the request without 
forfeiting his bid security. A bidder agreeing to the request will not be required or permitted to 
modify his bid, but will be required to extend his bid security for the period of extension. 

 
16. Bid Security 

 
16.1 The bidder shall furnish, as part of his bid, as bid security of Rs.21.30 Lakhs                       
(Rupees Twenty one lakhs and thirty  thousand only) duly pledged in favour of the Executive 
Engineer,  TWAD Board, Project Maintenance Division, Hosur  in any one of the following forms 

  
 Deposit call receipt / Fixed deposit receipt/ Bank Guarantee issued by Nationalised Bank / 

Scheduled Bank located in India or a Reputable Bank located Abroad, National savings 
certificate/Post office Savings Bank deposits. 

 

 Unconditional Bank Guarantee in the prescribed format for the bid security issued by a 
Nationalised Bank/Scheduled Bank located in India or a Reputable Bank located Abroad & valid 
for 45 days after the end of the validity period of the bid. 

 

 FDR and deposits at call receipts should contain lien certificate issued by the Bank for 

encashment by department. The FDR furnished by the firm should also bear the signature of the 
authorized signatory on a revenue stamp at the back of the FDR. 

 
16.2.1 Any bid not accompanied by bid security in the stipulated form shall be rejected by the Employer 

as non responsive. 
 
16.2.2 The Bid security (Bank Guarantee) issued by Bank will be confirmed from the 

concerned Regional office. 
 

16.3 The bid security of the unsuccessful bidders will be returned as promptly as possible, but not later 

than 30 days either after the expiration of the period of bid validity or after finalization of the bid 

whichever is later. 

16.4 The bid security of the successful bidder will be returned after the bidder has furnished the 

required performance security and signed the agreement. No interest is payable on Bid security 

by the Employer. 

 
16.5 The bid security shall be forfeited  

  

 In the case of bidder withdrawing or modifying his bid during the period of bid validity   
If the bidder does not accept the corrections of the bid price, pursuant to clause 28 of Bid 
Opening and Evaluation   
In the case of a successful bidder, failing to furnish the performance security in the specified 
form within the stipulated time   
In the case of a successful bidder, failing to enter into agreement within the stipulated time 

In the case of the bidder severing the conditions, after intimation of the acceptance of the bid. 

 

17.     Compliance to Technical Design and Specification - Deleted. 

           

18. Format and Signing of Bid 

 

18.1 The bid document submitted to the Employer shall be typed or written in indelible ink and shall be 
signed by a person duly authorised to sign on behalf of the bidder in accordance with 
―Instructions to Bidders‖. All pages of the bid and where entries or corrections have been made 

shall be initialled by the person signing the bid. 

 

18.2 The bid shall contain no alteration or additions, except those to comply with the instructions 
issued by the Employer and wherever necessary to correct errors made by the bidder, in which 
case such corrections shall be initialled by the person signing the bid. 
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18.3 The technical and price bids (BOQ) as issued by the Employer should be submitted duly signed at 
the bottom of each page, failing which the bids will be summarily rejected. 

 
19. Pre Bid Meeting: 

 

19.1 The bidder or his authorised representative, who are desirous, may attend the pre bid meeting 
which will take place at Office of the Chief Engineer, TWAD Board, No. 8, 1st East Main 
Road, Gandhi Nagar, Vellore – 632006 on 11.02.2020 at 11.30AM 

 
19.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter that 

may be raised at that stage. 

 

19.3 The bidder is requested, as far as possible, to submit the questions in writing or by cable, to 
reach the Employer not later than one week before the meeting. It may not be practicable at the 
meeting to answer questions received late. 

 
19.4 Minutes of the meeting, including the text of the questions (without Identifying the source of 

enquiry) and the responses given together with any responses prepared after the meeting, will be 
transmitted without delay to all purchasers of the bidding documents. Any modification of the 

bidding documents listed in clause 23.1 of ―Submission of Bids‖, which may become necessary as 
a result of the pre bid meeting shall be made by the Employer exclusively through the issue of an 
addendum pursuant to clause 10 of the Bid Document and not through the minutes of the pre bid 
meeting. Then will be hosted on www.tenders.tn.gov.in and www.twadboard.tn.gov.in 

 
19.5 Attendance at the pre bid meeting is not mandatory and non attendance will not be a cause for 

disqualification of the bidder. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.tenders.tn.gov.in/
http://www.twadboard.tn.gov.in/
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E. SUBMISSION OF BIDS 
 

20. Sealing and Marking of Bids 

 

20.1 Two cover system shall be adopted for submission of bids. 

20.2 The first cover shall contain the technical bid documents, supporting material relating to the 
eligibility criteria, Bid Security in the proper form and other connected Certificates as specified 

in clause 12.1. 
20.3 No indication either direct or indirect, implicit or explicit regarding the rates and prices should 

be made in the technical bid or any other documents submitted in the first cover.  
20.4 The second Cover shall contain the Price Bid alone. 

20.5 The bids should be submitted in the original bid documents as issued by the Employer. 

20.6 The bid documents, under no circumstances, are transferable. 

20.7      The first cover containing the Technical Bid and Bid Security and the second cover containing 
the Price Bid, should be pasted properly, sealed and superscribed indicating clearly the name 

of work and marking specifically as under:  

 Cover I - Technical Bid 

 Cover II - Price Bid 

 

 

Both the covers containing the Technical bid and Price Bid should be placed in a common 

envelope, pasted, sealed and super-scribed properly. 

20.8 Format and signing of Tender 

20.8.1 The Tenderer shall submit one original and one copy (hard) and one soft copy of Technical 
Bids comprising of Tender as described in the Instruction to Tenderers, bound in a format as 

stipulated and clearly marked as ―ORIGINAL‖ and ―COPY‖ as appropriate and the bidder shall 

affix his signature in all pages of his submittal. In the event of discrepancy, original will 
prevail. 

20.8.2 All bidders will be provided with an electronic copy of the schedule of prices. Cells that 

contain permanent information and are not to be changed by the Bidder will be protected. 

20.8.3 Cells into which the bidder can enter rates and Amount (where these may vary), will be left 

unprotected. However, the Employer will not enter any formulae in the spread sheets. 
20.8.4 The Bidder is entirely responsible to ensure that the calculations presented in the Schedule of 

Prices are correct, and that the Bidders offer is complete in all respects. The Price Bid completed 
in computerized printout, adopting the format of the Bid document in total and shall be signed by 
a person or persons duly authorized to sign on behalf of the Bidder. 

 

20.8.5 The tenderer shall submit the Price Bid in duplicate one in hard copy and another in 
soft copy.  The BOQ in the excel format is uploaded. The Bidder will need to submit the 

completed Schedule of Prices together with the bound copy of the Price Proposal which has been 

issued by the Employer along with the separate Priced Schedule of Prices, and to affix his 
signature on all pages of his submittal. The Bidder shall give an undertaking that that the content 

of the CD and the content of hard copies are identical. In the case of discrepancy between the 
soft copy and hard copy (print out) furnished by the bidder, the hard copy (print out) will prevail. 

If there is discrepancy between the hard/soft copy furnished by the bidder and the hard copy 

issued by the Employer, the hard copy issued by the Employer will prevail. 

20.8.6 The Tender shall contain no alternations, omissions or additions, except those to comply with 

instructions issued by the Employer, or as necessary to correct errors made by the Bidder, in 
which case such corrections shall be initialled by the person or persons signing the Tender. 

20.9 All the envelopes shall be addressed to the Employer ―THE CHIEF ENGINEER, TWAD BOARD, 
VELLORE – 632 006‖ and bear the following identification 
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Bid for  

Operation and Maintenance of Hogenakkal Water supply and Fluorosis Mitigation Project in 

Dharmapuri and Krishnagiri Districts for the period of 48 months (From 01.04.2020 to 
31.03.2024) – 3rd  call -  Package IV  
 

INVITATION  FOR  BID No.23 /Hog Pkg I to V /3rd  call /DO/CE/ VLR / 2020 / Dated:23.01.2020. 

 
Do Not Open Before 27.02.2020 (Time and date of bid  

at 03.30 PM opening as per Clause 24 of  
Bid Opening and Evaluation) 

 
and should be submitted to the following Address: 
 

The Chief Engineer,  
TWAD Board,  

NO. 8, 1st East Main Road,  

Gandhi Nagar,  
Vellore – 632 006. 

 
20.10 In addition to the Identification required in sub clause above, the envelope shall indicate the 

name and address of the bidder to enable the bid to be returned in case it is declared late, 
pursuant to Clause 22 of ―Submission of Bids‖. 

 

20.11 If the envelope is not sealed and marked as above, the Employer will assume no responsibility for 

the misplacement or premature opening of the bid. 
 

21. Deadline for Submission of the Bids 
 
21.1 Bids must be received by the Employer at the address specified in clause 20.9 above not later 

than 3.00 P. M on 27.02.2020. In the event of the specified date for the submission of bids 
declared a holiday for the Employer, the bids will be received upto the appointed time on the 
next working day. 

 
21.2  The Employer may extend the deadline for the submission of bids by issuing amendment in 

accordance with clause-10 of Bid Documents in which case all rights and obligations of the 
Employer and the bidders previously subject to the original deadline will then be subject to the 

new deadline. 

 
22. Late Bids 
 
22.1 All bids received by the Employer after the deadline prescribed in clause 21 of ―Submission of 

Bid‖ will be returned unopened to the bidder. 
 

23. Modification and Substitution of Bids 

 

23.1  No Tenderer shall be allowed to withdraw the Tenders after submitting the Tender. The bidder 

may modify, substitute his bid after submission, provided that written notice of the modification / 
substitution is received by the Employer prior to the deadline for submission of bid. 

 
23.2 The bidder‗s modification/substitution notice shall be prepared, sealed, marked and delivered in 

accordance with provisions of clause 20 and 21 of ―Submission of Bid‖, with the envelope 
additionally marked ―MODIFICATION‖ / ―SUBSTITUTION‖ as appropriate.  

 The modification / substitution for price bid cover should be superscribed as PRICE 
―MODIFICATION‖ / ―SUBSTITUTION‖ COVER. 

 
23.3  No bid shall be modified or substituted  after the deadline for submission of bids. 

 

23.4  Modification and substitution of a bid between the deadline for submission of bids and the 
expiration of the original period of validity specified in clause 15.1 of ―Preparation of Bids‖ or as 
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amended pursuant to clause 15.2 of ―Preparation of Bids‖ may result in the forfeiture of the Bid 
Security pursuant to Clause 16 of ―Preparation of Bids‖. 

 
 
 

F. BID OPENING AND EVALUATION   
24. Bid Opening 

 

24.1 The Employer will open all the bids received (except those received late) including modifications 
made pursuant to clause 23 of ―Submission of Bids‖, in the presence of the bidders or their 
representatives who choose to attend on the date at the time in the address specified in clause 
20 of ―Submission of Bids‖. (In the event of specified date of bid opening being declared a 
holiday for the Employer, the bids will be opened at the appointed time and location on the next 

working day). 

 

24.2 Envelopes marked ―substitution‖ and ―modification‖ shall be opened and read out first.   
Envelopes super scribed as ―MODIFICATION‖ / ―SUBSTITUTION‖ to price bid will be opened at 
the time of opening of the price bid. 

 

24.3 The Bidders‘ names, the Bid prices, the total amount of each Bid, any discounts, bid modification, 
substitution, the presence or absence of Bid Security and such other details as the Employer may 

consider appropriate, will be announced by the Employer at the opening. Bids (and modifications) 

sent pursuant to clause 22 of ―Submission of Bids‖ that are not opened and read out at the bid 
opening will not be considered for further evaluation regardless of the circumstances.  

 
25. Process to be Confidential 

 
25.1 Information relating to the examination, clarification, evaluation and comparison of bids and 

recommendations for the award of a contract shall not be disclosed to bidders or any other 
person not officially concerned with such process until the award to the successful Bidder has 
been announced. Any effort by a bidder to influence the Employer‗s processing of Bids or award 
decisions may result in the rejection of his bid. 

 

26. Clarification of Bids. 

 
26.1 To assist in the examination, evaluation and comparison of bids, the Employer may, at his 

discretion, ask any Bidder for clarification of his bid, including breakdown of unit rates. The 
request for clarification and the response shall be in writing or by cable, but no change in the 

price or substance of the Bid shall be sought, offered, or permitted except as required to confirm 
the correction of arithmetic errors discovered by the Employer in the evaluation of the Bids in 
accordance with Clause 28 of ―Bid Opening and Evaluation‖. 

 

27. Examination of Bids and Determination of Responsiveness 

 
27.1 Prior to detailed evaluation of Bids, the Employer will determine whether each Bid          

(a) meets the eligibility criteria set out in clause (7) ; 
(b) has been properly signed,  
(c) is accompanied by the required securities and  
(d) is substantially responsive to the requirements of the Bid Documents, 

 
27.2 A substantially responsive Bid is one which conforms to all the terms, conditions and 

specifications of the Bid Documents, without material deviation or reservation. A material 
deviation or reservation is one (a) which affects in any substantial way the scope, quality or 
performance of the works. (b) which limits in any substantial way, inconsistent with the Bid 
Documents, the Employer‗s rights to the Bidder‗s obligations under the contract, or (c) whose 
rectification would affect unfairly the competitive position of other bidders presenting 
substantially responsive Bids. 

 
27.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may not 

subsequently be made responsive by correction or withdrawal of the non conforming deviation or 
reservation. The decision of the Employer on the issue whether the Bid is responsive or not will 
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be final and binding on the bidders. The Employer is not bound to disclose the reason in case a 
bid is determined by him as non responsive. 

 

 

 

28. Correction of Errors 

 

28.1 Bids determined to be substantially responsive will be checked by the Employer for any arithmetic 
error. Errors will be corrected by the Employer as follows:  
If any variation in the rates in words and figures, the lesser of the two will only be taken into 

consideration. 
 

 Where there is a discrepancy between the unit rate and line item total resulting from multiplying 
the unit rate by the quantity, the unit rate as quoted will govern.   

 

 Where there is an arithmetical discrepancy in the page total as well as grand total, the corrected 
total by the Employer will govern 

 

28.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above 
procedure for the correction of errors and shall be considered as binding upon the Bidder. If the 
Bidder does not accept the corrected amount of the Bid, his bid will be rejected and his bid 
security may be forfeited in accordance with Clause 16.5 of ―Preparation of Bids‖. 

 

29. Evaluation and Comparison of Bids 

 

29.1 The Employer will evaluate and compare only the Bids determined to be substantially responsive 
in accordance with Clause 27 of ―Bid Opening and Evaluation‖. 

 

29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by 
adjusting the Bid price as follows:   
making any correction for errors pursuant to Clause 28 of ―Bid Opening and Evaluation‖ or   
making appropriate adjustments to reflect discounts or other price modifications offered in 
accordance with Clause 23 of ―Submission of Bids‖. 

 

29.3 The Employer reserves the right to accept or reject any variation/deviation.  

 

29.4 If the Bid of a successful Bidder is seriously unbalanced in relation to the Engineer‗s estimate of 
the cost of work to be performed under the contract, the Employer may require the Bidder to 
produce detailed price analysis for any or all items of the Bill of Quantities to demonstrate the 
internal consistency of those prices with the construction methods and schedule proposed. 

 

After evaluation of the price analysis, the Employer may require that the amount of the 
Performance Security set forth in Clause 34 of ―Award of Contract‖ be increased at the expense 
of the successful Bidder to a level sufficient to protect the Employer against financial loss in the 
event of default of the successful Bidder under the Contract.  
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G. AWARD OF CONTRACT 
 

30. Award Criteria. 

 

30.1 Subject to Clause 29 of ―Bid Opening and Evaluation‖, the Employer will award the contract to the 

Bidder, whose Bid has been determined to be substantially responsive to the Bid Documents and 
who has offered the lowest evaluated Bid Price, provided that such Bidder has been determined 

to be (a) eligible in accordance with the provision of clause 6 of ―Eligibility/Qualification Criteria‖ 
and (b) qualified in accordance with the provisions of Clause 7 of ―Eligibility/Qualification 

Criteria‖. 
 

31. Employer’s Right to Accept any Bid and to Reject any or all Bids 

 

31.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding process and 
reject all bids, at any time prior to award of contract, without thereby incurring any liability to the 
affected bidder or bidders or any obligation to inform the affected bidder or bidders of the 
grounds for the Employer‗s action. 

 

32. Notification of Award 

 

32.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to 
expiration of the Bid validity period by cable, telex or facsimile confirmed by registered letter. 
This letter (hereinafter and in the Conditions of Contract called the ―Letter of Acceptance‖), will 
state the sum that the Employer will pay to the contractor in consideration of the execution and 
completion of Operation and Maintenance of works by the Contractor as prescribed by the 
Contract (hereinafter and in the conditions of Contract called the ―Contract Price‖). 

 

32.2 The notification of award will constitute the formation of the Contract. 

 

33. Registration in TWAD Board 

 

33.1 The successful contractor/firm, if not a registered contractor in Tamil Nadu Water Supply and 
Drainage Board, he / they shall get himself / themselves registered in TWAD Board. 

   

34. Performance Security 

 

34.1  A)  Within 28 days from the date of the Letter of Acceptance, the successful bidder shall deliver 

to the Employer a Performance Security for an amount equivalent to 5% of contract value 

 

i) in  the  form  of  National  Savings  Certificate/Post  Office  Savings  Deposit  account 
purchased within the State of Tamil Nadu and pledged  in favour of the Executive Engineer, 

TWAD Board, Project Maintenance Division, Hosur-635 109  or  
 

ii) Unconditional and irrevocable bank guarantee issued by any one of the branches of 

―Nationalised Bank or scheduled Bank‖ within the State of Tamilnadu, provided they are in 

Prescribed format in favour of the Executive Engineer, TWAD Board, Project Maintenance 

Division, Hosur-635 109.   

 

34.2    The bidder along with the performance security, shall deliver a non judicial stamp paper    for   

          Rs.100/- (Rupees One Hundred only) at his cost for executing the agreement. 

 

34.3   The Bid security (Bank Guarantee) issued by Bank will be confirmed from the 

concerned Regional office. 

 
35. Signing of Agreement 
 
35.1 The Employer on receipt of the performance security and non-judicial stamp paper, will furnish to 

the bidder the Agreement in the form prescribed, incorporating all terms and conditions between 

the Employer and the successful bidder. 
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35.2 The Bidder should remit the performance security prescribed by the Employer in the form as in 
Clause 34 above and sign the agreement in the presence of the Employer within 28 days from 
the date of Letter of Acceptance notifying the award of contract. 

 

35.3 Upon furnishing the performance security by the successful bidder, the Employer will promptly 
notify the other bidders that their bids have been unsuccessful. 

 

35.4 Failure of the successful bidder to comply with the requirements of Clause 34 and 35.2 of ―Award 
of Contract‖ shall constitute a breach of contract, cause for annulment of the award, forfeiture of 
the bid security and any such other remedy the Employer may take under the contract 

 

 35.5    Amendment to Agreement 

 
            Any amendment shall be issued by mutual consent between the Employer and the contractor 

only without any contrary to the bid conditions. 
 

36  Mobilization Advance  

 

36.1    Mobilization advance will not be provided by the Employer. 
 

37.     Forfeiture of Performance Security 
 
37.1. The performance security is liable to be forfeited in cases where the firm/contractor fails to carry 

out the work in accordance with the specifications, terms and conditions of the contract leading 
to termination of the contract. 
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IV. PROGRAMME SCHEDULE 

 

38. Project Maintenance mile stone 

 
38.1. The twenty eighth day from the date of issue of work order shall be reckoned as the start date of 

the contract period. If any dispute arises the decision of Engineer is final. 

 

38.2.  Insurance for the assets of TWAD Board, handed over to the contractor for operation and 

maintenance to provide water supply to the beneficiaries, contractor‘s operating and Maintenance 

staff, third party, Employer‘s personnel and the Employer‘s risk should be taken from the start 

date of the contract period and documents to be submitted within 15 days of issue of work 

order. This should be renewed every year without any lapse till the period of completion. The loss 

to the property or life, if any, due to default of insurance, will have to be suitably compensated at 

Contractors own cost and risk as per the rules in force or as ordered by the court of law and 

TWAD Board will not take any responsibility in such cases.  

 
38.3    The Maintenance period is up to 31.3.2024 and the defects liability period is 3 months thereafter. 

 

38.4   Entire operation and maintenance of works under this package shall be carried out without 
omission in compliance with the operation and maintenance manuals, Civil, Electrical, Mechanical 

and ICA specifications which forms part of this contract and special conditions of Operation and 
maintenance works. Above shall be carried out upto 31.03.2024 which is the date of completion 

of this operation and maintenance contract.  

 
39. Programme Schedule / Rate of Progress / Milestone 

 

39.1. The Contractor, within 28 days from the date of issue of work order take over the site. 
 
39.2. a.  Daily water supply to the beneficiaries based on design quantity should be achieved   
              or as directed by Engineer in charge in  writing. 

b. Purchase of spares for 6 months requirement well in advance. Prior approval of the Engineer 

is mandatory for purchase of any spares. 
          c.  Preventive measures should be done as per O&M manual. 

d.  Leak, Burst,  repairs and replacement of spares should be attended within the time     
     frame indicated in the special condition of contract. 
e.  Power factor should be maintained. 

  f.   Level  of residual  chlorine, Ph, Fluoride should be tested for safety of water should   

       be reported daily. If any discrepancy are there that should be rectified completely. 

 

 

40.    Penalty for Defective Operation and Maintenance works.  
 

40.1    Penalty will be levied for defective Operation and Maintenance of works as specified in the ―special 
conditions of contract‖. 

 

41. Liquidated Damages.  
 

41.1    Liquidated Damages will be levied for the cause specified in the ―Special conditions of contract‖.  
 

42. Foreclosure of Works 
 
42.1    The Employer shall have the right to issue notice to the firm/contractor, for any reason   

whatsoever does not require the whole or part of the works to be carried out after the award of 

the contract.  The contractor shall not have any claim towards compensation or whatsoever, on 

account of any profit or advantage, which he might have derived from the execution of such 

works.  For the works executed which could not be utilised in view of the foreclosure, the 

firm/contractor shall be paid a eligible amount as certified by the Engineer.  
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V. PAYMENTS AND RECOVERIES 
 
43. Payment Schedule 

 

43.1     Payment shall be made in stages for each month as envisaged under: 
 

Payment for milestones for Schedule of prices 

Milestone 
Payment in % of each item 

Stage Total 

 Upon completion of the work / 

activity on monthly basis 

 

 Upon issue of Taking Over certificate 

of Operation and Maintenance of the 

works  

95% 

 

 

5% 

95% 

 

 

100% 

  
43.2 

 

     Subject to the condition that the payment will be made as per clause 43.1 to the completion of the 
above work for the schedule A1 of BOQ. 

 
                Payment for the value of work completed in a satisfactory manner as per agreement will be paid. 

However, 5% (Five percent) of the value of work completed as per agreement will be withheld (as 

retention amount) in every part payment. Out of 5% (five percent) of bill amount already withheld in the 

part bills, 2½ % will be released in the final bill and the remaining 2½ % (two and half percent) along 

with the Performance Security deposit will be released after satisfactory completion of defect liability 

period of 3 months. Every payment will be made after production of proof of evidence of making payment 

towards ESI and EPF.   

However the percentage of payment to be withheld for effective performance of contract shall not 

exceed 10% of the total value of the contract. 

 
43.3. Preparation of bills: 
 

The Contractor shall submit their bills every month in the M.Book format, for the quantity only of 

the relevant running bills, duly signed to the Executive Engineer or any of his subordinate officers 

under his control as directed by the Executive Engineer. The Executive Engineer shall be 

responsible to scrutinize and make payment to the Contractor. 

 

 

Category As mentioned in PART-VI Payment Value 

A 
At Head Woks / Treatment 

Plant / Tapping Point 
20% of the Agreement value for Schedule A.1 of BOQ. 

 

B 

Completion of Preventive 

Maintenance and schedule of 
Maintenance as per Clause 
1.4 in Part I  

 

20% of the Agreement value for Schedule A.1 of BOQ. 

C Initial Beneficiaries 20% of the Agreement value for Schedule A.1 of BOQ. 

D Intermediate Beneficiaries 20% of the Agreement value for Schedule A.1 of BOQ. 

E Tail end Beneficiaries 20% of the Agreement value for Schedule A.1 of BOQ. 
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44.        Release of Performance Security & Retention Amount  

 

44.1      Out of the total 5% of the retention amount made in every running bill, 2½ % less any amount 

due to the Board shall be released in final bill and the balance 2½ % retained along with the 
Performance Security deposit will be released after satisfactory completion of defect liability 

period of 3 months. 

 
45. Recovery of money payable to the TWAD Board 

  
45.1.  All losses, costs, damages and expenses and other money payable to the Board by the contractor 

under any stipulation in the contract, may be retained out of any money due or which may 

subsequently become due from the Board to the contractor under any contract or otherwise 
whatsoever and in case such money then due or to become due to the contractor by the Board 

shall be insufficient to pay such losses, costs, damages, and other money payable to the TWAD 
Board by the contractor, it shall be lawful for the Engineer in charge without any further consent 

on the part of the contractor to sell notes for the securities deposited in the Board by the 

contractor as aforesaid and with and out of the proceeds of such sale, after payment of all 
expenses connected therewith or reimburse and pay to the Board all such losses, cost, damages 

and expenses and other money payable to the contractor. And in case such proceeds of sale of 
the said securities shall be insufficient for such purpose then and in that case it shall be lawful for 

the Board to recover the residue thereof, if necessary by legal proceedings and or by resorting to 

revenue recovery act against the contractor. 
 

46. TDS on Income Tax 
 
46.1  During the course of the contract period, deduction of income tax shall be made at the prevailing 

rates from every payment as may be specified by the Income Tax Department and as amended 

from time to time. 
 

47.  Excise Duty - Deleted 
 

48. GST 
 

         GST is Exempted since the value of materials involved is less than 25% , as per Government of 

India Notification No 2 / 2018 – Central Tax (Rate)/ New Delhi, 25th January 2018 and as amended 

from time to time. 

 49.  FUND CONTRIBUTION FOR MANUAL WORKERS 

49.1   Towards contribution of fund for the benefit of manual workers employed in the construction works 

an amount equivalent to one percent of total estimated cost of the construction work proposed will 

be paid by the Employer (not to be recovered from the contractor) direct to the respective welfare 

Board, as per G.O. Ms. No. 295/ Labour and Employment (I 2) Department/ Dated: 17.12.2013, 

subject to issue of amendments from time to time by the respective department of Government of 

Tamil Nadu. 

(Lumpsum provision for this contribution may be appropriately made in the Estimate sanctioned for 

the schemes and the amount would be remitted at the end of the financial year to the labour 

welfare Board, as per G.O Ms. No.283, MAWS Dept, Dated:2010) 

 

50   Price Adjustment. 
 

50.1     Price adjustment is not applicable under this maintenance contract. 
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VI.(A).  LIST OF ANNEXURES 
 

Sl. No. Description Clause No. 

I. Performance of the bidder showing total monetary value of Civil 

Engineering works (completed or maintained water supply schemes) for 

the last three  years (2016-17, 2017-18 & 2018-19) 

 7.1.4 

    II. 

Average Annual Construction Turn over Civil Engineering works 

(completed or maintained water supply schemes) for the last three 

financial years 7.1.5 

 

III. 

 

Experience in works of similar nature of Magnitude within a period of 
last 5 financial years (2014-15, 2015-16, 2016-17,  2017-18 & 2018-19) 

7.1.6 

IV. Commitment of works on hand 7.1.6 

V. Works for which Bids are already submitted 7.1.6 

VI. List of Equipments available with Bidder 7.1.7 

VII. Qualification/Experience of key personnel proposed for 7.1.8 

 technical and administrative functions under this contract  

VIII. Sample Format for evidence of access to or availability of credit facilities 7.1.9 

IX. Details of Litigation if any 7.1.10 

 

X. 

 

Declaration by the bidder pertaining to blacklisting/banned/debarment 
etc. 

 

7.1.11 

  

    XI. 

 

Format for O&M staff required for Operating Methodology 

  

List to be 
enclosed 

    XII. 
Affidavit as an undertaking given by the Contractor should be certified 

by the Notary duly stamped on a Notaries Stamp 
(Annexure-XII) 
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VI.(B). LIST OF CERTIFICATES 

Sl. 

Description of Certificate Clause No. 
No.   
1 Signature of the proprietor or proprietors attested by the Notary Public            2.2 

2 Signature of all the partners/power of attorney attested by the Notary 
Public            2.3 

 
3 Registration of the firm, signature of the authorised person            2.4 

 attested by the Notary Public  

4 A copy of the listed power of attorney authorising the signatory of the 

bidder          7.1.2 

5 Proof of registration of firm/Company   7.1.3 

6 Audited Balance Sheets for the last 3 financial years   7.1.5 

7 Credit line Certificate from Financial institutions   7.1.9  

   

     8 Income Tax Clearance Certificate   7.1.13 

     9 GST Registration Certificate    7.1.14 

 

   10 Certificate of performance issued by not less than the rank of Executive 
Engineer/Responsible person of the private organisation. 

 

  7 .3             
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ANNEXURE I (for clause 7.1.4) 

(To be notarised) 

 
Performance of the Bidder showing Total Monetary Value of Civil Engineering works 

(executed or maintained water supply scheme ) in the last Three Financial Years 

 

Year 

Monetary Value of Civil Engineering  works 

executed or maintained 

 (Rs. in crore) 

2016-2017  

  

2017-2018  

  

2018-2019  

  
 
 
 
 
 

Seal of the Firm Signature of the bidder with date 
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ANNEXURE II (for clause 7.1.5) 
(To be notarised) 

 

Average Annual Construction Turnover 
 
Each Bidder must fill in this form 
 

Average Annual Turnover Data (Civil Engineering Work - executed or maintained water 
supply scheme) in the Last Three Financial years. 

 

Sl. No. Year Amount (Rs. in crore) 

1 2016-2017  

2 2017-2018  

3 2018-2019  

 

Average Annual Construction  

Turnover 
 

 

 

 
The information supplied should be the Annual Turnover of the Bidder in terms of the amounts billed to 

clients for each year for work in progress or completed. 

 

Seal  
……………………………….. 
………………………………… 

 

(Signature of the Bidder) 
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ANNEXURE III (for clause 7.1.6) 
(To be notarised) 

 

Experience in works of similar nature and magnitude within a period of five financial years  

 

Sl. 

No 

Contract No. 
and Name of 

the Project 

Description 

of the work 

Name of The 

employer 

with full 
address 

Value of the 
Contract (Rs. In 

crore) 

Date of Issue of 

Work Order and 

stipulated period 
of completion 

Actual date 
of 

completion 

Reason for the 

delay, if any in 

Completing the 
Project 

        

        

        

        

        

        

        

        

        

        
 

 

 

 

Seal of the firm Signature of the bidder with date 
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ANNEXURE IV (for clause 7.1.6) 

 

Commitments of works on hand 
 

 

Sl. 
No 

Contract 

No and 
Name of 

the 
Project 

Description of 
the work 

Name of 

The 
employer 

with full 
address 

Value of 

the 
contract 

(Rs. In 
crore) 

Date of Issue 
of work order 

and 
stipulated 

period of 

completion 

Value of 

works 

remaining 
to be 

completed 
(Rs. In 

crore) 

Anticipated 
date of 

completion 

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        
 
 

 

Seal of the firm Signature of the bidder with date 
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ANNEXURE V (for clause 7.1.6) 

 

Works for which Bids are Already Submitted 

 

Sl. Contract 

Description 

of Name of Value of Stipulated Date when Remarks 

No No and the work the the period of decision is if 

 Name of  employer contract completion expected any 

 the  with full (Rs. In    

 Project  address crore)    

        

        

        

        
 
 
 
 

Seal of the firm Signature of the bidder with date 
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Annexure VI (for clause 7.1.7) 
 

 

List of Equipment Available with Bidder 
 

Sl. 

No. 

Equipment 

Name 

Requirement for the 
project 

 Availability Status 

Remarks 

Nos. Capacity 

Owned/ 

leased/To be 

procured 
 

Nos and 

capacity 
Age/condition 

         

         

         

         

         

         

         

         

          
 
 
 

 

Seal of the firm Signature of the bidder with date 
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ANNEXURE VII (for clause 7.1.8) 
(To be notarised) 

 
Qualification/Experience of key personnel proposed for technical and administrative 

functions under this contract 

 

Sl. 

No 

Name of the 

Person 

Position for 
which 

proposed 

Qualification 
Total Years 

of experience 

Years of 

experience in 

the proposed 
position 

Remarks 

       

       

       

       

       

       

       

       

       

       

       

       

       

       
 
 

 

Seal of the firm Signature of the bidder with date 

 
 

 



63 
 

Tenderer                                                                                                                      Chief Engineer, TWAD Board, Vellore 

 

ANNEXURE VIII (for clause 7.1.9) 
(To be notarised) 

 

 

SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES  
 

 

BANK CERTIFICATE 
 

 

This is to certify that M/s…………………………………………………………………………. is a 
 
reputed company with a good financial standing. 
 

 

If the contract for the work, namely……………………………………………………… is awarded 
 
to the above firm, we shall be able to provide overdraft/ credit facilities to the extent of Rs……………….. to 

meet their working capital requirements for executing the above contract. 

 

 

 

      Seal of the Bank                     Name of Bank              : 

     Senior Bank Manager  : 

     Address of the Bank.   : 
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ANNEXURE IX (for clause 7.1.10) 
(To be notarised) 

 

Details of Litigation, if any. 
 

Sl. 
No 

Name of the Govt. 
Dept / Private 

organisation (Other 
Party) 

Cause of the 
Litigation 

Amount involved 
(Rs. in crore) 

Award for (or) 
against Bidder 

Remarks / 
Present Stage 

      

      

      

      

      

      

      

      

      

      

      

      

      

      
 

 

 
 
 
 
 
 
 

 

Seal of the firm Signature of the bidder with date 
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ANNEXURE X (for clause 7.1.11) 
 
 

Declaration by the Bidder: 
 
 
 
 
 

It is to certify that our firm ……………………………………………………………………. 

 

…………………………………has not been black listed / banned / debarred by any Central/ 

 

State / UT Government Department or Undertaking / Organization. 
 
 
 
 
 
 

 

Seal  
………………………………..  
………………………………… 

 

(Signature of the Bidder) 
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XI. Format for O&M staff required for operating methodology 

 

 (To be filled) 

 

 

 The tenderer should submit the operating staff with methodology to carry out this contract as per the 
prevailing guidelines and CPHEEO guidelines. The Operating staff should have the required minimum 

qualification as the case may be as Electrician with C -Certificate, Electrician Grade II with ITI, Fitter Grade II, 

Turn Cock and Maintenance assistant as per the requirement of works to be performed. All shall able to read 
and write.  

 
                                        

Grade of operating staff           Qualification                Number  

   

   

   

   

   

   

   

   

   

   

 

 

 
 

 
 

 
 

 

 
 

Signed ..................................................... 
In the capacity of ..................................................... 

Tenderer‘s name ..................................................... 

and address ..................................................... 
 ..................................................... 

Date ..................................................... 
 

NOTE: The Tenderer shall include additional sheets as necessary with sign and date. 
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ANNEXURE-XII 

 

(Affidavit as an undertaking given by the Contractor should be certified by the 

Notary duly stamped on a Notaries Stamp) 

Model 

( to be typed in Rs 100 Non-Judicial Stamp Paper)  
 

AFFIDAVIT OF  (Name of Contractor). 

I/We  (Name  of  Contractor) Son of ............................. (Hindu) 

aged about ……. years, Partner/Proprietor/Authorized signatory of ------------------------- 

having our office at no.......................... do hereby solemnly affirm and sincerely states as follows:- 

I /We state that We have entered in to Operation and Maintenance of CWSS contract with 

TWAD Board on date. 

I/We state that I/We will be the Principal Employer as referred in the labour laws in respect of 

any operating staff / work person engaged for the purpose of delivery of services under this contract. 

I/We state that there will not be any employer and employee relationship between TWAD Board 

and the workmen employed by us. We will take all responsibilities relating to present Labour Laws with 

regard to our employees. 

I/We state that the workers employed by us in connection with performance of this contract will 

not claim any right of employment with TWAD Board. 

I/We state that this Affidavit can be used as a Document before any Court of Law or Tribunal to 

defend the TWAD Board. 

Solemnly affirm and signed by me on this …. day of 2020. 

DEPONENT 

BEFORE ME 

NOTARY PUBLIC 
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 VII GENERAL CONDITIONS OF CONTRACT 

1. DEFINITIONS 

 

In the Contract (as hereinafter defined) the following words and expressions shall have its meanings hereby assigned 
to them, except where the context otherwise requires. 

 

―Board‖ means the Tamil Nadu Water Supply and Drainage Board, a statutory body constituted under the Tamil Nadu 
Water Supply and Drainage Board Act 1971 having its office at No.31,Kamarajar Salai, Chepauk, Chennai – 600 005 
and any officer authorised to act on its behalf 

 

―Employer‖ means the Tamil Nadu Water Supply and Drainage Board and shall include the officers duly authorised to 
act on its behalf 

 

―Subcontractor‖ means any person or persons, firm or company named in the Contract as a Subcontractor for a part of 

the Works or any person or persons, firm or company to whom a part of the Works has been subcontracted with the 
consent of the Engineer and includes the authorised representatives, successors, heirs, executors, administrators of 
such Subcontractors 

 

―Engineer‖ means the Executive Engineer or any other Engineer appointed from time to time by the Employer to act as 
Engineer for the purposes of the works brought under this contract 

 

―Engineer in charges‖ means the Executive Engineer or any other Engineer authorised by him. 

 
Engineer‗s representative means any Resident Engineer or assistant of the Engineer or any clerk of works appointed 
from time to time by the Employer or/the Engineer to perform the duties set forth in respect of this Contract. 

 

The quality parameters laid down in relevant BIS, TNBP, Bid Documents etc., are to be followed and it is stipulated to 
compete the entire works in all respects satisfactorily for the specified period. 

 
―Constructional Plant‖ means all appliances or things of whatsoever nature required in or about the execution, 

completion or maintenance of the works but does not include materials or other things included to form or forming 
part of the permanent works. 

 
―Specification‖ means the schedules, detailed designs, technical data, performance Characteristics and all such 
particulars referred to in the bid/contract and any modification thereof or addition thereto as may from time to time be 
furnished or approved by the Employer. 
 

―Drawings‖ means the drawings, calculations and technical information referred to in specification and any 
modification of such drawings approved in writing by the Engineer and such other drawings, calculations and technical 
information as may to time be furnished or approved in writing by the Engineer. 

 

―Site‖ means the land and other places on, under, in or through which the Permanent works and/or Temporary Works 

are to be executed and any other lands and places provided by the Employer for working space or any other purpose 
as may be specifically designated in the Contract as forming part of the site. 

 

―Approved‖ means approval in writing including subsequent written confirmation of previous verbal approval 

 

―Test‖ means such test or tests as are prescribed in the specifications or considered necessary by the Engineer 

 

―ISS‖ means Indian Standard Specifications 

 

―BIS‖ means Bureau of Indian Standards 

 

―TNBP‖ means Tamil Nadu Building Practice 
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―Day‖ means a Calendar day from midnight to midnight) 

 

―Week‖ means seven consecutive days. 

 

―Month‖ means from the beginning date of a given date of a calendar month to the end the preceding date of the next 
calendar month 

 

―Quarter‖ means a period of three months reckoning from the Ist date of January April, July and October and counted 

to the last date of March, June, September and December respectively. 

 

―Rupees‖ means Rupees in Indian Currency 

 

―Bill of Quantities‖ means the priced and completed bill of quantities forming part of the tender 

 

―Tender‖ means the Contractor‗s priced offer to the Employer for the execution, completion and maintenance of the 
Works and the remedying of any defects therein in accordance with the provisions of the Contract, as accepted by the 
Letter of acceptance 

 

―Letter of Acceptance‖ means the formal acceptance by the Employer of the Tender 
 

―Contractor Agreement‖ means the contract agreement referred to in clause (.....) 

 

―Appendix to Tender‖ means the appendix comprised in the form of Tender annexed in these conditions. 
 

―Commencement date‖ means the start date of the contract period which shall be reckoned as the twenty eighth day 
from the date of issue of work order. If any dispute arises the decision of Engineer is final. 

 
―Period of Maintenance‖ means the time for completing the works as stated in the contract (or as extended under 
clause....) calculated from the Commencement Date 
 
―Maintenance means‖ the successful maintenance of the completed and commissioned project as a whole or in parts 
as the case may be for the stipulated period 
 

―Joint Venture‖ means two or more firms/contractors aspiring to take up the contract jointly with the lead partner and 
other partner/partners possessing the required qualification. 
 
―The Defects Liability Period‖ is the period of three months calculated from the completion date of the contract which 
will be certified by the Engineer. 
 
―Materials‖ are all supplies including consumables used by the contractor for incorporation in the works. 
 

CPHEEO     ( Central Public Health & Environmental Engineering Organisation ) 

 
2. INTERPRETATION 

 

In interpretation of these Conditions of Contract, headings shall not be deemed part thereof or be taken into 
consideration. Words importing persons or parties shall include firms and corporations and any organization having 
legal capacity. Words importing the singular only also include plural and vice versa where the context requires. 
 

The Employer will provide instructions clarifying the queries about the contract  
 

3. Authority of Engineer in-charge 

 
It shall be accepted that the authority of the Engineer in charge shall be an integral part of the contract in all matters 
regarding the quality of materials, workmanship, removal of improper work, interpretation of the contract drawings 
and specifications, mode and procedure of carrying out the works where the decision of the Engineer in charge shall 
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be final and binding on the contractor. The Engineer in charge shall have absolute authority on all technical matters 

and payment considerations. 
 

4. Sufficiency of Bid 

 

The Contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the bid and of the 

rates and prices stated in the Bill of Quantities, all of which shall, except insofar as it is otherwise provided in the 
contract, cover all his obligations under the Contract (including those in respect of the supply of goods, materials, 
Plant or services or of contingencies for which there is a Provisional Sum) and all matters and things necessary for the 
proper execution and completion of the Works and the remedying of any defects therein. 
 

5. Priority of Contract Documents 

 

The several documents forming the Contract are to be taken as mutually explanatory of one another, but in case of 
ambiguities or discrepancies the same shall be explained and adjusted by the Engineer who shall thereupon issue to 
the Contractor instructions thereon and in such event, unless otherwise provided in the Contract. The priority of the 
documents forming the Contract shall be as follows: 
  

 The Contract Agreement  

 The Letter of Acceptance  

  The Tender  

 Conditions of the Contract  

 Technical specifications  

 Any other document such as correspondences between the Employer and the Contractor from the date of 

invitation of tender which is forming part of the Contract  

 

6. Secrecy of the contract document 
 

The Contractor shall treat all documents, correspondence, direction and orders concerning the contract as confidential 

and restricted in nature by the contractor and shall not divulge or allow access to these matters to any unauthorized 
person. 

 
7. Instruction in Writing 

 

Instructions given by the Engineer or Engineer‗s Representative shall be in writing, provided that if for any reason, the 
Engineer or the Engineer‗s Representative considers it necessary to give any such instruction orally, the Contractor 
shall comply with such instruction. Confirmation in writing of such oral instruction given by the Engineer or Engineer‗s 

Representative, whether before or after the carrying out of the instructions given by the Engineer or Engineer‗s 
Representative, shall be deemed to be an instruction. 
 
8. Commencement of Works 

 

The Contractor shall commence preliminary works after the receipt by him of the LOA to this effect from the Employer. 
Thereafter, the contractor shall proceed with the Works with due expedition and without delay and in accordance with 
the programme schedule set out in the Contract. 
 

9. Reference Marks 

 

The basic centre lines, reference points and bench marks shall be fixed by the Engineer in charge of the works. 
 

The contractor shall establish additional reference points and bench marks as may be necessary at his cost. The 
contractor shall remain responsible for the accuracy and sufficiency of the reference and bench marks. The contractor 
shall take proper precautionary steps to ensure that the reference lines and bench marks established for the works are 
not disturbed and shall make good any damages caused. 
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10. Supervision 

 

The Contractor shall provide all necessary superintendence during the execution of the works and thereafter as may be 
necessary for the proper fulfilment of the obligations under this contract. The contractor shall arrange for the 

deployment of proper qualified personnel at the site of work constantly, such supervising staff, apart from those 
separately set out as the requirements of the contract, shall be skilled and experienced Technical Supervisor 

/Assistants, and others competent enough to produce proper supervision. 

 
The Contractor shall employ the technical staff as per the prescribed rules. The details of value, scale and minimum 
qualification prescribed for the employment of technical staff, the rate of penalty for the failure on the part of the 
contractor to employ the technical staff for the work etc are as follows 
 

Qualification and No.of Technical Supervisor/Assistant to be employed by the 

contractor. 

 One B.E (Civil/Mech/EEE/ECE/Instrumentation or equivalent) with 5 year experience. 
and 

 One B.E (Civil/Mech/EEE/ECE/Instrumentation or equivalent) with 3 year experience. 
and 

 Five Diploma holders/BE failed with 2 year experience 

and 
 One Diploma holder in computer science/Computer science with two year  experience 

Penalty-  

The rate for failure on the part of the contractor to employ Technical Assistant. 
1. For Diploma holder-Rs.2000/per month 

2. For Degree holder-Rs.5000/per month 

 
 
If the contractor fails to employ the technical staff to the departmental requirements, the contractor is liable to pay the 
penalty as indicated above during the period of such non employment of technical staff. 
 
In the event of any staff of the contractor being non co-operative, negligent, incompetent or misconduct, the Engineer 
in charge shall have the liberty to object to the placement of such staff at the site or other place of works and will 
promptly issue notice in writing to the contractor for the removal of such staff members. It will be obligatory on the 
part of the contractor to remove/change such persons in the larger interests of the works. 

 
11. Subletting of Contract. 
 
   Subletting of works is not allowed. 

 
12. Specifications and Checks 

 
Operation and Maintenance of whole works under this Package consisting of  Transmission Main from Common 
Booster Pumping Station  at Moongilpatti near Palacaode to Thinnur Master Balancing Reservoir (MBR), Feeder Mains, 

Break Pressure Tanks, Booster Pumping Stations, Internal Transmission Mains, Internal Networks, Re-chlorination 
stations, Union MBRs and Panchayat MBRs and Allied works for providing the below mentioned avarage quantity of 

treated water to the Hosur union, Kelamanagalm union, Shoolagiri union, Veppanapalli union, Thally union and 

Karimangalam union Part, Hosur Municipality, Denkanikottai TP,Kelamangalam TP and  1923 Habitations in 182 
Panchayats of Dharmapuri and Krishnagiri Districts  including  Re-Chlorination, water meters and Valves, Electrical 

works, Air Conditioner, Doors & Windows, Pipe line sanitary arrangement panel board etc.., are to be carried out in 
compliance to the specifications detailed under volume-2, volume-3, volume-4, volume-5, Volume6, Volume 7 

specifications and special conditions. 

 
All the volumes from Volume-2 to volume-7 shall be applicable and used in conjunction to derive the works 

specifications and checks to be made accordingly. 
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1. General specifications and Particular specifications in volume 2 of Tender documents regarding execution of 

works, standards to be followed, interface with other Packages under HWS&FM Project, Contract 

Administration, Health, Safety & Welfare measures to be followed at site, drawings and documentation of plant 

and activities, Plant testing, training for updating to  operating staff, Contractors and Employers obligations 

during the O&M period, testing on completion of works during taking over and handing over of the works, the 

standards and methods of execution and maintenance of the civil works for various installations, including 

Booster pumping stations, Re-chlorination stations, Electrical & ICA works, Building services, etc.  

2. Mechanical, Electrical and Instrumentation specifications in volume 3 of Tender documents regarding 

Mechanical, Electrical and Instrumentation works. 

3. Civil specifications in volume 4 of Tender documents regarding civil works.  

4. List of equipments in volume 5 of Tender documents.  

5. Drawings of structures and installations in volume 6 of Tender documents. 

6. Operation & Maintenance Manual  in volume 7 of Tender documents regarding procedures for operation and 

maintenance of every component, preventive and periodical maintenance along with spares and other formats 
of reporting for monitoring the operation and maintenance.  

The spares and materials required for Operation and Maintenance has to be procured from the approved vendors 

qualified the eligibility criteria. 
Log books and history register and all other registers and records as per the operation and maintenance manual are to 

be maintained for all pumping machineries  duly entering hours and quantity of pumping, nature of repairs attended, 
reason for short falling of pumping hours etc., and periodical reports  to be submitted  to the engineer. 

Reading of flow metres and water meters has to be recorded daily and the quantity of water delivered and reason for 

short fall if any has to be submitted daily to the engineer apart from periodical reports. 
 

Leak and burst registers with details of pipeline, size and type of pipe, location, nature of leak, date of occurrence and 
date of rectification has to be maintained and submit periodically apart from daily reporting. Water losses in the 

pipeline net works and installations shall be assessed authentically with reference to flow meter/ water meter readings 
and if necessary using the pumping details and has to be recorded, maintained and submitted monthly for effecting 

payment to monthly bills.   

 
13. Custody and Supply of Drawings and documents 

 

The contractor shall make any number of copies of drawings required by him at his own cost unless it is strictly 

necessary for the purposes of the contract. The drawings specifications and other documents provided by the 

Employer or the Engineer in charge shall not, without the consent of the Engineer in charge, be used or communicated 
to a third party by the contractor. 

 
 One copy of the Drawings shall be kept by the Contractor at the site and the same shall be made available for 

inspection and use by the Engineer and by any other person authorized by the Engineer. 
 
14. Bill of Quantities 
 

The Bill of quantities shall contain items for the, Operation and Maintenance of the Works to be carried out by the 
Contractor. The Bill of Quantities will be used to calculate the Contract Price. The contractor shall be paid for the 
quantum of work done at the rate mentioned for each item in the Bill of quantities. 

 
15. Change in the Quantities 
 

If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item/items, the 
rates as in the agreement for the relevant items shall be paid as per the actual quantity. 
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16. Additional items 

 

If additional items that are not contemplated in the contract are to be executed, the Engineer in charge will execute 
the works either through the main contractor/firm or through any other agency. Payment for such works shall be 
made based on the rates derived by the Engineer in charge as per rules in force. 

 
17. Order Book 

An order book will be kept by the Officer in charge of the site (Junior Engineer/Assistant Engineer) of the particular 

component of the works.  Orders entered in this book by the Engineer in charge or any higher authority shall be held 

to have been formally communicated to the contractor/firm.  The Officer in charge of the site will sign each order as it 

is entered and will hand over the duplicate to the contractor/firm or his agent, who shall sign the original in 

acknowledgement of having received the order.  

18. Independent Inspection 

 

The Engineer shall delegate inspection and testing of materials or Plant to an independent inspector/Agency. Any such 
delegation shall be considered as prerogative of the Engineer. In addition to cost of third party inspection based on 

rate fixed by TWAD Board, wherever felt necessary, the engineer shall be empowered to test all the materials for its 
quality in the TWAD Board laboratory or as directed by the Engineer. The cost of the third party quality check of pipes, 
valves and pump sets shall be borne by the contractor and reimbursed by the Engineer based on the rates fixed by 
TWAD Board. 
 

19. Covering and Opening of Works. 
 

No work shall be covered or put out of view without the approval of the engineer in charge. The contractor shall give 

due notice to the Engineer in charge whenever such works are ready for examination and the Engineer in charge 
within a reasonable period, arrange for the inspection and measuring of the work as may be necessary. No portions of 

the work shall be covered up without the consent of the Engineer in charge. The cost of opening any portion of the 
works that was covered without the consent of the Engineer in charge and the cost of covering thereafter shall be 

borne by the contractor. The contractor shall open the covered portion of the works for inspection by the Engineer in 
charge on a request and the inspection or examination shall be carried out promptly by the Engineer in charge. In the 

case of defects notified by the  

 
Engineer in charge, the contractor shall rectify the same as may be instructed by the Engineer in charge. All costs of 

opening, covering and rectification shall be on to the account of the contractor. Should the contractor refuse to open 
such portions of works the Engineer in charge shall open such portions with other persons and inspect the part of the 

works as he may feel necessary. On inspection, the works being not in accordance with the requirements of the 

contract documents, the Engineer in charge shall carry out necessary rectification and the entire cost of opening, 
rectification and closing shall be on to the contractor‗s account. 

 
20. Temporary Diversion of Roads and Commencement of Work. 

 

During Operation and Maintenance of the works, the contractor/firm shall make at his cost all necessary provision for 
the temporary diversion of roads, car tracks, footpaths, drains, water courses, channels etc., Should the 
contractor/firm fail to do these arrangements, the same shall be done by the Engineer in charge and the cost thereof 
shall be recovered from the contractor/firm. 
 

21. Notice to Telephone, Railway and Electric Supply Undertaking. 

 

The Contractor / firm shall give all notices required by any law or custom or as directed by the Engineer in charge and 

irrespective of whether notice be so required so directed or not, shall in all cases give due and sufficient notices to all 
persons and authorities having charge of the telegraph, water and other pipes, sewers, culverts drains, water courses, 
railway, telephone, highways, roads, streets, foot and carriage highways, pavement and other works, prior to 
commencements and at the completion of any work under this contract in order to enable the proper bodies or  
 



74 
 

Tenderer                                                                                                                      Chief Engineer, TWAD Board, Vellore 

 

persons in respect of the matters aforesaid to attend and see the works within their jurisdiction and all matters and 

things incidental and pertaining thereto are secured, re-laid or reinstated in a proper and satisfactory manner. The 
notices by the contractor/firm shall also serve the purpose of enabling such bodies and persons to attend and secure, 
shore up, alter the position or remove, relay and reinstate the works and things belonging to them not withstanding 
the notices given as aforesaid the Contractor/firm shall be chargeable and responsible for the proper protection and 
restoration of all matters and things herein referred to. 
 

 
22. Watching and Lighting 
 

The Contractor/firm at his expense shall provide at the site of works sufficient fencing, barricading, watching 
and lighting during day and night. The contractor/firm shall in every respect confirm to the police regulations in these 
matters and shall free and relieve the Board on all such matters. Should the contractor/firm fail/neglect to do these 
arrangements, the same shall be carried out by the Engineer in charge and the costs thereof shall be recovered from 

the contractor/firm and prevent entry of unauthorised persons. 
 

23. Measurement of Work 

 

The Contractor shall submit the measurement of every month in the M.Book format and the work will be certified by 

the site Engineer(Junior Engineer / Assistant Engineer). The measurements as accepted by the site engineer shall be 
taken as final and conclusive. 

 
24. Tools and Plants 
All tools, plants and equipments required for this contract will be arranged by the Contractor at his own expense. The 

Contractor shall erect necessary construction plant as may be necessary and shall use such methods and appliances 

for the proper performance of all the operations connected with the work brought under the contract ensuring 
satisfactory quality of work and maintenance of the programme schedule. The non availability of any tool, plant or 

equipment shall not be relied upon as a reason for non functioning or slow progress. 
 
 

25. Information and Data 
The information and data made available to the contractor in respect of the works and site conditions are only general 

and the contractor is advised to get himself fully acquainted with the nature of the location of the works and the 
surroundings, quarries, local conditions and such other aspects that are relevant to the works. 
 
26. Co-existence with other Contractors. 

Where two or more contractors are engaged on work in the same vicinity, they shall work together harmoniously with 

the spirit of cooperation and accommodation. The contractor shall not disrupt or disturb the works or labour 

arrangements of the neighbouring contractors. In case of disputes and difficulties arising between the contractors in 

the execution of the respective works, the Engineer in charge shall interfere and give directions for the smooth 

functioning of the entire works and it shall be the bounden duty of the contractors to abide by these instructions. 

 

27. General Responsibilities and Obligations of the Contractor 

 

The contractor shall, subject to the provisions of the contract, shall operate and maintain the works with proper care 
and diligence and provide all labour including the supervision thereof, materials, and all other things, whether of a 
temporary or permanent nature required for such operation and maintenance. 

The contractor shall take full responsibility for the adequacy, stability and safety of all site operation and methods of 

execution.  

The contractor shall promptly inform the Employer and the Engineer in charge if any error, omission, fault and other 
defects in the specification are identified at the time of reviewing the contract documents.  
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All notices, certificates connected with the work served by the employer relating to the contract shall be sent by post 
or by hand to the contractor‗ principal place of business as mentioned in the document or at other places as may 
nominated by the contractor in writing for this purpose. Any change in the address of the contractor should be 
promptly intimated to the Engineer in writing then and there. 
The contractor shall visit the spots of work and ascertain the site conditions. The contractor shall satisfy himself of the 
conditions prevailing in the spots where the work is actually to be executed and its environs and the prices offered by 

him shall be treated as those which were worked out taking fully into consideration the prevailing site conditions, 
hydrological conditions, extent and nature of work to be executed, the material availability, etc., Any claim on this 
ground at a later date shall be summarily rejected. 
 

However during the Operation and Maintenance of the works, if the contractor has to encounter artificial obstructions, 
which in his opinion could not have been reasonably foreseen, then the contractor shall write forthwith to the Engineer 
in charge of such obstruction and remedial measures needed. The Engineer in charge, if opined that the conditions 
cannot be possibly foreseen by an experienced contractor, he shall extend possible assistance to the contractor to  

overcome such obstructions. The opinion of the Engineer in charge shall be final and binding and the contractor is not 
entitled to advance these as reasons for any delay that may be caused to the completion of the project. 

 

The contractor shall maintain all works in accordance with the specification and to the satisfaction of the Engineer. The 
contractor shall strictly adhere to the instructions and directions of the engineer in charge, whether included in the 
contract agreement or not but concerning the safe and proper Operation and Maintenance of the works. 

 

27.1   Testing operation  

 At the end of contract period, the Contractor shall carry out certain tests to demonstrate compliance with specified 

performance of particular items of Plant or parts of the Works shall be carried out independently. These independent 

tests shall also be a condition precedent to the issue of the Taking-Over Certificate for O&M of the Works. Satisfactory 

completion of the Tests is a prerequisite for the issue of the Taking-Over Certificate for O&M of the Works at the end 

of contract period. 

27.2 Operation and Maintenance Period of the Works 

27.2.1 General 

The Employer and the Engineer will arrange to the successful contractor to take over the whole works from the 

previous contractor through TWAD Board officers to commence the operation and maintenance within 28 days from 

the date of LOA ( Letter of Acceptance) which shall be reckoned as the date of commencement of the contract. If any 

dispute arises on the date of commencement, the decision of the Engineer is final. 

The duration of O&M of the works ends on 31.03.2024 including the taking over and handing over at the start and 

completion of the contract period. A test on completion for O&M has to be satisfactorily completed by the contractor to 

demonstrate to the Engineer that the whole works is in good operative condition. The Engineer/Employer will issue a 

"minor outstanding works and defect list" that the Contractor has to accept to complete in the Defects Liability Period 

of O&M. The Employer and the Engineer will arrange to hand over (from the contractor now maintaining) of the whole 

of the works before 28 days to the successful contractor for them to commence the O&M of the whole of the works 

and to relieve the contractor now maintaining. The contractor now maintaining will complete the minor repairs and 

defects liability statement issued by the Engineer within one year. Under such scenario, the successful bidder has to 

allow the previous maintenance Contractor to access all the Plants to rectify the defects identified and complete all the 

outstanding works in the Defects Liability Period. 

 

27.2.2 Responsibilities of the successful bidder: 

Operation and routine maintenance for the whole of the Works,  

(a) the contractor has to provide all necessary skilled supervisory staff and unskilled workers necessary for full 

operation and maintenance of the works.  
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(i) The supply of all spare parts required for maintenance of plant as specified elsewhere in the   Contract; 

(ii)  Provision of all materials including chemicals, consumables, fuel and lubricants excluding electricity power charges 

for the operation of the Works. 

 

27.2.3  Responsibilities of the previous maintenance contractor: 

Rectifying defects in accordance with the requirements entered in the ―minor outstanding works and defect list‖ issued 

by the Engineer/Employer in this Defects Liability Period of first 12 months at his own cost and shall prove to the 

Engineer or Employer of that. 

27.2.4 Handing over of scheme 

After satisfactory operation and maintenance of the Works, the Contractor shall be responsible for the 

following. 

 (a)     Handing over of all works to the next successful bidder at the end of 48 months.  Before handing over, 

the contractor has to perform all the tests as prescribed in clause 27.3 of general conditions. 

(b)     The handing over period of 28 days by the present contractor to the next successful bidder through the engineer 

will overlap at the last month of the contract period. 

27.2.5   Engineer’s responsibilities in O & M of the Works 

During the Operation and Maintenance Period, the Engineer will provide and be responsible for the following in 

respect of the operation and maintenance of the Works:- 

(a) Electric power 

27.3 TESTS ON COMPLETION FOR O&M OF THE WORKS 

27.3.1 General 

Test on Completion at the end of O & M of the Works shall be carried out to show that the Works are in 

complete and satisfactory working order. The tests shall be agreed in detail with the Engineer and be carried 

out to an agreed programme which shall be submitted to the Engineer at least 28 days prior to the start of 

the tests. 

 

The tests will include functionality, leakage and any structural tests necessary to prove that the Works are in 

full and compliant order, and are fit for purpose. 

 

The Contractor shall also assist the contractor of Package I to test the part of SCADA system with signals 

taking from the equipment of this Contract. The scope of work related to SCADA system shall be determined 

among the Contractor, the Engineer and the contractor of Package I. 

 

After all the critical defects and outstanding works be completed and the necessary repeated tests be 

satisfactorily completed, the Engineer will furnish to the Contractor a ―defects and minor outstanding work 

list‖.  The Contractor shall rectify all those defects and complete all the minor outstanding works in the list 

during the Defects Liability Period of 3 months from the completion date (after 48 months) of the O&M 

works. 
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28. Labour 

 

The contractor shall not employ any person who has not completed fifteen years of age in connection with the works 
under this contract. 
 

The contractor shall furnish the information on various categories of labour employed by him to the Engineer in charge 
in the form prescribed for this purpose 
 

The contractor shall in respect of labour employed by him comply with or cause to be complied with the provisions of 
various labour laws, rules and regulations as applicable to them in regard to all matters provided therein and shall 
indemnify the Engineer in respect of all claims that may be made against the Engineer for non compliance thereof by 
the contractor. 
 
Now withstanding anything contained herein, the Engineer reserves the right to take such action as may be deemed fit 
and proper for the compliance of various labour laws and recover the costs thereof from the contractor. 
 
The contractor shall engage a particular worker for carrying out the specified work for the period not exceeding 235 ( 
Two hundred and thirty five) days in all in a period of 12 Calender months. Accordingly such a break in line with the 
above provision shall be exercised instantaneously. 

 
 
29. Restriction of Working Hours 

 

Subject to any provisions contained in the Contract, none of the works shall, save as hereinafter provided, be carried 
on during the night or on locally recognized days of rest without the consent of the Engineer, except when work is 
unavoidable or absolutely necessary for the saving of life or property or for the safety of the Works, in which case the 
Contractor shall immediately advise the Engineer, Provided that the provisions of this clause shall not be applicable in 
the case of any work which is customary to carry out by multiple shifts. 
 

30. Right of Way and Facilities 

 

The Contractor shall bear all costs and charges for special or temporary rights of way required by him in connection 
with access to site. The Contractor shall also provide at his own cost any additional facilities outside the Site required 
by him for the purposes of the Works. 
 

31. Removal of Improper Work, Material and Plant 
 

The contractor shall make his own arrangements for the procurement, supply and use of the construction materials 

and shall ensure that the materials either procured within the country or abroad conform to the relevant specifications 
set out in the bid documents. In case of alternatives being used, they should be of equal or higher quality than those 

specified subject to the review and written approval of the Engineer in charge. Differences between the standards 
specified and the proposed alternatives must be described in writing to the Engineer in charge at least 30 days in 

advance from the date on which the approval of the Engineer in charge is needed. The disapproval of the proposal by 
the Engineer in charge shall result in the contractor confining to the standards set forth in the contract documents. 

The contractor shall arrange for the inspection of the material at the manufacturing place or other places by the 

department personnel 
All materials and workmanship shall be in accordance with the specifications set out in the contract document and as 

directed by the Engineer in charge and shall be subjected to tests by the Engineer in charge or his representative at 

the place of manufacture or at the site of work or places wherever felt necessary. The contractor shall provide all the 
assistance necessary including instruments, machines and materials that are normally required for carrying out the 
testing/measuring the quality/quantity of the materials and workmanship. Any material rejected 
 after testing by the Engineer in charge or his representative will not be used on the works. The contractor shall 
without claiming any extra cost, shall arrange for the testing of materials and supervision of the works. The Engineer 
in charge or his authorized representative will have access at all ties to the places of manufacture, storage to ascertain 

as to whether the manufacturing process wherever mentioned is in accordance with the drawings and specifications 
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The Engineer in charge shall have the right to order the removal of such materials which in his opinion are 
substandard stipulating a time limit for the removal of the same and replacement with quality material 
 
Notwithstanding the previous tests of the materials by the Engineer in charge or his representative, if any portion of 
the work, in the opinion of the Engineer in charge is not in order, the contractor shall redo such work to the 

satisfaction of the Engineer at no extra cost. In case of default on the part of the contractor in  
carrying out such orders, then the Engineer shall have the right to carry out such works through some other persons 
and the expenses thereon or incidental thereto shall be recoverable from the contractor. 
 

32. Default of Contractor in Compliance 

 

In case of default on the part of the Contractor in carrying out such instruction within the time specified therein, if 
none, within a reasonable time, the Engineer shall be entitled to employ and pay other persons to carry out the same 
and all costs consequent thereon or incidental thereto shall after due consultation with the Engineer and the 
Contractor, be determined by the Engineer and shall be recoverable from the Contractor by the Engineer, and shall be 
deducted by the Engineer from any monies due or to become due to the Contractor and the Engineer shall notify the 

Contractor accordingly, with a copy to the Engineer. 
 
33. Default by Contractor 

 

If the contractor shall become bankrupt or have a receiving order made against him or shall present his petition in 

bankruptcy or shall make an arrangement with or assignment in favour of his creditors or shall agree to carry out the 
contract under a committee of inspection of his creditors, or being a corporation shall go into liquidation (other than a 

voluntary liquidation for the purpose of amalgamation or reconstruction),or if the contractor shall assign the contract, 

without the consent in writing of the Engineer first obtained, or shall have an execution levied on his goods, or if the 
engineer in charge shall certify in writing to the Engineer that in his opinion, the contractor. 

 
 

a) Has abandoned the contract 
 

b)      Without reasonable excuse has failed to commence the works or has suspended the   

      progress of works for twenty eight days after receiving a written notice from the Engineer in charge to   
                 proceed  

 
c) Has failed to remove materials from the site or to pull down and replace work for twenty eight days after 

receiving the written notice from the engineer in charge stating that the said materials or work stands 
condemned and rejected under these conditions 

 

d) Despite previous warnings in writing by the Engineer in charge, not executing the works and flagrantly 
neglecting to carry out the obligations under this contract. 

 

e) Has, to the detriment of good workmanship, or in defiance of the instructions of the Engineer in charge or 
in contract sublet any part of the contract, then the Engineer, may at his option, after giving two weeks 
notice in writing to the contractor, enter upon the site and the works and expel the contractor there from 
without thereby voiding. 

 

f) The contract, or releasing the contractor from any of his obligation or liabilities under this contract, and 

may himself complete the works or may employ any other contractor to complete the work. The Engineer 
or such other contractor may use the construction plant, temporary works and materials which have been 

deemed to be  reserved exclusively for the execution of the works under the provisions of the contract as 

may be thought fit and proper for the completion of the work. The Engineer may, at anytime, sell any of 
the said constructional plant, temporary works and materials which have been deemed to be reserved 

exclusively for the execution of the works under the provisions of the contract as may be thought fit and 
proper for the completion of the work. The Engineer may, at any time, sell any of the said constructional 

plant, temporary works and unused materials and apply the proceeds of sale in or towards the satisfaction 

of any sums due or which may become due to him from the contractor under this contract. 
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g) has carried out the work in a defective manner. 

 
h) has not made payment of labour dues. 

 
i) has become eligible for maximum compensation under the ―Liquidated damages‖ clause leading to 

Termination of the contract. 
 

The Engineer in charge shall as soon as may be practicable after any such entry or expulsion by the Employer, fix and 
determine expert or by after reference to the parties, or after such investigation or enquiries as maybe thought fit to 
make or institute, and shall clarify what amount, if any had at the time of such entry and expulsion been reasonably 

occurred to the contractor in respect of work then actually done by him under this contract and the value of any of the 
said unused or partially used materials, any constructional plant and any temporary woks. 

 

If the Employer shall enter and expel the contractor under this clause, the Engineer shall not be liable to pay to the 
contractor any money on account of the contract until the expiration of the period of maintenance and thereafter until 
the costs of execution and maintenance, damages for delay in completion, if any and all other expenses incurred by 

the Engineer have been ascertained and the amount thereof certified by the engineer. The contractor shall then be 
entitled to receive only such sum or sums, if any as the engineer in charge may certify would have payable to him 
 
upon due completion by him after deducting the said amount. If such amount shall exceed the sum which would have 
been payable to the contractor on due completion by him, then the contractor shall, upon demand, pay to the 
Engineer the amount of such excess and it shall be deemed a debt due by the contractor to the Engineer and shall be 

recoverable accordingly. 

 

If, by reason of any accident, or failure, or other event occurring to or in connection with the work, or any part 
thereof, either during the execution of the works, or during the period of maintenance, any remedial or other work or 
repair shall in the opinion of the Engineer in charge or his authorized representative, be urgently necessary for the 
safety of the works and the contractor is unable or unwilling at once to do such work or repair as the Engineer in 

charge or his representative may consider necessary, such works shall be carried out by the Engineer in charge. If the 
work or repair so done, which in the opinion of the Engineer in charge, liable to have been done by the contractor at 
his expense under this contract, all expenses incurred by the Engineer in carrying out such works shall be recoverable 
from the contractor or shall be deducted by the Engineer from the money due to the contractor provided always that 
the Engineer in charge or his representative, as the case may be, shall as soon after the occurrence of any such 
emergency as may be reasonably practicable, notify the contractor thereof in writing. 

 
34. Power to vary work 
 

The description of the works required to be executed by the contractor/firm are set out in the specifications, schedules 
and drawings, but the Engineer in charge reserves the power to vary, extend or diminish the quantities of work, to 
alter the line, level or position of any work, to increase, change or decrease the size, quality, description, character or 
kind of any work, to order 
 the contractor/firm to execute the works or any part thereof, by day or night work, or to add or take from the work 
included in the contract as he may deem fit and proper without violating the contract and the contractor/firm shall not 

have any claim upon the Engineer for any such variation, extension, diminution, alteration, increase, change or 
decrease other than for the work actually done, calculated according to the prices tendered and accepted in this 
contract. 
 

35. Extra for Varied Works 
 
Any unforeseen additional work that may become necessary and is accordingly carried out under this contract based 
on proper written orders shall be measured and valued by the Engineer in charge at the rates contained in the 

contractor‗s/firm‗s original bill of quantities. If these rates do not apply to the additional works ordered to be carried 
out, then prior to execution of the additional work, a rate for such work shall be based on the prevailing Schedule of 

rates or if both cases not relevant or applicable then rate for such work shall ordinarily be fixed based on the actual 

vouchers and entered in a supplemental schedule and signed by the employer and the contractor/firm. 
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36. Omissions 

  
In the event of anything reasonably necessary or proper to the due and complete performance of the work (Engineer 
in charge will be the sole judge on these things) being omitted to be shown or described in the drawings, 
specifications and schedules, the contractor/firm shall notwithstanding execute and provide at the rates noted in the 
bill of quantities all such omitted works and things as if they have been severally shown and described and the 
execution should be according to the directions of the Engineer in charge and to his satisfaction. 
 

37. Notices Regarding Shoring etc., 
 
Wherever shoring or other works for the protection or security of the buildings/structures are necessary, the 

contractor/firm shall within a reasonable period before the execution of such works, shall serve notices well in advance 

upon the occupiers of the buildings/structures to be shored up or otherwise secured and upon all other parties entitled 
to notice, apprising them respectively that such works are necessary, that the contractor/ firm about to execute the 

same and will, at a time to be specified in such notice, enter upon the premises for the purpose of executing such 
works. 

 
38. Cost of Repairs 
 
Loss or damage to the Works or materials to be incorporated in the works between the Start Date and the end of the 

Defects correction periods shall be remedied by the Contractor at the Contractor‗s cost if the loss or damage arises 

from the Contractor‗s acts or omissions. Contractor shall attend to the defect in the work noticed during defects 

correction period within 3 days from the date of issue of notice to attend to the defects, failing which the defect will be 

remedied by engaging other Contractors at any cost and that cost will be recovered from the Contractor's money 

available with the Engineer and balance alone will be paid when it is due. 

39. Suspension of Work 
 
The Contractor shall, on the instructions of the engineer, suspend the progress of the Works or any part thereof for 
such time and in such manner as the Engineer may consider necessary and shall, during such suspension, properly 
protect and secure the Works or such part thereof so far as is necessary in the opinion of the Engineer in charge. 
 

40. Suspension of Progress 
 
The contractor/firm shall, without recompense, claim or demand, delay or suspend the progress of works as a whole 

or any part thereof, if and when or so often as directed by the Engineer in charge and for such time or times, as may 
be in the judgment of the Engineer in charge be necessary for the purposes or advantages of the undertaking. Upon 
all such occasions, whether directed or not, the contractor/firm at his/their expense, properly cover down and secure 
so much of the work as may be liable to sustain damage from weather or any other cause and shall at all times and 
forthwith when required properly make good all the damage or injury which such works or any part thereof may have 
sustained and these should be done to the entire satisfaction of the Engineer in charge. 
 

41. Termination 

 

The employer may terminate the contract, when it is opposed / contrary to the covenant of the terms of the contract. 

The employer shall issue notice of 15 days time to rectify and in the event of failure to rectify / comply the terms of 

the contract, the contract stands terminated on the 16th day from the date of issue of notice. 

On termination of the contract, the employer shall withhold the amount payable to the contractor and the security 

deposit by the contractor till the amounts due to the Board are recovered. 

 
The Employer may terminate the Contract for any reason that is regarded as breach of the Contract. 
If the contract is terminated, the contractor shall stop work immediately, make the site safe and secure , After properly 

closing all the pits or open bore wells which shall not be abandoned and which may cause endanger to the public who 
are having close proximity in the site abandoned and leave the site as soon as reasonably possible on termination of 
the contract, the Engineer shall issue a certificate for the value of work done less payments received upto the date of  
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the issue of certificates, less other recoveries due in terms of the contract, less taxes due to be deducted at source as 

per applicable law and less the percentage to apply to the work not completed. If the total amount due to the 
Engineer exceeds any payment due to the Contractor the difference shall be treated as debt payable to the Engineer 
and can be recovered from any amount due or may become due to the contractor. 

 

In the case of termination, works that are pending for the proper completion of the project, shall be carried out by the 

Employer either by themselves or through any other agency. Any additional expenditure over the value finalised in the 

contract for any component or for the 
 

 whole project, incurred by the Employer due to such termination, shall become recoverable from the contractor/firm 
whose contract stands terminated, from the money due or may become due to him/them. All materials on the Site, 

Plant, Equipment, Temporary Works and Works are deemed to be the property of the Employer, if the Contract is 

terminated because of Contractor‗s default. 

 
42. Plant etc., not to be removed 
 
The plant, tools and materials provided by the contractor/firm shall, from the time they are brought to the site of the 
works, during the construction, operation and maintenance and until the satisfactory completion of the contract, shall 
become and continue to be the property intended for the proper fulfilment of the contract and the contractor/firm shall 
not remove the same or part thereof without the consent of the Engineer in charge in writing. 
 
43. Contractor not to occupy Land etc 
 
In no case shall the contractor/firm continue to use or occupy or allow to be used or occupied any land or property 
either for the deposit of materials or plant or for any purpose whatever, after written notice from the Engineer in 
charge served on the contractor/ firm to the effect requiring the contractor/firm to remove or cause to be removed all 
such materials from any such  land or property as aforesaid and to give vacant possession of such land or property to 
the Engineer in charge. All such notices shall be served through post office or other modes of delivery to the 
contractor/firm at his/their usual or last known place of business, It is enough for the Engineer in charge to send the 

notice through any mode of delivery as he may prefer and implement this clause irrespective of the receipt of the 
notice by the contractor/firm. Should any materials or plant remain upon any such property or land or should any such 
land or property continue to be occupied or be used after such notice for any purpose whatsoever as aforesaid, then 
and in every such case and as often as the same shall happen, the contractor/firm shall forfeit and on demand pay to 
the Employer the charges fixed by the Engineer in charge as and for liquidated and ascertained damages for each and 
every day during which the said lands or property are so used and occupied as aforesaid from the time of such notice 

shall have been served. 
 
44. Power Supply 
 
The power supply connection if any from the TNEB has to be obtained by the contractor himself and the charges 
thereon shall be borne by the contractor. However, necessary vouchers in original for the payment made to the TNEB 
shall be produced to the Engineer in charge by the contractor, which will be reimbursed by the Engineer. 
 

45. Completion of Operation and Maintenance of work and Handing over 
 
 After completion of Operation and maintenance period the scheme shall be handed over to the Engineer in charge as 
specified in the General Conditions of Contract  clause 27. 

 

46. Final Certificate 
 
When the works covered under this contract are completed in all respects, the contractor / firm shall submit a request 
to the Engineer in charge to make a final measurement of the works and take over the whole of the works on behalf 
of the Employer and issue a final certificate to enable him/them to submit a final bill for payment. The Engineer in 
charge shall thereupon, unless he records reasons in writing to the contrary, make a final measurement of the works 
and take them over on behalf of the Employer and sign a certificate purporting to be a last certificate. Nothing in this 
clause or in the agreement shall prohibit the Employer taking over and using any portion of the works, which may be 

completed prior to the completion of the whole works of this contract. 
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47. Completion Certificate 
 
The Contractor shall request the Engineer to issue a certificate of Completion of the Works and the Engineer shall issue 

certificate of completion after satisfactory completion of the works in all respects. 

48. Taking Over 
 

The Engineer in charge shall take over the Site with the works within the last twenty eight days on satisfactory 

completion of the maintenance of the entire project for the stipulated period as contemplated in this contract. 

49. Performance Guarantee 

The period of guarantee for the entire works shall be 3 months from the date of taking over certificate of the 
project/entire O&M Period to the satisfaction of the Engineer in charge of the work. If defects are noticed during the 
guarantee period, the firm/contractor shall rectify/replace wherever necessary at its/his own cost within 30 days of 
such intimation. If the contractor/firm fails to carry out rectification within the stipulated time, the rectification works 
shall be carried out by the Engineer at the risk and cost of the contractor/firm and contractor/firm will become 

ineligible for the payment of the retention amount for the said purpose. 
 

50. Maintenance of the Project 
 
During the period of maintenance, all costs towards Labours, spares, chemicals, repairs and renewals shall be paid as 
per BOQ. The electrical energy charges payable to the TNEB during the maintenance period shall be borne by the 
Engineer. 

 
51.  Operating and Maintenance Manual 
 
The operation and maintenance manual shall be followed as per Volume 7 of the bid document. 
In respect of Operating and maintenance manuals shall be updated by the contractor/firm based on their experience, 
at the time of handing over on completion of work at his/their cost. 

 
52.   Work on Private Property 
 
The contractor/firm shall not commence any work in or upon, under, across of through any land, house building, shed, 
yard, area, roadway, ground, garden or any other place being private property until authorised in writing by the 
Engineer in charge to do so. 
 

53.   Protection 
 
It will be the responsibility of the contractor to take adequate precautions and protect the adjoining sites against 
structural, decorative and other damages. The contractor shall be responsible for the safety of the public properties 
wherever the works are executed. Whenever damages are caused to the adjoining structures, roads, bridges etc due 
to the execution of this contract, it will be the responsibility of the contractor to restore them to their original level at 
his cost. 

 
 
54. Accident or Injury to Workmen 
 
The Employer shall not be liable for or in respect of any damages or compensation payable to any workman or other 
person in the employment of the Contractor. The Contractor shall indemnify and keep indemnified the Engineer 
against all such damages and compensation and against all claims, proceedings, damages, costs, charges and 
expenses whatsoever in respect thereof or in relation thereto. 
 
55. Insurance , ESI and EPF 
 
Insurance for the assets of TWAD Board, handed over to the contractor for operation and maintenance to provide 

water supply to the beneficiaries contractor's operating and supervisory staff, third party, Employer's personnel and 

the Employer's risk should be taken from the date of start date of the contract period and documents to be submitted 
within 15 days of issue of work order.  This should be renewed every year without any lapse till the period of 

completion.  Due to default of insurance, any loss to the property or life will have to be suitably compensated at 
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contractors own cost and risk as per the rules in force or as ordered by the court of law and TWAD Board will not take 

any responsibility in such cases. 

 
Payment towards Principle employer‘s (Contractor) share of ESI and EPF will be reimbursed to the contractor on 

production of actual vouchers. 
 

56. Care and Risk 

 

From the date of commencement of maintenance to the date of completion of the work and during the period of 

maintenance, the contractor shall take full responsibility and care thereof for the safety of the installation connected 
with the works. Any damage or loss are to be made good at the risk and cost of the contractor and shall ensure 

conformity in every respect with the requirements of the contract. The contractor shall be liable for any damage to the 

works occasioned by him in the course of any operation carried out by him for the purpose of completing any 
outstanding work and the damage so occurred shall be rectified at the cost of the contractor. 

 

57. Safety Provisions 
 
The Contractor shall be responsible for the safety of all activities on the Site. 

 

1) Suitable scaffolds shall be provided for workers for all that cannot safely be done from the ground or from 

solid construction, except such short period work, as can be done safely from ladders. When a ladder is used, 
an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials as 

well, suitable footholds and handholds shall be provided on the ladder and the ladder shall be given an 

inclination no steeper than 1\4 to 1 (1\4 horizontal to 1 vertical). IS code for scaffolding and ladders I.S 3696 
Part -I and Part II and its latest revisions is to be followed. 

 
2) Scaffolding or staging more than 3.25 meters above the ground or floor swung or suspended from an 

overhead support or erection with stationary support, shall have guard rail properly attached bolted, braced 
and otherwise secured atleast 1 metre high above the floor or platform of such scaffolding of staging and 

extending along the entire length of the outside and ends thereof with only such openings as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from 
swaying from the building or the structure. 

 

3) Working platform, gangways and stairways shall be so constructed that they do not sag unduly or unequally, 
and if height of a platform or gangways or stairway is more than 3.25 metres above ground level, it shall be 

closely boarded, having adequate width and be suitably fenced, as described in 2 above. Every opening in 

floor of a building or in a working platform shall be provided with suitable means to prevent fall of persons or 
materials by providing suitable fencing or railing with a minimum height of 1 meter. Safe means of access shall 

be provided to all working platforms and other working places. Every ladder shall be securely fixed. No 
portable single ladder shall be over 7 metres in length. Width between side rails in a rung ladder shall in no 

case be less than 30 cm, for ladders, this width shall be increased by atleast 6mm for each additional 30cm 

length. Uniform steps spacing shall not exceed 30cm. 
 

4) Adequate precautions shall be taken to prevent danger from electrical equipment. No material on any of the 
sites shall be so stocked or placed as to cause danger or inconvenience to any person or to the public. The 
Contractor shall provide all necessary fencing and lights to protect public from accidents and shall be bound to 
bear expenses of defence of every suit, action or proceedings at law that may be brought by any person for 
injury sustaining, owing to neglect of the above precautions and to any such suit, action or proceedings to any 
such person or which may with the consent of the Contractor be paid to compromise any claim by any such 
person. 

 

5) All necessary personal safety equipment as considered adequate by the Engineer shall be available for use of 
persons employed on the site and maintained in a condition suitable for immediate use and the Contractor 
shall take adequate steps to ensure proper use of equipment by those concerned 

 

a) Workers employed on mixing asphalt materials, cement and lime mortars/ concrete shall be provided 
with protective footwear, hand gloves and goggles. 
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b) Those engaged in handling any materials, which is injurious to eyes, shall be provided with protective 
goggles. 
  

c) Stonebreakers shall be provided with protective goggles and protective clothing. 
  

d) When workers are employed in Manholes, which are in use, the Contractor shall ensure that manhole 
covers are opened and manholes are ventilated atleast for an hour before workers are allowed to get 
into them. Manholes so opened shall be cordoned-off with suitable railing and warning signals or 
boards provided to prevent accident to public. 
  

e) The Contractor shall not employ men below the age of 15 and women on the work of painting with 
products containing lead in any form. Whenever men above the age of 18 are employed on the work 
of lead painting the following precautions shall be taken: 

i. No paint containing lead or lead products shall be used except in the form of paste of ready-made 
paint.  

ii. Suitable face masks shall be supplied for use by workers when paint is applied in the form of 
spray or a surface having lead paint dry rubbed and scraped.  

iii. Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided 

to enable working painters to wash during and on cessation of works. 

 

6) When the work is done near any place where there is risk of drowning, all necessary equipment shall be 
provided and kept ready for use and all necessary steps shall be taken for prompt rescue of any person in 
danger and adequate provisions shall be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work. 

 

7) Use of hoisting machines and tacks including their attachments, anchorage and supports shall conform to the 
following: 

 

a) i) These shall be of good mechanical construction, sound material and adequate strength and free from 
patent defects and shall be kept in good working order. 

 

ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality 
and adequate strength, and free from patent defects 

 

b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 
21 years shall be in-charge of a hoisting machine, including any scaffold winch or giving signals to operator. 

 

c) In case of every hoisting machine and of every chain ring hook, shackle, swivel and pulley block used in 
hoisting machine or lowering or as means of suspension, safe  
 

working load shall be ascertained by adequate means. Every hoisting machine and all gear referred to above 
shall be plainly marked with safe working load. In case of hoisting machine having a variable safe working 
load and the conditions under which it is applicable shall be clearly indicated. No part of any machine or of any 
gear referred to above in this paragraph shall be loaded beyond safe working load except for the purpose of 
testing. 

 

d) In case of departmental machine, safe working load shall be notified by the Engineer.  
As regards Contractor‗s machine, the Contractor shall notify safe working load of each machine to the 
Engineer whenever he brings to the site of work and he shall get it verified by the Engineer. 

 

8) Motors, gearing, transmission, electrical wiring and other dangerous parts or hoisting appliance shall be 

provided with such means so as to reduce to minimum risk and 

 Accidental descending of load; adequate precautions shall be taken to reduce to the minimum risk of any part 
of a suspended load becoming accidentally displaced. When workers are employed on electrical installations, 

which are already energized, insulating mats, wearing apparel such as gloves, sleeves and boots, as may be 
necessary shall be provided. Workers shall not wear any rings, watches and carry keys or other materials, 

which are good conductors of electricity. 
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9) All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in a safe 

condition and no scaffold ladder or equipment shall be altered or removed, while it is in use. Adequate 
washing facilities shall be provided at or near place of work. 

 

10) The safety provision shall be brought to the notice of all concerned by displaying on a notice board at a 
prominent place at the work spot, persons responsible for ensuring compliance with the safety provision shall 
be named therein by the Contractor. 

 

11) To ensure effective enforcement of the rules and regulations relating to safety precautions, arrangements 
made by the Contractor shall be open to inspection by the Engineer or his representative and the inspecting 
Officer. 

 

12) The Contractor shall obtain prior permission of the competent authority such as Chief of Fire services for the 
site, manner and method of storing explosives near the site of work. All handling of explosives including 
storage, transport shall be carried out under the rules approved by the ― Explosive Department of the 
Government. 

 

13) The Contractor shall at his own cost provide and maintain at the sites of works, standard first aid box as 
directed and approved by the Engineer, for the use of his own as well as the Employer‗s staff on site. 

 

14) Notwithstanding the above provision 1 to 13 Contractor is not exempted from the operation of any other Act 
or rules in force relating to safety provisions. 

 
58. Provision of Health and Sanitary Arrangements 
 
The contractor/firm shall provide at his/their own expenses, first aid appliances and medicines including an adequate 
supply of sterilized dressing and sterilized cotton wool etc kept in good order under the charge of a responsible person 
who shall be readily available during working hours. Water of good quality fit for drinking purposes shall be provided 
for the work people on a scale of not less than 15 litres per head per day. Each water supply storage shall be at a 
distance of not less than 15 metres from any latrine, drain or other source of pollution. Where water has to be drawn 
from an existing well which is within such proximity of latrine, drain or other sources of pollution, the well shall be 
properly chlorinated before water is drawn from it for drinking. 
 

Adequate washing and bathing places shall be provided separately for men and women and such places shall be kept 
in clean and drained condition. Latrines and urinals shall be provided within the precincts of work place and the 
accommodation separately for each of them shall be at the rate of 2 seats upto 50 persons, 3 seats above 50 persons 
but not exceeding 100 persons, and 3 seats for every additional 100 persons. The contractor/firm shall employ 
adequate number of scavengers and conservancy staff to maintain the latrines and urinals in a clean condition. 
Two sheds one for meals and the other for rest shall be provided separately for the use of men and women workers 
and properly maintained. 

 

All the above amenities shall be provided at the contractor‗s/firm‗s own expenses besides providing sheds for his/their 
workmen. 
 

59. Patent Rights  

The Contractor shall save harmless and indemnify the Employer from and against all claims and proceedings for or on 
account of infringement of any patent rights, design trademark or name or other protected rights in respect of any 
Contractor‘s Equipment, material or Plant used for or in connection with or for incorporation in the Works and from 
and against all damages, costs, charges and expenses whatsoever in respect thereof or in relation thereto. 

 
60. Royalties 
 
Except where otherwise stated, the Contractor shall pay all seignorage and other royalties, rent and other payments or 
compensation, if any, for getting stone, sand, gravel, clay or other materials required for the Works. 
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61. Old Curiosities 
 
All old curiosities, relics, coins, minerals and any other item of archeological importance found at the site shall be the 
property of the Government and shall be handed over to the Engineer in charge for depositing to the Government 
exchequer. Should any structure be uncovered, the instruction of the Engineer in charge shall be provided before 
demolition or removal of the structure. 
 

62. Contractor dying, becoming Insolvent or Insane 
 
In the event of death or insanity of the contractor, the contract may be terminated by notice in writing, pasted at the 

site and advertised in the issue of the local newspaper. All acceptable works shall thereafter, be paid at appropriate 
rates after recovering all the contractor‗s dues by the Engineer, to the persons entitled to receive and give a discharge 
for such payments. 
If  the contractor is imprisoned because insolvent compound with his creditors has a receiving order made against him 
or carriers on business under receiver for the benefit of the creditors of any of them or being a corporation goes into 
liquidation or commences to be wound up not being a voluntary winding up for the purpose only of amalgamation or 
reconstruction, the employer shall be at liberty. 

 

a) To give such liquidator, receiver or other persons in whom the contract may become vested the option of carrying 
out the contract or a portion there of to be determined by the employer, subject to his providing an appropriate 
guarantee for the performance of such contractor. 
  

b) To terminate the contract forthwith by notice in writing to the contractor the liquidator, the receiver or person in 
whom the contract may become vested and take further actions as provided in the clause pertaining to default by 

contractor, treating as if this termination is ordered under the respective clause. 

 

 
63. Force Majeure 
 
The works taken by the contractors under the contract shall be at the contractor‘s risk until the work is taken over by 

the Executive Engineer.  The contractor shall arrange his own insurance against fire, flood, volcanic eruption, earth 

quake and other convulsions of nature and all other natural calamities, risks arising out of acts of god, Acts of 

Terrorism, Civil disturbances, Riots during such period and that the TWAD Board/Government shall not be liable for 

any loss or damages occasioned by or arising out of any such acts of God. 

 

Provided however that the contractor shall not be liable for all or any loss or damages occasioned by or arising out of 

acts of foreign enemies, invasion, hostilities or war like operations (before or after declaration of war) rebellion military 

or usurped power. 

 
64. Payment out of Public Funds 

 
The payments to the contractor/firm shall be made out of the funds under the control of the Employer in their public 
capacity and no member or officer of the Employer shall be personally responsible to the contractor/firm. 
 
65. Bribery and Collusion 
 
In the event of the contractor offering or giving any official of the Employer/ Engineer, any gift or consideration of any 
kind as an inducement or regard for doing, or for bearing to do, any action in relation to obtaining or in the execution 
of the contract or any other contract with the employer, or for showing favour to any person in relation to the contract 

or any other contract with the employer, or if any of the such acts shall have been done by any person employed by 
the contractor or acting on his behalf, either with the knowledge of the contractor or not which are all grounds for the 
employer to terminate the contract awarded to the contractor. Similarly if the contractor colludes with another 
contractor or number of contractors whereby an agreed quotation or estimate shall be offered as a bid that will also 
form the basis for the employer to terminate the contract. 
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66. Technical audit 
 
It is a term of this contract that department shall have the right to carry out post payment audit and technical Audit by 

the Engineers of Technical audit cell (or by an approved consultant of repute). The Technical audit officer shall have 
the powers to inspect the work or supply running account bill, final bill and other vouchers, measurement books, test 
reports and other documents either during progress of work or after completion of the same and order recoveries from 
the contractor for recorded reasons even though the contractor might have been paid earlier. These recoveries are 
enforceable against the contractor from any amount due to him, from performance security or withheld amounts or 
any amounts due to the contractor or may become due to him from the department in any work or supply. 

 
 
67. Settlement of dispute 
 
a. Dispute Redressal Committee 
 
In order to ensure a dispute Redressal mechanism, a Committee headed by the Managing Director / Joint Managing 
Director and consisting of Engineering Director, TWAD Board and Engineering Director, CMWSS Board as Member, will 
comprise the " Dispute Redressal Committee" for each package in order to resolve any disputes between the Employer 
/ Engineer - incharge concerned and the contractor 
 

b. Jurisdiction of Court 
 
In the event of non settlement of any dispute by the Dispute Redressal Committee arising between the parties hereto 

in respect of any matter comprised in the contract, the same shall be settled by a competent court having jurisdiction 
over the place where the contract is awarded and agreement is concluded and by no other court. 
 
C. Arbitration: In view of the above Dispute Redressal Committee, arbitration is not part of this Contract 
 
68. Reservation of Right 

 

The Employer reserves the right to accept or reject any or all the bids and to annul the entire process of bidding at 
any time. Under such circumstances, the Employer will neither be under any obligation to inform the bidders of the 
grounds for the action of the Employer nor the Employer will be responsible for any liability incurred by the bidder on 
this account. 
 
69. Engineer's Decisions 

 
Except where otherwise specifically stated the Employer will decide contractual matters between the Engineer and the 
Contractor. 
 
 
70. Instructions 

 
The Contractor shall carry out all instructions of the Engineer, which comply with the applicable laws where the Site is 
located. 
 
The Engineer may instruct the Contractor to delay the start or progress of any activity within the Works. 

 
71. Schedule of Maintenance 

The schedule of maintenance shall be carried out as prescribed/detailed in the Operation and Maintenance manual 

volume 7 and as directed by the Engineer without omission. Any omission will be construed as default in the works and 
penalty will be levied as per the ―Special condition of contract‖. 
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72. Equipments and Tools to be made available. 

At each pumping station required tools and equipment to carry out the day to day activities minor repairs etc., as 

required and in specific to that pumping station or any other equipment installed as well as to maintain the premises in 
good environmental condition. 

 

73. Spares 

The list of spares (Mechanical, Electrical, ICA, Pipeline and Miscellaneous) annexed in this document are only tentative 

and has been arrived from the repairs met out in the previous years of maintenance. This may vary. The bidder has to 

anticipate the nature of all repairs that has to be carried out according to the present life of the machineries and quote 

the rate accordingly. The required spares that are anticipated have to be listed by the bidder and the total cost to be 

quoted in the BOQ accordingly.   Before procurement , the list of spares has to be got approved by the Engineer. 

 

The amount quoted for total spares should be utilized within that year itself. If any unutilized spares purchased in the 

previous year will be carried forward to the next year. The payment will be made based on the original Invoices by the 

Engineer. The amount prescribed for each year should not exceed at any cost. 
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PART I 

 

ROLES AND RESPONSIBILITIES OF THE CONTRACTOR 

 

 

S.No Contents Page no 

1.1 Interpretation of terminologies 
 

1.2 Responsibilities of the Contractor regarding operation and 

maintenance of the scheme. 

 

1.3 List of equipments, installations, structures, pipelines, appurtenances etc., 

to be maintained 

 

1.4 Schedule of Maintenance 
 

1.5 Equipment and Tools to be made available at each Pumping Station 
 

1.6 Safety Measures to be adhered 
 

1.7 Specifications for repairs to Electro Mechanical equipments and for 

attending Leaks and burst in pipelines. 

 

1.8 Formats for Registers to be maintained by the contractor at Site 
 

1.9 
Uploading of data in Online Entry Formats in 

http://192.9.145.230/maint-projects/frmLeakBurst.aspx, 

 

 

 
 
 

 
 

 
 
 

 
 

 

http://192.9.145.230/maint-projects/frmLeakBurst.aspx
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1.1. INTERPRETATION OF TERMINOLOGIES 
 
 
1.1.1. In these conditions of contract the following definitions shall apply: 

 

1.1.2 The Tender inviting authority and Tender Accepting Authority means Tamil Nadu Water Supply and   

        Drainage Board 

1.1.3 The Implementing authority/Department means Tamil Nadu Water Supply and Drainage Board 

 1.1.4 The Principal Employer  

 (a) In relation to TWAD Board, Engineer is (Executive Engineer / Superintending Engineer/Chief Engineer) 

specified in this behalf by TWAD Board;  

 (b) in any other establishment the person who is responsible for supervision and control of the 

establishment; 

 (c) The contractor, in respect of any operating staff / work person engaged by the Contractor for carrying 

the service delivery of water under this contractor. 

1.1.5 The contract means the agreement concluded between the authority and the contractor, including all    

        specifications, patterns, contractor‟s samples, plans, drawings and other documents incorporated or  

        referred to there in. 

1.1.6 The contractor means the person/agency who has been awarded the work and undertakes the  

       Operation and maintenance of the CWSS. 

 1.17 The contract price means the price mentioned in the price schedule of the agreement for the  

  respective items of works carried out, that is payable to the contractor by the authority under the  

  contract for the full and proper performance by the contractor or its part of the contract. 

 1.1.8 The work means the work of providing designed quantity of water to all the habitations covered under  

  the scope of the project, attending leaks/ bursts occurred during the maintenance period, attending  

  repair works on the goods and equipments that the contractor is required to provide under the contract  

  to establish the above mentioned service. 

 1.1.9 MLD is Million litres per day which equals 10,00,000 litres in one day. 
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 1.2. Responsibilities of the Contractor regarding O&M of this Scheme. 

 

    1.2.1  A joint inspection to be conducted by the Contractor with TWAD Board Officials before taking over of the  

             CWSS for maintenance. 

    1.2.2 The Contractor should take over the scheme after award of work for maintenance and handover the scheme   

             in good condition, on completion of agreement period. 

   1.2.3  Before taking over the CWSS/WSS, inspect the Alignment and to check presence of any illegal connections  

            (any connections other than the scope of the project) in the alignment during takeover of the scheme for   

            maintenance. If any illegal connection found during the course of taking over, the same shall be  

           removed at the cost of TWAD Board. 

  1.2.4  After taking over of the CWSS for maintenance, the Contractor is the custodian of the CWSS. 

  1.2.5  After taking over the scheme by the contractor, for any damages to the components of the CWSS made by   

           men, machinery, etc., the contractor is solely responsible for rectification at his own risk and cost, except for  

           damages caused by other line departments under the Government of Tamil Nadu, National Highways and  

           NHAI. 

   1.2.6 After taking over the scheme by the contractor if any illegal connection found, it should be reported  

            immediately to the AE/AEE. However, the Contractor should take immediate action to remove such Illegal       

connections at his risk and cost only. Continual illegal Tapping/Connection will lead to cancellation of 

agreement, as the maintenance of Pipeline is the sole responsibility of the contractor. 

 

   1.2.7 Ensure that the water is supplied to all beneficiaries covered under the project as per the earmarked quantity  

          on normal condition. 

  1.2.8  Under all the circumstances, the supply to all beneficiaries including Tail end / critical habitations shall be  

           ensured as per the PART –VI of the Contract table of contents.  

 1.2.9 Should inform every day before 08.00 AM about the pumping status of the scheme from 06.00 AM of previous  

          day to 06.00 AM of present day to the AE/AEE through Whats App and through online entry as per the  

          prescribed format (beneficiary supply details). 

  1.2.10 If Gen-set is available in the scope of contract, Test run of Genset should be carried out for a minimum of 30  

         minutes per week while in idle condition or as recommended by the manufacturer / directed by TWAD Engineer.  

        The contractor should make necessary arrangement for Diesel / Lube oil required for operating the generator      

       and the related cost will be reimbursed as per actual on production of original bills. 

1.2.11 In case of failure of electricity during emergency / calamity, the contractor shall take immediate action to  

       restore the electricity by approaching the TANGEDCO authorities. In case of non availability of generators, the  

       Contractor shall engage generators for pumping the Earmarked quantity (MLD) as and when required under  

        approval of the Executive Engineer and the hire charges will be paid as per the rate approved for this case. 
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   1.2.12 The contractor shall submit the operating methodology to carry out in full this contract as per the prevailing   

           guidelines, CPHEEO  ( Central Public Health & Environmental Engineering Organisation ) guidelines and got it  

          approved by the Engineer in charge. The Operating Staff should have the required minimum qualification as the  

          case may be as Electrician with-C- Certificate, Electrician-grade II with ITI, Fitter grade II, Maintenance  

         Assistant as per the requirement of works to be performed. All shall read and write. If the above qualified  

         persons not engaged by Contractor, penalty will be imposed as per Clause.10. of VIII. Special Conditions of  

          Contract. 

 

    1.2.13 Must keep a copy of the relevant portions of the latest CPHEEO manual on Operation and Maintenance of  

           Water Supply Systems at work site and carry out the O&M works in accordance to the guidelines prescribed in  

          the Manual. 

     1.2.14 The Quantity of water supplied to the beneficiaries is the essence of contract, and the contractor is solely  

           responsible for the supplied quantity. The contractor should ensure designed quantity (MLD) of supply to all  

           the beneficiaries as per the scope. Contractor should maintain and furnish register showing the quantity of  

          water delivered to each habitations (as per the Part VI) duly signed by an authorized person / SHG  

          member / OHT Operator/ Panchayat Secretary of the local body concerned and submitted to the Assistant  

          Engineer for preparing the water charges demand by 26th of every month (from 26th of the previous month to  

          25th of current month). 

     1.2.15 The Contractor should maintain Pumping quantity register, pump set operation register, Leak & burst  

       register, Consumables register, Electro mechanical repair register, preventive maintenance register, water    

       retaining structure cleaning register etc. in the name of the contractor and the same shall be maintained and   

        signed by the contractor/authorized person and the same shall be furnished during the inspection of TWAD   

      Board  Officer. The format for maintaining the above registers shall be got approved from the Executive Engineer  

      in charge. 

     1.2.16 The Contractor should obtain the invoice / bill for electricity consumed and handover to the Assistant  

      Engineer / Assistant Executive Engineer for onward submission for making payment and the contractor should  

       make arrangements to submission of Cheque / Demand Draft to Electricity Board office without delay. 

  1.2.17  If Diesel Generator (DG) set is available, it should be maintained in working condition. 
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   1.2.18 To attend all the repair works whenever it occurs in the pumping machineries, Electro-mechanical items  

         immediately under intimation to TWAD Board Engineers as all the works are included in the essence of contract. 

  1.2.19 The contractor should attend the Leaks and Bursts whenever it occurs, within the stipulated period, and  

           necessary photos shall be taken before during and after attending the works with latitude / longitude and the  

          same must be uploaded online in the link http://192.9.145.230/maint- projects/frmLeakBurst.aspx, through the  

          Assistant Engineer/Assistant Executive Engineer concerned. 

1.2.20 For attending the leaks/ burst, the contractor shall procure the minimum quantity of materials and keep  

         advance stock which may require to attend all types of maintenance works at the earliest. 

1.2.21 All the tools and equipments required for this contract shall be arranged by the Contractor at his own expense.  

1.2.22 Contractor shall maintain the water meters in good working conditions. Working of all type of Flow Meter /   

Water meter should be ensured and if any repairs noticed,  it should be rectified immediately so as to furnish  

the exact quantity of water supplied without any dispute.  During the rectification period of water meter / flow  

meter, the quantity of supply will be arrived based on actual pumping hours or by discharge in case of gravity  

flow.  If the flow meter / water meter is not repaired within 2 days, a penalty of Rs. 500/- per day will be  

levied until rectification.   

1.2.23 Operate and maintain capacitor and allied switch gear so as to maintain a power factor of not less than 0.90  

        prescribed by TANGEDCO. 

1.2.24 The power factor will not decrease or increase suddenly and hence the contractor should monitor it daily. If any   

         decrease in the power factor is noticed, it should be informed to the Departmental Engineers (concerned  

          Assistant Engineer/Assistant Executive Engineer) and rectification to be carried out by the contractor which will  

         be paid for as per the agreement. Any penalty levied by TANGEDCO for non-maintenance of power factor, will  

         be recovered from the Contractor. 

1.2.25 Mandatory Regulations prescribed by CEIG and Inspector of Factories shall be followed without any lapse. 

1.2.26 To maintain periodically plant and machineries, pump room and it‟s premises, Pumping main and valves and  

         Treatment Units etc. as per the list detailed in clause 1.3 and as per the Schedule of Maintenance detailed in  

        clause 1.4 of Part 1. 

1.2.27 Each station should be provided with complete set of tools and equipments required for maintenance as listed  

        in Part 1. 

 

http://192.9.145.230/maint-projects/frmLeakBurst.aspx
http://192.9.145.230/maint-projects/frmLeakBurst.aspx
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1.2.28 To adhere to safety measures as stipulated in Part 1. 

 

1.2.29 Recording Register including starting/stopping time of the pump sets etc as per standard format. 

1.2.30 Check the temperature/Noise of Running units and control panel 

 

1.2.31 Provide gland packing for the pumps, sluice valve etc. whenever required to avoid leakage of water. 

 

1.2.32 The Contractor shall report any problem in the motor and pumps, electrical main boards and fixtures etc, leaks   

         and burst if any occurred in the pipe line, leaks and repairs in valves and any other damages caused to the  

        water supply system, shall be brought to the notice of the Assistant Engineer/ Assistant Executive Engineer,  

        immediately and take immediate action for the rectification and restoration of water supply within the prescribed  

        time limit. Necessary entries shall be made in the corresponding register. 

1.233 Any alternation/additions if needed to the existing arrangements, both in electrical and mechanical installations  

        shall be attended only after proper approval from the Executive Engineer. 

1.2.34 The contractor shall obtain the license from the competent authority of Labour Department in the respective   

          District. 

1.2.35 The contractor shall provide Technical Supervisor with minimum technical qualification of Diploma/Degree in  

 Civil/Electrical/Mechanical Engineering as per the value of work mentioned under Annexure – VII.  

1.2.36 The Contractor should also provide photo identity card to his own labour at his own cost mentioning the name  

 and category along with the name of the Contractor without mentioning the TWAD Board name and Logo,  

 etc.. 

1.2.37 If any labour is found to be unfit or disobedient to the instructions given by the TWAD Board officers, they shall  

 be replaced by the contractor immediately. 

1.2.38 The contractor shall provide required safety equipments to the labours engaged by him. 

1.2.39 Operation on specified shifts / day as per labour law and ensuring that back up teams are available to take over  

 during Sundays, Public Holidays and in the event of regular Operator‟s absence including watch and ward. 

1.2.40 Operate and maintain pumping equipment with skilled staff with required qualifications and experience so as to  

 safeguard the equipments against single phasing, earth fault, phase reverse etc., in power supply as well as  

 their personal safety. 
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1.2.41 The contractors shall be fully responsible for operating and maintaining the scheme in a safe & secure manner. 

1.2.42 The contractor shall obey all the provisions of various laws including Labour Laws as applicable to them. If the  

 Board suffer any loss what so ever of nature, monetary or otherwise, as a result of direct or indirect action or 

 inaction of the contractor in failing to comply with or not properly complying with any law, rules, regulations, 

 notifications, instructions, circulars, G.Os, Board Proceedings, etc. issued by the Government or Board or any 

 other authority as applicable to them as mandated by the law or otherwise, the said laws shall be computed in 

 terms of money and recovered from the contractor. 

 

1.2.43    The contractor shall necessarily obtain the due license from the Labour Department under the provisions of 

―Abolition of Contract Labour Act‖. 

    If the workers sustain any injury/death while on engagement, the compensation if any claimed by such workers will 

have to be paid only by the contractor himself and for which the contractor shall take appropriate insurance policies for 

the labourers who are engaged by him. The contractor shall be sole and full responsible for operating and maintaining 

the scheme in a safe & secure manner. 

    The contractor shall give an affidavit of undertaking of his own that any of the workers engaged by him will not 

claim any demand for regularization of work from the TWAD Board under any circumstances. The affidavit should be 

typed in Rs.100/- non judicial stamp paper and executed before the Notary Public. 

    The contractor shall give an undertaking that they will get implead in any of the litigation proceeding in the 

Jurisdictional Courts, initiated by his labourers against the TWAD Board and indemnify the claim made by the workers. 

     The contractors shall abide all the Rules and Regulations as stipulated in the Labour Laws in India with regard to 

payments to be made to the workers.
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 1.3 List of equipments, installations, structures, pipelines, appurtenances etc., to be  

       operated and maintained under this contract. 

 

 

 
Sl. 

No. 

Name of the equipments, installations, structures, 

pipelines, appurtenances etc., to be operated and 

maintained along with the details of specifications such as 

type, make, HP, Head, discharge, capacity length, size and 

other relevant details such as hours of pumping, pressure, 

quantity & quality of water, etc. 

 

 

Quantity 

 

 

Location 

As enclosed in Volume-5 “ List of Equipments” 
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 1.4 Schedule of Maintenance 

Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

1 Pump House:     

1.1 Cleaning of site     

1.2 Cleaning of Pump House including Doors and 

Windows 
    

1.3 Cleaning of Panel Room, D.G. room etc.     

1.4 Check pump is operational     

1.5 Change over to standby pumps     

1.6 Record hours run     

1.7 Check operation of air release pipe     

1.8 Lubricating of Rolling Shutters     

1.9 De-weeding of Pump Room premises and 

removal of cob webs etc in the Pump Room. 

    

2 H.T.Structure, Transformer yard and 

Transformers: 

    

2.1 Cleaning of transformer yard, removal of grass 

and plants 
    

2.2 Check up and water the earth pits     

2.3 Meggar – earth resistance check in the earth 

pits 

    

2.4 Check and operate the AB switch in the 

structure for its smooth operation and 

replace contacts if necessary 

    

2.5 Check up dropout fuses and H.G. fuses and 

replace if necessary 

    

2.6 Check up insulators and lightning arrestor in 

the structure and replace if necessary 

    

2.7 Check the transformer for any leakage of oil 

and top up if necessary 

    

2.8 Check the temperature of transformer oil from 

dial thermometer and record 

    

3 H.T. Panel:     

3.1 Clean the panel externally and internally using 

blower 
    
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3.2 Carryout visual check of observe over all 

condition of the breakers and clean the 

breakers thoroughly 

    

3.3 Grease/Oil joints and sliding surfaces     

3.4 Check the internal connections     

3.5 Check the operations of doors and 

conditions of door gasket 

    

3.6 Check Volt Meter, Ammeter etc. in the panel 

for its working and replace if necessary 
    

3.7 Check all the indicator lamp and control fuses 

and replace if necessary 
    

3.8 Check the operation of relays     

4 LT Panel :     

4.1 Clean the panel externally and internally using 

blower 
    

4.2 Check all the connections for tightness     

4.3 Check the contacts switches for tightness and 

apply petroleum jelly if necessary 

    

4.4 Check Volt Meter Ammeter and respective 

P.T. and CTS for its working and connection 
    

4.5 Check all the indicator lamp bulbs and fuses 

and replace if necessary 

    

4.6 Check operation of all switches and bush 

buttons 

    

5 CAPACITORS:     

5.1 Check all the capacitors for oil leakage if any     

5.2 Clean the insulator with dry cloth and check 

the connections for tightness 

    

5.3 Check the fuses and meggar the units?     

6 MOTORS:     

6.1 Clean the motor terminal box, check the cable 

connection to tightness 

    

6.2 Check body of the motor for firm 

connection 

    
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6.3 Check the foundation bolt and nut for 

tightness 

    

6.4 Check normal sound and vibration     

6.5 Check the bearing grease and replace if 

necessary 

    

6.6 Check air cooling fan for vibration and noise     

6.7 Check meggar test for windings and earth     

6.8 Cleaning of motor slip ring, carbon 

brush, contacts and replace if necessary 

    

7.0 STARTERS AND OCB     

7.1 Clean the starter and check up the cable 

connection 
    

7.2 Check contacts and replace if necessary     

7.3 Check for cable connection     

7.4 Check for OLR and No volt coil     

7.5 Check the level of transformer oil in the OCB 

and top up if necessary 

    

8.0 MAIN PUMPS     

8.1 Outside Cleaning     

8.2 Check Bearing Temperature     

8.3 Check & Top up Bearing grease or replace 

grease 

    

8.4 Check gland for leak and add gland layer if 

required 
    

8.5 Replace gland packing completely     

8.6 Check foundation nuts and bolts for tightness 

and rusting 

    

8.7 Check inspection covers and check 

condition of impeller 

    

8.8 Check the pressure and pressure gauges on 

suction and delivery side 
    

8.9 Clean the pump pit and pump floor     
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8.10 Check for coupling Bolts and nuts, coupling 

tyre and replace the tyre if required 

    

8.11 Check for vibration and noise of the pump     

8.12 Pump out leaked water from the pump pit     

8.13 Check the condition of bearing oil and replace 

if required 

    

9 SUMP PUMP     

9.1 Check the pump for operation     

9.2 Check the coupling and replace if 

necessary 

    

9.3 Clean the starter panel externally and 

internally 
    

9.4 Check the fuses and contacts, apply petroleum 

jelly if necessary 

    

9.5 Check the foot valve and replace if necessary     
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Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

10 Diesel Generator Set, Battery and 

Emergency light: 

    

10.1 Clean the Battery, top up, distilled water in 

the battery if necessary 
    

10.2 Remove the connection of battery terminals, 

clean thoroughly and reconnect after 

applying petroleum jelly 

    

10.3 Clean the emergency lights internally and 

externally 
    

10.4 Check the light, indicator lamp for its proper 

working and attend if necessary 

    

10.5 Check fuel level in the diesel tank of DG set 

and top up if necessary 

    

10.6 Check engine oil level in the D.G. set and add 

if necessary 

    

11 OHT CRANES:     

11.1 Carry out thorough cleaning of crane 

including girders, trolley, platform other 

equipments and control panels 

    

11.2 Check all the cable connections for 

tightness 

    

11.3 Check contacts and fuses and replace if 

necessary 

    

11.4 Inspect gearbox for any leakage of oil     

11.5 Check the connection of limit switch     

11.6 Check panels internally and externally and 

apply petroleum jelly if required 

    

11.7 Check the rope and apply grease if required     

12 SUCTION & DELIVERY VALVES AND 

ACTUATOR: 

    

12.1 Check the condition of gland packing and 

tighten or replace if necessary 

    
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Item 

No. 
Description of work Daily Weekly 

Fort- 

nightly 
Monthly 

12.2 Check actuator gear box for leakage     

12.3 Check the condition of limit switches     

12.4 Check the condition of oil and grease, replace 

if necessary 

    

12.5 Check the bolts and nuts for tightness     

12.6 Check cable terminals at motor terminal box 

of actuator 

    

12.7 Check clutch and gear arrangement for 

manual operation 

    

12.8 Apply grease to the spindle if necessary     

12.9 Check for free movement     

13 PIPELINE:     

13.1 Check the pumping main, branch 

pumping main, feeder main for any leak 

/burst /damage 

    

14.0 VALVES:     

14.1 Check the operation of non-return valve     

14.2 Check the disc for its smooth opening and 

closing operation 

    

14.3 Check the sluice valves     

14.4 Check the air valves     

14.5 Check the scour valves     

15 SUMP:     

15.1 Check the cleaning     



104 
 

Tenderer                                                                                                                      Chief Engineer, TWAD Board, Vellore 

 

 1.5 Equipments and tools to be made available at each pumping station 

 

 

Sl. 

No. 

 

Description 

 

Set/no. 

1 Ultrasonic Flow detector 1 set 

2 Double end spanner (6 mm to 32 mm) 1 set 

3 Screw driver (6‖, 8‖, 12‖) 1 set 

4 Pipe wrench (14‖, 18‖, 24‖) 1 set 

5 Cutting pliers 1 set 

6 Long nose pliers 1 no. 

7 Hammer (2 Kgs) 1 no. 

8 Test lamp with 15m wire 1 no. 

9 Megger (1000 V) 1 no. 

10 Multimeter 1 no. 

11 Tong tester 1 no. 

12 Hacksaw frame with 3 nos. blade 1 no. 

13 Spade (Manwetty) 2 nos. 

14 Crow bar 1 no. 

15 Sickles 2 nos. 

16 Ring spanner (6mm to 32mm) 1 set 

17 Caution Board (Men at work) 1 no. 

18 Grass cutter 1 no. 

19 Country knife 2 nos. 

20 Iron chutty 2 nos. 

21 Grease gun 1 no. 

22 Wheel barrow 1 nos. 

23 Torch light with 3 cells 2 nos. 

24 Hand blower 1nos. 
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 1.6 SAFETY MEASURES TO BE ADHERED: 

1.6.1 All electrical safety equipments like hand gloves, testers and other electrical needs are to be  

     provided by the contractor in the Pumping Stations as stated below: 

Sl. 

No 
Name of Equipment 

For 

HT Supply LT Supply 

1 Safety belt with rope 2 nos 1 no. 

2 Gas Mask 1 no. 1 no. 

3 Shock proof hand gloves (11 KV grade 

gloves) 

1 pair 1 pair 

4 Disposable hand gloves 2 pairs 2 pairs 

5 Gum boot 2 pairs 1pair 

6 Electrical line tester 1 no. 1 no. 

7 Earth discharge rod 1 no. 1 no- 

8 First Aid Box 1 no. 1 no. 

9 Emergency light 1 no. 1 no. 

10 Fire Extinguisher 2no. 1no. 

11. Rubber Mat of suitable size as per requirement 

 

Note: The above is only an illustrative minimum list. The contractor must note that it is their 

responsibility to ensure the lives and safety of the workers employed by them. The premises should be 

maintained as per CEIG norms and requirements. If any failure/ Penalty due to non adherence of CEIG 

norms will have to be borne by the contractor. Towards this end, all the equipments of appropriate 

specifications should be procured and made available to the workers in usable conditions throughout the 

period of contract. Responsibility for any health problem or death will solely rest with contractor. 

 

 1.6.2 Only experienced, skilled people have to be employed by the contractor. 

 

 1.6.3 Safety belts, ropes, Gas mask, Torch lights, are to be provided by the contractor for laborers who    

 
         get into wells. 

 

 1.6.4 All personnel shall be covered by insurance under workmen compensation Act. 

 

 1.6.5 All labour act provisions has to be met with. 
 

 1.6.6 Exhibit labels of ―SAFETY FIRST‖ 

 
1.6.7 First Aid Box should made available within the reach of the staff in all Pump Rooms and 

 Booster Stations. 
 

 1.6.8 No medicine beyond the expiry date should be kept in the first aid box 

 
 1.6.9 First Aid Chart should be displayed in the Pump Rooms. 
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 1.7  Specifications for repairs to Electro Mechanical equipments and for attending 

 Leaks and burst in pipelines. 

 1.7.1 Detailed Specification for repair works 

a) Rectification of Leaks in pipelines 

b) Rectification of Bursts in the pipelines 

c) Rewinding of Motors 

d) Repairs and reconditioning of Pump sets 

e) Repairs and reconditioning of Panel Boards 

f) Repairs and reconditioning of Sluice valves 

g) Repairs and reconditioning of Air Valves 

h) Other items of works. 

1.7.2 Payment for repair and rectification works: 

The payment shall be made as per the rate quoted by the Contractor in the price schedule for each items of 

works as specified. As per the actual condition, during repairs and rectification works, if any material / work is 

omitted as not necessary, then the amount of such items shall be deducted based on the rate / cost in the price 

bid. 

 1.7.3 Payment for supply, delivery and utilization of consumables 

The items mentioned in the price bid under the supply and delivery of consumables for various categories of 

works shall be paid as per the rate quoted in the bid. These consumables are to be utilized during regular O&M 

works, preventive maintenance and attending minor repairs and shall be carried out by the operating staff and 

no additional payment will be made. 
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1.8. Formats for Registers to be maintained by the contractor at site 

 1.8.1 Leak/bursts Register 
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               1.8.2 Pump set, Panel Board Repair Register 
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               1.8.3 Valves inspection and rectification Register 

  

               

  

 
Sl.No 

No. of Sluice 

Valves/ 

Scour Valves 
inspected  

No. of 

minor 
leak in 

any 
Valves  

No. of 

minor 
leaks 

attended 
Valves 

No. of gland 

Packing/ 

applying grease 
in Valves 

No. of 

defective 
Valves still 

to be 
attended 
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1.8.4 Log Book Formats for Pump set Operations, Genset Operation , etc., shall be included and 

specified by the Tender Calling Authority. 
  

 1.9 Uploading of data in Online Entry Formats in http://192.9.145.230/maint-project/frm Leak 
Burst.aspx,  

 

               1.9.1 Online Entry Formats For Leak and Burst Details 
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               1.9.2 Online Entry Formats For Pump set repair 
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1.9.3. Other formats prescribed during contract period, the Contractor shall have to carry out the 
online entry for such formats also. 
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PART II 

 

 

PAYMENT MODE FOR THE CONTRACTOR 

 

 

S.no Contents Page no 

2.1. Measurement and Bill 
 

2.2. Quantification of value of work done and Penalty 
 

2.3. Payment for the value of work 
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 2.1 Measurement and Bill: 

 

The payment to the contractor will be made based on the following basis. 

 2.1.2 Bill Submission: 
 

2.1.2.1 The contractor should submit the O & M bills once in a month in the M.Book format with  proper 

records enclosed i.e., Pumping quantity register, ESI, EPF details, Leak & burst register, 

Consumables register, Electro mechanical repair register and sump cleaning etc . 

2.1.2.2. Based on the bill submitted by the Contractor the Assistant Engineer shall prepare and submit 

the bills in relevant forms after deducting any penalty imposed towards the work as the case 

may be. 

 2.2 Quantification of value of work done: 

 

2.1.2.1 The quantity of water drawn/supplied will be calculated monthly, based on the quantity of 

water supplied daily. 

2.1.2.2 If the contractor fails to effect the supply of earmarked quantity of water to the beneficiaries 

under the scope of this contract, unless and otherwise due the reasons mentioned in clause 34. Of VIII. 

Special Conditions of Contract, then 90% of the payments will be made proportionately (Initial, 

Intermediate and Tail End beneficiaries as finalised by the Executive Engineer as below: 

 

            “Bill Claim Amount for supply based portion of BOQ / Agreement = 

                          90% x (BOQ or Agreement value for the reaches concerned)  x   ((served Quantity in KL) /               

                         (Earmarked Quantity in KL))‖. 

If the contractor fails to carry out the Preventive maintenance as per the Schedule of Maintenance 

listed in the Clause 1.4 of part - I then the payment will be made as below as the case may be: 

(i) Daily scheduled activities not done fully : (10 %) 

(ii) Weekly scheduled activities not done fully :  (5 %) 

(iii) Fortnightly scheduled activities not done fully         : (2.5 %) 

(iv) Monthly scheduled activities not done fully :  (2.5 %) 

                                                                                    Total : (20 %) 

The following formula will be adopted for making payment to each of the above four category  in case of 

failure in schedule of Maintenance in that category: 

―Bill Claim Amount for supply based portion of BOQ / Agreement = 

90% x (BOQ or Agreement value for the schedule of Maintenance  as per clause 1.4 of part I ) x  

((% of schedule of Maintenance done for four category in total / 20%))‖. 

For attending the repair works in Gate Valves, Sluice Valves, air valves, Non Return Valves, Scour Valves etc., it 

should be completed within 24 hours. 
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 2.2.3 Penalty: 

2.2.3.1 The transmission losses due to leaks or burst in pipeline, valves, and other installations, over flow of 

sumps during power failure should not exceed 7% of the quantity to be supplied calculated on monthly basis. If 

the transmission losses in the said situations exceed 7% as calculated above shall be Rs.150 per KL of such 

exceeded quantity. 

2.2.3.2 In the case of wastage of water by over flow of sumps / OHTs due to failure on the part of contractor 

shall be Rs.150 per KL of such over flown/ wasted water. 

2.2.3.3 If any damage caused to scheme components, damage shall be rectified immediately by the contractor 

at his own cost. Penalty shall also be imposed for the default caused as per relevant clauses of this contract. If 

defect is not duly rectified by the contractor, the cost will be recovered as determined by TWAD Board including 

all escalations and losses. 

2.2.3.4 If the contractor fails to attend the rectification works of the Electro mechanical items, cleaning the 

sumps etc a fine will be imposed as decided by the Executive Engineer depending on the value of such repair 

works / cleaning of sump works. 

2.2.3.5 If the contractor fails to ensure the required residual chlorine at all delivery points including the tail end, 

a penalty will be imposed at as per clause of 7 of VIII Special condition of contract under the scope of this 

contract. 

 2.3 Payment for the value of work: 
  

Payment shall be made in stages for each month as envisaged under: 

 

Payment for milestones for Schedule of prices 

Milestone 
Payment in % of each item 

Stage Total 

 Upon completion of the work / 

activity on monthly basis 

 

 Upon issue of Taking Over certificate 

of Operation and Maintenance of the 

works  

95% 

 

 

5% 

95% 

 

 

100% 
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Subject to the condition that the payment will be made as per clause 43.1 to the completion of the above work for the 

schedule A1 of BOQ. 
 

                Payment for the value of work completed in a satisfactory manner as per agreement will be paid. However, 5% (Five 

percent) of the value of work completed as per agreement will be withheld (as retention amount) in every part payment. 

Out of 5% (five percent) of bill amount already withheld in the part bills, 2½ % will be released in the final bill and the 

remaining 2½ % (two and half percent) along with the Performance Security deposit will be released after satisfactory 

completion of defect liability period of 3 months. Every payment will be made after production of proof of evidence of 

making payment towards ESI and EPF.   

However the percentage of payment to be withheld for effective performance of contract shall not exceed 10% of the 

total value of the contract. 

Category As mentioned in PART-VI Payment Value 

A 
At Head Woks / Treatment 

Plant / Tapping Point 
20% of the Agreement value for Schedule A.1 of BOQ. 

 

B 

Completion of Preventive 

Maintenance and schedule of 
Maintenance as per Clause 
1.4 in Part I 

20% of the Agreement value for Schedule A.1 of BOQ. 

C Initial Beneficiaries 20% of the Agreement value for Schedule A.1 of BOQ. 

D Intermediate Beneficiaries 20% of the Agreement value for Schedule A.1 of BOQ. 

E Tail end Beneficiaries 20% of the Agreement value for Schedule A.1 of BOQ. 
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Part III 

ROLE OF TWAD BOARD 

 

1. A joint inspection will be made by TWAD Board with the contractor or his representative before 

handing over of the CWSS / WSS for operation and maintenance. 

2. The Executive Engineer or his Authorized representative shall furnish the salient details, 

components and flow diagram of the CWSS to the contractor along with the list of beneficiaries 

covered under the scope of this CWSS and the earmarked quantity required to be supplied to 

those beneficiaries. (PART –VI) 

3. The field officers / Assistant Accounts Officers / Executive Engineers should ensure that all the 

statutory requirements as per the license issued by the competent authority and all the 

requirements of the Contract Labour (Regulation & Abolition) Act have been complied with by the 

contractor and a certificate to that effect may be directed to be incorporated by the concerned 

officer along with the running bills of the contractor, when the bill is sent for passing / 

sanctioning before the competent authority. 

4. Power consumption charges will be paid by TWAD Board. However if penalty is imposed by the 

TANGEDCO due to reduction in maintaining the Power Factor, it will be recovered from the 

contractor. 

5. TWAD Board will arrange to provide the Telephone connection in the premises wherever found 

necessary and the entire telephone charges including the rent shall be paid by TWAD Board. 

6. The cost of Diesel consumption for operating Generators will be reimbursed by TWAD Board to 

the Contractor on submission of original voucher from the authorized seller. 

7. To conduct regular inspection to ascertain the effective functioning of system through Engineers 

of TWAD Board. 

8. Payment will be processed on monthly basis on receipt of bills from the contractor by following 

Board‟s procedures. 
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PART IV 

LABOUR LAWS TO BE FOLLOWED 

The rights and benefits conferred on the workmen employed by the contractor under the 

provisions of various Labour Laws are the responsibility of the contractor. The Contractor has to 

indemnify the TWAD Board in case of loss or any damages. It is the responsibility of the contractor to 

take insurance policy under Workmen‟s Compensation Act, 1923 for each labour engaged by the 

contractor. The Contractor will be responsible for nay deficiency of safety measures to be adhered as 

stipulated in Annexure D. A Photocopy of the insurance under workmen‟s compensation Policy should be 

furnished to the Board. The policies should be kept alive till completion of the contract. 

The Contractor shall adhere to following Laws wherever applicable 

1) Workmen Compensation Act, 1923, 

2) Payment of wages Act, 1936, 

3) Industrial Disputes Act, 1947, 

4) Minimum Wages Act, 1948, 

5) Factories Act, 1948, 

6) Employees PF and Miscellaneous Act, 1952, 

7) Payment of Bonus Act, 1965, 

8) Payment of Gratuity Act, 1972, 

9) Equal Remuneration Act, 1979, 

10) Maternity Benefit Act, 1951, 

11) Contract Labour(Regulation & Abolition) Act, 1970, 

12) Industrial Employment (Standing Orders) Act, 1946, 

13) Trade Unions Act, 1926. 

14) Child Labour (Prohibition & Regulation) Act, 1986, 

15) Inter-State Migrant Workmen‟s(Regulation of Employment &Conditions of Service)Act, 1979. 

16) The Building and Other Construction workers (Regulation of Employment & Conditions of Service) 

Act, 1996 and the Cess Act of 1996, 

17) Employee State Insurance Act, 1982, 

18) The Tamil Nadu Manual Workers(Regulation of Employment and Conditions of Work)Act, 1982, 

19) The Bonded Labour System (Abolition) Act, 1976, 

20) The Employer‟s Liability Act, 1938. 
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PART V 

SPECIAL CONDITIONS 

 

1. The works which are not covered in the BOQ, but required for this scheme should be done by the 

contractor whenever required as supplemental works. 

2. The Contractor shall pump or deliver additional quantity of water to the beneficiaries during 

festivals, emergencies, etc as directed by the TWAD Board Officials for which no additional 

payment will be made under the price schedule ( Schedule.A.1.). The consumables for disinfection 

will be paid as per the rate in the BOQ. 

3. If the reporting Data furnished by the Data operator under the Contractor is found to be False / 

Incorrect, necessary penalty (clause to be adopted) at the rate (as decided by the Executive 

Engineer) of Rs. 1,000 per instance. 

4. Online Entry of daily pumping quantity should be consolidated, cross checked by the 

Supervisor/Technical Assistant and the data should be updated by the contractor in the TWAD web 

page in consultation with the section officer. 

5. The EB reading should be noted / EB Demand should be received from the respective EB Section 

Office by the contractor and the same should be reported to the Section Officer, TWAD Board 

without any omission/delay. 

6. Every month, the Water Demand raised should be distributed to the respective beneficiary of the 

TWAD Board and the acknowledgement of the demand should be reported to the section officer, 

TWAD Board. Then the Cheque / DD for the respective demand raised should be received from the 

beneficiaries and submitted to the Section officer, TWAD Board without any omission/delay by the 

contractor. 

7. Contractor shall do watering of plants, trees, grass, etc., in the premises under the scope of this 

contract. 

8. Any public representatives (Panchayat President, Union Chairman, District Chairman, M.L.A, M.P or 

any other socially responsible approaches) in connection with water supply problems they should 

be treated courteously and proper reply should be given. 

9. No advance payment will be made. 

10. Subletting of contract is not allowed under this contract. 

11. Transfer of the contract is not permissible on any ground. 
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Part-VI 

LIST OF BENEFICIARIES AND EARMARKED QUANTITY OF WATER TO BE SUPPLIED 

UNDER THIS CONTRACT. 

Note: 

1) It is the responsibility of the tender calling authority to furnish the details of beneficiaries and 

quantity of water to be supplied with respect to the scope of the work to be covered under 

this O&M contract without any omission. 

2) The details and categorisation of the Initial Reach, Middle Reach and Tail End beneficiaries has 

to be clearly mentioned so as to process the payment as per the payment conditions. 

3) Any additional condition necessary shall be included in the tender documents under Special 

Conditions without detrimental to the interest of Board and the rules in force. 

Name of Scheme : Operation and Maintenance of Hogenakkal Water supply and Fluorosis Mitigation 

Project in Dharmapuri and Krishnagiri Districts for the period of 48  months (From 01.04.2020 to 31.03.2024) – 3rd  

call -  Package IV 
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31 

A Initial Reach Beneficiaries           

 KARIMANGALAM UNION           

1 KARIMANGALAM Annamalaihalli Antherikottai 8207         

2 KARIMANGALAM Annamalaihalli Jambooth 12262         

3 KARIMANGALAM Annamalaihalli Murukkankottai 4152         

4 KARIMANGALAM Annamalaihalli Moosankottai 4152         

5 KARIMANGALAM Annamalaihalli BALAMMAN ERI KOTTAI 5457         

6 KARIMANGALAM Bikkanahally Bikkanahally 4055         

7 KARIMANGALAM Bikkanahally Soodapatty 13161         

8 KARIMANGALAM Bikkanahally Mallupatty 10614         

9 KARIMANGALAM Bikkanahally Velahalahally 7201         

10 KARIMANGALAM Bikkanahally Selanthiampatty 3788         

11 KARIMANGALAM Bikkanahally Chinnapaiyankottai 4794         

12 KARIMANGALAM Bikkanahally Umaiyan Kottai 4922         

13 KARIMANGALAM Bikkanahally Jogiar Kottai 4719         

14 KARIMANGALAM Bikkanahally Muthalammanpallam 2878         

15 KARIMANGALAM Bikkanahally Ettimarathukuli 4152         

16 KARIMANGALAM Bikkanahally Samagollai 6463         

17 KARIMANGALAM Bikkanahally Iyyalottipallam 5489         

18 KARIMANGALAM Bikkanahally Sambargettu 5725         

19 KARIMANGALAM Bikkanahally Velahalahally H 6399         

20 KARIMANGALAM Bikkanahally Vellichandai 10614         

21 KARIMANGALAM Bikkanahally Selenthiyanahalli 4558         

22 KARIMANGALAM Bikkanahally BIKKIKANAHALLI NEW 
COLONY 

5393 
        

23 KARIMANGALAM Bikkanahally KULLATI KOTTAI 6666         

24 KARIMANGALAM Bikkanahally NOSAKUTTAI 3050         

25 KARIMANGALAM Bikkanahally THETHUPALLAM ST COLONY 2750         

26 KARIMANGALAM Jaggasamuthiram Murukalnatham 16275         

27 KARIMANGALAM Jaggasamuthiram Bodarkadu 24385         

28 KARIMANGALAM Jaggasamuthiram Maravadi 16275         

29 KARIMANGALAM Jaggasamuthiram Samagollabail 10251         

30 KARIMANGALAM Jaggasamuthiram Navatholakoluppu 20330         
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31 KARIMANGALAM Jaggasamuthiram Jaggasamudram 29446         

32 KARIMANGALAM Jaggasamuthiram Bommanur 16275         

33 KARIMANGALAM Jaggasamuthiram Bommanur Cheri 16275         

34 KARIMANGALAM Jaggasamuthiram Chinnakodiganahalli 10251         

35 KARIMANGALAM Jaggasamuthiram Bendarahalli 14873         

36 KARIMANGALAM Jaggasamuthiram Periyakodiganahalli 6195         

37 KARIMANGALAM Jaggasamuthiram Koot Road 4152         

38 KARIMANGALAM Jaggasamuthiram Karukkanahalli 16114         

39 KARIMANGALAM Jaggasamuthiram Karukkanahalli Cheri 21240         

40 KARIMANGALAM Jaggasamuthiram Vellichandai 22374         

41 KARIMANGALAM Jaggasamuthiram Mullasanahalli 20330         

42 KARIMANGALAM Jaggasamuthiram Bikkalanayackanahally 10251         

43 KARIMANGALAM Jaggasamuthiram Soodapatty-Part 8207         

44 KARIMANGALAM Jaggasamuthiram Soolgunda 10251         

45 KARIMANGALAM Jaggasamuthiram Alamarathukottai 8207         

 
46 

 
KARIMANGALAM 

 
Jaggasamuthiram 

BOMMAMANURKURAVANUR 
COLONY 

19228         

47 KARIMANGALAM Jaggasamuthiram MULLAPUDUR 9512         

48 KARIMANGALAM Jaggasamuthiram VERANKOTTAI 8271         

49 KARIMANGALAM Jittandahalli Jittandahalli 10251         

50 KARIMANGALAM Jittandahalli Naickanur 5157         

51 KARIMANGALAM Jittandahalli Chinnatabbai 4152         

52 KARIMANGALAM Jittandahalli Periathabbai Colony 7201         

53 KARIMANGALAM Jittandahalli Gollapatti 9213         

54 KARIMANGALAM Jittandahalli Giddampatty 5596         

55 KARIMANGALAM Jittandahalli Chennampatty 4954         

56 KARIMANGALAM Jittandahalli Sokkampatti 6195         

57 KARIMANGALAM Jittandahalli Jogiarkottai 4152         

58 KARIMANGALAM Jittandahalli Rayakottaiyamkottai 4152         

59 KARIMANGALAM Jittandahalli Seeran Kottai 5157         

60 KARIMANGALAM Jittandahalli Paluthu Kottai 6195         

61 KARIMANGALAM Jittandahalli Madhagiri 6195         

62 KARIMANGALAM Jittandahalli Kulikadu 5157         

63 KARIMANGALAM Jittandahalli Gundur Chickkathimmanur 5157         

64 KARIMANGALAM Jittandahalli Dhasambail 7201         

65 KARIMANGALAM Jittandahalli Ammasikottai 6195         

66 KARIMANGALAM Jittandahalli Nattangalbail 5157         

67 KARIMANGALAM Jittandahalli Velampattiyankottai 7404         

68 KARIMANGALAM Jittandahalli Kammalankottai 4152         

69 KARIMANGALAM Jittandahalli Gundankadu 4152         

70 KARIMANGALAM Jittandahalli Thimmarayanahalli 4152         

71 KARIMANGALAM Jittandahalli Kothalam 8207         

72 KARIMANGALAM Jittandahalli Koolankottai 8410         

73 KARIMANGALAM Jittandahalli Erikottai 8303         

74 KARIMANGALAM Jittandahalli Gittandahally Koot Road 4152         

75 KARIMANGALAM Jittandahalli Chenna Gollapatty 5393         

76 KARIMANGALAM Jittandahalli Chennampatty Colony 4152         

77 KARIMANGALAM Jittandahalli Sorakkapatty 4954         

78 KARIMANGALAM Jittandahalli Mettugollakottai 4590         

79 KARIMANGALAM Jittandahalli Chennavaratampatty 12498         

80 KARIMANGALAM Jittandahalli Gundukadu Kovilur 8774         

81 KARIMANGALAM Jittandahalli Vajirapallam 8507         

82 KARIMANGALAM Mahendramangalam Mahendramangalam 21903         

83 KARIMANGALAM Mahendramangalam Kandagabail 10251         

84 KARIMANGALAM Mahendramangalam Mathankottai 4355         

85 KARIMANGALAM Mahendramangalam Kathirampatti 12294         

86 KARIMANGALAM Mahendramangalam Oddahalli 9213         

87 KARIMANGALAM Mahendramangalam Oddahalli Cheri 8806         

88 KARIMANGALAM Mahendramangalam Poothipatty 9181         

89 KARIMANGALAM Mahendramangalam Boyar Salai 9149         

90 KARIMANGALAM Mahendramangalam Seengeri 21336         

91 KARIMANGALAM Mahendramangalam Veerasanur 19731         

92 KARIMANGALAM Mahendramangalam Seenur 4355         

93 KARIMANGALAM Mahendramangalam Kudiyanar Theru 4794         

94 KARIMANGALAM Mahendramangalam Bolgansalai 4794         

95 KARIMANGALAM Mahendramangalam Mahendramangalamcolony 12765         

96 KARIMANGALAM Mahendramangalam KATHIRAMPATTI 4858         
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97 KARIMANGALAM Mahendramangalam MATHANKOTTAI 4087         

 KELAMANGALAM UNION           

98 KELAMANGALAM Doddamettarai Bandarapalli 9684         

99 KELAMANGALAM Doddamettarai Devasandiram 4055         

100 KELAMANGALAM Doddamettarai Linganampatti 15108         

101 KELAMANGALAM Doddamettarai Nadukalampatti 12262         

102 KELAMANGALAM Doddamettarai Mookanur 9812         

103 KELAMANGALAM Doddamettarai Ramnagar 10251         

104 KELAMANGALAM Doddamettarai Rajivgandhinagar 7404         

105 KELAMANGALAM Karukanahally Karukanahalli 49274         

106 KELAMANGALAM Karukanahally Palayur 27734         

107 KELAMANGALAM Karukanahally Palayur AD Colony 18222         

108 KELAMANGALAM Meda Agraharam Balinaickenhally 19699         

109 KELAMANGALAM Meda Agraharam Sajjalapatti 48706         

110 KELAMANGALAM Meda Agraharam Singarapettai 19228         

111 KELAMANGALAM Meda Agraharam Mugalur 34604         

112 KELAMANGALAM Meda Agraharam Kaduvarahalli 15076         

113 KELAMANGALAM Meda Agraharam Kallugankottai 20533         

114 KELAMANGALAM Pillari Agraharam Pillari Agraharam 10251         

115 KELAMANGALAM Pillari Agraharam Koneri Agraharam 13568         

116 KELAMANGALAM Pillari Agraharam Eachagoundanoor 7404         

117 KELAMANGALAM Rayakottai Rayakottai 153213         

118 KELAMANGALAM Rayakottai Doorvasanoor 16949         

119 KELAMANGALAM Rayakottai Edirkottai 9309         

120 KELAMANGALAM Rayakottai Jodualamaram 13001         

121 KELAMANGALAM Rayakottai Kurumpatti 14402         

122 KELAMANGALAM Rayakottai Eachanahalli 18254         

123 KELAMANGALAM Rayakottai Bodinaickenhalli 17655         

124 KELAMANGALAM Rayakottai Gowripuram 5799         

125 KELAMANGALAM Rayakottai Kalankottai 5489         

126 KELAMANGALAM Rayakottai Addapallam 6131         

127 KELAMANGALAM Rayakottai Udayandahalli 15643         

128 KELAMANGALAM Rayakottai Panchal Nagar 23647         

129 KELAMANGALAM Rayakottai Erichinnagoundanpatti 18286         

130 KELAMANGALAM Rayakottai Ellappankottai 8207         

131 KELAMANGALAM Rayakottai Rayakottai M.G.R. Nagar 9812         

132 KELAMANGALAM Rayakottai Rayakottai S.C Colony 35706         

133 KELAMANGALAM Rayakottai Udayandahalli S.C Colony 28441         

 
134 

KELAMANGALAM Rayakottai 
BODINAICKANAHALLI AD 
COLONY 

12562 
        

135 KELAMANGALAM Rayakottai EACHAMPATTI COLONY 19827         

136 KELAMANGALAM Rayakottai RAGAVENDRA NAGAR 10112         

137 KELAMANGALAM Koppakarai Sengodachinnahalli 19731         

138 KELAMANGALAM Koppakarai Koppakarai 13632         

139 KELAMANGALAM Koppakarai Sonnenaichenhalli 17452         

140 KELAMANGALAM Koppakarai Doddanayakanalli 19463         

141 KELAMANGALAM Koppakarai Pudupatti 9009         

142 KELAMANGALAM Koppakarai Guttur 16275         

143 KELAMANGALAM Koppakarai Chenthalagunta 16146         

144 KELAMANGALAM Koppakarai Karuvattanoor 16713         

145 KELAMANGALAM Koppakarai Pattiparai 15975         

146 KELAMANGALAM Koppakarai Gummanurkottai 6260         

147 KELAMANGALAM Koppakarai Kottavoor 7030         

148 KELAMANGALAM Koppakarai Periyakanavaipudur 13664         

149 KELAMANGALAM Koppakarai Melnooki 13867         

150 KELAMANGALAM Koppakarai Keelnooki 15815         

151 KELAMANGALAM Koppakarai Kodipudur 4954         

152 KELAMANGALAM Koppakarai Koppakarai Mandu Gramam 4590         

153 KELAMANGALAM Koppakarai Rathnagiri 6602         

154 KELAMANGALAM Koppakarai Chinnashoolagunta 6602         

155 KELAMANGALAM Koppakarai Poosari Kottai 5799         

156 KELAMANGALAM Koppakarai Kodiyoor 4954         

157 KELAMANGALAM Koppakarai GANGANAHALLI 9074         

158 KELAMANGALAM Koppakarai PARAIMALAI KOTTAI 8111         

159 KELAMANGALAM Koppakarai VALPARAI KUZHI 10112         

160 SHOOLAGIRI Banganahalli Ulagam 22374         

161 SHOOLAGIRI Banganahalli Puruveethi 16382         
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162 SHOOLAGIRI Banganahalli Bogipuram 20330         

163 SHOOLAGIRI Banganahalli Goolium 19164         

164 SHOOLAGIRI Banganahalli Kuttatti 14606         

165 SHOOLAGIRI Banganahalli Alamarathupatti 8207         

166 SHOOLAGIRI Banganahalli Masaganapalli 4152         

167 SHOOLAGIRI Chennapalli Chennapalli 13867         

168 SHOOLAGIRI Chennapalli Gollapalli 14306         

169 SHOOLAGIRI Chennapalli Kooraganapalli 16478         

170 SHOOLAGIRI Chennapalli Sundagiri 11085         

171 SHOOLAGIRI Chennapalli Bandarakuttai 18318         

172 SHOOLAGIRI Chennapalli Murukkalapalli 16275         

173 SHOOLAGIRI Chennapalli Karanapalli 4590         

174 SHOOLAGIRI Chennapalli Kondampatti 16007         

175 SHOOLAGIRI Chennapalli Karaganapalli 17120         

176 SHOOLAGIRI Chennapalli Periapallam 16414         

177 SHOOLAGIRI Chennapalli Chinna Chennapalli 9919         

178 SHOOLAGIRI Chennapalli Errappanbail 9042         

179 SHOOLAGIRI Chennapalli Medupalli Kadu 16414         

180 SHOOLAGIRI Chennapalli Elasamakanapalli 16478         

181 SHOOLAGIRI Chennapalli Medupalli 13632         

182 SHOOLAGIRI Enusonai Enusonai 9951         

183 SHOOLAGIRI Enusonai Chinnalangiri 15472         

184 SHOOLAGIRI Enusonai Unichetti 7404         

185 SHOOLAGIRI Enusonai Perialangiri 7704         

186 SHOOLAGIRI Enusonai Kurumakuttai 4451         

187 SHOOLAGIRI Enusonai Chinnagorakurukki 3852         

188 SHOOLAGIRI Hosahalli Hosahalli 18318         

189 SHOOLAGIRI Hosahalli Anjalam 16211         

190 SHOOLAGIRI Hosahalli Kottur 14071         

191 SHOOLAGIRI Hosahalli Keelmorasapatti 18393         

192 SHOOLAGIRI Hosahalli Melmorasapatti 14702         

193 SHOOLAGIRI Hosahalli Srinivasapuram 12262         

194 SHOOLAGIRI Hosahalli Madhupuram 5692         

195 SHOOLAGIRI Hosahalli Giddampatti 4259         

196 SHOOLAGIRI Hosahalli Guttur 3413         

197 SHOOLAGIRI Hosahalli Sandoovankottai 4259         

198 SHOOLAGIRI Immidinaickenpalli Immidinaickenpalli 13632         

199 SHOOLAGIRI Immidinaickenpalli Gummanur 11856         

200 SHOOLAGIRI Immidinaickenpalli Sinakanapalli 9448         

201 SHOOLAGIRI Immidinaickenpalli Karagur 9009         

202 SHOOLAGIRI Immidinaickenpalli Puliarasi 16007         

203 SHOOLAGIRI Immidinaickenpalli Ramapuram 9009         

204 SHOOLAGIRI Immidinaickenpalli Sorakayalapalli 8207         

205 SHOOLAGIRI Immidinaickenpalli Periabedapalli 13065         

206 SHOOLAGIRI Immidinaickenpalli Chinnabedrapalli 15472         

207 SHOOLAGIRI Immidinaickenpalli Attukarankottai 5061         

208 SHOOLAGIRI Immidinaickenpalli Vettrampatti 7437         

209 SHOOLAGIRI Immidinaickenpalli Devarkutlapalli 12262         

210 SHOOLAGIRI Immidinaickenpalli Devarkutlapalli 12262         

211 SHOOLAGIRI Immidinaickenpalli Baljanagettu 4152         

212 SHOOLAGIRI Immidinaickenpalli Ramnagar 4152         

213 SHOOLAGIRI Melumalai Melumalai 19699         

214 SHOOLAGIRI Melumalai Melumalai-H 16382         

215 SHOOLAGIRI Melumalai Abbasukottai 5029         

216 SHOOLAGIRI Melumalai Bothagettu 5029         

217 SHOOLAGIRI Melumalai Periabikkanapalli 14905         

218 SHOOLAGIRI Melumalai Errandapalli 26429         

219 SHOOLAGIRI Melumalai Chinna Errandapalli 18126         

220 SHOOLAGIRI Melumalai Mallasandiram 13429         

221 SHOOLAGIRI Melumalai Balakandarayanadurgam 21207         

222 SHOOLAGIRI Melumalai Andiappankottai 6463         

223 SHOOLAGIRI Melumalai Chinnaguthipala 16382         

224 SHOOLAGIRI Melumalai Periakuthipala 19966         

225 SHOOLAGIRI Melumalai Samalpallm 12326         

226 SHOOLAGIRI Melumalai Moopankottai 6431         

227 SHOOLAGIRI Melumalai Beerpalli 20533         

228 SHOOLAGIRI Melumalai Venkatappankottai 10251         
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229 SHOOLAGIRI Melumalai Nattappankottai 3852         

230 SHOOLAGIRI Melumalai Pandappan Nagar 4055         

231 SHOOLAGIRI Samanapalli Samanapalli 27638         

232 SHOOLAGIRI Samanapalli Marandapalli 7437         

233 SHOOLAGIRI Samanapalli Nanjanatti 8207         

234 SHOOLAGIRI Samanapalli Bangarunatham 13065         

235 SHOOLAGIRI Samanapalli Puram Dinna 7736         

236 SHOOLAGIRI Samanapalli Bellatti 16713         

237 SHOOLAGIRI Samanapalli Kempeeranapalli 5029         

238 SHOOLAGIRI Samanapalli Ramapuram 11224         

239 SHOOLAGIRI Shoolagiri Shoolagiri 109333         

240 SHOOLAGIRI Shoolagiri Alagubai 12326         

241 SHOOLAGIRI Shoolagiri Chinnaalagubai 9042         

242 SHOOLAGIRI Shoolagiri Krishnapalayam 22641         

243 SHOOLAGIRI Shoolagiri Chinnakrishnapalayam 11053         

244 SHOOLAGIRI Shoolagiri Chinnar 30142         

245 SHOOLAGIRI Shoolagiri Thekkalapalli 17816         

246 SHOOLAGIRI Shoolagiri Kamanakkenpet 16649         

247 SHOOLAGIRI Shoolagiri Kolumoor 4355         

248 SHOOLAGIRI Shoolagiri Doddi 4055         

249 SHOOLAGIRI Shoolagiri Kamanackenpatty 4055         

250 SHOOLAGIRI Shoolagiri Manikankottai 4259         

251 SHOOLAGIRI Shoolagiri Palavathimmanapalli 4055         

252 SHOOLAGIRI Thiyagarasanapalli Thigarasanapalli 24289         

253 SHOOLAGIRI Thiyagarasanapalli Chinnathiyagarasanapalli 26429         

254 SHOOLAGIRI Thiyagarasanapalli Nallaralapalli 20330         

255 SHOOLAGIRI Thiyagarasanapalli Madarsanapalli 24824         

256 SHOOLAGIRI Thiyagarasanapalli Doddi 5029         

257 SHOOLAGIRI Thiyagarasanapalli Beppalapalli 5489         

258 SHOOLAGIRI Thiyagarasanapalli Sigarapalli 12423         

259 SHOOLAGIRI Thiyagarasanapalli Beerpalayam 12059         

260 SHOOLAGIRI Thiyagarasanapalli Periyamothugalapalli 15141         

261 SHOOLAGIRI Thiyagarasanapalli Chinnamothugalapalli 9919         

262 SHOOLAGIRI Thiyagarasanapalli Omathepalli 28601         

263 SHOOLAGIRI Thiyagarasanapalli Soolepalli 8207         

264 SHOOLAGIRI Thiyagarasanapalli Barathipuram 4152         

265 SHOOLAGIRI Thiyagarasanapalli Indiranagar 4152         

266 SHOOLAGIRI Thiyagarasanapalli Barbar kotta 3649         

267 SHOOLAGIRI Thiyagarasanapalli Colony 3649         

268 SHOOLAGIRI Thiyagarasanapalli Poramboku Beedu 4259         

269 SHOOLAGIRI Ullatti Ullatti 17516         

270 SHOOLAGIRI Ullatti Maniankal 12359         

271 SHOOLAGIRI Ullatti B.Kothapalli 18318         

272 SHOOLAGIRI Ullatti Mookondapalli 8945         

273 SHOOLAGIRI Ullatti Ettipalli 40360         

274 SHOOLAGIRI Ullatti Thookondapalli 5628         

275 SHOOLAGIRI Ullatti Seebam 16275         

276 SHOOLAGIRI Ullatti Dam Ebbalam 6195         

277 SHOOLAGIRI Ullatti Eri Ebbalam 5029         

278 SHOOLAGIRI Ullatti Koil Ebbalam 5029         

279 SHOOLAGIRI Ullatti Lakshmipuram 4259         

280 VEPPANAPALLI Balanapalli Edipalli 16350         

281 VEPPANAPALLI Balanapalli Oddupalli 5093         

282 VEPPANAPALLI Balanapalli Sigaralapalli 19699         

283 VEPPANAPALLI Balanapalli Balanapalli 28441         

284 VEPPANAPALLI Balanapalli Kadayambedu 6195         

285 VEPPANAPALLI Balanapalli Kallamur 5157         

286 VEPPANAPALLI Balanapalli Beerappan Kottai 8913         

287 VEPPANAPALLI Balanapalli Nallahet 10251         

288 VEPPANAPALLI Balanapalli Mariyamman Kovil Kottai 4055         

289 VEPPANAPALLI Bathimadagu K - Pudur 13300         

290 VEPPANAPALLI Bathimadagu Kurulapalli 4558         

291 VEPPANAPALLI Bathimadagu Ontur 4152         

 
292 

 
VEPPANAPALLI 

 
Bathimadagu 

 
KN Podur Basuveshwara 
Nagar 

4858 
        

293 VEPPANAPALLI Beemandapalli Beemandapalli 24086         
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294 VEPPANAPALLI Beemandapalli Annanagar 4558         

295 VEPPANAPALLI Beemandapalli Oddur 4558         

296 VEPPANAPALLI Beemandapalli Thandavarayankottai 4558         

297 VEPPANAPALLI Beemandapalli Gollapalli 5329         

298 VEPPANAPALLI Beemandapalli Barur 6195         

299 VEPPANAPALLI Beemandapalli Puliancheri 21507         

300 VEPPANAPALLI Beemandapalli Maregoundaur 4954         

301 VEPPANAPALLI Beemandapalli Gollapalli- MelKottai 4055         

302 VEPPANAPALLI Beemandapalli Periya Beemandapalli 4451         

303 VEPPANAPALLI Billanakuppam Billanakuppam 15408         

304 VEPPANAPALLI Billanakuppam Vasanthapalli 16178         

305 VEPPANAPALLI Billanakuppam Thalavaipalli 28676         

306 VEPPANAPALLI Billanakuppam Bandapalli 4558         

307 VEPPANAPALLI Billanakuppam Thippanapalli 13771         

308 VEPPANAPALLI Billanakuppam Baleripalli 12829         

309 VEPPANAPALLI Billanakuppam Sandanapalli 17687         

310 VEPPANAPALLI Billanakuppam Billanakuppam Colony 14306         

311 VEPPANAPALLI Billanakuppam Bandapalli Gollakottai 4055         

312 VEPPANAPALLI Billanakuppam Jogiar Kottai 4055         

313 VEPPANAPALLI Billanakuppam Polupalli 22074         

 
314 

 
VEPPANAPALLI 

 
Billanakuppam 

Vasanthapalli- pabukaran 

kottai 
4055 

        

315 VEPPANAPALLI Chennasandiram Avaganapalli 13300         

316 VEPPANAPALLI Chennasandiram Uppugoundanur 4558         

317 VEPPANAPALLI Chennasandiram Varagasandhiram 11791         

318 VEPPANAPALLI Chennasandiram CHENNASANDIRAM 30752         

319 VEPPANAPALLI Chennasandiram Battappanur 10454         

320 VEPPANAPALLI Chennasandiram Kondappanayanapalli 12829         

321 VEPPANAPALLI Chennasandiram Udungalpudur 4184         

322 VEPPANAPALLI Chennasandiram Pandalur 4558         

323 VEPPANAPALLI Chennasandiram Viruppasandiram 11791         

324 VEPPANAPALLI Chennasandiram Avalanatham 14402         

325 VEPPANAPALLI Chennasandiram Bangaldrankottai 4055         

326 VEPPANAPALLI Chennasandiram PURAM 8004         

327 VEPPANAPALLI Chennasandiram Kottamur 4954         

328 VEPPANAPALLI Chennasandiram Bharathipuram 4152         

329 VEPPANAPALLI Chennasandiram Gookulkuttai - Parvathi nagr 3413         

330 VEPPANAPALLI Chennasandiram Keel Kondappanayanapalli 3948         

331 VEPPANAPALLI Chennasandiram Ramurthy Nagar 4451         

332 VEPPANAPALLI Chennasandiram Thalapathy Nagar 5093         

 
333 

 
VEPPANAPALLI 

Chinna Manavarana 

Palli 
 
Jingalur 

23711 
        

 
334 

 
VEPPANAPALLI 

Chinna Manavarana 

Palli 
 
Chinnamanavaranapalli 

25862 
        

 
335 

 
VEPPANAPALLI 

Chinna Manavarana 

Palli 
 
Jeenur 

12562 
        

 
336 

 
VEPPANAPALLI 

Chinna Manavarana 

Palli 
 
MAMUDIGANAPALLI 

17484 
        

 
337 

 
VEPPANAPALLI 

Chinna Manavarana 

Palli 
 
Rahim Nagar 

8207 
        

 
338 

 
VEPPANAPALLI 

Chinna Manavarana 

Palli 
 
Mel Jeenur 

4687 
        

339 VEPPANAPALLI Chinthagummanapalli Edrapalli 8913         

340 VEPPANAPALLI Chinthagummanapalli Ananthapuram 4055         

341 VEPPANAPALLI Chinthagummanapalli Gangoji Kothur 8913         

342 VEPPANAPALLI Chinthagummanapalli Jaganathapuram 9919         

343 VEPPANAPALLI Chinthagummanapalli Chintha Gummanapalli 13600         

344 VEPPANAPALLI Chinthagummanapalli Maudiganapalli 4451         

345 VEPPANAPALLI Chinthagummanapalli Saravanapuram 4355         

346 VEPPANAPALLI Ennegollu Peria Pulivarasi 17216         

347 VEPPANAPALLI Ennegollu Chendrayagooundanur 10786         

348 VEPPANAPALLI Ennegollu Karigalnatham 4922         

349 VEPPANAPALLI Ennegollu ENNEGOLLU 16446         

350 VEPPANAPALLI Ennegollu Ennegollupudur 28334         

351 VEPPANAPALLI Ennegollu Kakkanpuram 9448         

352 VEPPANAPALLI Ennegollu Vinayagapuram 6602         

353 VEPPANAPALLI Ennegollu Kothupalli 4558         
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354 VEPPANAPALLI Ennegollu Pattiarkottai 6195         

355 VEPPANAPALLI Ennegollu Pannurthoppu 4055         

356 VEPPANAPALLI Ennegollu ATTUKARAN KOTTAI 4120         

357 VEPPANAPALLI Ennegollu CHINNA PUDUR 3884         

358 VEPPANAPALLI Ennegollu GUMMANUR XRD(GOVT.QR 3520         

359 VEPPANAPALLI Ennegollu MADAN KOTTAI 3852         

360 VEPPANAPALLI Ennegollu MOCHIKANAPALLI 4087         

361 VEPPANAPALLI Ennegollu MUTHARAYANKOTTAI 3082         

362 VEPPANAPALLI Halekundani Halekundani 16885         

363 VEPPANAPALLI Halekundani SEETHAPPAN KOTTAI 4558         

364 VEPPANAPALLI Halekundani Nallur 23947         

365 VEPPANAPALLI Halekundani Beemaganapalli 5628         

366 VEPPANAPALLI Halekundani Hale Krishnapuram 7340         

367 VEPPANAPALLI Halekundani Nimmalvadi 13268         

368 VEPPANAPALLI Halekundani CHAKARAPALAYAM 3552         

369 VEPPANAPALLI Halekundani GANDHI NAGAR 3413         

370 VEPPANAPALLI Halekundani HALELINGAPURAM 3146         

371 VEPPANAPALLI Halekundani THAYAPPANUR 2910         

372 VEPPANAPALLI Ippiganapalli Ippiganapalli 10347         

373 VEPPANAPALLI Ippiganapalli Kottur 5190         

374 VEPPANAPALLI Ippiganapalli Baramellur 6195         

375 VEPPANAPALLI Ippiganapalli IPPIGANAPALLII SC COLONY 2611         

376 VEPPANAPALLI Ippiganapalli RAJAPPANKOTTAI 2910         

377 VEPPANAPALLI Kuriyanapalli Chinnapethalapalli 14606         

378 VEPPANAPALLI Kuriyanapalli Periapethalapalli 14873         

379 VEPPANAPALLI Kuriyanapalli Chithappanur 7939         

380 VEPPANAPALLI Kuriyanapalli Kuriyanapalli 18928         

381 VEPPANAPALLI Kuriyanapalli Rajappan Kottai 4890         

382 VEPPANAPALLI Kodipalli Periakodipalli 18554         

383 VEPPANAPALLI Kodipalli Chinna Kodipalli 10518         

384 VEPPANAPALLI Kodipalli Kuttapalli 11353         

385 VEPPANAPALLI Kodipalli Seelapalli 17655         

386 VEPPANAPALLI Kodipalli KATTUKOTTAI 4794         

387 VEPPANAPALLI Kodipalli KUTTAPALLI KOOT ROAD 4184         

388 VEPPANAPALLI Kundarapalli Kundarapalli 20437         

389 VEPPANAPALLI Kundarapalli Ramapuram 25990         

390 VEPPANAPALLI Kundarapalli Chinna Kundarapalli 4087         

391 VEPPANAPALLI Kundarapalli Kundarapalli Koot Road 5660         

392 VEPPANAPALLI Kuppichiparai Kuppichiparai 43742         

393 VEPPANAPALLI Kuppichiparai Kunthapalli 18661         

394 VEPPANAPALLI Kuppichiparai Lakkabethanapalli 15440         

395 VEPPANAPALLI Kuppichiparai Kuppichiparai Colony 6195         

396 VEPPANAPALLI Kurubarapalli A. Kurubarapalli 9748         

397 VEPPANAPALLI Kurubarapalli B. Kurubarapalli 5628         

398 VEPPANAPALLI Kurubarapalli Ragimanapalli 5393         

399 VEPPANAPALLI Kurubarapalli Sikkaripuram 6698         

400 VEPPANAPALLI Kurubarapalli Maniyandahalli 13964         

401 VEPPANAPALLI Kurubarapalli Bodarpalli 10989         

402 VEPPANAPALLI Kurubarapalli Somanathapuram 10818         

 
403 

 
VEPPANAPALLI 

 
Kurubarapalli 

BODARAPALLI MUNISIFF 

KOTTAI 
4120 

        

404 VEPPANAPALLI Kurubarapalli NAGAPPAN NAGAR 3948         

405 VEPPANAPALLI Kurubarapalli PEYAPPAN NAGAR 3520         

406 VEPPANAPALLI Kurubarapalli RANGAPPAN NAGAR 3285         

407 VEPPANAPALLI Madepalli Periasoolamalai 13268         

408 VEPPANAPALLI Madepalli Chinna Soolamalai & 
Madepalli 

12155         

409 VEPPANAPALLI Madepalli Babashahib Kottai & 
Ponnappag 

5628         

410 VEPPANAPALLI Madepalli Ekadachampalli 50012         

411 VEPPANAPALLI Madepalli Bandi Kurukki 18019         

412 VEPPANAPALLI Madepalli Chinna Kothur Pudur 5093         

413 VEPPANAPALLI Madepalli Madepalli 24385         

414 VEPPANAPALLI Madepalli Athikonta 20437         

415 VEPPANAPALLI Madepalli CHINNA MADEPALLI 5061         

416 VEPPANAPALLI Madepalli MADEPALLI AD COLONY 5361         

417 VEPPANAPALLI Manavaranapalli Kasiriganapalli 8378         
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418 VEPPANAPALLI Manavaranapalli Kottaiyur 4055         

419 VEPPANAPALLI Manavaranapalli Singiripalli 14873         

420 VEPPANAPALLI Manavaranapalli Gangamaduvu 19025         

421 VEPPANAPALLI Manavaranapalli Manavaranapalli 39462         

422 VEPPANAPALLI Manavaranapalli Seeranapalli 13033         

 
423 

 
VEPPANAPALLI 

 
Manavaranapalli 

 
CHINNAMUNIAMMA KOTTAI 

4890 
        

 
424 

 
VEPPANAPALLI 

 
Manavaranapalli 

 
MANAVARAPALLI ST COLONY 

4794 
        

425 VEPPANAPALLI Marasandiram Marasandhiram 28441         

426 VEPPANAPALLI Marasandiram Veeroji Palli 16778         

427 VEPPANAPALLI Marasandiram Nedusalai 13835         

428 VEPPANAPALLI Marasandiram Naranikuppam 21507         

429 VEPPANAPALLI Marasandiram Koralanatham 21240         

430 VEPPANAPALLI Marasandiram Thandamariamman Kovilur 7372         

431 VEPPANAPALLI Marasandiram VEEROJIPALLI MELKOTTAI 10112         

432 VEPPANAPALLI Neralagiri Neralagiri 25894         

433 VEPPANAPALLI Neralagiri Kothakrishnapalli 22310         

434 VEPPANAPALLI Neralagiri Devarkundani 22074         

435 VEPPANAPALLI Neralagiri Chinna Kothur 11888         

436 VEPPANAPALLI Neralagiri Ettipalli 28944         

437 VEPPANAPALLI Neralagiri Thangadi Kuppam 6099         

438 VEPPANAPALLI Neralagiri Paraikottai 14306         

439 VEPPANAPALLI Neralagiri Melneralagiri 19827         

440 VEPPANAPALLI Neralagiri Mettupalayam 8507         

441 VEPPANAPALLI Naduvanapalli Naduvanapalli 16917         

442 VEPPANAPALLI Naduvanapalli Bommidipet 9716         

443 VEPPANAPALLI Naduvanapalli Ramachandiram 18928         

444 VEPPANAPALLI Naduvanapalli Dasiripalli 18490         

445 VEPPANAPALLI Naduvanapalli Melur.H 9448         

446 VEPPANAPALLI Naduvanapalli Thattatharai 16713         

447 VEPPANAPALLI Naduvanapalli Guruvaeddi Podur 16713         

448 VEPPANAPALLI Naduvanapalli Paraikottai 4954         

449 VEPPANAPALLI Naduvanapalli Mgr Nagar Marapankottai 4590         

450 VEPPANAPALLI Naduvanapalli MELUR KOLLAKOTTAI 4890         

451 VEPPANAPALLI Naduvanapalli MUTHURANKOTTAI 5660         

 
452 

 
VEPPANAPALLI 

 
Naduvanapalli 

 
NADUVANAPALLI SC COLONY 

12123 
        

453 VEPPANAPALLI Naduvanapalli OTTUKOTTAI 5660         

454 VEPPANAPALLI Naduvanapalli PERUMALKOTTAI 5660         

455 VEPPANAPALLI Naduvanapalli THADHATHARA COLONY 10518         

456 VEPPANAPALLI Nachikuppam Kadavarapalli 24289         

457 VEPPANAPALLI Nachikuppam Karakuppam 16649         

458 VEPPANAPALLI Nachikuppam Kathiripalli 31084         

459 VEPPANAPALLI Nachikuppam Jodukothur 21368         

460 VEPPANAPALLI Nachikuppam Nandukondapalli 12326         

461 VEPPANAPALLI Nachikuppam Jodukothur Kottavoor 4558         

462 VEPPANAPALLI Nachikuppam Nachikuppam 17655         

463 VEPPANAPALLI Nachikuppam Panapalli 19164         

464 VEPPANAPALLI Nachikuppam Anakal Doddi 4890         

465 VEPPANAPALLI Nachikuppam CHINNADHARMAPURI 5297         

466 VEPPANAPALLI Nachikuppam NACHIKUPPAM X RD SIV 4451         

467 VEPPANAPALLI Nachikuppam PERIASAMYKOTTAI 4858         

468 VEPPANAPALLI P.K. Pethanapalli P.K. Pethanapalli 13268         

469 VEPPANAPALLI P.K. Pethanapalli Gangasandhiram 32956         

470 VEPPANAPALLI Sigaramanapalli Boothimutlu 39697         

471 VEPPANAPALLI Sigaramanapalli Ramar Koil Mgr Nagar 8913         

472 VEPPANAPALLI Sigaramanapalli K.Kothur 15044         

473 VEPPANAPALLI Sigaramanapalli Sigaramanapalli 26162         

474 VEPPANAPALLI Sigaramanapalli Thotta Kanavai 33598         

 
475 

 
VEPPANAPALLI 

 
Sigaramanapalli 

 
BOOTHIMUTLU NEW 
COLONY 

11117 
        

476 VEPPANAPALLI Sigaramanapalli K.KOTHUR IRULAR COLO 5329         

477 VEPPANAPALLI Sigaramanapalli METTUPALYAM 5660         

478 VEPPANAPALLI Sigaramanapalli SUTHAKUTLU 5660         

479 VEPPANAPALLI Samanthamalai Ondiyur 4055         
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480 VEPPANAPALLI Samanthamalai Rayar Kottai 9009         

481 VEPPANAPALLI Samanthamalai Guddur 21207         

482 VEPPANAPALLI Samanthamalai Chinna Guddur 4055         

483 VEPPANAPALLI Samanthamalai Pachiganapalli 15108         

484 VEPPANAPALLI Samanthamalai Vanniar Koilapan Kottai 6367         

485 VEPPANAPALLI Samanthamalai Bandapalli Kothur 17687         

486 VEPPANAPALLI Samanthamalai Pethampatti 10251         

487 VEPPANAPALLI Samanthamalai MATTUMANTHAIKOTTAI 5660         

488 VEPPANAPALLI Samanthamalai SIVAJIKOTTAI 5297         

489 VEPPANAPALLI Thammandrapalli Thammandrapalli 21539         

490 VEPPANAPALLI Thammandrapalli Thimmasandiram 23711         

491 VEPPANAPALLI Thammandrapalli Chinna Thammandrapalli 18019         

492 VEPPANAPALLI Thammandrapalli Thasappan Kottai 5329         

 
493 

 
VEPPANAPALLI 

 
Thammandrapalli 

 
Marattipalayam 
(Damojikottai) 

6195 
        

 
494 

 
VEPPANAPALLI 

 
Thammandrapalli 

 
Marattipalayam 
(Damojikottai) 

8507 
        

495 VEPPANAPALLI Theertham Theertham 15815         

496 VEPPANAPALLI Theertham Chinna Theertham 4558         

497 VEPPANAPALLI Theertham Koraldoddi 8175         

498 VEPPANAPALLI Theertham Vinayagapuram 4055         

499 VEPPANAPALLI Theertham Pudukottai 8207         

500 VEPPANAPALLI Theertham Balathippanur 6195         

501 VEPPANAPALLI Theertham Pannapalli 3788         

502 VEPPANAPALLI Theertham BOYARKOTTAI 4451         

503 VEPPANAPALLI Theertham LAKSHMIPURAM 4451         

504 VEPPANAPALLI Theertham PALAYATHEERTHAM 7704         

505 VEPPANAPALLI Veppanapalli Chinna Bommarasanpalli 14306         

506 VEPPANAPALLI Veppanapalli Periya Bommarasanpalli 10754         

507 VEPPANAPALLI Veppanapalli Iver Bommarasanpalli 9213         

508 VEPPANAPALLI Veppanapalli Boyer Kottai 4055         

509 VEPPANAPALLI Veppanapalli Konegoundonur 10786         

510 VEPPANAPALLI Veppanapalli Jai Nagar 4558         

511 VEPPANAPALLI Veppanapalli Sampanki Kottai 4055         

512 VEPPANAPALLI Veppanapalli Undiyalnatham 12626         

513 VEPPANAPALLI Veppanapalli Irular Colony 4590         

514 VEPPANAPALLI Veppanapalli Veppanapalli 59289         

515 VEPPANAPALLI Veppanapalli Dasegoundanur 4355         

516 VEPPANAPALLI Veppanapalli Ariyanapalli 13664         

517 VEPPANAPALLI Veppanapalli Ariyan Palli (H) 4558         

518 VEPPANAPALLI Veppanapalli BOMMIDIPET &SC COLON 17783         

519 VEPPANAPALLI Veppanapalli GOUNDANUR 8507         

520 VEPPANAPALLI Veppanapalli JABBAR COLONY 18586         

521 VEPPANAPALLI Veppanapalli LAKSHIMIPURAM 6099         

522 VEPPANAPALLI Veppanapalli MOHAMED GHOUSE NAGAR 17783         

523 VEPPANAPALLI Veppanapalli NAMAZ NAGAR 18586         

524 THALLY Anniyalam Anniyalam 21839         

525 THALLY Anniyalam Nagireddipalayam 18254         

526 THALLY Anniyalam Seerthimmanetti 16082         

527 THALLY Anniyalam Chinnathogarai 7105         

528 THALLY Anniyalam Thommarampalayam 3852         

529 THALLY Anniyalam Basavarpuram 4120         

530 THALLY Anniyalam ANNIYALAM AD COLONY 14167         

531 THALLY Arasakuppam Arasakuppam 14873         

532 THALLY Arasakuppam Thiagaddralapalli 11652         

533 THALLY Arasakuppam Chinna Bannagur 13300         

534 THALLY Arasakuppam Bensapalli 16414         

535 THALLY Arasakuppam Maragoundanapalli 10818         

536 THALLY Arasakuppam Kaligobachandram 43142         

537 THALLY Arasakuppam D.Kothanur 21571         

538 THALLY Arasakuppam Thimmasandiram 17045         

539 THALLY Arasakuppam Lingadeernapalli 12861         

540 THALLY Arasakuppam Mekkalgoundanur 14702         

541 THALLY Mallasandiram Mallasandiram 20063         

542 THALLY Mallasandiram Thurukarapalayam 7105         
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543 THALLY Mallasandiram Adikalapuram 18222         

544 THALLY Mallasandiram Enneswaram 10315         

545 THALLY Mallasandiram Ellaiyur 5125         

546 THALLY Mallasandiram Alenatham 14038         

547 THALLY Mallasandiram Bennangur 42907         

548 THALLY Mallasandiram Bennangur AD Colony 22277         

549 THALLY Marudanapalli Marudanapalli 23583         

550 THALLY Marudanapalli Kristhupalayam 16350         

551 THALLY Marudanapalli Bellur 23882         

552 THALLY Marudanapalli Ispathpalli 16350         

553 THALLY Marudanapalli Annasagaram 4794         

554 THALLY Marudanapalli Gopalayandoddi 4152         

555 THALLY Marudanapalli Bajjepalli 16350         

556 THALLY Marudanapalli Onnapalli 17516         

557 THALLY Marudanapalli Sakklipalayam 7105         

558 THALLY Marudanapalli Devareddypalayam 8207         

559 THALLY Marudanapalli Bellur Adc 6495         

560 THALLY Mallasandiram Chinna Adikalapuram 9341         

561 HOSUR Achettipalli Achettipalli 58315         

562 HOSUR Achettipalli Soodagondapalli 32389         

563 HOSUR Achettipalli Soothalam 26493         

564 HOSUR Achettipalli Edapalli 56571         

565 HOSUR Achettipalli Soppatti 21571         

566 HOSUR Achettipalli N. B. Agraharam 15611         

567 HOSUR Achettipalli Acettipalli - H 9844         

568 HOSUR Avalappalli Avalappalli 12262         

569 HOSUR Avalappalli Thimmasandiram 8207         

570 HOSUR Avalappalli Thottagiri 8806         

571 HOSUR Avalappalli Bharathi Nagar 10818         

572 HOSUR Avalappalli Basthi 8207         

573 HOSUR Avalappalli Muniyammakottai 10614         

574 HOSUR Avalappalli Teacher'S Colony 5157         

575 HOSUR Avalappalli Nggo Colony 36947         

576 HOSUR Avalappalli Vinayagapuram 39858         

577 HOSUR Avalappalli Indira Gandhi Nagar 37546         

578 HOSUR Avalappalli Ramanasri Nagar 6195         

579 HOSUR Avalappalli Ragavendra Colony 7404         

580 HOSUR Avalappalli Maharshi Nagar 3649         

581 HOSUR Avalappalli Sakthi Nagar 3852         

582 HOSUR Avalappalli Samundinagar 4259         

583 HOSUR Nallur Nallur 53928         

584 HOSUR Nallur Madivalam 18254         

585 HOSUR Nallur Siddanapalli 25188         

586 HOSUR Nallur Pedda Elasagiri 28441         

587 HOSUR Nallur Samathuvapuram 24385         

588 HOSUR Nallur Pedda Elasagiri 25958         
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Sl 
No 

 

Name of 

Corporation / 

Municipality / 

Town 

Panchayat/ 

Union 

 
 

 
Name of 
Panchayat 

 
 

 
Name of 
Habitation 

 

 
Allotted Qty. 

as per Scope 

(Inter) 

In Litre 

Supplied Quantity for the 

Month of 

M
o

n
th

ly
 Q

ty
.  

Total 

Quantity 

supplied 

Annually 

 

 
1 

 

 
2 

 

 
.. 

 

 
.. 

 

 
.. 

 

 
31 

B Intermeditate Reach Beneficiaries          

1 Hosur Municipality  6350000         

2 Kelamangalam TP  637000         

3 Denkanikottai TP  896000         

1 THALLY Anchetty Anchetty 42072         

2 THALLY Anchetty Ramar Koil 7105         

3 THALLY Anchetty Vanathipatty 39697         

4 THALLY Anchetty Mariyalam 31758         

5 THALLY Anchetty Osadoddi 12658         

6 THALLY Anchetty Panai 4794         

7 THALLY Anchetty Devan Doddi 23786         

8 THALLY Anchetty Mavanathi 13964         

9 THALLY Anchetty Advi Doddi 14670         

10 THALLY Anchetty Kadaganatham 11053         

11 THALLY Anchetty Erumathanapalli 10614         

12 THALLY Anchetty Bailkadu 12658         

13 THALLY Anchetty Pudur 12262         

14 THALLY Anchetty Thamsanapalli 11256         

15 THALLY Anchetty Siddandapuram 17120         

16 THALLY Anchetty Mittudaranakotta 9009         

17 THALLY Anchetty Seenkotta 19528         

18 THALLY Anchetty Beedanapalli(Rama
p 

9009         

19 THALLY Anchetty Kamatchipuram 9009         

20 THALLY Anchetty Indira Nagar 10454         

21 THALLY Anchetty Erikodi 4152         

22 THALLY Anchetty Poonsolai 8646         

23 THALLY Anchetty Elumalaian Doddi 12423         

24 THALLY Anchetty Anchetty 
Yarabnagar 

11856         

25 THALLY Anchetty Salethu 
Mariamman 

4120         

26 THALLY Anchetty Rasikkal Gramam 4184         

27 THALLY Anchetty B. Rasipuram 4954         

28 THALLY Anchetty Akka Thangai 4954         

29 THALLY Anchetty ANDIYUR 11117         

30 THALLY Anchetty LAKSHMIPURAM 10315         

 
31 

 
THALLY 

 
Anchetty 

PERUMAL 

GRAMMAM 
 

5061 

        

 
32 

 
THALLY 

 
Anchetty 

Thamsanapalli AD 

Colony 
 

20234 

        

33 THALLY Andevanapalli Andevanapalli 59289         

34 THALLY Andevanapalli Konguchettypalli 11224         

35 THALLY Andevanapalli Anumanthapuram 13129         

36 THALLY Andevanapalli Ramachandram 24824         

37 THALLY Andevanapalli Venkatapuram 4794         

38 THALLY Andevanapalli Madamathigirir 24985         

39 THALLY Andevanapalli Gangadevanapalli 14606         

40 THALLY Andevanapalli Gopaliayandoddi 4152         

41 THALLY Andevanapalli Gogulnagar 4259         

42 THALLY Andevanapalli Mathurappan 
Kottai 

4152         

43 THALLY Andevanapalli Umaiyar Kottai 4451         

44 THALLY Andevanapalli New Colony 4259         

45 THALLY Ballapalli Kembathupalli 16350         

46 THALLY Ballapalli Gurubarapalli 13503         
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47 THALLY Ballapalli Ubbarayanapalli 46962         

48 THALLY Devarulimangalam Vysooragraharam 21004         

49 THALLY Devarulimangalam Devarulimanagala
m 

24417         

50 THALLY Devarulimangalam Devarulimanagala
m 

9074         

51 THALLY Gundukotta Gundukota 32656         

52 THALLY Gundukotta Hosehalli 15975         

53 THALLY Gundukotta Gurubarapalli 14873         

54 THALLY Gundukotta Gudisal Bailu 15879         

55 THALLY Gundukotta Yerichetti Eri 9009         

56 THALLY Gundukotta Kundu Kotta - Hc 9577         

57 THALLY Gundukotta Soppukuttai 4451         

58 THALLY Gundukotta Malligarjunadurga
m 

4259         

59 THALLY Gundukotta Alathi 4152         

60 THALLY Gundukotta Gollahallibail 4055         

61 THALLY Gundukotta Enibanda 5799         

62 THALLY Kakkadasam Kakkadasam 16007         

63 THALLY Kakkadasam Thirumaligai 11460         

64 THALLY Kakkadasam K.Palayam 14670         

65 THALLY Kakkadasam Sadinayakannapall
i 

13632         

66 THALLY Kakkadasam Subash Nagar 4259         

 
67 

 
THALLY 

 
Kakkadasam 

KAKKADASAM 

COLONY 
 

16617 

        

68 THALLY Kolatti Kolatti 12059         

69 THALLY Kolatti Bikkanapalli 39387         

70 THALLY Kolatti Ommandapalli 11256         

71 THALLY Kolatti Kadumuchandram 15911         

72 THALLY Kolatti Thandaraimedu 4794         

73 THALLY Kolatti Goolichandram 4055         

74 THALLY Noganur Noganur 2311         

75 THALLY Noganur Maragatta 27799         

76 THALLY Noganur Kothur 17719         

77 THALLY Noganur Uchanapalli 20769         

78 THALLY Noganur Arthagur 20705         

 
79 

 
THALLY 

 
Noganur 

 
Noganur AD 
Colony 

 
20705 

        

80 THALLY Salivaram Salivaram 31051         

81 THALLY Salivaram Arilalam 33063         

82 THALLY Salivaram Sivanapalli 24321         

83 THALLY Salivaram Hosavur 4590         

84 THALLY Salivaram Boothattikottai 4451         

85 THALLY Salivaram Salivaram-H 12894         

86 THALLY Salivaram Chikkahosavur 4259         

87 THALLY Salivaram Dhanapal Kottai 4087         

88 THALLY Natrampalayam Motragi 27670         

89 THALLY Natrampalayam Sesurajapuram 23979         

90 THALLY Natrampalayam Bathigoundanur 20533         

91 THALLY Natrampalayam Panchal Thunai 16713         

92 THALLY Natrampalayam Pudur 16713         

93 THALLY Natrampalayam Athimarathukotta 11085         

94 THALLY Natrampalayam Mavanathy 26632         

95 THALLY Natrampalayam Addapallam 13931         

96 THALLY Natrampalayam Gandhipuram 4794         

97 THALLY Natrampalayam Arokiapuram 4794         

98 THALLY Natrampalayam Ethakinaru 15975         

99 THALLY Natrampalayam Geeratti Bungalow 18725         

100 THALLY Natrampalayam Sivalingapuram 27435         

101 THALLY Natrampalayam Goosappan Kottai 28034         

102 THALLY Natrampalayam Veeran Kotta 5157         

103 THALLY Natrampalayam Kombai 5457         
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104 THALLY Natrampalayam Chinnappan Kotta 4259         

105 THALLY Natrampalayam Jeeva Nagar 3585         

 
106 

 
THALLY 

 
Natrampalayam 

 
GOUNDER 
VATTAM 

 
1445 

        

 
107 

 
THALLY 

 
Natrampalayam 

VEERAMPATTIKOT
T 

AI 

 
8507 

        

108 THALLY Sarandapalli Serandapalli 20127         

109 THALLY Sarandapalli Neralatti 15708         

110 THALLY Sarandapalli Basipalli 4794         

111 THALLY Sarandapalli Jogattipalayam 12091         

112 THALLY Sarandapalli Chennasandiram 4794         

113 THALLY Sarandapalli Neralatti - Adc 3146         

114 THALLY Sarandapalli Chinnabasipalli 4451         

115 THALLY Sarandapalli Indiranagar 5329         

116 THALLY Thandarai Thandarai 15237         

117 THALLY Thandarai Onnuvanapalli 9416         

118 THALLY Thandarai Isalamapuram 10689         

119 THALLY Thandarai Bandeswaram 7469         

120 THALLY Thandarai Samipuram 8004         

121 THALLY Thandarai Koratagiri 12294         

122 THALLY Thandarai Mariyapuram 4152         

123 THALLY Thandarai Melsamypuram 4451         

124 THALLY Thaggatti Thagatti 25659         

125 THALLY Thaggatti Doddiyur 4794         

126 THALLY Thaggatti Thagatti-Hc 13503         

127 THALLY Thaggatti Othipuram 9448         

128 THALLY Thaggatti Sivapura 4794         

129 THALLY Thaggatti Thattikattandoddi 29040         

130 THALLY Thaggatti Milithick 17281         

131 THALLY Thaggatti Bedrahalli 4794         

132 THALLY Thaggatti Segepallam 6334         

133 THALLY Thaggatti Millithick Irular 
Dodd 

5393         

134 THALLY Thaggatti Thimmandoddi 12059         

135 THALLY Gummalapuram Thammapuram 23786         

136 THALLY Gummalapuram Gummalapuram 51146         

137 THALLY Gummalapuram Gummalapuram 
Ad 

18490         

138 THALLY Gummalapuram G.N. Doddi 14466         

139 THALLY Gummalapuram Malleswaram 4259         

140 THALLY Gummalapuram Dhinnai 4055         

141 THALLY Gummalapuram INDIRA NAGAR 16617         

142 THALLY Binnamangalam Binnamangalam 44683         

143 THALLY Binnamangalam Elayasandiram 9416         

144 THALLY Binnamangalam Pathur 23786         

145 THALLY Binnamangalam Kottareddipalayam 4794         

146 THALLY Binnamangalam Mattaya 
Agraharam 

7030         

147 THALLY Binnamangalam Kothapalli 9448         

148 THALLY Binnamangalam Viveka Nagar 4954         

149 THALLY Gopasandiram Gopasandiram 14541         

150 THALLY Gopasandiram Samanatham 12059         

151 THALLY Gopasandiram Oddarpalayam 11856         

152 THALLY Gopasandiram Oddakudisai 11460         

153 THALLY Gopasandiram Anumanthapuram 10015         

154 THALLY Unisenatham Gummala 
Agrahara 

m
 1982

7 

        

155 THALLY Unisenatham Karian Palayam 15472         

156 THALLY Unisenatham Gummalam 8239         

157 THALLY Unisenatham Basavanapuram 4055         

158 THALLY Unisenatham Belakarai 3585         

159 THALLY Unisenatham Devarbetta 18490         
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160 THALLY Unisenatham Kothandaramapur
a 

m 4954         

161 THALLY Unisenatham Madappandoddi 6431         

162 THALLY Doddaubbanur Doddaubbanur 16114         

163 THALLY Doddaubbanur Chinnaubbanur 16681         

164 THALLY Doddaubbanur Oddarpalayam 14038         

165 THALLY Doddaubbanur Sangipalli 18254         

166 THALLY Doddaubbanur Kurubarapalli 16350         

167 THALLY Doddaubbanur Dasirapalli 14038         

168 THALLY Doddaubbanur Bellur 9448         

169 THALLY Doddaubbanur Muthanatham 4794         

170 THALLY Doddaubbanur C.R.Nagar 4259         

171 THALLY Doddaubbanur G.P.NAGAR 5061         

172 THALLY Thally Arupalli 28740         

173 THALLY Thally Kottabalam 9416         

174 THALLY Thally Gandhipuram 4794         

175 THALLY Thally Thally 98515         

176 THALLY Thally Athalvadi 18586         

177 THALLY Thally Guddusathanapalli 4259         

178 THALLY Thally Jogipalli 5960         

179 THALLY Thally T.Mallasandiram 5190         

180 THALLY Thally Arjun Doddi 4590         

181 THALLY Thally Kottur 4590         

182 THALLY Thally Andamar 4590         

183 THALLY Thally Kothur 6602         

184 THALLY Thally Thally Colony 49338         

185 THALLY Thally MARATI NAGAR 24353         

186 THALLY Marupalli Kunikal 14038         

187 THALLY Marupalli Kunchena 
Agrahara 

m 4794         

188 THALLY Marupalli Marupalli 25926         

189 THALLY Marupalli Dasaiandoodi 11492         

190 THALLY Marupalli Bettapalli 28473         

191 THALLY Marupalli Ossapuram 23315         

192 THALLY Marupalli Dinnur 4451         

 
193 

 
THALLY 

 
Marupalli 

Bettapalli AD 

Colony 
 

10112 

        

194 THALLY Chudasandiram Arjundoddi 7501         

195 THALLY Chudasandiram Oddarapalayam 4826         

196 THALLY Chudasandiram Kijinikakuppam 12658         

197 THALLY Chudasandiram Chatrandoddi 3948         

198 THALLY Chudasandiram Hosapttai 4794         

199 THALLY Chudasandiram Dinnur - H 4794         

200 THALLY Chudasandiram Baragaldoddi 4826         

201 THALLY Chudasandiram Muniveerandoddi 4558         

 
202 

 
THALLY 

 
Chudasandiram 

Chudasandiram 
AD 

Colony 

 
7800 

        

203 THALLY Chudasandiram MUNIYANDODDI 6666         

204 THALLY Achubalu Achubalu 6570         

205 THALLY Achubalu Lambadidoddi 5596         

206 THALLY Achubalu Chikkaveripalli 2547         

207 THALLY Achubalu Lakshmipuram 2611         

208 THALLY Achubalu Pattandoddi 4259         

209 THALLY Achubalu Masthidoddi 4794         

210 THALLY Achubalu Ombalian Dodddi 6602         

211 THALLY Achubalu Nanthibaildoddi 7404         

212 THALLY Achubalu Marandoddi 1744         

213 THALLY Achubalu Allappandoddi 4120         

214 THALLY Achubalu Belamaradoddi 1744         

215 THALLY Achubalu Periyaveripalli 9074         

216 THALLY Achubalu Basavan Doddi 4087         

217 THALLY Achubalu N.Agraharam 9812         

218 THALLY Achubalu Andlimaradoddi 4152         
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219 THALLY Achubalu Ambaldoddi 4590         

220 THALLY Achubalu Hosadoddi 4055         

221 THALLY Achubalu Mallikuttai 4590         

222 THALLY Achubalu Gurusadappan 
Dodd 

4590         

223 THALLY Achubalu Sembigoudandodd
i 

5692         

224 THALLY Achubalu Kurubarapalli 4120         

225 THALLY Achubalu Kempathpalli 7608         

226 THALLY Achubalu Muthukumaradodd
i 

4259         

227 THALLY Achubalu Bandedoddi 3349         

228 THALLY Achubalu Ramandoddi 1744         

229 THALLY Achubalu Timmandoddi 1541         

230 THALLY Achubalu Sathiyagopalapura
m 

4152         

231 THALLY Achubalu Pappaidoddi 2547         

232 THALLY Achubalu Basavanapuram 4055         

233 THALLY Achubalu Kalappandoddi 4152         

234 THALLY Achubalu Chennaiandoddy 4120         

 
235 

 
THALLY 

 
Achubalu 

Agraharam AD 

Colony 
 

10112 

        

 
236 

 
THALLY 

 
Achubalu 

 
Bellalam AD 
Colony 

 
8111 

        

237 THALLY Thally Kothanur Ramnagar 8806         

238 THALLY Thally Kothanur Mallasandiram 18490         

239 THALLY Thally Kothanur Bellaripalli 15815         

240 THALLY Thally Kothanur Nagondapalayam 14038         

241 THALLY Thally Kothanur Marattipalayam 9448         

242 THALLY Thally Kothanur Kotteyana 
Agrahara 

19292         

243 THALLY Thally Kothanur Thippeyana 
Agrahar 

14038         

244 THALLY Thally Kothanur Geddepalayam 4259         

245 THALLY Thally Kothanur Thally Kothnaur 
AD 

9074         

246 THALLY Palayamkottai Palayam Kottai 13193         

247 THALLY Palayamkottai Gollapalli 11289         

248 THALLY Palayamkottai Doddi 16382         

249 THALLY Palayamkottai Mutharayan Doddi 4259         

250 THALLY Palayamkottai Venkatapuram 4152         

251 THALLY Palayamkottai Dekkur -H 10721         

252 THALLY Palayamkottai Thamburi Doddi 7105         

253 THALLY Palayamkottai Enuchandiram 4794         

254 THALLY Palayamkottai Govindapalli 4152         

255 THALLY Palayamkottai Madam@ 
Venkates 

4055         

256 THALLY Palayamkottai Gandhinagar 4355         

257 THALLY Palayamkottai Rajunaickandoddy 4055         

258 THALLY Palayamkottai Poosaridoddy 4259         

259 THALLY Palayamkottai Thimmanahalli 4451         

 
260 

 
THALLY 

 
Palayamkottai 

PALAYAMKOTTAI 

COLONY 
 

12498 

        

261 THALLY Settipalli Vanaganapalli 23347         

262 THALLY Settipalli Settipalli 21240         

263 THALLY Settipalli Medumuthukottai 14638         

264 THALLY Settipalli Veggandoddi 11460         

265 THALLY Agalakotta Madeswarasamy 4055         

266 THALLY Agalakotta Deerveethi 8036         

267 THALLY Agalakotta Buranapalli - N 2547         

268 THALLY Agalakotta Melmallapuram 4259         

269 THALLY Agalakotta Jonalenda 6762         

270 THALLY Agalakotta Kullubalam 15708         

271 THALLY Agalakotta Nachipalli 4087         
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272 THALLY Agalakotta Kumbarakotta 2643         

273 THALLY Agalakotta Kumbalathur 10518         

274 THALLY Agalakotta Javanachandiram 4120         

275 THALLY Agalakotta Ramapuram 4055         

276 THALLY Agalakotta Kallukuttai 4259         

277 THALLY Agalakotta Gurimandai 4055         

278 THALLY Agalakotta Basavanapalli 6367         

279 THALLY Agalakotta Maragaradoddi 5329         

280 THALLY Agalakotta Kulusamanapalli 4355         

281 THALLY Agalakotta K.R.Doddi 4087         

282 THALLY Agalakotta B.R.Doddi 6260         

283 THALLY Agalakotta Lakshmipuram 4055         

284 THALLY Agalakotta Geedunisis 13696         

285 THALLY Agalakotta Kriappandoddi 1947         

286 THALLY Agalakotta Kolanadaiyappan 
Do 

4055         

287 THALLY Padiganalam Kandappankottai 4259         

288 THALLY Padiganalam Muthikarai 4355         

289 THALLY Padiganalam Padiganalam 4954         

290 THALLY Padiganalam Polarai 4152         

291 THALLY Padiganalam Savarabatham 4087         

292 THALLY Padiganalam Bridgehalli 4055         

293 THALLY Padiganalam Allakasandiram 4152         

294 THALLY Padiganalam Dasiyan Maduvu 4087         

295 THALLY Padiganalam Thimmannadoddi 4152         

296 THALLY Padiganalam Devannadoddi 1744         

297 THALLY Padiganalam Guna 
Naickendoddi 

1573         

298 THALLY Padiganalam Meloorandoddi 1744         

299 THALLY Padiganalam Uliverappandoddi 2215         

300 THALLY Padiganalam B. Lakkasandaram 1637         

301 THALLY Belugondapalli Belugondapalli 56036         

302 THALLY Belugondapalli C.Agraharam 20127         

303 THALLY Belugondapalli Belugondapalli Ad 
C 

19859         

304 THALLY Komaranapalli P.Agaraharam 4451         

305 THALLY Komaranapalli Chinnamenaagrah
ar 

18318         

306 THALLY Komaranapalli Medupalli 4858         

307 THALLY Komaranapalli Komaranapalli AD 
Co 

12123         

308 THALLY Kalugondapalli Kalugondapalli 26194         

309 THALLY Kalugondapalli Vekkatapuram 9448         

310 THALLY Kalugondapalli Kappakkal 4858         

311 THALLY Kalugondapalli Uliveeranapalli 8710         

 
312 

 
THALLY 

 
Kalugondapalli 

Kalugondapalli AD 

Colony 
 

14167 

        

 
313 

 
THALLY 

 
Kalugondapalli 

Uliveeranapalli AD 

Colony 
 

12123 

        

314 THALLY Kempatty Kempatty 16114         

315 THALLY Kempatty Kanamanapalli 13065         

316 THALLY Kempatty Kallupalli 15911         

317 THALLY Kempatty Periyakodipalli 16478         

318 THALLY Kempatty Kuranoor 18126         

319 THALLY Sathanur Sathanur 20330         

320 THALLY Sathanur Onnatti 15108         

321 THALLY Sathanur Muthur 25391         

322 THALLY Kuppatti Kuppatti 18126         

323 THALLY Kuppatti C.R.Palayam 19057         

324 THALLY Kuppatti Byragoundapalli 14466         

325 THALLY Kuppatti Dinnur 11856         

326 THALLY Kuppatti Dasiripalli 10614         

327 THALLY Kuppatti Nagasandiram 15108         

328 THALLY Kuppatti B.Palayam 11856         
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329 THALLY Kuppatti Basavanapuram 4451         

330 THALLY Daravendiram Daravendiram 12861         

331 THALLY Daravendiram B.Palayam 20127         

332 THALLY Daravendiram Kalainatty 8004         

333 THALLY Daravendiram Lingapuram 6195         

334 THALLY Daravendiram Arahalli 12059         

335 THALLY Daravendiram Sivanapalli 29543         

 
336 

 
THALLY 

 
Daravendiram 

B Palayam AD 

Colony 
 

9512 

        

337 THALLY Mathagondapalli Chinnamathagonda
p 

16853         

338 THALLY Mathagondapalli Madagondapalli 66854         

339 THALLY Mathagondapalli Mathagur 19164         

340 THALLY Mathagondapalli Madagondapalli - 
H 

32828         

 
341 

 
THALLY 

 
Mathagondapalli 

BHARATHIYAR 

NAGAR 
 

20030 

        

342 THALLY Saragappalli Saragapalli 29307         

343 THALLY Saragappalli Solipuram 19164         

344 THALLY Saragappalli Osatti 22374         

345 THALLY Saragappalli S.Kurupatti 17120         

346 THALLY Saragappalli Vanamangalam 9009         

 
347 

 
THALLY 

 
Saragappalli 

Vannamangalam 

AD Colony 
 

11117 

        

348 THALLY Devaganapalli Thogarai 31490         

349 THALLY Devaganapalli B.Kothapalli 20769         

350 THALLY Devaganapalli Devaganapalli 15911         

351 THALLY Devaganapalli Sanboganapalli 16917         

352 THALLY Devaganapalli Erragoundapalaya
m 

4954         

353 THALLY Devaganapalli Ramayan 
Agraharam 

18126         

354 THALLY Devaganapalli Dhinnai 4954         

355 THALLY Jagirkodipalli Periamadahagonda
p 

14071         

356 THALLY Jagirkodipalli Jagirkodipalli 15911         

357 THALLY Jagirkodipalli K.Agraharam 15108         

358 THALLY Jagirkodipalli Upparapalli 22374         

359 THALLY Jagirkodipalli Upparapalli AD 
Colo 

5660         

360 THALLY Kodiyalam Kodiyalam 20833         

361 THALLY Kodiyalam Kalkeri 17751         

362 THALLY Kodiyalam Kodakareddy 19025         

363 THALLY Kodiyalam Oddarpalayam 16178         

 HOSUR UNION            

364 HOSUR Chennathur V.O.C.Nagar 22138         

365 HOSUR Chennathur Chennathur 61268         

366 HOSUR Chennathur Venkatesh Nagar 22374         

367 HOSUR Chennathur Seetharam Nagar 16713         

368 HOSUR Chennathur Kasavakotta 15472         

369 HOSUR Chennathur Alasanatham 24589         

370 HOSUR Chennathur Sanasandiram 34497         

371 HOSUR Chennathur Soodasandiram 20972         

372 HOSUR Chennathur Annaimalai Nagar 3852         

373 HOSUR Chennathur Kadavul Nagar 3649         

374 HOSUR Chennathur Kalainar Nagar 3413         

375 HOSUR Chennathur Lakshmi 
Narashima 

3649         

376 HOSUR Chennathur Mullai Nagar 4259         

377 HOSUR Chennathur Narasammal 
Colony 

4055         

378 HOSUR Mugalur MUGALUR 53992         

379 HOSUR Mugalur Onnapalli 16414         

380 HOSUR Mugalur Madipalayam 4590         
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381 

HOSUR Mugalur Hanumanthapura
m 

5799 
        

382 HOSUR Mugalur D.Barandur 16617         

383 HOSUR Mugalur V.Agraharam 5061         

 
384 

HOSUR Mugalur Mugalur A.D 
Colony 

8207 
        

385 HOSUR Gopanapalli Gopanapalli 29842         

386 HOSUR Gopanapalli Devaganapalli 19731         

387 HOSUR Gopanapalli Gopanapalli - H 9341         

388 HOSUR Gopanapalli Golisandiram 10186         

389 HOSUR Nagondapalli Nagondapalli 61397         

390 HOSUR Nagondapalli Idayanallur-H 49274         

391 HOSUR Nagondapalli Idayanallur 3852         

392 HOSUR S.Muduganapalli M.Barandur 22513         

393 HOSUR S.Muduganapalli Byraga Palli 31854         

394 HOSUR S.Muduganapalli Begechettipally 28237         

395 HOSUR S.Muduganapalli S.Muduganapalli 27531         

396 HOSUR S.Muduganapalli Oddarpalayam 4355         

397 HOSUR S.Muduganapalli Dhinnur 10550         

398 HOSUR S.Muduganapalli Belagiri 21978         

399 HOSUR S.Muduganapalli S.Muduganapalli 
Col 

3852         

400 HOSUR Masinakkanapalli A.T.Muduganapalli 10518         

401 HOSUR Onnalvadi Jonabenda 23551         

402 HOSUR Onnalvadi Nowathi 22941         

403 HOSUR Onnalvadi Somanathapuram 7800         

404 HOSUR Onnalvadi Okarapalli 21571         

405 HOSUR Onnalvadi Onnalvadi 47326         

 
406 

HOSUR Onnalvadi 
Onnalvadi A.D 
Colony 

4590 
        

407 HOSUR Onnalvadi BDO Colony 4055         

408 HOSUR Onnalvadi Gokul Nagar 4259         

 
409 

HOSUR Onnalvadi 
Lakshminarashima 
Nagar 

4451 
        

 
410 

HOSUR Onnalvadi Rajivgandhi Nagar 3852 
        

 
411 

HOSUR Onnalvadi 
Ramakrishna 
Colony 

3649 
        

 
412 

HOSUR Onnalvadi 
Senthil Nagar AR 
Colony 

4055 
        

413 HOSUR Thorapalli Agraharam Gollapalli 28334         

414 HOSUR Thorapalli Agraharam N.Agraharam 19731         

415 HOSUR Thorapalli Agraharam Rajapuram 11289         

416 HOSUR Thorapalli Agraharam Kumudepalli 34903         

417 HOSUR Thorapalli Agraharam Gandhi Nagar 24685         

418 HOSUR Thorapalli Agraharam Pennamadam 38552         

 
419 

HOSUR Thorapalli Agraharam 
Thorapalli 
Agaraharam 

40564 
        

420 HOSUR Thorapalli Agraharam Jothipuram 10518         

421 HOSUR Thorapalli Agraharam Ellammankothur 15676         

422 HOSUR Thorapalli Agraharam Ambiletti 15472         

423 HOSUR Thorapalli Agraharam Thippalam-H 28237         

424 HOSUR Thorapalli Agraharam Islamapuram 16446         

425 HOSUR Thorapalli Agraharam Gudisathanapalli 40564         

 
426 

HOSUR Thorapalli Agraharam 
Thorapalli Ad 
Colony 

60594 
        

 
427 

HOSUR Thorapalli Agraharam 
Palayagudisathana
p 
alli 

4259 
        

428 HOSUR Kothakondapalli Kothakondapalli 45218         

429 HOSUR Kothakondapalli Bommandapalli 48503         

430 HOSUR Kothakondapalli Nanjapuram 22673         
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431 

HOSUR Kothakondapalli 
Kothakondapalli 
Colony 

11460 
        

 
432 

HOSUR Kothakondapalli 
Bommandapally 
Colony 

4055 
        

433 HOSUR Poonapalli Poonapalli 71316         

 
434 

HOSUR Poonapalli 
Chinnabelagounda
p 
alli 

38927 
        

435 HOSUR Poonapalli Dasiripalli 4451         

 
436 

HOSUR Alasapalli Battavarapalli B.Muduganapalli 33191 
        

 
437 

HOSUR Alasapalli Battavarapalli Mallasandiram 14071 
        

 
438 

HOSUR Alasapalli Battavarapalli Battawarapalli 7201 
        

 
439 

HOSUR Alasapalli Battavarapalli Vathirapalli 6195 
        

 
440 

HOSUR Alasapalli Battavarapalli Achasandiram 8539 
        

 
441 

HOSUR Alasapalli Battavarapalli Ottapalli-H 9341 
        

 
442 

HOSUR Alasapalli Battavarapalli Anna Nagar 16146 
        

 
443 

HOSUR Alasapalli Battavarapalli Ottapalli 9009 
        

 
444 

HOSUR Alasapalli Battavarapalli Alasapalli 10957 
        

445 HOSUR Bellathur Belathur 40863         

446 HOSUR Bellathur Thalapalli 17120         

447 HOSUR Bellathur Boopanapalli 22374         

448 HOSUR Bellathur Soodapuram 25990         

449 HOSUR Bellathur Teachers Colony 18789         

 
450 

HOSUR Bellathur Jeeva Nagar 
(New) 

16275 
        

 
451 

HOSUR Bellathur 
Rajeev Nagar - 
(New) 

101222 
        

452 HOSUR Bellathur V. O. C. Nagar 60797         

453 HOSUR Bellathur Boopalapuram 6195         

454 HOSUR Bellathur Singasadanapalli 16007         

455 HOSUR Bellathur Vinayagapuram 4152         

456 HOSUR Eachangur Koosthanapalli 48471         

457 HOSUR Eachangur Eachangur 48471         

458 HOSUR Eachangur Eluvapalli 13503         

459 HOSUR Eachangur Dasirapalli 17484         

460 HOSUR Eachangur Kooliganapalli 17623         

 
461 

HOSUR Eachangur Chokanathapuram 38755 
        

 
462 

HOSUR Eachangur 
Chokanathapuram 
Colony 

4259 
        

463 HOSUR Chennasandiram Kalasthipuram 8207         

464 HOSUR Chennasandiram Viruppasandiram 
(Or 

15472         

465 HOSUR Chennasandiram Bairasandiram 12658         

466 HOSUR Chennasandiram Marasandiram 14606         

467 HOSUR Chennasandiram Gempasandiram 4055         

468 HOSUR Chennasandiram Viswanathapuram 4259         

469 HOSUR Chennasandiram K.K.Nagar 11256         

470 HOSUR Chennasandiram Chennasandiram 29179         

471 HOSUR Chennasandiram Uliyalam 11256         

472 HOSUR Nandhimangalam Nandhimangalam 21571         

473 HOSUR Nandhimangalam Permalpalli 36947         

474 HOSUR Nandhimangalam Karanapalli 26761         

475 HOSUR Palavanapalli Alenatham 15911         
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476 HOSUR Palavanapalli Soodagondapalli 14670         

477 HOSUR Palavanapalli Palavanapalli 24321         

478 HOSUR Palavanapalli Booduganur 6195         

479 HOSUR Palavanapalli Mavathur 16146         

480 HOSUR Palavanapalli Palavanapalli 
A.D.Co 

8207         

481 HOSUR Muthali [Pedda] Beddamuthalai 30046         

482 HOSUR Muthali [Pedda] Chinnamuthalai 25188         

483 HOSUR Muthali [Pedda] Boodhinadam 27135         

484 HOSUR Muthali [Pedda] Karupalli 27467         

485 HOSUR Muthali [Pedda] Kothur 26793         

486 HOSUR Muthali [Pedda] Dasiripallidinna 
Colo 

3649         

487 HOSUR Koladasapuram Koladasapuram 22042         

488 HOSUR Koladasapuram Koladasapuram 
Colo 

4259         

489 HOSUR Bagalur Zeemangalam 71283         

490 HOSUR Bagalur Dinnapalli 10486         

491 HOSUR Bagalur Lingapuram 12102         

492 HOSUR Bagalur Bagalur 267104         

493 HOSUR Bagalur Bagalur - H 50376         

494 HOSUR Bagalur Venkatarayapuram 24717         

495 HOSUR Bagalur Rajiv Nagar 4259         

496 HOSUR Badethapalli Attur 15173         

497 HOSUR Badethapalli Badathepalli 40232         

498 HOSUR Badethapalli Devichettipalli 17420         

499 HOSUR Badethapalli Kannimangalam 14145         

500 HOSUR Thummanapally Thummanapally 23818         

501 HOSUR Thummanapally Sathiyamangalam 28205         

502 HOSUR Thummanapally Mugalapally 28269         

503 HOSUR Thummanapally Sanamangalam 26836         

504 HOSUR Thummanapally Gandhinagar 10293         

505 HOSUR Thummanapally Sathiyamangalam 
Co 

4301         

506 HOSUR Baliganapalli Alur 24482         

507 HOSUR Baliganapalli Kanagondapalli 28034         

508 HOSUR Poonapalli Chinnabelakondap
al 

4055         

 SHOOLAGIRI UNION           

509 SHOOLAGIRI Ayyarnapalli Haleseebam 50311         

510 SHOOLAGIRI Ayyarnapalli Indranagar 4590         

511 SHOOLAGIRI Ayyarnapalli Balepuram 7939         

512 SHOOLAGIRI Ayyarnapalli Kothur 7437         

513 SHOOLAGIRI Ayyarnapalli Kodagaralapalli 9009         

514 SHOOLAGIRI Ayyarnapalli Varadaralapuram 5029         

515 SHOOLAGIRI Ayyarnapalli Nallaralapalli 21871         

516 SHOOLAGIRI Ayyarnapalli Bandapalli 17923         

517 SHOOLAGIRI Ayyarnapalli Mettarai 4655         

518 SHOOLAGIRI Ayyarnapalli Mamarathupatti 4259         

519 SHOOLAGIRI Ayyarnapalli Poovarasampatti 4451         

520 SHOOLAGIRI Ayyarnapalli Chinnapandapalli 4590         

521 SHOOLAGIRI Ayyarnapalli Erularkotta 3852         

522 SHOOLAGIRI Ayyarnapalli Haleseebam 
Gandhi 

4055         

523 SHOOLAGIRI Beerjepalli Pathakotta 33726         

524 SHOOLAGIRI Beerjepalli Ramapuram 24417         

525 SHOOLAGIRI Beerjepalli Naickenhalli 16275         

526 SHOOLAGIRI Beerjepalli Beerjepalli 20769         

527 SHOOLAGIRI Beerjepalli Nerupur 9009         

528 SHOOLAGIRI Beerjepalli M G R Nagar 4259         

529 SHOOLAGIRI Beerjepalli Yaganapalli 3852         

530 SHOOLAGIRI Sanamavu Sanamavu 45422         

531 SHOOLAGIRI Sanamavu Upperthimmanahal
li 

29575         

532 SHOOLAGIRI Sanamavu Bennikal 27028         
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533 SHOOLAGIRI Sanamavu D.Kothapalli 40895         

534 SHOOLAGIRI Kommepalli Thiyanadurgam 27435         

535 SHOOLAGIRI Kommepalli Hanumanthapura
m 

22641         

536 SHOOLAGIRI Kommepalli Obepalayam 17355         

537 SHOOLAGIRI Kommepalli Kommepalli 23315         

538 SHOOLAGIRI Kommepalli Agaram 69368         

539 SHOOLAGIRI Kommepalli Agaram 
Murugankoi 

14809         

540 SHOOLAGIRI Kommepalli Krishnapuram 8207         

541 SHOOLAGIRI Kommepalli Indira Nagar 4259         

542 SHOOLAGIRI Thuppaganapalli Thuppuganapalli 24589         

543 SHOOLAGIRI Thuppaganapalli T.Kurubarapalli 29179         

544 SHOOLAGIRI Thuppaganapalli Chinnabetiganapal
li 

44619         

545 SHOOLAGIRI Thuppaganapalli Periabetiganapalli 7340         

546 SHOOLAGIRI Thuppaganapalli Anjalagiri 16007         

547 SHOOLAGIRI Thuppaganapalli Sonnaiyur 8742         

548 SHOOLAGIRI Thuppaganapalli Kanjur 8207         

549 SHOOLAGIRI Thuppaganapalli Yaganapalli 13867         

550 SHOOLAGIRI Thuppaganapalli Krishnamakothur 7939         

551 SHOOLAGIRI Thuppaganapalli Mallinaickkenpalli 5093         

552 SHOOLAGIRI Uddanapalli Devasanapalli 38584         

553 SHOOLAGIRI Uddanapalli Lalikal 12326         

554 SHOOLAGIRI Uddanapalli Kanasandiram 18490         

555 SHOOLAGIRI Uddanapalli Venkatesapuram 13835         

556 SHOOLAGIRI Uddanapalli Uddanapalli 44148         

557 SHOOLAGIRI Uddanapalli Chinnalakshmipura
m 

7169         

558 SHOOLAGIRI Uddanapalli Krishnapuram 16446         

559 SHOOLAGIRI Uddanapalli Krishnapuram 5489         

560 SHOOLAGIRI Uddanapalli Kooganur 5489         

561 SHOOLAGIRI Uddanapalli Kothur 16446         

562 SHOOLAGIRI Uddanapalli Goodumakanapalli 5692         

563 SHOOLAGIRI Uddanapalli Agaram 
Agraharam 

5692         

564 SHOOLAGIRI Uddanapalli Govindapuram 4451         

565 SHOOLAGIRI Uddanapalli Uddanapalli AD 
Colo 

4055         

566 SHOOLAGIRI Ankondapalli Ankondapalli 13835         

567 SHOOLAGIRI Ankondapalli Chakkarlu 7437         

568 SHOOLAGIRI Ankondapalli Papanapalli 5297         

569 SHOOLAGIRI Ankondapalli Kottangaral 20330         

570 SHOOLAGIRI Ankondapalli S.Thimmasandira
m 

17623         

571 SHOOLAGIRI Ankondapalli Ettipalligutta 18158         

572 SHOOLAGIRI Ankondapalli Dinnur 7437         

573 SHOOLAGIRI Ankondapalli Barbar kotta 3413         

574 SHOOLAGIRI Ankondapalli Ramachandrapura
m 

4259         

575 SHOOLAGIRI Pasthalapalli Pasthalapalli 12423         

576 SHOOLAGIRI Pasthalapalli Pasthalapalli 12423         

577 SHOOLAGIRI Pasthalapalli Mudipinaickenpala
y 

15141         

578 SHOOLAGIRI Pasthalapalli Chinnakothannur 7437         

579 SHOOLAGIRI Pasthalapalli Sahadevapuram 16617         

580 SHOOLAGIRI Pasthalapalli Thangadikuppam 6195         

581 SHOOLAGIRI Pasthalapalli Meldasapuram 3852         

582 SHOOLAGIRI Pasthalapalli Sanjeevipuram 3649         

583 SHOOLAGIRI Kalingavaram Kalingavaram 12594         

584 SHOOLAGIRI Kalingavaram Agraharam 13867         

585 SHOOLAGIRI Kalingavaram Kodi 
Thimmanapalli 

16713         

586 SHOOLAGIRI Kalingavaram Jowkupallam 4152         

587 SHOOLAGIRI Kalingavaram Kalingapuram 
Dinnu 

7608         
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588 SHOOLAGIRI Kalingavaram Mattampalli 12262         

589 SHOOLAGIRI Kalingavaram Gurumoorthykottai 16617         

590 SHOOLAGIRI Kalingavaram C.Dinnur 4451         

591 SHOOLAGIRI Kalingavaram Bharathi Nagar 4259         

592 SHOOLAGIRI Chimbalatharadi Chimbalatharadi 7501         

593 SHOOLAGIRI Chimbalatharadi Arupalli 34497         

594 SHOOLAGIRI Chimbalatharadi Maruldevanapalli 12155         

595 SHOOLAGIRI Chimbalatharadi Doddepalli 6195         

596 SHOOLAGIRI Chimbalatharadi Sivasigaralapalli 16917         

597 SHOOLAGIRI Chimbalatharadi Chinna 
Sigaralapalli 

4055         

598 SHOOLAGIRI Chimbalatharadi Nagamangalam 3413         

599 SHOOLAGIRI Chimbalatharadi Subramania Nagar 3756         

600 SHOOLAGIRI Marandapalli Marandapalli 36883         

601 SHOOLAGIRI Marandapalli Kothamakundu 28569         

602 SHOOLAGIRI Marandapalli Shooladinna 6195         

603 SHOOLAGIRI Marandapalli Dasampatti 10251         

604 SHOOLAGIRI Marandapalli Krishnagowripalli 15108         

605 SHOOLAGIRI Marandapalli Vempalli 13835         

606 SHOOLAGIRI Marandapalli Indira Nagar 13065         

607 SHOOLAGIRI Marandapalli Nanjapuram 13835         

608 SHOOLAGIRI Marandapalli Doddur 13696         

609 SHOOLAGIRI Marandapalli Ondiyur 4954         

610 SHOOLAGIRI Marandapalli Karunkal 6195         

611 SHOOLAGIRI Marandapalli Indiganur 4055         

612 SHOOLAGIRI Maruthandapalli Maruthandapalli 10550         

613 SHOOLAGIRI Maruthandapalli Odderpalayam 17281         

614 SHOOLAGIRI Maruthandapalli Adhernapalli 18725         

615 SHOOLAGIRI Maruthandapalli Damkothapalli 6260         

616 SHOOLAGIRI Maruthandapalli Pindaganapalli 8945         

617 SHOOLAGIRI Maruthandapalli Jogirpalayam 7437         

618 SHOOLAGIRI Maruthandapalli Anasandiram 26429         

619 SHOOLAGIRI Maruthandapalli Varadapuram 17216         

620 SHOOLAGIRI Maruthandapalli Evasapalli 12262         

621 SHOOLAGIRI Maruthandapalli Millath Nagar 5660         

622 SHOOLAGIRI Maruthandapalli Sainagar 4259         

623 SHOOLAGIRI Sembarasanapalli Sembarasanapalli 31586         

624 SHOOLAGIRI Sembarasanapalli Mylepalli 12326         

625 SHOOLAGIRI Sembarasanapalli Thinnur 5029         

626 SHOOLAGIRI Sembarasanapalli Madam 
Sembarasan 

24385         

627 SHOOLAGIRI Sembarasanapalli Beelalam 11460         

628 SHOOLAGIRI Sembarasanapalli Goraldoddi 8143         

629 SHOOLAGIRI Sembarasanapalli Periapapanapalli 7404         

630 SHOOLAGIRI Sembarasanapalli Kottayur 5029         

631 SHOOLAGIRI Sembarasanapalli Beelalam Eri Kotta 4055         

632 SHOOLAGIRI Settipalli A.Settipalli 49541         

633 SHOOLAGIRI Settipalli Gorakurukki 20330         

634 SHOOLAGIRI Settipalli Alasapalli 20202         

635 SHOOLAGIRI Settipalli Alasadanapalli 39290         

636 SHOOLAGIRI Peddasigeralapalli Peddasigeralapalli 16649         

637 SHOOLAGIRI Peddasigeralapalli Beppalapalli 12326         

638 SHOOLAGIRI Peddasigeralapalli Konathimmanapall
i 

9213         

639 SHOOLAGIRI Peddasigeralapalli Kogilapalli 5029         

640 SHOOLAGIRI Peddasigeralapalli Karabala 11353         

641 SHOOLAGIRI Peddasigeralapalli Tharadi 9213         

642 SHOOLAGIRI Peddasigeralapalli Dinnur 9213         

643 SHOOLAGIRI Peddasigeralapalli Alusonai 18318         

644 SHOOLAGIRI Peddasigeralapalli Gangasandhiram 16981         

645 SHOOLAGIRI Peddasigeralapalli Pattakurubarapalli 11353         

646 SHOOLAGIRI Peddasigeralapalli Kuttiappankottai 4451         

647 SHOOLAGIRI Peddasigeralapalli Jodubai 6195         

648 SHOOLAGIRI Peddasigeralapalli Sivappankottai 6195         
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649 SHOOLAGIRI Athimugam Athimugam 51381         

650 SHOOLAGIRI Athimugam Narasapuram 26097         

651 SHOOLAGIRI Athimugam Palavarapalli 14734         

652 SHOOLAGIRI Athimugam Odderpalayam 5960         

653 SHOOLAGIRI Athimugam Thiagadaralapalli 14809         

654 SHOOLAGIRI Athimugam Punnagaram 15076         

655 SHOOLAGIRI Athimugam Gollapalli 14734         

656 SHOOLAGIRI Athimugam Midithepalli 17420         

657 SHOOLAGIRI Athimugam Mukkalapalli 13664         

658 SHOOLAGIRI Athimugam Athetti 17248         

659 SHOOLAGIRI Athimugam Athimugam AD 
Colo 

4451         

660 SHOOLAGIRI Athimugam Kamalakandakoth
ur 

3649         

661 SHOOLAGIRI Athimugam Kariasandhiram 3413         

662 SHOOLAGIRI Kamandoddi Kamandoddi 38723         

663 SHOOLAGIRI Kamandoddi Pannapalli 9448         

664 SHOOLAGIRI Kamandoddi Kukkalapalli 10015         

665 SHOOLAGIRI Kamandoddi Gangapuram 17248         

666 SHOOLAGIRI Kamandoddi Gopasandiram 14809         

667 SHOOLAGIRI Kamandoddi Kurubasapadi 31993         

668 SHOOLAGIRI Kamandoddi Sapadi 13867         

669 SHOOLAGIRI Kamandoddi Pillaikothur 14809         

670 SHOOLAGIRI Kamandoddi Thirumalaigounden
k 

24824         

671 SHOOLAGIRI Kamandoddi Dinnur 8742         

672 SHOOLAGIRI Kamandoddi Podur 5960         

673 SHOOLAGIRI Kamandoddi Aliyalam 5029         

674 SHOOLAGIRI Kamandoddi Theervethi 4858         

675 SHOOLAGIRI Kamandoddi Karishnammakoth
ur 

4451         

676 SHOOLAGIRI Kamandoddi Jothi Nagar 4259         

677 SHOOLAGIRI Kamandoddi Kamandoddi AD 
Colo 

3852         

678 SHOOLAGIRI Koneripalli Nallaganakothapall
i 

20565         

679 SHOOLAGIRI Koneripalli Koneripalli 24856         

680 SHOOLAGIRI Koneripalli Kotralapalli 13503         

681 SHOOLAGIRI Koneripalli Gundukurukki 28441         

682 SHOOLAGIRI Koneripalli Rajaji Nagar 4152         

683 SHOOLAGIRI Koneripalli Barathipuram 4259         

684 SHOOLAGIRI Koneripalli M.G.R Nagar 4355         

685 SHOOLAGIRI Koneripalli Munishwarnagar 4451         

686 SHOOLAGIRI Koneripalli Gandhinagar 5297         

687 SHOOLAGIRI Kanalatti Kanalatti 22374         

688 SHOOLAGIRI Kanalatti Thummanapalli 7437         

689 SHOOLAGIRI Kanalatti Akuthotakothur 4451         

690 SHOOLAGIRI Kanalatti Ravoothalapalli 4259         

691 SHOOLAGIRI Kanalatti Dinnur 5297         

692 SHOOLAGIRI Kanalatti Usthanapalli 4655         

693 SHOOLAGIRI Kanalatti Addakurukki 13568         

694 SHOOLAGIRI Kanalatti Oddarpalayam 16275         

695 SHOOLAGIRI Kanalatti Addakurukki X Roa 4858         

696 SHOOLAGIRI Kanalatti Kaverinagar 4055         

697 SHOOLAGIRI Kanalatti Appugiri 3649         

698 SHOOLAGIRI Doripalli Doripalli 26996         

699 SHOOLAGIRI Doripalli Dasanapuram 22545         

700 SHOOLAGIRI Doripalli Ungatti 9919         

701 SHOOLAGIRI Doripalli Kothakota 8742         

702 SHOOLAGIRI Doripalli Beemanapalli 20202         

703 SHOOLAGIRI Doripalli Kottatti 7437         

704 SHOOLAGIRI Doripalli Kallukurukki 24589         

705 SHOOLAGIRI Doripalli Meldasapuram 4055         

706 SHOOLAGIRI Doripalli Thomrampalyam 4259         

707 SHOOLAGIRI Alur Alur 34700         



139 
 

Tenderer                                                                                                                      Chief Engineer, TWAD Board, Vellore 

 

708 SHOOLAGIRI Alur Dinnur 25359         

709 SHOOLAGIRI Alur A.Samanapalli 25359         

710 SHOOLAGIRI Alur Kadrepalli 22042         

711 SHOOLAGIRI Alur Sundatti 18490         

712 SHOOLAGIRI Alur Abiri 9919         

713 SHOOLAGIRI Alur Thippepalli 10015         

714 SHOOLAGIRI Alur Eswarankoil 4451         

715 SHOOLAGIRI Bukkasagaram Bukkasagaram 39323         

716 SHOOLAGIRI Bukkasagaram Sembatti 14809         

717 SHOOLAGIRI Bukkasagaram Ramachandiram 19495         

718 SHOOLAGIRI Bukkasagaram Valparai 3649         

719 SHOOLAGIRI Venkatesapuram Venkatesapuram 20469         

720 SHOOLAGIRI Venkatesapuram Gollapalli 13001         

721 SHOOLAGIRI Venkatesapuram Bikkili 17687         

722 SHOOLAGIRI Venkatesapuram Inukabeeranapalli 8207         

723 SHOOLAGIRI Venkatesapuram Guttalapalli 9919         

724 SHOOLAGIRI Venkatesapuram Menasandoddi 22438         

725 SHOOLAGIRI Venkatesapuram Manthakutta 9009         

726 SHOOLAGIRI Venkatesapuram Angepalli 6260         

727 SHOOLAGIRI Venkatesapuram Dasiripalli 4055         

728 SHOOLAGIRI Venkatesapuram Usthalapalli 4259         

729 SHOOLAGIRI Kattinaickendodi Kattinaickkendoddi 34197         

730 SHOOLAGIRI Kattinaickendodi Gandrapalli 12423         

731 SHOOLAGIRI Kattinaickendodi Dombarkudisai 5660         

732 SHOOLAGIRI Kattinaickendodi Eluvapalli 8881         

733 SHOOLAGIRI Kattinaickendodi Vanamangalam 39023         

734 SHOOLAGIRI Kattinaickendodi Basveswara Nagar 4259         

735 SHOOLAGIRI Kattinaickendodi Puttappasamy koil 4055         

736 SHOOLAGIRI Berigai Berigai 245458         

737 SHOOLAGIRI Berigai Berigai Adc 9009         

738 SHOOLAGIRI B.Kurubarapalli B.Kurubarapalli 10989         

739 SHOOLAGIRI B.Kurubarapalli Mahadevapuram 13696         

740 SHOOLAGIRI B.Kurubarapalli Shooligunta 6762         

741 SHOOLAGIRI B.Kurubarapalli Malivalam 16275         

742 SHOOLAGIRI B.Kurubarapalli Seekanapalli 14306         

743 SHOOLAGIRI B.Kurubarapalli Singiripalli 14670         

744 SHOOLAGIRI B.Kurubarapalli Maruthinagar 14466         

745 SHOOLAGIRI B.Kurubarapalli Ramnagar 4259         

746 SHOOLAGIRI B.Kurubarapalli Bandhri 4055         

747 SHOOLAGIRI B.S.Thimmasandiram B.S.Thimmasandira
m 

29949         

748 SHOOLAGIRI B.S.Thimmasandiram B.Thattavanapalli 39355         

749 SHOOLAGIRI B.S.Thimmasandiram Amudukondapalli 24621         

750 SHOOLAGIRI B.S.Thimmasandiram Sonnepuram 29543         

751 SHOOLAGIRI B.S.Thimmasandiram Chinthaldoddi 21133         

752 SHOOLAGIRI B.S.Thimmasandiram Nariganapuram 15108         

753 SHOOLAGIRI B.S.Thimmasandiram Saraldoddi 6195         

754 SHOOLAGIRI B.S.Thimmasandiram Doddiganthinagar 4259         

755 SHOOLAGIRI Nerigam Nerigam 22074         

756 SHOOLAGIRI Nerigam Thorapalli 5329         

757 SHOOLAGIRI Nerigam Shed 5564         

758 SHOOLAGIRI Nerigam B.Chennasandhira
m 

19827         

759 SHOOLAGIRI Nerigam Gollapalli 19025         

760 SHOOLAGIRI Nerigam Koolur 17248         

761 SHOOLAGIRI Nerigam Sokkapuram 17248         

762 SHOOLAGIRI Nerigam Kurianapalli 10850         

763 SHOOLAGIRI Nerigam Pathalapalli 4152         

764 SHOOLAGIRI Chinnarandoddi Chinnarandoddi 17548         

765 SHOOLAGIRI Chinnarandoddi Malakalakki 13803         

766 SHOOLAGIRI Chinnarandoddi Sigaralapalli 12262         

767 SHOOLAGIRI Chinnarandoddi Gudisathanapalli 38488         

768 SHOOLAGIRI Chinnarandoddi Thannergundalapa
lli 

14670         
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769 SHOOLAGIRI Chinnarandoddi Chapparapalli 6762         

770 SHOOLAGIRI Chinnarandoddi Gajalandoddi 35706         

771 SHOOLAGIRI Chinnarandoddi Erular colony 3948         

772 SHOOLAGIRI Chinnarandoddi Colony 3649         

773 SHOOLAGIRI Kumbalam Kumbalam 29575         

774 SHOOLAGIRI Kumbalam Chinnaguthi 15472         

775 SHOOLAGIRI Kumbalam Kottasadanapalli 5329         

776 SHOOLAGIRI Kumbalam Muthurauyanpudu
r 

7233         

777 SHOOLAGIRI Kumbalam Ramandodi 30484         

778 SHOOLAGIRI Kumbalam Meenandoddi 16275         

779 SHOOLAGIRI Kumbalam Doddegounipalli 14670         

780 SHOOLAGIRI Pannapalli Pannapalli 25990         

781 SHOOLAGIRI Pannapalli Srinivasapuram 5489         

782 SHOOLAGIRI Pannapalli Muthukurukki 50675         

783 SHOOLAGIRI Pannapalli Shooliguntapuram 9448         

784 SHOOLAGIRI Pannapalli Narasapuram 23315         

785 SHOOLAGIRI Pannapalli S.Thathanapalli 12326         

786 SHOOLAGIRI Pannapalli Geragapalli 7404         

787 SHOOLAGIRI Pannapalli Lakshmipuram 4590         

788 SHOOLAGIRI Pannapalli Giraga Beedu 3413         

789 SHOOLAGIRI Pannapalli Kurianapalli 4055         

790 SHOOLAGIRI Pannapalli Puram Dinna 3788         

791 SHOOLAGIRI Perandapalli Moranapalli 12765         

792 SHOOLAGIRI Perandapalli Pathalapalli 36508         

793 SHOOLAGIRI Perandapalli Perandapalli 53061         

794 SHOOLAGIRI Perandapalli Kothur 22138         

795 SHOOLAGIRI Perandapalli Thiruchipalli 22138         

796 SHOOLAGIRI Perandapalli Marasandiram 19164         

797 SHOOLAGIRI Perandapalli Thammanakkenpal
li 

19699         

798 SHOOLAGIRI Perandapalli Dodathepalli 19699         

799 SHOOLAGIRI Perandapalli Hanumanthapura
m 

22138         

             

800 KELAMANGALAM Bevanatham Alasatti 18318         

801 KELAMANGALAM Bevanatham Kadulakasandiram 17623         

802 KELAMANGALAM Bevanatham Bevanatham 20266         

803 KELAMANGALAM Bevanatham Chinnabaleguli 11995         

804 KELAMANGALAM Bevanatham Narappanatti 16649         

805 KELAMANGALAM Bevanatham Kothur 9684         

806 KELAMANGALAM Bevanatham Magadi 13396         

807 KELAMANGALAM Bevanatham Nanjundaiyapuram 5393         

808 KELAMANGALAM Jakir Karupalli Venkatapuram 24321         

809 KELAMANGALAM Jakir Karupalli Jakir Karupalli 20769         

810 KELAMANGALAM Jakir Karupalli Jakir 
Sivaramapuram 

4184         

811 KELAMANGALAM Kandaganapalli Daruthimmanahalli 17248         

812 KELAMANGALAM Kandaganapalli Varadhareddipalay
a 

16275         

813 KELAMANGALAM Kandaganapalli Pappireddipalayam 11256         

814 KELAMANGALAM Kandaganapalli Dinnur 12658         

815 KELAMANGALAM Kandaganapalli Kandaganapalli 21775         

816 KELAMANGALAM Kandaganapalli Elasatti 19164         

817 KELAMANGALAM Kandaganapalli Samnagar 4954         

818 KELAMANGALAM Kandaganapalli Mariamman 
Kovilur 

8378         

819 KELAMANGALAM Rathnagiri Anna Nagar 7800         

820 KELAMANGALAM Rathnagiri Kariappan Nagar 4259         

821 KELAMANGALAM Rathnagiri Govindapalli 8004         

822 KELAMANGALAM Rathnagiri Thattasandiram 4451         

823 KELAMANGALAM Rathnagiri Gudiyur 4152         

824 KELAMANGALAM Rathnagiri Chinnakallupalli 4152         

825 KELAMANGALAM Rathnagiri Basavanapalli 7533         

826 KELAMANGALAM Rathnagiri Rathnagiri 4858         
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827 KELAMANGALAM Rathnagiri Thadikkal 16917         

828 KELAMANGALAM Bettamugalalam Bettamugalalam 14606         

829 KELAMANGALAM Bettamugalalam Kalliyur 5692         

830 KELAMANGALAM Bettamugalalam Kallikattam 6131         

831 KELAMANGALAM Bettamugalalam Gudisaiyur 4794         

832 KELAMANGALAM Bettamugalalam Kamarajapuram 4152         

833 KELAMANGALAM Bettamugalalam Pullahally 8207         

834 KELAMANGALAM Bettamugalalam Kadamakuttai 4954         

835 KELAMANGALAM Bettamugalalam Alehalli 7404         

836 KELAMANGALAM Bettamugalalam Mookankarai 4152         

837 KELAMANGALAM Bettamugalalam Southirikodu 
[basava 

4259         

838 KELAMANGALAM Bettamugalalam Jayapuram 4152         

839 KELAMANGALAM Bettamugalalam Kambalam 4954         

840 KELAMANGALAM Bettamugalalam Bettamugalalam 
Ad 

3916         

841 KELAMANGALAM Bettamugalalam Kannigapuram 4152         

842 KELAMANGALAM Bettamugalalam Doddamalam 4387         

843 KELAMANGALAM Bettamugalalam Thattakarai 8207         

844 KELAMANGALAM Bettamugalalam Kaduvanbedu 
Nadub 

6195         

845 KELAMANGALAM Bettamugalalam Dasarakollai 5799         

846 KELAMANGALAM Bettamugalalam Siddapuram 8207         

847 KELAMANGALAM Bettamugalalam Kamagiri 9009         

848 KELAMANGALAM Bettamugalalam Anna Nagar 4152         

849 KELAMANGALAM Bettamugalalam Bolkakollai 6602         

850 KELAMANGALAM Bettamugalalam Melkaviyani 6998         

851 KELAMANGALAM Bettamugalalam Keelkaviyanai 5799         

852 KELAMANGALAM Bettamugalalam Boobanur 4152         

853 KELAMANGALAM Bettamugalalam Karukkakollai 7404         

854 KELAMANGALAM Bettamugalalam Kottayur 6998         

855 KELAMANGALAM Bettamugalalam Palaiyur 
Bolkakollai 

6602         

856 KELAMANGALAM Bettamugalalam Melur 12262         

857 KELAMANGALAM Bettamugalalam Jawanachandiran 10614         

858 KELAMANGALAM Bettamugalalam Sukkalbedu 4152         

859 KELAMANGALAM Bettamugalalam Pokkalampatti 4291         

860 KELAMANGALAM Bettamugalalam Gullatti 8207         

861 KELAMANGALAM Bettamugalalam Doddadevanahally 4954         

862 KELAMANGALAM Bettamugalalam Gavanoor 4794         

863 KELAMANGALAM Bettamugalalam Pudukollai 4954         

864 KELAMANGALAM Bettamugalalam Manthakollai 4152         

865 KELAMANGALAM Bettamugalalam Doddi 4152         

866 KELAMANGALAM Bettamugalalam Kalazinarnagar 5157         

867 KELAMANGALAM Bettamugalalam D.Basavapuram 4451         

868 KELAMANGALAM Bettamugalalam Periyakallupalli 6195         

869 KELAMANGALAM Sandanapalli Santhanapalli 18425         

870 KELAMANGALAM Sandanapalli Thippasandiram 17355         

871 KELAMANGALAM Sandanapalli Jarkalatti 15344         

872 KELAMANGALAM Sandanapalli Kammandur 6762         

873 KELAMANGALAM Sandanapalli Bandaiyur 6367         

874 KELAMANGALAM Sandanapalli S.Kurupatti 18318         

875 KELAMANGALAM Sandanapalli Thalasur 11620         

876 KELAMANGALAM Sandanapalli Enimuchandram 11460         

877 KELAMANGALAM Sandanapalli Chinnabothi Kottai 11289         

878 KELAMANGALAM Sandanapalli Periya Budukottai 5393         

879 KELAMANGALAM Sandanapalli Sapraganapalli 17516         

880 KELAMANGALAM Sandanapalli Krishnapuram 12658         

881 KELAMANGALAM Sandanapalli Eniathikottai 3082         

882 KELAMANGALAM Sandanapalli Sampathnagar 4259         

883 KELAMANGALAM Sandanapalli Muthur 4120         

884 KELAMANGALAM Sandanapalli Chinnathi Kottai 6399         

885 KELAMANGALAM Sandanapalli Muthurayankottai 5489         

886 KELAMANGALAM Sandanapalli Kodagur 4451         
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887 KELAMANGALAM Sandanapalli T.Ramnagar 4355         

888 KELAMANGALAM Sandanapalli Thirumalainagar 4526         

889 KELAMANGALAM Sandanapalli Santhanapalli S.C. 
Co 

24182         

890 KELAMANGALAM Sandanapalli Sapraganapalli S.C 
C 

12262         

 
891 

 
KELAMANGALAM 

 
Sandanapalli 

ENNIATHIKOTTAI 

AD COLONY 
 

7469 

        

892 KELAMANGALAM Bairamangalam Karugoundapalli 25723         

893 KELAMANGALAM Bairamangalam Aggondapalli 41570         

894 KELAMANGALAM Bairamangalam Madava 
Agraharam 

20330         

895 KELAMANGALAM Bairamangalam Bairamangalam 
Colo 

19528         

896 KELAMANGALAM Kundumaranapalli C.THAMANDRAPA
LL 

19228         

897 KELAMANGALAM Kundumaranapalli D.THAMANDRAPAL
L 

20705         

898 KELAMANGALAM Kundumaranapalli Kundumaranapalli 34165         

899 KELAMANGALAM Kundumaranapalli Sankaranarayanap
ur 

29179         

900 KELAMANGALAM Kundumaranapalli Pothasandiram 25220         

901 KELAMANGALAM Kundumaranapalli Manjalagiri 30014         

902 KELAMANGALAM Kundumaranapalli UDAYARPALLI 5628         

903 KELAMANGALAM Kundumaranapalli Laxmipuram 9480         

904 KELAMANGALAM Anekollu Doddabelur 30110         

905 KELAMANGALAM Anekollu Gopasandiram 9009         

906 KELAMANGALAM Anekollu Pudur 14199         

907 KELAMANGALAM Anekollu Lakshmipuram 5489         

908 KELAMANGALAM Anekollu Perumandapatty 9544         

909 KELAMANGALAM Anekollu T.Podur 10347         

910 KELAMANGALAM Jakkeri Jakkeri 32453         

911 KELAMANGALAM Jakkeri Onnukurukki 12594         

912 KELAMANGALAM Jakkeri Chinnatti 30581         

913 KELAMANGALAM Jakkeri Thavarakarai 14670         

914 KELAMANGALAM Jakkeri Virubatchi Nagar 16649         

915 KELAMANGALAM Jakkeri Mallepalayam 16146         

916 KELAMANGALAM Jakkeri Vasanthapuram 8143         

917 KELAMANGALAM Jakkeri Oddappakottai 8207         

918 KELAMANGALAM Bommathatanoor Bommathathanoor 7608         

919 KELAMANGALAM Bommathatanoor Kempatti 9983         

920 KELAMANGALAM Bommathatanoor Pachappanatti 12391         

921 KELAMANGALAM Bommathatanoor Jangalpalayam 11256         

922 KELAMANGALAM Bommathatanoor Kullatti 6367         

923 KELAMANGALAM Bommathatanoor Lakshmipuram 10689         

924 KELAMANGALAM Bommathatanoor Kalinaickenahalli 9544         

925 KELAMANGALAM Bommathatanoor Gettur 4184         

926 KELAMANGALAM Bommathatanoor Konasandiram 6934         

927 KELAMANGALAM Bommathatanoor Pudur 8207         

928 KELAMANGALAM Bommathatanoor Ramapuram 5799         

929 KELAMANGALAM Bommathatanoor Guttur 7469         

930 KELAMANGALAM Bommathatanoor Irulapatty 6902         

931 KELAMANGALAM Bithireddi Bithireddi 18661         

932 KELAMANGALAM Bithireddi G.Narasapuram 16713         

933 KELAMANGALAM Bithireddi A.Kothapalli 17687         

934 KELAMANGALAM Bithireddi Poonapalli 17719         

935 KELAMANGALAM Bithireddi Girisettipatti 11460         

936 KELAMANGALAM Bithireddi Vannipuram 7404         

937 KELAMANGALAM Bithireddi Jayanagar 7800         

938 KELAMANGALAM Bodichipalli Iruthaiam 26226         

939 KELAMANGALAM Bodichipalli Anchetty Durgam 20972         

940 KELAMANGALAM Bodichipalli Kaduthanapalli 22406         

941 KELAMANGALAM Bodichipalli Bodichipalli 27638         

942 KELAMANGALAM Bodichipalli Anisonai 28601         

943 KELAMANGALAM Bodichipalli Neruppukottai 17420         



143 
 

Tenderer                                                                                                                      Chief Engineer, TWAD Board, Vellore 

 

944 KELAMANGALAM Bodichipalli Senthil Nagar 20972         

945 KELAMANGALAM Bodichipalli Chikkannakuttai 8207         

946 KELAMANGALAM H.Settipalli H.Settipalli 27799         

947 KELAMANGALAM H.Settipalli Hosapuram 17420         

948 KELAMANGALAM H.Settipalli Kottur 22780         

949 KELAMANGALAM H.Settipalli Maruthinagar 10721         

950 KELAMANGALAM H.Settipalli H. Settipalli S.C. 
Colo 

24385         

951 KELAMANGALAM Nagamangalam Kothur 12861         

952 KELAMANGALAM Nagamangalam Kadoor 9748         

953 KELAMANGALAM Nagamangalam Periangadunai 8004         

954 KELAMANGALAM Nagamangalam Chinna Nagadunai 12594         

955 KELAMANGALAM Nagamangalam Chinna 
Thandaragun 

16649         

956 KELAMANGALAM Nagamangalam Laxmipuram 8004         

957 KELAMANGALAM Nagamangalam Dasanapuram 13696         

958 KELAMANGALAM Nagamangalam Neelagiri 3285         

959 KELAMANGALAM Nagamangalam Varaganapalli 25156         

960 KELAMANGALAM Nagamangalam Sigaralapalli 8507         

961 KELAMANGALAM Nagamangalam Chikkagoundanoor 11759         

962 KELAMANGALAM Nagamangalam Nagamangalam 22845         

963 KELAMANGALAM Nagamangalam Rajajinagar 8207         

964 KELAMANGALAM Nagamangalam Neelagiri AD 
Colony 

5061         

965 KELAMANGALAM Udedurgam U.Kothapalli 16007         

966 KELAMANGALAM Udedurgam Kurubarapalli 12262         

967 KELAMANGALAM Udedurgam U.Puram 11620         

968 KELAMANGALAM Udedurgam Peria 
Thandragunta 

12658         

969 KELAMANGALAM Udedurgam Koneganapalli 16114         

970 KELAMANGALAM Udedurgam Vellichandai 8410         

971 KELAMANGALAM Udedurgam Kommepalli 5799         

972 KELAMANGALAM Udedurgam Koosthanapalli 12733         

973 KELAMANGALAM Udedurgam Karipuram 4259         

974 KELAMANGALAM Udedurgam Uppupallam 10251         

975 KELAMANGALAM Udedurgam Vannipuram 7404         

 
976 

 
KELAMANGALAM 

 
Udedurgam 

U PURAM AD 

COLONY 
 

4451 

        

977 KELAMANGALAM Thumjepalli Thumjepalli 18928         

978 KELAMANGALAM Thumjepalli Guttur 16275         

979 KELAMANGALAM Thumjepalli Beeranoor 9009         

980 KELAMANGALAM Thumjepalli Pudur 6195         

981 KELAMANGALAM Thumjepalli Ullatti 12262         

982 KELAMANGALAM Thumjepalli Adakkam 15911         

983 KELAMANGALAM Thumjepalli Pavadrapatty 14306         

984 KELAMANGALAM Thumjepalli Chinnaullukurukki 13396         

985 KELAMANGALAM Thumjepalli Ullukurukki 33031         

986 KELAMANGALAM Thumjepalli Ulllukurikkicolony 12498         

987 KELAMANGALAM Thumjepalli Govindapuram 5799         

988 KELAMANGALAM Dodda Thimmanahally Muthampatty 31586         

989 KELAMANGALAM Dodda Thimmanahally Mollampatti 14434         

990 KELAMANGALAM Dodda Thimmanahally Dodda 
Thimmanahal 

31319         

991 KELAMANGALAM Dodda Thimmanahally Edavanahally 25124         

992 KELAMANGALAM Dodda Thimmanahally Veppalampatty 29949         

993 KELAMANGALAM Dodda Thimmanahally Dinnur 14038         

994 KELAMANGALAM Dodda Thimmanahally D.Gollahalli 7939         

995 KELAMANGALAM Dodda Thimmanahally Paraiyur - 
Kadirampa 

16114         

996 KELAMANGALAM Dodda Thimmanahally Lakshmipuram 12027         

997 KELAMANGALAM Dodda Thimmanahally Neruppukottai 3788         

998 KELAMANGALAM Dodda Thimmanahally Masal Dinnur 8143         

999 KELAMANGALAM Dodda Thimmanahally Pethampatti 4323         

1000 KELAMANGALAM Dodda Thimmanahally Posarikottai 4355         

1001 KELAMANGALAM Dodda Thimmanahally Nallur 19528         



144 
 

Tenderer                                                                                                                      Chief Engineer, TWAD Board, Vellore 

 

1002 KELAMANGALAM Dodda Thimmanahally 
Poosarikottai 
Group House 

4355 
        

1003 KELAMANGALAM Thavarakkarai Gendiganapalli 13867         

1004 KELAMANGALAM Thavarakkarai Gergur 4152         

1005 KELAMANGALAM Thavarakkarai Osatti 29842         

1006 KELAMANGALAM Thavarakkarai Thavarakarai 14670         

1007 KELAMANGALAM Thavarakkarai Geratti 13503         

1008 KELAMANGALAM Thavarakkarai Malsonai 15108         

1009 KELAMANGALAM Thavarakkarai Chinnamalasonai 5157         

1010 KELAMANGALAM Kottaiulimangalam Kottaiulimangalam 20330         

 
1011 

 
KELAMANGALAM 

 
Kottaiulimangalam 

 
Somananjapalaya
m 

 
15408 

        

1012 KELAMANGALAM Kottaiulimangalam Rangasandiram 14306         

1013 KELAMANGALAM Kottaiulimangalam Anandnagar 4152         

1014 KELAMANGALAM Erudukottai Erudukottai 15312         

1015 KELAMANGALAM Erudukottai Giriyanapalli 13503         

1016 KELAMANGALAM Erudukottai Samandankottai 12658         

1017 KELAMANGALAM Erudukottai Thottikuppam 11460         

1018 KELAMANGALAM Erudukottai Sakkilipalayam 8143         

1019 KELAMANGALAM Erudukottai Arthagur 11053         

1020 KELAMANGALAM Erudukottai T.Gurubatti 12262         

1021 KELAMANGALAM Erudukottai Beelalam 15676         

1022 KELAMANGALAM Erudukottai Bogasandram 14670         

1023 KELAMANGALAM Erudukottai Oddarapalayam 11856         

1024 KELAMANGALAM Erudukottai Vannipuram 11856         

1025 KELAMANGALAM Erudukottai Chinnarandoddi 7800         

1026 KELAMANGALAM Erudukottai Melur 13664         

1027 KELAMANGALAM Erudukottai Seekuttai 6602         

1028 KELAMANGALAM Erudukottai Basavapuram 5960         

1029 KELAMANGALAM Erudukottai Alahalli 14199         

1030 KELAMANGALAM Erudukottai Medatti 4954         

1031 KELAMANGALAM Erudukottai Laxmipuram 4152         

1032 KELAMANGALAM Erudukottai Melpalayam 8207         

1033 KELAMANGALAM Hanumanthapuram Hanumanthapura
m 

10047         

1034 KELAMANGALAM Hanumanthapuram Chinnathippanoor 10614         

1035 KELAMANGALAM Hanumanthapuram Periathippanoor 6195         

1036 KELAMANGALAM Hanumanthapuram Nemileri 11791         

1037 KELAMANGALAM Hanumanthapuram Arasur 5393         

1038 KELAMANGALAM Hanumanthapuram Kamasandiram 4259         

1039 KELAMANGALAM Hanumanthapuram Siddalingankottai 4590         

1040 KELAMANGALAM Hanumanthapuram Kochuvadi 11856         

1041 KELAMANGALAM Hanumanthapuram Nelkundi 14306         

1042 KELAMANGALAM Hanumanthapuram Athimarathupallam 4152         

1043 KELAMANGALAM Hanumanthapuram Kavakuttai 4152         

1044 KELAMANGALAM Hanumanthapuram Unchetti 13803         

1045 KELAMANGALAM Hanumanthapuram Ayyur 4590         

1046 KELAMANGALAM Hanumanthapuram Thimmanoor 4451         

1047 KELAMANGALAM Hanumanthapuram Kothapalli 18318         

1048 KELAMANGALAM Hanumanthapuram Laxmipuram 4152         

1049 KELAMANGALAM Hanumanthapuram Ayyur SC Colony 10112         

 
1050 

 
KELAMANGALAM 

 
Hanumanthapuram 

Koochuvadi 

Murugan koil 
 

8881 
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Sl 
No 

 
 

Name of 

Corporation / 

Municipality / 

Town Panchayat/ 

Union 

 

 
 

Name of 
Panchayat 

 

 
 

Name of Habitation 

 
 

Allotted Qty. 

as per Scope 

(Inter) 

In Litre 

Supplied Quantity for 

the Month of 

M
o

n
th

ly
 Q

ty
. 

 
Total 

Quantit

y 

supplie

d 

Annual

ly 

 
1 

 
2 

 
.. 

 
.. 

 
.. 

 
31 

C Tail End Beneficiaries            

1 VEPPANAPALLI Bathimadagu Bathimadagu 17687         

2 VEPPANAPALLI Bathimadagu Gudea Goundanur 8806         

3 VEPPANAPALLI Halekundani ALAGAPURAM 2782         

4 VEPPANAPALLI Kuriyanapalli Kariasagaram 17687         

5 VEPPANAPALLI Kundarapalli Nandupatti 4055         

6 VEPPANAPALLI Kundarapalli Panhali nagar 4590         

7 VEPPANAPALLI Manavaranapalli Gollapalli 21839         

8 VEPPANAPALLI Manavaranapalli Ebbiri 10454         

9 VEPPANAPALLI Marasandiram Nedumaruthi 30345         

10 VEPPANAPALLI Sigaramanapalli Konganapalli 24289         

11 VEPPANAPALLI Samanthamalai Samanthamalai 20801         

12 VEPPANAPALLI Theertham Dharanisardiram 16146         

13 VEPPANAPALLI Veppanapalli Thalli Kothur 11085         

14 SHOOLAGIRI Banganahalli Banganahalli & Gettur 18725         

15 SHOOLAGIRI Banganahalli Ramapuram 26429         

16 SHOOLAGIRI Banganahalli Kothakurukki 25188         

17 SHOOLAGIRI Samanapalli Keeranapalli 12262         

18 SHOOLAGIRI Ayyarnapalli Karadikuttai 17923         

19 SHOOLAGIRI Ayyarnapalli Chinna mettrai 4259         

20 SHOOLAGIRI Kommepalli Singiripalli 13268         

21 SHOOLAGIRI Maruthandapalli Pulivarasai 9812         

22 SHOOLAGIRI Maruthandapalli Kamadhenunagar 4055         

23 SHOOLAGIRI Kumbalam Periakuthi 10251         

24 SHOOLAGIRI Kumbalam Kadathur 15815         

25 SHOOLAGIRI Marandapalli Kattikinthanapalli 32453         

26 SHOOLAGIRI Marandapalli Mythandapalli 30484         

27 SHOOLAGIRI Koneripalli Kurubarthapalli 16478         

28 SHOOLAGIRI Koneripalli Sapadi Road 14809         

29 SHOOLAGIRI Shoolagiri Bogipuram 10251         

30 SHOOLAGIRI Immidinaickenpalli Seekalapali 39119         

31 SHOOLAGIRI Melumalai Chinnabikkanapalli 16382         

32 SHOOLAGIRI Pasthalapalli Giddampalayam 7437         

33 HOSUR Baliganapalli Deveripalli 42607         

34 HOSUR Baliganapalli Baliganapalli 27938         

35 HOSUR Masinakkanapalli Masinakkanapalli 50675         

36 HOSUR Masinakkanapalli Panchatchipuram 26290         

37 HOSUR Palavanapalli Adavanapalli 9448         

38 HOSUR Palavanapalli Pattiganapalli 7233         

39 HOSUR Sevaganapalli Chichuruganapalli 17120         

40 HOSUR Sevaganapalli Kothapalli 64040         

41 HOSUR Sevaganapalli Sevaganapalli 46759         

42 HOSUR Sevaganapalli Kakkanur 47433         

43 HOSUR Sevaganapalli Sokkarasanapalli 27264         

44 HOSUR Sevaganapalli Kodiyalam 29810         

45 HOSUR Sevaganapalli Kothapalli AD Colony 4259         

46 HOSUR Muthali [Pedda] Dasiripalli Dinna 25723         

47 HOSUR Muthali [Pedda] Thatiganapalli 19292         

48 HOSUR Kelavarapalli Peddagolu 42340         

49 HOSUR Kelavarapalli Kelavarapalli 26761         

50 HOSUR Kelavarapalli Chinnakollu 9213         

51 HOSUR Kelavarapalli Punungandoddi 26697         

52 HOSUR Kelavarapalli Siddanapalli 26525         

53 HOSUR Kelavarapalli Narikuravar Colony 3852         

54 HOSUR Mookandapalli Munishwar Nagar 17484         

55 HOSUR Mookandapalli Mookandapalli 121049         

56 HOSUR Mookandapalli Arasanatti 76773         

57 HOSUR Mookandapalli Motham Agraharam 41002         

58 HOSUR Mookandapalli Kothur 25755         

59 HOSUR Mookandapalli Dharga Colony 28002         

60 HOSUR Mookandapalli Nethaji Nagar 65687         

61 HOSUR Mookandapalli Anjaneya Nagar 68566         

62 HOSUR Mookandapalli Barathi Nagar 10347         

63 HOSUR Mookandapalli Surya Nagar 72418         

64 HOSUR Mookandapalli Dwaraga Nagar 3649         
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65 HOSUR Mookandapalli Gandhi Nagar 3413         

66 HOSUR Mookandapalli M.M.Nagar 4055         

67 HOSUR Mookandapalli Munishwar Nagar 4259         

68 HOSUR Mookandapalli Nethaji Nagar 4259         

69 HOSUR Mookandapalli OM Santhi Nagar 3413         

70 HOSUR Mookandapalli Samanathapuram 4055         

71 HOSUR Zuzuvadi Zuzuvadi 62402         

72 HOSUR Zuzuvadi Bedrepalli 60797         

73 HOSUR Zuzuvadi Chinna Elasagiri 80988         

74 HOSUR Zuzuvadi Zuzuvadi Colony 80796         

75 HOSUR Zuzuvadi Santhapuram 37750         

76 HOSUR Zuzuvadi Annamalai Nagar 73124         

77 HOSUR Zuzuvadi Senthil Nagar 4152         

78 HOSUR Zuzuvadi Ganga Nagar 16275         

79 HOSUR Zuzuvadi Kamaraj Nagar 39355         

80 HOSUR Zuzuvadi C Kamarajnagar 4055         

81 HOSUR Zuzuvadi Poonganagar 4259         

82 HOSUR Begepalli Begepalli 17484         

83 HOSUR Begepalli Bagur 23786         

84 HOSUR Begepalli N.Agraharam 31651         

85 HOSUR Begepalli G.Agraharam 20533         

86 HOSUR Begepalli Oddarpalayam 15312         

87 HOSUR Begepalli Ezhil Nagar 15676         

88 HOSUR Begepalli Sri Rajeswari Layout 55704         

89 HOSUR Begepalli Begepalli Colony 4055         

90 THALLY Achubalu Bellalam 11192         

91 THALLY Komaranapalli Komaranapalli 9416         

92 THALLY Komaranapalli Kothajeegur 27499         

93 THALLY Gummalapuram Ganganapalli 15440         

94 THALLY Agalakotta Karagur 2279         

95 THALLY Agalakotta Agalakotta 8881         

96 THALLY Madakkal Mookandagam 18725         

97 THALLY Madakkal Thimmanatti 3488         

98 THALLY Madakkal Madakkal 21475         

99 THALLY Madakkal T.Sholaguntha 21068         

100 THALLY Madakkal Bellalam 4794         

101 THALLY Madakkal Manjikarai 17120         

102 THALLY Madakkal Ulibenda 19292         

103 THALLY Madakkal Sembengimarandoddi 19324         

104 THALLY Madakkal Hosadoddi 19528         

105 THALLY Madakkal M.Gollapalli 18725         

106 THALLY Madakkal Karadikkal 18725         

107 THALLY Madakkal Arulnatham 15408         

108 THALLY Madakkal Malligabaidoddi 4794         

109 THALLY Madakkal Giddakottai 3488         

110 THALLY Madakkal Varadagundandoddi 3788         

111 THALLY Madakkal Madaiyandoddi 3788         

112 THALLY Madakkal Venkatacharidoddi 1744         

113 THALLY Madakkal Madeswarakovildoddi 2140         

114 THALLY Madakkal Kempegowdandoddi 1637         

115 THALLY Madakkal Purandhadoddi 1605         

116 THALLY Javalagiri Sennamangalam 11192         

117 THALLY Javalagiri Nendimangalam 9009         

118 THALLY Javalagiri Palayam 6602         

119 THALLY Javalagiri Reagimandoddi 4794         

120 THALLY Javalagiri Gobasanthiram 5799         

121 THALLY Javalagiri Sellepuram 9812         

122 THALLY Javalagiri Gollapalli 11460         

123 THALLY Javalagiri Panasamanadotti 13033         

124 THALLY Javalagiri Beemachandiram 20769         

125 THALLY Javalagiri Jowlagiri 20202         

126 THALLY Javalagiri Anagiri 6602         

127 THALLY Javalagiri Jowlagiri Aoc 8207         

128 THALLY Javalagiri Chennamalam Colony 6602         

129 THALLY Javalagiri Badrahalli 4120         

130 THALLY Javalagiri Yappamandoddy 4259         

131 THALLY Javalagiri Vathandoddy 4055         

132 THALLY Javalagiri Ashram 4120         

133 THALLY Javalagiri Gebbaradoddi 4954         

134 THALLY Natrampalayam Poonthottapallam 4590         

135 THALLY Doddamanchi Biligundu 8977         

136 THALLY Doddamanchi Doddiyur 4152         

137 THALLY Doddamanchi Koochavur 4858         
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138 THALLY Doddamanchi Kullatti 4794         

139 THALLY Doddamanchi Kalikuttai 3381         

140 THALLY Doddamanchi Cheritheru 3884         

141 THALLY Doddamanchi Melgiriappanur 4794         

142 THALLY Doddamanchi Kodaiyur 4152         

143 THALLY Doddamanchi Sithappanur 2782         

144 THALLY Doddamanchi Kodithimmu 4794         

145 THALLY Doddamanchi Kannatti 5692         

146 THALLY Doddamanchi Thimmanur 5190         

147 THALLY Doddamanchi Poosarikottai 4087         

148 THALLY Doddamanchi Karagur 2782         

149 THALLY Doddamanchi Periyur 4055         

150 THALLY Doddamanchi Giriappanur 2375         

151 THALLY Doddamanchi Maddam 2782         

152 THALLY Doddamanchi Pakkirishialikottai 5329         

153 THALLY Doddamanchi Kappakooli 6837         

154 THALLY Doddamanchi Vannapuram 2846         

155 THALLY Doddamanchi Dodddamanchi 4055         

156 THALLY Doddamanchi Koilud 2846         

157 THALLY Doddamanchi Chikkamanchi 13065         

158 THALLY Doddamanchi Arthakkal 4120         

159 THALLY Doddamanchi Channaiyankotta 4055         

160 THALLY Doddamanchi Kodikarai 4259         

161 THALLY Doddamanchi Paraiyur( Indranagar) 4259         

162 THALLY Doddamanchi Pacalam 3178         

163 THALLY Doddamanchi Pudur 2750         

164 THALLY Doddamanchi Kempakkarai 3852         

165 THALLY Doddamanchi Naduvattam 2408         

166 THALLY Doddamanchi Bellatti 2846         

167 THALLY Doddamanchi Narayanappan Kottai 3253         

168 THALLY Doddamanchi Prappa Kottai 2375         

169 THALLY Doddamanchi Karaganatti 3820         

170 THALLY Doddamanchi Kadur 4055         

171 THALLY Doddamanchi Poosari Theru 4152         

172 THALLY Doddamanchi Paramathi 4120         

173 THALLY Doddamanchi Veerabadran Kota 4184         

174 THALLY Doddamanchi Kodakarai 10251         

175 THALLY Doddamanchi Thurkatti 4055         

176 THALLY Palayamkottai Gundalam 9042         

177 THALLY Kottaiyur Athinatham 15579         

178 THALLY Kottaiyur Nurthusamymalai 4794         

179 THALLY Kottaiyur Mallahalli 13771         

180 THALLY Kottaiyur Kottaiyur 15173         

181 THALLY Kottaiyur Anumanthapuram 12391         

182 THALLY Kottaiyur Mattiyur 4794         

183 THALLY Kottaiyur Jeemanatham 16114         

184 THALLY Kottaiyur Kumarathanapalli 12658         

185 THALLY Kottaiyur Nayakankottai - H 5596         

186 THALLY Kottaiyur Thanda 4355         

187 THALLY Kottaiyur Beernapalli 16917         

188 THALLY Kottaiyur Ondur 16382         

189 THALLY Kottaiyur Chinnamallahalli 19763         

190 THALLY Kottaiyur Chittappandoddi 7608         

191 THALLY Kottaiyur Pudur - Gurupuram 4794         

192 THALLY Kottaiyur Indira Nagar 4087         

193 THALLY Kottaiyur Podur 4120         

194 THALLY Kottaiyur Sivapuram - H 4794         

195 THALLY Kottaiyur Budradoddi 4152         

196 THALLY Kottaiyur Kalverandoddi 4152         

197 THALLY Kottaiyur Kalainagar 4055         

198 THALLY Kottaiyur Chinnappan Doddi 4259         

199 THALLY Kottaiyur Basavan Puram 4259         

200 THALLY Kottaiyur Jadayappan Doddi 5596         

201 THALLY Kottaiyur Guruvan Doddi 4055         

202 THALLY Kottaiyur Ramathas Kottai@ Poosari 
Do 

5799         

203 THALLY Kottaiyur Jodukarai 4120         

204 THALLY Kottaiyur Muniyappan Doddi 4087         

205 THALLY Kottaiyur Kottaiyur AD Colony 12123         

206 THALLY Thaggatti Arthakkal 38220         

207 THALLY Thaggatti Pandurangandoddi 22513         

208 THALLY Sarandapalli Mayanayakkanhalli 17687         

209 THALLY Salivaram Konmanganapalli 18725         
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210 THALLY Ballapalli Ballapalli 15911         

211 THALLY Karanadapalli Muniboyandoddi 4451         

212 THALLY Karanadapalli Iyyanpuram Doddi 15879         

213 THALLY Karanadapalli Karandapalli 14434         

214 THALLY Karanadapalli Mulvanapalli 13867         

215 THALLY Karanadapalli Doddabilimudirai 13600         

216 THALLY Karanadapalli Jammanaickendoddi 4152         

217 THALLY Karanadapalli Kadichipalli 13065         

218 THALLY Karanadapalli Bailvanadoddi 4259         

219 THALLY Karanadapalli K.Hosavur 18318         

220 THALLY Karanadapalli Katchuvadi 6762         

221 THALLY Karanadapalli Belehaggu 15911         

222 THALLY Karanadapalli Kasinaickendoddi 9448         

223 THALLY Karanadapalli Chinnathamanidoddi 5799         

224 THALLY Karanadapalli Chikkathimmadoddi 4055         

225 THALLY Karanadapalli Marappandoddi 4152         

226 THALLY Karanadapalli Ramapuram 4259         

227 THALLY Karanadapalli Chomalanaickendoddi 4451         

228 THALLY Karanadapalli Gowracharidoddi 4055         

229 THALLY Kakkadasam K.Mallachandram 10614         

230 THALLY Manjukondapalli Kesthur 24182         

231 THALLY Manjukondapalli Munjukondapalli 21004         

232 THALLY Manjukondapalli Lakshipuram 5596         

233 THALLY Manjukondapalli Kaveripuram 4794         

234 THALLY Manjukondapalli Belupatti 24557         

235 THALLY Manjukondapalli Ananthipuram 17516         

236 THALLY Manjukondapalli Nandipuram 5393         

237 THALLY Manjukondapalli Karadikkal 4794         

238 THALLY Manjukondapalli Narayanapuram 4451         

239 THALLY Manjukondapalli Kodipuram 4387         

240 THALLY Manjukondapalli Basavanpuram 4152         

241 THALLY Thandarai Gandhi Nagar 4954         

242 THALLY Urigam Udubarani 20362         

243 THALLY Urigam Muthikarai 10315         

244 THALLY Urigam Urigam 27767         

245 THALLY Urigam Kovalli 41869         

246 THALLY Urigam Billikkal 9448         

247 THALLY Urigam Veerandoddi 6495         

248 THALLY Urigam Venkatandoddi 2750         

249 THALLY Urigam Malaikelerannadoddi 2482         

250 THALLY Urigam Chikka Veerappadoddi 2878         

251 THALLY Urigam Muniyappa Doddi 3017         

252 THALLY Urigam Urigam Colony 20030         

253 THALLY Sathanur Adivisamypuram 4451         

254 THALLY Sathanur Uchanapalli 25188         

255 THALLY Achubalu Kadudoddi 1744         

256 THALLY Chudasandiram Chudasandiram 8111         

257 THALLY Unisenatham Unisenatham 11963         

258 THALLY Gummalapuram Jeegur 16414         

259 THALLY Gopasandiram Basavanapuram 4622         

260 THALLY Kuppatti Silibili Managalam 18960         

261 THALLY Thally Kothanur T.Kothanur 23519         

262 THALLY Palayamkottai Bandaiyoor 4152         

263 THALLY Padiganalam Doddi 8410         

264 KELAMANGALAM Bettamugalalam Pudur 6334         

265 KELAMANGALAM Bettamugalalam Gethahally 16478         

266 KELAMANGALAM Bettamugalalam Palaiyur Tholuvabetta 5799         

267 KELAMANGALAM Bettamugalalam Tholuvabetta 17719         

268 KELAMANGALAM Rathnagiri Sathanakkal 12262         

269 KELAMANGALAM Doddamettarai Mettarai 12861         

270 KELAMANGALAM Kandaganapalli N.T.R.Nagar 4055         

271 KELAMANGALAM Koppakarai Thenkalkuzhi 4954         

272 KELAMANGALAM Koppakarai Chinnakanavaipudur 10422         

273 KELAMANGALAM Koppakarai Shoolagunta 11289         

274 KELAMANGALAM Erudukottai Maniambadi 18960         

275 KELAMANGALAM Erudukottai Basipalli 4152         

276 KELAMANGALAM H.Settipalli Jothipuram 15815         

277 KELAMANGALAM Jakir Karupalli Kamaiyur 10047         

278 KELAMANGALAM Bairamangalam Bairamangalam 24385         

279 KELAMANGALAM Dodda 
Thimmanahally 

Konampatty 20266         

280 KELAMANGALAM Anekollu Anekollu 15376         

281 KELAMANGALAM Bommathatanoor Kottatti 16275         
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282 KELAMANGALAM Bevanatham Periabaleguli 10015         

    237464         

283 KARIMANGALAM Bikkanahally Gettukottai 5157         

284 KARIMANGALAM Jaggasamuthiram Paraikottai 16275         

285 KARIMANGALAM Jittandahalli Banni Kottai 4954         

    26386         
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VIII. SPECIAL CONDITIONS OF CONTRACT  

 

1. The pipes and  specials, Mechanical, Electrical, ICA and Miscellaneous spares and tools, test 

equipment and consumables etc., are to be procured from the vendors on approval of Quality 

Assurance plan (QAP) by the Engineer in-charge under Hogenakkal Water supply and Fluorosis 

Mitigation project. 

 

2. Monthly / bimonthly current consumption details for both HT & LT supplies are to be collected and 

submitted for preparation of TANGEDCO bill within 3 days from the generation of bill to avoid 

Belated Payment Surcharge (BPSC) or else the BPSC has to be borne by the contractor.   

 

3. Working of all type of Flow Meter / Water meter should be ensured and if any repairs noticed,  it 

should be rectified immediately so as to furnish the exact quantity of water supplied without any 

dispute.  During the rectification period of water meter / flow meter, the quantity of supply will be 

arrived based on actual pumping hours or by discharge in case of gravity flow.  If the flow meter / 

water meter is not repaired within 2 days, a penalty of Rs. 500/- per day will be levied until 

rectification.   

 

4. Repairs to Horizontal split casing Centrifugal and open well submersible pumpset should be rectified 

within seven days and shall be maintained in working condition always.  If the pump sets are not 

repaired within seven days, a fine of Rs.5000/- will be levied for each day thereafter. 

 

5. Repairs to vertical turbine pump set should be rectified within thirty days and shall be maintained in 

working condition always.  If the pump sets are not repaired within thirty days, a fine of Rs. 10,000/- 

will be levied for each day thereafter. 

 

6. At any instance, disinfection of water should be done without interruption. At each Re-chlorination 

station two chlorine filled cylinders should be available in operating condition.  In case of non 

availability of chlorine cylinders in working conditions, a fine of Rs.5000/-  will be imposed daily till 

the filled chlorine cylinders are made available.   

 

7. If chlorination is not done at any instance when the chlorine and power supply is available or due to 

non availability of chlorine a fine Rs.10,000/- per day will be levied.   

 

8. The quantity of water drawn / supplied will be calculated monthly, based on the average quantity of 

water supplied daily.  If the monthly quantity calculated is less than the average quantity, then 

liquidated damages at the proportionate rate of Rs.25,000/- per MLD of short supply in quality will 

be levied and will be deducted in the ensuring bill of the contractor.  

 

9. While taking over of the works for O&M, if any particular zone / area is not in a position to supply 

water due to replacement, relaying of pipe lines, construction of any structure, pump set 

installations, power connection, which are to be carried out by the Engineer, payment for the O&M 

of works as per the rate in Schedule Item No. 1 will be deducted for the proportionate quantity of 

water to be supplied for that area until the works are completed and taken over by the contractor for 

O&M.   

 

10. Liquidated damages for Rs. 25,000/- per MLD of supply or part thereof will be levied by the Engineer 

for the quantity not supplied. 

(a) When the leak or burst not attended promptly and the time of restoration of water supply exceeds 

24 hours, then for the quantity not supplied after 24 hours in that particular reach till the rectification 

and restoration of water supply is made. 
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(b) When agreed operating staffs were not engaged and leading to non supply or lesser supply of water 

to any Habitation / Village Panchayat, Town Panchayat or Municipality and / or wasted by over flow 

of Master Balancing Reservoirs (MBRs) or sumps. 

(c) When any break done occurs due to non performance of mandatory preventive maintenance 

 

11. If the contractor has not initiated any action within 36 hours from the incidence of leak or burst, the 

same will be rectified with other agencies and double the cost of the rectification charges with 

centage at 23.5% including eligible taxes will be deducted from the contractor's bill apart from the 

LD for the non supplied quantity until rectification and restoration as per Sl.No. 10 (a).   

 

12. Liquidated Damages is exempted to the contractor for the lesser quantity of  water supplied to the 

beneficiaries on the following reasons which should also be approved by the Engineer / Employer. 

(a) Non availability of power supply for more than 6 hours in respect of 18 hours designed pumping and 

12 hours in respect of 12 hours designed pumping or in the case of staggered power supply for the 

above mentioned designed pumping hours. 

(b) Any leak or burst when attended and water supply is restored within 24 hours. 

(c) When the availability of water at the drawal of first tapping point of this package is less than the 

designated. 

(d) Shifting and replacement of pipeline due to development activities of other departments. 

(e) Any force, Majeure situation such as riots, War, Earthquake, Land slide, Cloud Burst etc., which leads 

to non – operating condition of the equipment.  

 

13. In case of any damages / loss / fire, the contractor has to lodge police complaints, and the 

contractor is responsible to set right the damages / loss etc., immediately and ensure water supply, 

for which adequate insurance coverage should be provided or else the contractor has to bear the 

cost on his own.  

 

14. The contractor should establish full watch and ward of the infrastructure and is responsible for 

prevention of any illegal tapping from any of the pipes line and has to remove the connection at his 

own cost and has to initiate and take legal action through police if required with duly informing the 

Engineer. 

 

15. Water supply to additional OHTs has to be made by providing necessary interconnection 

arrangements as directed by the Engineer / Employer as and when required. 

 

16. The contractor is liable to be prosecuted under ―Section 430 of IPC" in case  of unauthorised 

stoppage of water supply. 

 

17. Price Escalation is not allowed. 

 

18. Necessary periodical inspection once in a year should be arranged by the contractor for the 

verification / calibration of all Mechanical, Electrical, ICA equipments, including surge protection 

system, equipments etc., and the test result should be submitted to the Executive Engineer in 

charge (Relay test etc.,).  A fine of Rs. 5,00,000 per year will be  levied for any default in the above 

periodical inspection and tests as per  standards in respect of Package IV and Package V only. 

 

19. All the formalities with respect to the renewal of licences should be done by  the contractor like CEIG 

inspection, factory licence, Department of Explosives for chlorine cylinder and other statutory 

departments for continuous functioning of the project and will be reimbursed by TWAD Board during 

the Operation and Maintenance period. 
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20. Preventive maintenance has to be carried out periodically as specified in the O&M manual forming 

part of the contract specification to safeguard the plant to prevent any break done. Therefore if any 

break done occurs due to non performance of mandatory preventive maintenance, then the 

consecutive defect or break down of plant has to be repaired or replaced at the contractor's own 

cost as per the QAP approved by the Engineer in charge. 

 

21. Insurance for the works, contractor's operating and supervisory staff, third party, employer's 

personnel and the Employer's risk should be taken from the date of start of taking over of works for 

O&M and documents to be submitted within 15 days of issue of work order.  This should be renewed 

every year without any lapse till the period of completion. Due to default of insurance, any loss to 

the property or life will have to be suitably compensated at contractors own cost and risk as per the 

rules in force or as ordered by the court of law and TWAD Board will not take any responsibility in 

such cases 

 
22. The contractor should furnish the list of employees, with their names, proposed to be employed by 

him. Unauthorized persons other than reported should not enter in the scheme‘s premises in the 

capacity as agent etc., But the substitute of an employee could be permitted with specific orders.  

 

23. No employee of the contractor shall stake claim for employment in TWAD Board at any point of time 

because of having worked as labourer in this work. The contractor shall get an undertaking from his 

employee to this effect and furnish it to the Executive Engineer  

 
24. Employment of child labour is forbidden  

 

25. If the employees sustain any injury while on duty due to accidents, no compensation will be paid by 

the TWAD Board. 

 

26. The contractors shall be fully responsible for operating and maintaining the works as a whole in a 

safe & secure manner.  

 

27. The contractor should ensure designed quantity of supply to all the beneficiaries. Contractor should 

maintain register showing the quantity of water delivered to each panchayat, duly signed by a 

responsible person of the local body concerned.  

 
28. The agreement between the parties shall be for a period of 48 months, provided the contractor has 

in his possession a valid licence under the Contract Labour (Regulation and Abolition) Act. 

 

29. If the contractor does not have a valid licence under the Act as aforesaid, then the agreement 

between the parties shall be terminated by the Board without any intimation or notice. 

 

30. At the time of signing of the agreement between the parties, the contractor shall possess a valid 

licence under the Provisions of the Contract Labour (Regulation and Abolition) Act 1970 giving details 

of the work for which the contract labour is allowed to be supplied, details of the period of licence 

and the number of labours allowed to be supplied by the contractor. 

 
31. If, at the time of signing of the agreement, the contractor is unable to produce a valid licence under 

the Contract Labour Act as aforesaid, he shall be deemed to be not eligible for the award of the 

contract and the contract shall be awarded to the next eligible tenderer. 

 

32. It is expressly understood between the parties that the labour supplied by the contractor are the 

workman of the contractor and the Board has neither any privacy of contract nor any employer- 

employee relation with them. 
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33. The contractor shall obey all the provisions of various laws including Labour Laws as applicable to 

them. If the Board suffer any consequences of whatsoever nature, monetary or otherwise, as a 

result of direct or indirect action or inaction of the contractor in failing to comply with or not properly 

complying with any law, rules, regulations, notifications, instructions, circulars, G.Os, Board 

Proceedings, etc. issued by the Government or Board or any other authority as applicable to them as 

mandated by the law or otherwise, the said laws shall be computed in terms of money and 

recovered from the contractor. 

 
 

34. Reduction in payment is exempted to the Contractor for the lesser quantity of water supplied to the 
beneficiaries on the following reasons which should also be approved by the Engineer/ Employer. 

a. Non availability of power supply for more than 6 hours in respect of 18 hours designed pumping and 

12 hours in respect of 12 hours designed pumping or in the case of staggered power supply for the 

above mentioned designed pumping hours. 

b. Any leak or burst when attended and water supply is restored within 24 hours. 

c. When the availability of water at the drawal of first tapping point of this package is less than the 

designated. 

d. Shifting and replacement of pipeline due to development activities of other departments. 

e. Any force, Majeure situation such as riots, War, Earthquake, Land slide, Cloud Burst etc., which leads 

to non – operating condition of the equipment.  
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IX. Estimated List of Spares 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



155 
 

           Tenderer                                              
 

               Chief Engineer, TWAD Board, Vellore 
 

 

A. Mechanical Spares 

Sl No Description Qty Unit                           

  VT Pump spares     

1 16577 lpm x 109.68 m head -      

  Impeller 1 No 

  Impeller Shaft (Pump Shaft) 1 
No 

  Head Shaft (Top shaft) 1 
No 

  Pump Bearing Bush (bearing in bowl) 1 
No 

  Intermediate Bearing Bush (transmission bearing) 1 
No 

  Intermediate Shaft 1 
No 

  Intermediate Shaft (Bearing) Sleeve 1 
No 

  Pin & Bush Flexible Coupling 1 
No 

2 16577 lpm x 128.18 m head -      

  Impeller 1 
No 

  Impeller Shaft (Pump Shaft) 1 
No 

  Head Shaft (Top shaft) 1 
No 

  Pump Bearing Bush (bearing in bowl) 1 
No 

  Intermediate Bearing Bush (transmission bearing) 1 
No 

  Intermediate Shaft 1 
No 

  Intermediate Shaft (Bearing) Sleeve 1 
No 

  Pin & Bush Flexible Coupling 1 
No 
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3 10123 lpm x 119.29 m head    
 

  Head Shaft (Top shaft) 1 No 

  Neck Ring (casing wear ring) 1 No 

  Pump Bearing Bush (bearing in bowl) 1 No 

  Intermediate Bearing Bush (transmission bearing) 1 No 

  Intermediate Shaft 1 No 

  Intermediate Shaft (Bearing) Sleeve 1 No 

  Thrust Bearing 1 No 

  Pin & Bush Flexible Coupling 1 No 

4 3755 lpm x 90m  head   
 

  Head Shaft (Top shaft) 1 No 

  Neck Ring (casing wear ring) 1 No 

  Pump Bearing Bush (bearing in bowl) 1 No 

  Intermediate Bearing Bush (transmission bearing) 1 No 

  Intermediate Shaft 1 No 

  Intermediate Shaft (Bearing) Sleeve 1 No 

  Thrust Bearing 1 No 

  Pin & Bush Flexible Coupling 1 No 

5 10123 lpm x 119.29 m head     

  Impeller Shaft (Pump Shaft) 1 No 

  Pump Bearing Bush (bearing in bowl) 1 No 

  Intermediate Shaft 1 No 
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6 5941 lpm x 90m      

  Head Shaft (Top shaft) 1 No 

  Neck Ring (casing wear ring) 1 No 

  Pump Bearing Bush (bearing in bowl) 1 No 

  Intermediate Bearing Bush (tranmission bearing) 1 No 

  Intermediate Shaft 1 No 

  Intermediate Shaft (Bearing) Sleeve 1 No 

  Thrust Bearing 1 No 

  Pin & Bush Flexible Coupling 1 No 

7 3660 lpm x 145 m      

  Head Shaft (Top shaft) 1 No 

  Neck Ring (casing wear ring) 1 No 

  Pump Bearing Bush (bearing in bowl) 1 No 

  Intermediate Bearing Bush (tranmission bearing) 1 No 

  Intermediate Shaft 1 No 

  Intermediate Shaft (Bearing) Sleeve 1 No 

  Thrust Bearing 1 No 

  Pin & Bush Flexible Coupling 1 No 

8 4484 lpm x 52 m      

  Head Shaft (Top shaft) 1 No 

  Neck Ring (casing wear ring) 1 No 

  Pump Bearing Bush (bearing in bowl) 1 No 

  Intermediate Shaft 1 No 

  Intermediate Shaft (Bearing) Sleeve 1 No 
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B. Electrical Spares 

Sl no Description Qty Unit                           

1 11 / 3.3 KV, 1600 KVA TRANSFORMER      

a HV Bushing 2 Nos 

b LV Bushing 2 Nos 

c Neutral Bushing 2 Nos 

d Silica Gel Breather 2 Nos 

e Bucholz Relay 2 Nos 

2 11 / 3.3 KV, 1500 KVA TRANSFORMER    
 

a HV Bushing 2 Nos 

b LV Bushing 2 Nos 

c Neutral Bushing 2 Nos 

d Silica Gel Breather 2 Nos 

e Bucholz Relay 2 Nos 

3 11 / 3.3 KV, 1600 KVA TRANSFORMER    
 

a HV Bushing 2 Nos 

b LV Bushing 2 Nos 

c Neutral Bushing 2 Nos 

d Silica Gel Breather 2 Nos 

e Bucholz Relay 2 Nos 

4 11 / 3.3 KV, 1500 KVA TRANSFORMER    
 

a HV Bushing 2 Nos 

b LV Bushing 2 Nos 

c Neutral Bushing 2 Nos 

d Silica Gel Breather 2 Nos 
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e Bucholz Relay 2 Nos 

5 11 / 0.433 KV , 315 KVA TRANSFORMER    
 

a Neutral Bushing 2 Nos 

b Silica Gel Breather 2 Nos 

c Bucholz Relay 2 Nos 

6 11 / 0.433 KV , 315 KVA TRANSFORMER    
 

a HV Bushing 2 Nos 

b LV Bushing 2 Nos 

c Bucholz Relay 2 Nos 
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C.ICA Spares 

Sl no Description Qty Unit                           

1 Pressure Guage     

a 80mm upto 60 kg/cm2 with S.S case 1 No 

b 50mm Glycerine filled upto 400 kg/cm2  2 Nos 

c 100mm Glycerine filled upto 400 kg/cm2  1 No 
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D. Miscellaneous Spares 

 

Sl 
no 

Description Qty Unit                           

  Supply and Delivery of MJ Collars.     

  100 mm 1 No 

  150 mm 1 No 

  200 mm 1 No 

  250 mm 2 Nos 

  300 mm 1 No 

  350 mm 1 No 

  400 mm 1 No 

  450 mm 1 No 

  Rubber Gasket   
 

  200mm dia NP4 3 
Nos 

  250mm dia NP4 3 
Nos 

  350mm dia NP4 2 
Nos 

  400mm dia NP4 3 
Nos 

  450mm dia NP4 3 Nos 
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X Model Formats 
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1.LETTER OF NEGOTIATION 
 
 

 

In pursuance of negotiation with the Executive Engineer/Superintending Engineer/Chief Engineer of 
Division/Circle/Region on 

 

I/We agree to reduce the rates for the items in the BOQ as follows.  
 

 

Sl.No. Item No. in the BOQ Reduced rate/unit  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Signature of Contractor 
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 

2. Forwarding Slip to The Lump sum Agreement No. 

1. Name of Work : 

Estimate Amount : 

Sanctioned in Original Estimate No. : 

Revised Estimate No. : 

2.  Name of Contractor and Address : 

3. Original   or Supplemental : 

4. If Supplemental, Original Agreement No. : 

5. Approximate value of work to be done   

    under this Agreement : 
 

 

6. If this is Supplemental, approximate value of 
works to be done under Original  

 Agreement : 

7. If bids have been called for, is the lowest : 

 tender accepted?  

 If not reasons to be recorded  

8. Has the contractor; signed the divisional : 

 copy of TNBP and Its addenda volume  

 brought upto date.  

9.   Is data furnished for all items of 

    

: 

 works noted in the Schedule  
 
10. Are the rates in Agreement within the :  

estimate rates or schedule of rates 
whichever is less and the Lump sum  
provision sufficient or likely to be  

      exceeded. 

 
 

 

 
 
 
 
 



165 
 

           Tenderer                                              
 

               Chief Engineer, TWAD Board, Vellore 
 

 

II. Additional Information 
 

 

A. Original Agreement 

 

2. Original Agreement amount of tender excess       :   
and percentage over the estimate rate. 

 

2. If concessional rate of EMD & SD have : 

 been allowed ref. to sanction thereof  

B. Supplemental Agreement  

1. Whether the approval of the competent : 

 

authority has been obtained for the rates as 

required as per B.P.Ms.No.27/CMW/  

 dated 5.2.2002  

   

2. If entrusted without tenders whether sanction is 
necessary with reference to total value of work 

covered by the supplemental agreement 
so far accepted. 

  : 
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TAMILNADU WATER SUPPLY AND DRAINAGE BOARD 

 

3. Form of Agreement (Lump sum)  
Articles of Agreement made this-------------------------------------------------- 

 

Day of ---------------------------------------------------------------------------------------------------- 

between Thiru----------------------------------------------------------------------------------------------  
 
 

 

hereinafter referred to as the contractor which expression shall where the context so admits include his 
heirs, executors, administrators and legal representatives of the one part and the Tamil Nadu Water 
Supply and Drainage Board (hereinafter called the Employer) which expression shall where the context so 
admits include its successors in office and assigns) of the other part. Whereas the contractor delivered to 
the Employer the bid which was opened on -----  
-------------------------------------------------------------------------------------------------------------------------------  
--------------------------------whereby the contractor offered and undertook to carryout the works specified 
under this contract and allied work, i.e. (name of work) -----------------------------------------  
-------------------------------------------------------------------------------------------------------------------------------  
------------------------------------------------------------------------------------------------------------------------------- 
-------------------------------------------------------------------------------------------- 

 

In the State of Tamil Nadu in India, and provide the works, materials matters and things 

described or mentioned in these presents at the prices set forth in the schedule annexed to such bid and 
the contractor also undertook to do all extra and varied works which might be ordered as part of the 

contract on the terms provided for in the conditions and specifications hereto annexed and the Employer 
accepted such tender in pursuance where of the parties hereto have entered into this contract. 

 

And whereas the contractor in accordance with the terms of the said Bid has 
deposited in the Office of the -----------------------------------------Engineer, TWAD,------------------------  
--------as performance security for the due and faithful performance by the contractor of this  
contract, the sum of Rs.------------------(Rupees------------------------------------------------------------------ 
-----------------) 

 

And whereas the contractor fully understands that on receipt of communication of acceptance of 
bid from the accepting authority, there emerges a valid contract between the contractor and the 
Employer represented by the Officer accepting the agreement and the bid documents, i.e. invitation for 
bids, letter of application, bill of quantities and other schedules, general conditions of the contract, 
technical specifications of the bid, negotiation letter, communications of acceptance of bid, shall 
constitute the contract for this purpose and be the foundation off rights of both the parties, as defined in 
clause 8.1 of "―Bid Documents "Now  
hereby agreed that in consideration of payment of the said sum of Rs. (Rupees ) or such other sum as 
may be arrived at under the clause of the General conditions of the contract relating to 
 

 
 payment by final measurement at unit prices, the contractor shall and well within the time specified in 
his bid thoroughly and efficiently and in a good workman like manner perform, provide, execute and do 
all the works, materials matters of things incidental to or necessary for the entire completion of the works 
specified under this contract and necessary works including all works shown in the drawings hereinafter 
referred to or described or set forth the said specifications and schedule hereto annexed and in 

accordance with such further drawings and instructions as the Engineer of the Board or other Engineer 
duly authorised in that behalf (therein after) and in the annexed documents referred to as the Engineer) 
shall at any time in accordance with the said schedule (Bill of Quantities) and specifications provide and 
give together, with any alterations in the works or additions thereto, in the time and manner in such 
schedule (Bill of Quantities) and specifications stipulated to the entire satisfaction of the Engineer, the 
Employer for themselves and their successors convenient and agree with the Contractor that during the 

progress of the works and on the completion of contract to the satisfaction of the Engineer, the Employer 
shall and will from time to time on receiving the certificates in writing of the Engineer pay to the 
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contractor according to such certificates and the terms of this contract the price or sum mentioned in 
such certificates as due to the contractor under the terms of this contract subject nevertheless to 
deductions or additions thereto or the refrom which may be lawfully made under terms of his contract. It 
is hereby mutually agreed and declared as follows. 

 

a) All certificates or notice or orders for items or for extra varied or altered works which are to be the 

subject of an extra or varied or altered works charge shall be in writing whether so described in the 
contract or not and unless in writing shall not be valid or binding or be of any effect whatsoever. 

 

b) The term contract include these presents and the invitation for bid, bid documents, bill of quantities 
and other schedules, general conditions and specifications hereto annexed and the plans drawings herein 
and hereafter referred to. 

 

c) If the contractor claims that the decisions or the instructions of the Employer are unjustified and that 
accordingly, he is entitled to extra payments on account thereof he shall forthwith notify this to the 
Employer to record his decisions and reasons therefor in writing and shall within two weeks state his 
claims in writing to the Employer thereafter. The Employer shall thereafter within four weeks of the 

receipt of the claim, reply to the points raised in the claim. Unless resolved by negotiation or discussions 
immediate  

 

d) thereafter, within further four weeks the question of liability for such payment will be treated as a 
dispute. 

 

e) In the contract whenever, there is as discretion or exercise of will, by the Employer during the 
progress of the work, the mode or manner of the exercise of discretion shall not be a matter for dispute. 

 

f) The decision of the Employer shall be final conclusive and binding on all, Parties to the Contract 
upon all questions relating to the meaning of specifications, designs, drawings and instructions, and as to 
the quality of workmanship or material used on the work or any matter arising out of or relating to the 
specifications, designs and drawings and instructions concerning the works or the erection of or failure to 

execute the same arising during the course of works. The above shall not be the subject matter of 
dispute and in no case shall the work be stopped consequent on such a dispute arising and the work shall 
also be carried out by the contractor strictly in accordance with the instructions of the Employer. 
 
 
 

 

g) In case any question, difference or dispute shall arise on ,matters other than clauses (d) and 

 
(e) above and except any of the excluded matters mentioned in bid documents touching the construction 
of any clause herein contained on the rights, duties and liabilities of the parties hereto or any other way 
touching or arising out of these presents, the same shall. 
 
Settlement of dispute 
 
Dispute Redressal Committee 
 
In order to ensure a dispute Redressal mechanism, a Committee headed by the Managing Director / Joint 
Managing Director and consisting of Engineering Director, TWAD Board and Engineering Director, CMWSS 
Board as Member, will comprise the " Dispute Redressal Committee" for each package in order to resolve 
any disputes between the Employer / Engineer - incharge concerned and the contractor 
 
i) In the event of non settlement of any dispute by Dispute Redressal Committee arising between 
parties here to in respect of any of the matter comprised in this contract, the same shall be settled by a 
competent court having jurisdiction over the place where contract is awarded and agreement is concluded 
and by no other court. 

 

ii) Provided always the contractor shall not except with the consent in writing of the Engineer in any way, 
delay in carrying out works in any such matter, question or dispute being referred to court but shall 
proceed with the works with all the diligence and shall until the decision of the Employer and no award of 

Competent Civil Court shall relieve the contractor of his obligations to adhere strictly to the instructions of 
the Engineer with regard to the actual carrying out of the works. 
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g) Time shall be considered as essence of the contract and the contractor hereby agree to commence 
the work immediately after taking over of site or signing the agreement whichever happens earlier, 
complete the work within __________ months and to show progress at the stipulated milestone. 

 

In witness where of the contractor  
and the Employer on behalf of the Board have caused their 

common seal to be affixed the day and year first above written Signed, sealed and delivered by the said. 
 
 
 
 
 

Signature, Name and 
Designation of Witness.  
Signed by on behalf of 
TWAD Board. 

 

In the presence of 
Signature of Contractor  
Name and Seal. 

 

Signed, Name and ENGINEER 

Designation of Witness TWAD BOARD 



169 
 

           Tenderer                                              
 

               Chief Engineer, TWAD Board, Vellore 
 

 

4. No Correction/ Alteration Certificate 

 

 

I/We certify that no Correction/alteration is made in the tender document downloaded from the 

website and shall abide by all the terms, conditions and specifications contained in the Bid 

Document 

 

 

 

 

        Signature of Bidder 
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5. PERFORMANCE BANK GUARANTEE (UNCONDITIONAL) 
 
To 
 
The Executive Engineer, TWAD BOARD, …………………………….. 
 
-—------------------------------------------------------------------  (Name of Employer) 
 
-----------------------------------------------------------------(Address of Employer) 
 
WHEREAS——————————————(name and address of contractor) (hereinafter called" the 

contractor" has undertaken, in pursuance of contract No.----------- -------------------------------------

------------------------- Dated —————— to execute------------- 
 
----------------------------------- (name of contract and brief description of works) hereinafter called 

― the contract* 

AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish 
you with a Bank Guarantee by a recognized bank for the sum specified therein, as security for 

compliance with his obligations in accordance with the contract. 

 

AND WHEREAS the contractor has requested us to give the Bank Guarantee 
 
AND WHEREAS we have agreed to give the contractor such a Bank Guarantee unconditionally 
and irrevocably to guarantee as primary obligator and not as mere surety, all the payments to 

the ------------------------------------------------------------------- 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf 
of the contractor, upto a total of ——————————— (amount of Guarantee) ————————

———————-—————————— (amount in words such sum being payable in the types and 
proportion of currencies in which the contract price is payable, and we undertake to pay you 

unconditionally and irrevocably upon your first written demand and without cavil or argument, 

any sum or Sums within the limit of 
 

——————————(amount of Guarantee) as aforesaid without you needing to prove or to 
show grounds or reasons for your demand for the sum specified therein. 

We hereby waive the necessity of your demanding the said debt from the contractor before 
presenting us with the demand. 

We further agree that no change or addition to or other modification of the terms of the 

contractor or of the Works to be performed thereunder or of any of the contract documents 
which may be made between you and the contractor shall in any way release as from the liability 

under this guarantee and we hereby waive notice of any such change, addition or modification. 
 
The Bank Guarantee is drawn at ———————————branch of—-————— -——-bank in -—
——————-—-Town in Tamil Nadu only. 

This guarantee shall be valid until 28 days from the date of expiry of the defects liability 
period. 

SIGNATURE AND SEAL OF THE GUARANTOR 
 

Name of Bank ——------------------------------- 
 

Address —————————————— 
 

—————————————— 
 

Date —————————— 
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6. BID SECURITY (BANK GUARANTEE) 

 

WHEREAS, _______________________ [name of Bidder] (hereinafter called "the Bidder") has submitted 
his Bid dated _______________________ [date] for the construction of 
___________________________________[name of Contract] (hereinafter called "the Bid"). 

 

KNOW ALL PEOPLE by these presents that We ______________________________ [name of bank] of 
____________________________ having our registered office at  
___________________________________  (hereinafter  called  "the  Bank")  are  bound  unto  
______________________________[name of Employer] (hereinafter called "the Employer") in the sum 
of ___________________1 for which payment well and truly to be made to the said Employer the Bank 
binds itself, his successors and assigns by these presents. 
 

SEALED with the Common Seal of the said Bank this _________ day of __________ 2020. 

 

THE CONDITIONS of this obligation are: 

 

1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity 
specified in the Form of Bid;  

or  
2) If the Bidder having been notified of the acceptance of his bid by the Employer during the 

period of Bid validity: 

 

(a) fails or refuses to execute the Form of Agreement in accordance with the 
Instructions to Bidders, if required; or  

(b) fails or refuses to furnish the Performance Security, in accordance with the 
Instruction to Bidders; or  

(c) does not accept the correction of the Bid Price pursuant to Clause 28.2; 

 

we undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 
without the Employer having to substantiate his demand, provided that in his demand the Employer will 
note that the amount claimed by him is due to him owing to the occurrence of one or any of the three 
conditions, specifying the occurred condition or conditions. 
 
This Guarantee will remain in force up to and including the date ____________________2 days after the 
deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be 
extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in 
respect of this guarantee should reach the Bank not later than the above date. 

 

 

DATE _______________ SIGNATURE OF THE BANK 

 

WITNESS ____________ SEAL _______________________________________ 

 

[signature, name, and address]  
____________________________ 

 

1 The Bidder should insert the amount of the guarantee in words and figures denominated in Indian 
Rupees. This figure should be the same as shown in Clause 16.1 of the Instructions to Bidders. 

 

2 45 days after the end of the validity period of the Bid. 
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           Tenderer                                              
 

               Chief Engineer, TWAD Board, Vellore 
 

 

 
XI. BILL OF QUANTITIES – (Volume – 8) 

(To be furnished separately as Price Bid)  
General 

 

 The Bill of Quantities shall contain items for the operation and maintenance of the Works    

    to be carried out by the Contractor 

 

The Bill of Quantities will be used to calculate the Contract Price.  The contractor shall be paid for the 
quantum of work done at the rate quoted for each item in the Bill of Quantities. 

 

Where there is a discrepancy between the rates in words and figures, the lesser of the two will only 
be taken in to consideration. 

 

Where there is a discrepancy between the unit rate and line item total resulting from multiplying the 
unit rate by the quantity, the unit rate as quoted will govern. 

 

Where there is an arithmetical discrepancy in the page total as well as grand total, the corrected total 
by the Employer will govern 

 

The rates quoted in the BOQ shall be for carrying out the work in conformity to the BIS, TNBP and 
Technical Specifications and other Terms and Conditions set out in the Bid Document  
 
All pages in the BOQ should be signed without omission.  All corrections should be properly attested 
by the Bidder.  
 
Change in the Quantities - If the final quantity of the work done differs from the quantity in the Bill of 
Quantities for the particular item/items, the rates as in the agreement for the relevant items shall be 
paid.  
 

       GST is Exempted since the value of materials involved is less than 25% , as per Government of India 

Notification No 2 / 2018 – Central Tax (Rate)/ New Delhi, 25th January 2018 and as amended from 

time to time. 

Name of work: 

 

Operation and Maintenance of Hogenakkal Water supply and Fluorosis Mitigation Project in 

Dharmapuri and Krishnagiri Districts for the period of 48  months (From 01.04.2020 to 

31.03.2024) – 3rd  call -  Package IV  

 

Item 

No. 

Description of 

work 

Probable 

Quantity 

Figures 

TNBP No 

other 

specifications 

Unit in 

Figures 

and 

words 

Rates in Rs. Amount in 

Rs. 
Figures Words 

1 2 3 4 5 6 7 8 

Vide Separate Sheets attached 

 
 

 

 
 



 
 

        Tenderer                                              
 

              Chief Engineer, TWAD Board, Vellore 
 

 

 


